

BID FORM SECTION 00300 / SUBMIT IN DUPLICATE

INVITATION FOR BID #15-1244-OV / Addendum #1
Fiddlers Green Lift Station and Force Main Replacement

1312 91st St. Ct., N.W., Bradenton, FL / Project No.: 402-5133080

(Bid "A" - Based on Completion Time of 150 Calendar Days)

ITEM NO.	DESCRIPTION	U/M	QTY	UNIT PRICE	EXTENDED PRICE
	FURNISH AND INSTALL FORCE MAIN				
1	CURB	LF	30	\$	\$
2	ASPHALT PAVEMENT RESTORATION (BASE & 1 1/2" S-III)	SY	15	\$	\$
3	ASPHALT PAVEMENT RESTORATION (MILL & RESURFACE)	SY	235	\$	\$
4	SIDEWALK, CONCRETE (4" MIN. THICK)	SY	17	\$	\$
5	DRIVEWAY, CONCRETE (6" MIN. THICK) LIFT STATION	SY	20	\$	\$
6	SOD	SY	42	\$	\$
*7	ABANDON EXISTING 3" FM, GROUT FILL (Addendum #1)	CY	12	\$	\$
8	REMOVE EXISTING VALVE	EA	2	\$	\$
*9	4" PVC C-900 (DR-18), DIRECT BURY (Addendum #1)	LF	12	\$	\$
10	4" HDPE, DR-11, HDD	LF	1,100	\$	\$
11	FITTINGS, DI	LB	255	\$	\$
12	4" MJ TO HDPE PIPE ADAPTERS	EA	4	\$	\$
13	4" GATE VALVE, MJ	EA	1	\$	\$
*14	6" X 4" Cut-In-Tee (Addendum #1)	EA	2	\$	\$
	SUBTOTAL CONSTRUCTION COST, FURNISH AND INSTALL FORCE MAIN				\$

BIDDER: _____

AUTHORIZED SIGNATURE: _____

00300-2
Fiddlers Green Lift Station
and Force Main
Bid "A", Based on 150
calendar completion time
Addendum #1

BID FORM SECTION 00300 / SUBMIT IN DUPLICATE
INVITATION FOR BID #15-1244-OV / Addendum #1
Fiddlers Green Lift Station and Force Main Replacement
1312 91st St. Ct., N.W., Bradenton, FL / Project No.: 402-5133080
(Bid "A" - Based on Completion Time of 150 Calendar Days)

ITEM NO.	DESCRIPTION	U/M	QTY	UNIT PRICE	EXTENDED PRICE
	FURNISH AND INSTALL LIFT STATION				
15	EXISTING LIFT STATION - COMPLETE ABANDONMENT & REMOVAL	LS	1	\$	\$
16	NEW 6' DIA. WET WELL AND ABOVE-GROUND VALVE ASSEMBLY	LS	1	\$	\$
17	BY-PASS PUMPING	LS	1	\$	\$
	SUBTOTAL CONSTRUCTION COST, FURNISH AND INSTALL LIFT STATION				\$
18	MOBILIZATION	LS	1		\$
19	MISCELLANEOUS WORK & CLEANUP	LS	1		\$
20	RECORD DRAWINGS	LS	1		\$
	TOTAL BASE BID - Based on Completion Time of 150 Calendar Days				\$
21	Contract Contingency Work (Used only with County Approval)	10% OF TOTAL BASE BID			\$
	TOTAL AWARD OFFER FOR BID with Contract Contingency - Bid "A" Based on a Completion Time of 150 Calendar Days				\$

BIDDER: _____

AUTHORIZED SIGNATURE: _____

00300-3
 Fiddlers Green Lift Station
 and Force Main
 Bid "A", Based on 150
 calendar completion time
 Addendum #1

**BID FORM SECTION 00300 / SUBMIT IN DUPLICATE
INVITATION FOR BID #15-1244-OV / Addendum #1
Fiddlers Green Lift Station and Force Main Replacement**

1312 91st St. Ct., N.W., Bradenton, FL / Project No.: 402-5133080

(Bid "B" - Based on Completion Time of 210 Calendar Days)

ITEM NO.	DESCRIPTION	U/M	QTY	UNIT PRICE	EXTENDED PRICE
	FURNISH AND INSTALL FORCE MAIN				
1	CURB	LF	30	\$	\$
2	ASPHALT PAVEMENT RESTORATION (BASE & 1 1/2" S-III)	SY	15	\$	\$
3	ASPHALT PAVEMENT RESTORATION (MILL & RESURFACE)	SY	235	\$	\$
4	SIDEWALK, CONCRETE (4" MIN. THICK)	SY	17	\$	\$
5	DRIVEWAY, CONCRETE (6" MIN. THICK) LIFT STATION	SY	20	\$	\$
6	SOD	SY	42	\$	\$
*7	ABANDON EXISTING 3" FM, GROUT FILL (Addendum #1)	CY	12	\$	\$
8	REMOVE EXISTING VALVE	EA	2	\$	\$
*9	4" PVC C-900 (DR-18), DIRECT BURY (Addendum #1)	LF	12	\$	\$
10	4" HDPE, DR-11, HDD	LF	1,100	\$	\$
11	FITTINGS, DI	LB	255	\$	\$
12	4" MJ TO HDPE PIPE ADAPTERS	EA	4	\$	\$
13	4" GATE VALVE, MJ	EA	1	\$	\$
*14	6" X 4" Cut-In-Tee (Addendum #1)	EA	2	\$	\$
	SUBTOTAL CONSTRUCTION COST, FURNISH AND INSTALL FORCE MAIN				\$

BIDDER: _____

AUTHORIZED SIGNATURE: _____

00300-4
Fiddlers Green Lift Station
and Force Main
Bid "B", Based on 210
calendar completion time
Addendum #1

**BID FORM SECTION 00300 / SUBMIT IN DUPLICATE
 INVITATION FOR BID #15-1244-OV / Addendum #1
 Fiddlers Green Lift Station and Force Main Replacement
 1312 91st St. Ct., N.W., Bradenton, FL / Project No.: 402-5133080
 (Bid "B" - Based on Completion Time of 210 Calendar Days)**

ITEM NO.	DESCRIPTION	U/M	QTY	UNIT PRICE	EXTENDED PRICE
	FURNISH AND INSTALL LIFT STATION				
15	EXISTING LIFT STATION - COMPLETE ABANDONMENT & REMOVAL	LS	1	\$	\$
16	NEW 6' DIA. WET WELL AND ABOVE-GROUND VALVE ASSEMBLY	LS	1	\$	\$
17	BY-PASS PUMPING	LS	1	\$	\$
	SUBTOTAL CONSTRUCTION COST, FURNISH AND INSTALL LIFT STATION				\$
18	MOBILIZATION	LS	1		\$
19	MISCELLANEOUS WORK & CLEANUP	LS	1		\$
20	RECORD DRAWINGS	LS	1		\$
	TOTAL BASE BID - Based on Completion Time of 150 Calendar Days				\$
21	Contract Contingency Work (Used only with County Approval)	10% OF TOTAL BASE BID			\$
	TOTAL AWARD OFFER FOR BID with Contract Contingency - Bid "B" Based on a Completion Time of <u>210</u> Calendar Days				\$

BIDDER: _____

AUTHORIZED SIGNATURE: _____

00300-5
 Fiddlers Green Lift Station
 and Force Main
 Bid "B", Based on 210
 calendar completion time
 Addendum #1