
 

 
MANATEE  COUNTY  GOVERNMENT 

 
INVITATION FOR BID (IFB) #11-1528DC-REBID  

METAL ROOF RESTORATION @ CIVIC CENTER 
 

Manatee County, a political subdivision of the state of Florida, (hereinafter "Manatee 
County" or the "County" or "Owner") will receive sealed bids from individuals, 
corporations, partnerships, and other legal entities organized under the laws of the 
state of Florida or authorized to conduct business in the state of Florida. 

 
 

In order to insure that all prospective bidders have sufficient information and 
understanding of the County's needs, an 

NON-MANDATORY INFORMATION CONFERENCE 

Information Conference will be held 
March 22, 2011 at 10:00 A.M.

  

 at the Manatee County Civic Center (in the 
Longboat Key Room), One Haben Boulevard, Palmetto, Florida.  All interested 
bidders are encouraged to attend.  A site visit will immediately follow the 
Information Conference.  

 
DEADLINE FOR CLARIFICATION REQUESTS:   
 

March 23, 2010 at 1:00 P.M.  

 
TIME AND DATE DUE:    March 29, 2011 at 3:00 P.M.

 

 at Manatee County Purchasing, 
1112 Manatee Avenue West, Suite 803, Bradenton, Florida  34205. 

 
 
 
 FOR INFORMATION CONTACT:  
 
 (941) 749-3074    FAX (941) 749-3034 

DEBORAH CAREY-REED, CPPB 

 
deborah.carey-reed@mymanatee.org 
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 SECTION A 
 
 

INFORMATION TO BIDDERS 

A.01 
These bids will be 
OPENING LOCATION 

publicly opened

 

 at Manatee County Purchasing, 1112 Manatee 
Avenue West, Suite 803, Bradenton, Florida 34205 in the presence of County officials 
at the time and date stated, or soon thereafter.  All bidders or their representatives are 
invited to be present. 

A.02 
Inspection of the site is a requirement to be considered for award of this contract.  Prior 
to the submission of a bid, each bidder shall visit the site to become familiar with all 
conditions that may affect the work required to completely execute the full intent of 
these specifications.    

INSPECTION OF THE SITE 

 
A.03 

Bids and Proposals on 
BID AND PROPOSAL DOCUMENTS 

http://www.mymanatee.org.  
Bid or Proposal documents and the Notices of Source Selection related to those Bids 
or Proposals are available for download in a portable document format (.PDF) file on 
the Manatee County web page on the Purchasing tab under “Bids and Proposals.”  
You may view and print these files using Adobe Acrobat software. You may download 
a free copy of this software (Adobe) from the County's web page if you do not have it. 
Manatee County collaborates with the Manatee Chamber of Commerce on 
distributing solicitations using the RFP Tool web page on the Chambers website: 
http://www.Manateechamber.com  to post Bid and Proposal documents in a portable 
document format (.PDF) file.  This step is in addition to the posting on Manatee County 
Government web pages. 
 
Manatee County may also use an internet service provider to distribute Bids and 
Proposals. A link to that service http://www.DemandStar.com, is provided on this 
website under the Tab “DemandStar”.  Participation in the DemandStar system is not a 
requirement for doing business with Manatee County.   Note: The County posts the 
Notice of Source Selection seven calendar days prior to the effective date of the 
award. 
 
IT IS THE RESPONSIBILITY OF EACH VENDOR, PRIOR TO SUBMITTING THEIR 
BID or PROPOSAL, TO CONTACT MANATEE COUNTY PURCHASING (see contact 
information on cover page of this document) TO DETERMINE IF ADDENDA WERE 
ISSUED AND TO MAKE SUCH ADDENDA A PART OF THEIR BID or PROPOSAL.   
 

A.04 
Any bids or proposals received after the stated time and date will not be considered.  It 
shall be the sole responsibility of the bidder or proposer to have their bid or proposal 

BID AND PROPOSAL FORM DELIVERY REQUIREMENTS 

delivered to Manatee County Purchasing for receipt on or before the stated time and 
date.  If a bid or proposal is sent by U.S. Mail

 

, the bidder or proposer shall be 
responsible for its timely delivery to Purchasing.  Bids or proposals delayed by mail 
shall not be considered, shall not be opened at the public opening, and arrangements 
shall be made for their return at the respondent's request and expense. 

http://www.mymanatee.org/�
http://www.manateechamber.com/�
http://www.demandstar.com/�
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A.05 
March 23, 2011 at 1:00 P.M. shall be the deadline to submit all inquiries, suggestions, 
or requests concerning interpretation, clarification or additional information pertaining 
to the Invitation for Bids to Manatee County Purchasing.   

DEADLINE FOR CLARIFICATION REQUESTS 

 
This deadline has been established to maintain fair treatment for all potential bidders, 
while maintaining the expedited nature of the Economic Stimulus that the contracting 
of this work may achieve. 
 

A.06 
Each bidder shall examine all Invitation for Bids documents and shall judge all matters 
relating to the adequacy and accuracy of such documents.  Any inquiries, suggestions 
or requests concerning interpretation, clarification or additional information pertaining 
to the Invitation for Bids shall be made through Manatee County Purchasing. The 
County shall not be responsible for oral interpretations given by any County employee, 
representative, or others.  The issuance of a written addendum is the only official 
method whereby interpretation, clarification or additional information can be given.   

CLARIFICATION & ADDENDA 

 
If any addenda are issued to this Invitation for Bid, the County will Broadcast the 
addenda on the Demand Star distribution system to “Planholders” on this web service, 
and post the documents on the Purchasing web page at http://www.mymanatee.org 
which can be accessed by clicking on the “Purchasing” button and then clicking on the 
“Bids and Proposals” button.  It shall be the responsibility of each bidder, prior to 
submitting their bid, to contact Manatee County Purchasing (see contact on page 1) to 
determine if addenda were issued
 

 and to make such addenda a part of their bid. 

A.07 SEALED & MARKED 
Three signed copies of your bid shall be submitted in one sealed package, clearly 
marked on the outside "Sealed Bid #11-1528DC-REBID Metal Roof Restoration @ 
Civic Center"
  

  with your company name.  Address package to: 

Manatee County Purchasing 
 1112 Manatee Avenue West, Suite 803 
 Bradenton, Florida 34205 
 
A.08 

Bids shall clearly indicate the 
LEGAL NAME 

legal name, address and telephone number of the 
bidder.  Bids shall be signed above the typed or printed name and title

 

 of the signer.  
The signer must have the authority to bind the bidder to the submitted bid. 

A.09 
All expenses for making bids to the County are to be borne by the bidder. 
BID EXPENSES 

 
A.10 

Any bid may be withdrawn up until the date and time set for opening of the bid.  Any 
bid not so withdrawn shall, upon opening, constitute an 

IRREVOCABLE OFFER 

irrevocable offer for a period of 
90 days

 

 to sell to Manatee County the goods or services set forth in the attached 
specifications until one or more of the bids have been duly accepted by the County. 

http://www.mymanatee.org/�
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A.11 RESERVED RIGHTS 
The County reserves the right to accept or reject any and/or all bids, to waive 
irregularities and technicalities, and to request resubmission.  Also, the County 
reserves the right to accept all or any part of the bid and to increase or decrease 
quantities to meet additional or reduced requirements of the County.  Any sole 
response received by the first submission date may or may not be rejected by the 
County depending on available competition and current needs of the County.  For all 
items combined, the bid of the lowest responsive, responsible bidder will be accepted, 
unless all bids are rejected.  The lowest

 

 responsible bidder shall mean that bidder who 
makes the lowest bid to sell goods and/or services of a quality which conforms closest 
to or most exceeds the quality of goods and/or services set forth in the attached 
specifications or otherwise required by the County, and who is fit and capable to 
perform the bid as made. 

To be responsive, a bidder shall submit a bid which conforms in all material respects to 
the requirements set forth in this Invitation For Bid.  To be a responsible

 

 bidder, the 
bidder shall have the capability in all respects to perform fully the contract 
requirements, and the tenacity, perseverance, experience, integrity, reliability, capacity, 
facilities, equipment, and credit which will assure good faith performance.  Also, the 
County reserves the right to make such investigation as it deems necessary to 
determine the ability of any bidder to furnish the service requested.  Information the 
County deems necessary to make this determination shall be provided by the bidder.  
Such information may include, but shall not be limited to:  current financial statements, 
verification of availability of equipment and personnel, and past performance records. 

A.12 
Bidder must be authorized to transact business in the State of Florida.  All applicable 
laws and regulations of the 

APPLICABLE LAWS 

State of Florida and ordinances and regulations of Manatee 
County will apply to any resulting agreement.  Any involvement with any Manatee 
County procurement shall be in accordance with Manatee County Code of Laws, as 
amended.  Any actual or prospective bidder who is aggrieved in connection with the 
solicitation or award of a contract may protest to the Board of County Commissioners 
of Manatee County as required in Manatee County Code of Laws
 

. 

A protest with respect to this Invitation For Bid shall be submitted in writing prior to the 
scheduled opening date of this bid, unless the aggrieved person did not know and 
could not have been reasonably expected to have knowledge of the facts giving rise to 
such protest prior to the scheduled opening date of this bid.  The protest shall be 
submitted within seven calendar days

 

 after such aggrieved person knows or could 
have reasonably been expected to know of the facts giving rise thereto.  

A.13 
With respect to this bid, if any bidder violates or is a party to a violation of the 
CODE OF ETHICS 

Code of 
Ethics of Manatee County per Manatee County Purchasing Code of Laws, Article 3, 
Ethics in Public Contracting, and/or the State of Florida per Florida Statutes, Chapter 
112, Part III, Code of Ethics for Public Officers and Employees, such bidder may be 
disqualified from performing the work described in this bid or from furnishing the goods 
or services for which the bid is submitted and shall be further disqualified from 
submitting any future bids for work or for goods or services for Manatee County.    



  IFB #11-1528DC-REBID 

IFB.roof cvc rebid.doc 4 

A.13 CODE OF ETHICS
The County anticipates that all statements made and materials submitted in a bid will 
be truthful.  If a bidder is determined to be untruthful in its bid or any related 
presentation, such bidder may be disqualified from further consideration regarding this 
Invitation For Bid. 

 (cont’d) 

 
A.14 

By offering a submission to this Invitation For Bid, the bidder certifies that the bidder 
has not divulged, discussed or compared their bid with other bidders, and 

COLLUSION 

has not 
colluded

a. any prices and/or cost data submitted have been arrived at independently, 
without consultation, communication, or agreement, for the purpose of 
restricting competition, as to any matter relating to such prices and or cost data, 
with any other bidder or with any competitor; 

 with any other bidder or parties to this bid whatsoever.  Also, bidder certifies, 
and in the case of a joint bid each party thereto certifies as to their own organization, 
that in connection with this bid: 

b. any prices and or cost data quoted for this bid have not been knowingly 
disclosed by the bidder and will not knowingly be disclosed by the bidder, prior 
to the scheduled opening, directly or indirectly to any other bidder or to any 
competitor; 

c. no attempt has been made or will be made by the bidder to induce any other 
person or firm to submit or not to submit a bid for the purpose of restricting 
competition; 

d. the only person or persons interested in this bid, principal or principals is/are 
named therein and that no person other than therein mentioned has any 
interest in this bid or in the contract to be entered into; and 

e. no person or agency has been employed or retained to solicit or secure this 
contract upon an agreement or understanding or a commission, percentage, 
brokerage, or contingent fee excepting bona fide employees or established 
commercial agencies maintained by bidder for purpose of doing business. 

 
A.15 

Bids must be submitted on attached County forms, although additional pages may be 
attached.   Bidders must fully complete all Bid Form pages of the Bid submitted. 
Bid Forms must be executed by an authorized signatory who has the legal 
authority to make the offer and bind the company.  Bidders must fully comply 
with all bid specifications, terms, and conditions.  Failure to comply shall result in 
contract default, whereupon, the defaulting vendor shall be required to pay for any and 
all reprocurement costs, damages, and attorney fees as incurred. 

BID FORMS 

 
A.16 

Any discounts must be incorporated in the prices bid; and not shown separately.  The 
prices as shown on the bid form shall be the price used in determining award(s). 

DISCOUNTS 

 
A.17 

Manatee County is exempt from Federal Excise and State Sales Taxes.  (F.E.T. 
Exempt Cert. No. 59-78-0089K; FL Sales Tax Exempt Cert. No. 51-02-027548-53C); 
therefore, the vendor is prohibited from delineating a separate line item in his bid for 
any sales or service taxes.  Nothing herein shall affect the vendor's normal tax liability. 

TAXES 
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A.18 
In the event of multiplication/extension error(s), the unit price shall prevail.  In the event 
of addition error(s) the extension totals will prevail.  All bids shall be reviewed 
mathematically and corrected, if necessary, using these standards, prior to additional 
evaluation. 

MATHEMATICAL ERRORS 

 
A.19 

Unless otherwise specifically provided in the specifications, all equipment, materials 
and articles incorporated in the work covered by this contract shall be new and of the 
most suitable grade for the purpose intended.  Unless otherwise specifically provided 
in the specifications, reference to any equipment, material, article or patented process, 
by trade name, brand name, make or catalog number, shall be regarded as 
establishing a standard of quality and shall not be construed as limiting competition.  

DESCRIPTIVE INFORMATION 

 
A.20 
 Manatee County recognizes that large and/or complex projects will often result in a  

UNBALANCED BIDDING PROHIBITED  

Variety of methods, sources and prices; however, where in the opinion of the County 
such variation does not appear to be justified, given bid specifications and industry and 
market conditions, the bid will be presumed to be unbalanced.  Examples of 
unbalanced bids will include:  
a. Bids showing omissions, alterations of form, additions not specified or required, 

conditional or unauthorized alternate bids.  
b. Bids quoting prices that substantially deviate, either higher or lower, from those 

included in the bids of competitive bidders for the same line item unit costs.  
c. Bids where the unit costs offered are in excess of or below reasonable cost 

analysis values.   

In the event the County determines that a bid is presumed unbalanced, it will request 
the opportunity to, and reserves the right to, review all sources quotes, bids, price lists, 
letters of intent, etc., which the bidder obtained and upon which the bidder relied upon 
to develop the bid.  The County reserves the right to reject as non-responsive any 
presumptive unbalanced bids where the bidder is unable to demonstrate the validity 
and/or necessity of the unbalanced unit costs.  

 
A.21 

Prices offered for performance and/or acquisition activities to occur early in the project 
schedule, such as: mobilization, clearing and grubbing; or maintenance of traffic, that 
are substantially higher than pricing of competitive bidders within the same portion of 
the project schedule, will be presumed to be front end loaded. Front end loaded bids 
could reasonably appear to be an attempt to obtain unjustified early payments creating 
a risk of insufficient incentive for the Contractor to complete the work or otherwise 
creating an appearance of an under-capitalized bidder.  

FRONT END LOADING OF BID PRICING PROHIBITED  

 
In the event the County determines that a bid is presumed to be front end loaded, it will 
request the opportunity to, and reserves the right to, review all source quotes, bids, 
price lists, letters of intent, etc., which the bidder obtained and upon which the bidder 
relied upon to develop the pricing or acquisition timing for these bid items.  The County 
reserves the right to reject as non-responsive any presumptive front end loaded bids 
where the bidder is unable to demonstrate the validity and/or necessity of the front end 
loaded costs. 
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A.22 
Vendors may withdraw offers as follows: a) Mistakes discovered before the opening of 
a solicitation may be withdrawn by written notice from the bidder submitting the offer.  
This request must be received in the office designated for receipt of offers in the 
solicitation document prior to the time set for delivery and opening of the offers.  A 
copy of the request shall be retained and the unopened offer returned to that vendor.   
b) After the responses to a solicitation are opened or a selection has been determined, 
but before a contract is signed, a vendor alleging a material mistake of fact may be 
permitted to withdraw their offer if: (1) the mistake is clearly evident on the solicitation 
document; or (2) the bidder submits evidence which clearly and convincingly 
demonstrates that a mistake was made.  Request to withdraw an offer must be in 
writing and approved by the Purchasing Official. 

WITHDRAWAL OF OFFERS 

 
A.23 

If a bidder wishes to recommend changes to the bid specifications, the bidder shall 
furnish in writing, data and information necessary to aid the County in evaluating the 
request to modify the specifications.  The County is not obligated to make any changes 
to the bid specifications.  Unless an addendum is issued, the bid specifications shall 
remain unaltered.  

MODIFICATION OF BID SPECIFICATIONS 

 

Bidders must fully comply with the bid specifications, terms, 
and conditions. 

A.24 
The Board of County Commissioners of Manatee County, Florida, does not 
discriminate upon the basis of any individual's disability status.  This non-discrimination 
policy involves every aspect of the County's functions including one's access to, 
participation, employment, or treatment in its programs or activities.  Anyone requiring 
reasonable accommodation for an Information Conference or Bid Opening should 
contact the person named on the first page of this bid document at least twenty-four 
(24) hours in advance of either activity. 

AMERICAN DISABILITIES ACT 

 
A.25 

After the issuance of any Invitation For Bid, prospective bidders, or any agent, 
representative or person acting at the request of such bidder shall not contact, 
communicate with or discuss any matter relating in any way to the Invitation For Bid 
with any officer, agent or employee of Manatee County other than the Purchasing 
Official or as directed in the Invitation For Bid.  This prohibition begins with the 
issuance of any Invitation For Bid, and ends upon execution of the final contract or 
when the invitation has been canceled.  Violators of this prohibition shall be subject to 
sanctions as provided in the Manatee County Code of Laws.   

LOBBYING 

 
The County reserves the right to amend or to add to the names listed as persons to 
contact.  All amendments or additions to the names listed as persons to contact shall 
be issued by Purchasing, in writing. 

 
A.26 

The Manatee County Board of County Commissioners adopted a policy regarding 
bidders maintaining a Drug Free Work Place, prohibiting the award of bids to any 
person or entity that has not submitted written certification to the County that it has 
complied with those requirements [Manatee County Code of Laws].  A Drug Free Work 
Place Certification Form is attached to this bid for this purpose. 

DRUG FREE WORK PLACE 
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A.27 
A person or affiliate who has been placed on the State’s convicted vendor list following 
a conviction for a public entity crime, as that term is defined in Florida Statute s. 
287.133, may not submit a bid, proposal, or reply on a contract to provide any goods or 
services to a public entity; may not submit a bid, proposal, or reply on a contract with a 
public entity for the construction or repair of a public building or public work; may not 
submit bids, proposals, or replies on leases of real property to a public entity; 

PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION 

may not 
be awarded or perform work

 

 as a contractor, supplier, subcontractor, or consultant 
under a contract with any public entity; and may not transact business with any public 
entity in excess of the threshold amount provided in Florida Statute s. 287.017 for 
CATEGORY TWO for a period of 36 months following the date of being placed on the 
convicted vendor list.  In addition, the Manatee County Code prohibits the award of any 
contract to any person or entity who/which has, within the past five years, been 
convicted of, or admitted to in court or sworn to under oath, a public entity crime or of 
an environmental law that, in the reasonable opinion of the Purchasing Official, 
establishes reasonable grounds to believe the person or business entity will not 
conduct business in a responsible manner.  To ensure compliance with the foregoing, 
the Code requires all persons or entities desiring to contract with the County to execute 
and file with the Purchasing Official an affidavit, executed under the pain and penalties 
of perjury, confirming that person, entity, and any persons(s) affiliated with the entity, 
does not have such a record and is therefore eligible to seek and be awarded business 
with the County.  In the case of a business entity other than a partnership or a 
corporation, such affidavit shall be executed by an authorized agent of the entity.  In 
the case of a partnership, such affidavit shall be executed by the general partner(s).  A 
Public Contracting and Environmental Crimes Certification Form is attached. 

A.28 
 Manatee County, in accordance with the provisions of Title VI of the Civil Rights Act of 

1964 and the Regulations of the Department of Commerce (15 CFR, Part 8) issued 
pursuant to such Act, hereby notifies all vendors that it will affirmatively ensure that in 
any contract entered into pursuant to this advertisement, minority business enterprises 
will be afforded full opportunity to submit bids  in response to this advertisement and 
will not be discriminated against on the grounds of race, color or national origin in 
consideration for an award. 

EQUAL EMPLOYMENT OPPORTUNITY CLAUSE 

 
A.29    

Upon receipt, all inquires and responses to inquires related to this Invitation for Bid 
become "Public Records" and are subject to public disclosure consistent with Chapter 
119, Florida Statutes.  Bids become “Public Records” ten (10) days after the bid 
opening or if an award decision is made earlier than this time as provided by 
Florida Statue 119.071.  No announcement or review of the bid documents shall be 
conducted at the public opening of the bids. 

DISCLOSURE 

 
Based on the above, Manatee County will receive bids at the date and time stated, and 
will make public at the opening the names of the business entities of all that submitted 
an offer and any amount presented as a total offer without any verification of the 
mathematics or the completeness of the offer.  Upon the expiration of the statutory 
term for exemption the actual documents may be inspected or copied.  When County 
staff have completed a mathematic validation and inspected the completeness of the 
offers, a tabulation shall be posted on www.mymanatee.org. 
 

http://www.mymanatee.org/�
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SECTION B 

 
BASIS OF AWARD 

B.01 
Award shall be to the most responsive, responsible bidder meeting specifications 
and having the lowest Total Bid Price for Bid “A” or the lowest Total Bid Price for 
Bid “B” for the requirements listed on the Bid Form for the Work as set forth in this 
Invitation For Bid.  Bid Prices shall include costs for furnishing all labor, equipment 
and/or materials for the completion of the Work in accordance with and in the 
manner set forth and described in this Bid Document to the County's satisfaction 
within the prescribed time.  Inspection of the site is a prerequisite for award. 

BASIS OF AWARD 

 
Two schedules for Completion of the Work shall be considered.  Each bid for 
completion by the specific stated time shall be offered as a separate Total Bid 
Price.  The County has the sole authority to select the bid based on the 
Completion Time which is in the best interest of the County.  Only one award 
shall be made. 
 
Whenever two or more bids are equal with respect to price, quality and service, the 
bid received from a local business shall be given preference in award.  Whenever 
two or more bids which are equal with respect to price, quality and service are 
received, and both bids or neither of these bids are received from a local business, 
the award shall be determined by a chance drawing conducted by Manatee County 
Purchasing and open to the public. 

 
Local business is defined as a business duly licensed and authorized to engage in 
the sale of goods and/or services to be procured, which has a place of business in 
Manatee County with full time employees at that location. 

 
B.02 

Each bidder must secure all licenses required (in accordance with Chapter 489 
Florida Statutes) for the Work which is the subject of this bid; and, upon request, 
shall submit a true copy of all applicable licenses. To perform the work, 
contractor shall be licensed, at a minimum, as a Florida Certified Roofing 
Contractor.   

QUALIFICATIONS OF BIDDERS 

 
To be considered for award of this project, the contractor shall have performed 
verifiable work on roof replacements and repairs as specified herein, and shall be 
experienced in roofing applications, as well as an authorized applicator of the 
system being proposed.    
 
Manatee County will not consider award to any contractor who has failed to meet a 
project completion date within the past five years. 
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B.02 QUALIFICATIONS OF BIDDERS (cont’d) 

To demonstrate qualifications to perform the Work, each bidder must be prepared 
to submit within five days of County's request; written evidence such as financial 
data, previous experience, present commitments and other such data as may be 
requested.  Bidder must be able to provide evidence of Bidder's qualification to do 
business in the state of Florida.  Each bidder shall submit as a portion of their bid a 
completed Contractor's Questionnaire included as Section 00430. 
 

B.03 SUBCONTRACTORS 
A complete list of all subcontractors proposed for any portion of the Work may be 
requested of any bidder deemed necessary by the County.  Subcontracts shall be 
awarded only to those subcontractors considered satisfactory by the County. 
 
Subcontractors shall be bound by the terms and conditions of this contract insofar 
as it applies to their Work, but this shall not relieve the prime contractor from the full 
responsibility to the County for the proper completion of all Work to be executed 
under this contract. 
 
The employment of unauthorized aliens by any vendor is considered a violation of 
Section 274(e) of the Immigration and Employment Act.  If the vendor knowingly 
employs unauthorized aliens, such violation shall be cause for unilateral 
cancellation of this agreement. 
 

B.04 PREPARING CONTRACT 
A written notice confirming award or recommendation thereof will be forwarded to 
the successful bidder accompanied by the required number of unsigned 
counterparts of the agreement.  Within ten (10) days thereafter, successful bidder 
shall sign and deliver the required number of counterparts of the agreement with 
any other required documents to County.  (Note:  Contract must be approved by 
Manatee County to be valid.) 

 
B.05 BE GREEN 

All Vendors/Bidders/Quoters/Proposers (as applicable) are encouraged to use as 
many environmentally preferable "green" products, materials, supplies, etc. as 
possible in order to promote a safe and healthy environment.  Environmentally 
preferable are products or services that have a reduced adverse effect on the 
environment.   Provide detail of your organization's initiative and its ability to meet 
the goal of environmental sustainability as an attachment to your bid submittal. 
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SECTION C 
 GENERAL TERMS AND CONDITIONS 
 
C.01 CONTRACT FORMS 

The agreement resulting from the acceptance of a bid shall be in the form of the 
agreement stated in this bid. 

 
C.02 ASSIGNMENT OF CONTRACT 

Contractor shall not assign, transfer, convey, sublet or otherwise dispose of this 
Contract or of his right, title, or interest therein, or his power to execute such 
Contract, or to assign any monies due or to become due thereunder to any other 
person, firm or corporation unless first obtaining the written consent of the County.  
The giving of such consent to a particular subcontractor assignment shall not 
dispense with the necessity of such consent to any further or other assignment. 

 
C.03 COMPLETION OF WORK 

The Work will be substantially complete and ready for occupancy within the specific 
calendar days from the date the Contract Time commences to run (upon issuance 
of Notice to Proceed).  Two bids shall be considered based on 150 calendar days 
and based on 120 calendar days.  The County has the sole authority to select the 
bid based on the Completion time which is in the best interest of the County.   
 

C.04 LIQUIDATED DAMAGES 
If the Contractor refuses or fails to prosecute the Work, or any separable part 
thereof, with such diligence as will hinder its completion within the time specified, 
the County may seek damages.  The actual damages for delay will be impossible to 
determine and in lieu thereof, the Contractor shall pay to the County the sum of 
$1,423 as fixed, agreed, and liquidated damages for each calendar day of the delay 
until the Work is finally accepted by the County and the Contractor and his Surety 
shall be liable for the amount thereof. 
 

C.05 PAYMENT 
Contractor shall submit an application, on a form provided or approved by the 
County, of an approximate estimate of the proportionate value of the Work done, 
items and locations of the Work performed up to and including the last day of the 
period then ending.  The County will then review said estimate and make any 
necessary revisions so that the estimate can receive approval for payment.  The 
amount of said estimate after deducting any required retainage and all previous 
payments shall be due and payable to the Contractor within 20 days after the pay 
estimate has been approved by the County; or within 25 business day if County’s 
consultant approval is required. 
 
It is the Contractor's responsibility for the care of any stored materials.  Any damage 
to or loss of said materials is the responsibility of the Contractor.    Any requests for 
payment of materials stored on site must be accompanied with a paid receipt.  The 
Contractor warrants and guarantees that title to all work, materials and equipment 
covered by any application for payment, whether incorporated in the project or not, 
will pass to the County at the time of payment free and clear of all liens, claims, 
security interests and encumbrances (hereafter referred to as "Liens"). 
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C.05 PAYMENT  (cont’d) 
The Contractor agrees to furnish an affidavit stating that all laborers, materialmen, 
and subcontractors have been paid on the project for Work covered by the 
application for payment and that a partial or complete release of lien, as may be 
necessary, be properly executed by the materialmen, laborers, subcontractors on 
the project for Work covered by the application for payment, sufficient to secure the 
County from any claim whatsoever arising out of the aforesaid Work. 

 
When the Contractor has completed the Work in compliance with the terms of the 
Contract Documents, he shall notify the County in writing that the project is ready for 
final inspection.  Upon completion of final inspection, the County will notify 
Contractor of all particulars in which this inspection reveals that the Work is 
incomplete or defective.  Contractor shall immediately take such measures as are 
necessary to complete such Work or remedy such deficiencies.  When all such 
errors have been corrected, a final reinspection will be made.  The process will be 
repeated until, in the opinion of the County, the project has been completed in 
compliance with the terms of the Contract Documents. 

 
When final acceptance has been made by the County, the County will make final 
payment of the Contract amount, plus all approved additions, less approved 
deductions and previous payments made.  The Contract will be considered 
complete when all work has been finished, the final inspection made, approved as-
builts received, and the project finally accepted in writing by the County.  The 
Contractor's responsibility shall then terminate except as otherwise stated. 
 

C.06 RETAINAGE 
A retainage of 2.5% of the total contract amount shall be withheld from payments 
after 75% completion of the Work.  Upon substantial completion, this retainage shall 
be reduced to 1% of the total contract amount plus such amount as the County may 
reasonably deem necessary to repair, replace, complete or correct any damaged, 
defective, incorrect or incomplete work. Upon final acceptance, the remaining 
retainage shall be included in the final payment. 

 
C.07 WARRANTY AND GUARANTEE PROVISIONS 

All work, materials, and equipment furnished as defined herein shall be guaranteed 
and warranted by the contractor for a minimum period of one year, unless otherwise 
specified, from final acceptance by the County to be free from defects due either to 
faulty materials or equipment or faulty workmanship.   

 
C.08 ROYALTIES AND PATENTS 

The contractor shall pay all royalties and license fees for equipment or processes in 
conjunction with the equipment and/or services being furnished.  Contractor shall 
defend all suits or claims for infringement of any patent, trademark or copyright, and 
shall save the County harmless from loss on account thereof, including costs and 
attorney's fees. 
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C.09 AUTHORIZED PRODUCT REPRESENTATION 
The contractor, by virtue of submitting the name and specifications of a 
manufacturer's product, will be required to furnish the named manufacturer's 
product.  Failure to perform accordingly may, in the County's sole discretion, be 
deemed a breach of contract, and shall constitute grounds for the County's 
immediate termination of the contract. 

 
C.10 REGULATIONS 

It shall be the responsibility of the bidder to assure compliance with any OSHA, EPA 
and/or other federal or state of Florida rules, regulations or other requirements, as 
each may apply. 

 
C.11 CANCELLATION 

Any failure of the contractor to furnish or perform the Work (including, but not limited 
to, commencement of the Work, failure to supply sufficient skilled workers or 
suitable materials or equipment) in accordance with the contract, the County may 
order the stop of the Work, or any portion thereof, until the cause for such order has 
been eliminated.  If the contractor persistently fails to perform the Work in 
accordance with the contract, the County reserves the right to terminate the 
contract. 

 
C.12 INDEMNIFICATION 

The contractor covenants and agrees to indemnify and save harmless the County, 
its agents and employees, from and against all claims, suits, actions, damages, 
causes of action, or judgments arising out of the terms of the resulting agreement 
for any personal injury, loss of life, or damage to the property sustained as a result 
of the performance or non-performance of services or delivery of goods; from and  
against any orders, judgments, or decrees, which may be entered against the 
County, its agents or employees; and from and against all costs, attorney's fees, 
expenses and other liabilities incurred in the defense of any such claim, suit or 
action, and the investigation thereof.  Nothing in the award, resulting agreement, 
contract or Purchase Order shall be deemed to affect the rights, privileges and 
immunities of the County as set forth in Florida Statute Section 768.28. 

 
C.13 MANUALS, SCHEMATICS, HANDBOOKS (IF APPLICABLE) 

All manuals, schematics and handbooks shall be provided which are applicable to 
the equipment delivered.  An operators manual, parts manual and technician 
manual must also be provided.  Parts lists (manuals) must include OEM part 
numbers for items not manufactured by the bidder.  Vendor shall furnish two (2) 
copies of each. 

 
C.14 INSURANCE 

The contractor will not commence work under a contract until all insurance under 
this section and such insurance coverage as might be required by the County has 
been obtained.  The contractor shall obtain, and submit to Purchasing within ten 
calendar days of request, at his expense, the following minimum amounts of 
insurance (inclusive of any amounts provided by an umbrella or excess policy): 
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C.14 INSURANCE (cont’d)  
a. Workers' Compensation/Employers' Liability 

Part One - There shall be no maximum limit (other than as limited by the 
applicable statute) for liability imposed by Florida Worker's Compensation 
Act or any other coverage required by the contract documents which are 
customarily insured under Part One of the standard Worker's Compensation 
Policy. 
 
Part Two - The minimum amount of coverage required by the contract 
documents which are customarily insured under Part Two of the standard 
Workers' Compensation Policy shall be: 

$100,000  (Each Accident) 
$500,000  (Disease-Policy Limit) 
$100,000  (Disease-Each Employee) 
 

b. Commercial General Liability 
The limits are to be applicable only to work performed under this contract 
and shall be those that would be provided with the attachment of the 
Amendment of Limits of Insurance (Designated Project or Premises) 
endorsement (ISO Form CG 25 03) to a Commercial General Liability Policy 
with the following minimum limits. 
General Aggregate: 

Products/Completed Operations Aggregate      $1,000,000 
Personal and Advertising Injury     $300,000 
Each Occurrence       $300,000 
Fire Damage (Any One Fire)            $ Nil 
Medical Expense (Any One Person)           $ Nil 

 
c. Business Auto Policy 

Each Occurrence Bodily Injury and 
Property Damage Liability Combined    $300,000 
Annual Aggregate (if applicable):  $1,000,000 

 
d. Owners Protective Liability Coverage 

The minimum OPC Policy limits per occurrence and, if subject to an 
aggregate, annual aggregate to be provided by the contractor shall be the 
same as the amounts shown above as the minimum per occurrence and 
general policy aggregate limits respectively required for the Commercial 
General Liability coverage.  The limits afforded by the OPC Policy and any 
excess policies shall apply only to the County and the County's officials, 
officers, agents and employees and only to claims arising out of or in 
connection with the work under this contract. 

 
e. Property Insurance 

If this contract includes construction of or additions to above ground 
buildings or structures, contractor shall provide "Builder's Risk" insurance 
with the minimum amount of insurance to be 100% of the value of such 
addition(s), building(s), or structure(s). 
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C.14 INSURANCE (cont’d)  
f. Installation Floater 

If this contract does not include construction of or additions to above 
ground building or structures but does involve the installation of machinery 
or equipment, contractor shall provide an "Installation Floater" with the 
minimum amount of insurance to be 100% of the value of such addition(s), 
building(s), or structure(s). 

 
g. Certificates of Insurance and Copies of Polices 

Certificates of Insurance in triplicate evidencing the insurance coverage 
specified in the six above paragraphs a., b., c., d., e. and f., shall be filed with 
the Purchasing Official before operations are begun.  The required 
certificates of insurance shall name the types of policy, policy number, date 
of expiration, amount of coverage, companies affording coverage, and also 
shall refer specifically to the bid number, project title and location of project.   
 
Insurance shall remain in force at least one year after completion and 
acceptance of the project by the County, in the amounts and types as stated 
herein, with coverage for all products and services completed under this 
contract. 

 
ADDITIONAL INSURED: - The contractor shall name Manatee County as 
additional insured in each of the applicable policies. 

 
If the initial insurance expires prior to the completion of operations and/or services 
by the contractor, renewal certificates of insurance and required copies of policies 
shall be furnished by the contractor and delivered to the Purchasing Official 30 days 
prior to the date of their expiration.  Nothing herein shall in any manner create any 
liability of the County in connection with any claim against the contractor for labor, 
services, or materials, or of subcontractors; and nothing herein shall limit the liability 
of the contractor or contractor's sureties to the County or to any workers, suppliers, 
materialmen or employees in relation to this contract. 
 

C.15 BID BOND/CERTIFIED CHECK 
By offering a submission to this Invitation For Bid the bidder agrees, should the 
bidder's bid be accepted, to execute the form of contract and present the same 
to Manatee County for approval within ten days after being notified of the 
awarding of the contract.  The bidder further agrees that failure to execute and 
deliver said form of contract within ten days will result in damages to Manatee 
County and as guarantee of payment of same a bid bond/certified check shall be 
enclosed within the submitted sealed bid in the amount of five (5%) percent of the 
total amount of the bid.  The bidder further agrees that in case the bidder fails to 
enter into a contract, as prescribed by Manatee County, the bid bond/certified check 
accompanying the bid shall be forfeited to Manatee County as agreed liquidated 
damages.  If the County enters into a contract with a bidder, or if the County rejects 
any and/or all bids, accompanying bond will be promptly returned. 
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C.16 PERFORMANCE AND PAYMENT BONDS  
The successful bidder shall furnish surety bonds as security for faithful performance 
of the contract awarded as a result of this bid, and for the payment of all persons 
performing labor and/or furnishing material in connection therewith.  Surety of such 
bonds shall be in an amount equal to the bid award (100% each) and from a duly 
authorized and nationally recognized surety company, authorized to do business in 
Florida, satisfactory to this County. The attorney-in-fact who signs the bonds must 
file with the bonds a certificate and effective dated copy of power-of-attorney.  
(Reference Florida Statute 255.05) 

 
Furnishing the performance and payment bonds shall be requisite to execution of a 
contract with the County.  Said performance and payment bonds will remain in force 
for the duration of the contract with the premiums paid by the contractor.  Failure of 
successful bidder to execute such contract and to supply the required bonds shall 
be just cause for annulment of the award.  The County may then contract with 
another acceptable bidder or readvertise this Invitation For Bid.  If another bidder is 
accepted, and notice given within 90 days after the opening of bids, this acceptance 
shall bind the bidder as though they were originally the successful bidder. 

 
Failure of the County at any time, to require performance by the contractor of any 
provisions set out in the contract will in no way affect the right of the County, 
thereafter, to enforce the provisions.  Bonds to remain in effect for one year after 
final payment becomes due. 
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SECTION D 
INSTRUCTIONS TO BIDDERS 

 
D.01 THE WORK 

The Work generally includes the restoration of the metal roof and the roof deck for 
the sloped roof at the Manatee County Convention Center, including repairs to the 
eaves, soffit, and fascia; and installation of new gutters and downspouts as 
specified in this Invitation for Bid.  (ref. IFB Section 01010) 
 
The Bidder is responsible for verifying all measurements.  The apparent silence of 
the Specifications as to any detail, or the apparent omission from them of a detailed 
description concerning any work to be done and materials to be furnished, shall be 
regarded as meaning that only the best general practice is to prevail and that only 
material and workmanship of the best quality is to be used and interpretation of 
these Specifications shall be made upon that basis.  
 

D.02 SUBCONTRACTORS, SUPPLIERS AND OTHERS 
The identity of subcontractors, suppliers, and other persons (including those who 
are to furnish the principal items of material and equipment) may be requested by 
the Owner for each bid item from any of the Bidders; and the Bidder shall respond 
within five days after the date of such request.  Such list shall be accompanied by 
an experience statement with pertinent information regarding similar projects and 
other evidence of qualification for each such subcontractor, supplier, persons or 
organization if requested by Owner.  If Owner, after due investigation has 
reasonable objection to any proposed subcontractor, supplier, other person or 
organization, Owner may request the apparent successful Bidder to submit an 
acceptable substitute without an increase in Contract Price or Contract Time. 
 

D.03 PROJECT SUPERVISION 
The contractor shall have a competent project supervisor available at all times while 
work is being performed who is able to read, write, and speak the English language. 
This person shall also be able to effectively communicate/translate to the workmen, 
the County’s needs and expectations and respond/resolve all related issues.  
Representatives of contractors, subcontractors and suppliers attending meetings 
shall be qualified and authorized to act on behalf of the entity each represents.  All 
responsible individuals shall be available by telephone at all times. 

 
D.04 PERMITS AND FEES 

The contractor shall apply for and is responsible for all permits and any fees 
associated with this project and for the disposal of debris resulting from this project.  

 
D.05 MATERIALS AND WORKMANSHIP 

All materials and apparatus required for the Work, except as specifically specified 
otherwise, shall be new, of first class quality, and shall be furnished, delivered, 
connected and finished in every detail.   Use skilled workman trained and 
experienced in the necessary trades and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the 
Work of this section.  Comply with the most current codes and regulations of all 
jurisdictional local, state and federal governmental agencies having jurisdiction. 
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D.06 EXAMINATION OF CONTRACT DOCUMENTS AND SITE 
It is the responsibility of each Bidder before submitting a Bid,  to (a) examine the Bid 
Documents thoroughly; (b) visit the site to become familiar with local conditions that 
may affect cost, progress, performance, or furnishing of the Work; (c) consider 
federal, state, and local codes, laws, and regulations that may affect costs, 
progress, performance, or furnishing of the Work; (d) study and carefully correlate 
Bidder's observations with the Bid Documents; and (e) notify County of all conflicts, 
errors, or discrepancies in the Bid Document.  Each Bidder may, at Bidder's own 
expense, make or obtain any additional examinations, investigations, explorations, 
tests and studies, and obtain any additional information and data which pertain to 
the physical conditions at or contiguous to the site or otherwise which may affect 
cost, progress, performance or furnishing of the Work and which Bidder deems 
necessary to determine his Bid for performing and furnishing the Work in 
accordance with the time, price and other terms and conditions.  County will provide 
each Bidder access to the site to conduct such explorations and tests.  Bidder shall 
fill all holes, clean up and restore the site to its former condition upon completion of 
such explorations.   

 
D.07 REGULATIONS AND MATERIAL DISPOSAL 

It shall be the responsibility of the contractor to assure compliance with any OSHA, 
EPA, federal, state, and/or local rules, regulations or other requirements as each 
may apply.  The contractor shall apply for, acquire, post, and achieve inspections 
compliance for all applicable permits.  Any conflict between the design criteria and 
codes shall be brought to the attention of the County and resolved before the work 
is continued. 
 

D.08 PROJECT CLOSE-OUT 
Clean installation site and remove any and all excess materials and debris.  Correct 
any damages to property that may have occurred as a result of installation and/or 
delivery.  Repair and patch all surfaces cut for installation. 
 
Submit to the County a list of incomplete items.  Within a reasonable period of time 
after receipt of the list, the County will inspect the Work to determine status of 
completion.  The Contractor shall remedy any deficiencies promptly should the 
County determine any work is incomplete or defective. 
 
When the County determines the Work is acceptable in accordance with this 
Invitation For Bid, the Contractor shall provide the close out submittals, including but 
not necessarily limited to the following: 

1 set - Certificate of warranties 
1 set - Manufacturer's product literature               
1 set - As-Built Drawings   
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D.09 DISCRETIONARY WORK 
This Bid Item entails minor increases (that may be directed in writing by staff) to 
existing bid item quantities or minor modification items not bid which were 
unforeseen and necessary during the construction to provide a safe, complete 
project in accordance with Bid Documents.  (This will not affect the requirement for 
change orders involving major modifications to the project.)  Payment for all Work 
under this item shall be made only at the County's discretion in order to satisfactorily 
complete the project.  In general, this item is for unanticipated conflicts and/or 
design changes required during construction which are necessary to complete the 
project without changing the initial scope of the Work and without costly delays. 
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SECTION E 
MANATEE COUNTY LOCAL PREFERENCE LAW AND VENDOR REGISTRATION 

 
E.01 VENDOR REGISTRATION 

All vendors are encouraged to register with Manatee County using the on-line 
“Vendor  Registration” web page on www.mymanatee.org.   
 
Enclosed is a copy of the current Manatee County law that details the County’s 
Local Preference and definition of a Local Business. 
 
If you assert that your firm meets the stated definition of a Local Business, we ask 
that in addition to registering on the County’s Web page, you fill out the attached 
“Affidavit As To Local Business Form” that is included in this section of the bid, 
have the completed document notarized, and mail the original to the following 
address:  Manatee County Administration Center, 1112 Manatee Avenue West, 
Suite 803, Bradenton, FL  34205. 
 
Your cooperation in registering your business with Manatee County will enhance our 
opportunities to identify sources for goods and services, plus identify Local 
Businesses.  This information is used for soliciting quotations up to $250,000.00 
and for competitive solicitations of larger purchases. 
 
You will note that Manatee County collaborates with the Manatee Chamber of 
Commerce, posting bids on www.manateechamber.com as well as using the same 
vendor categories for registration. 
 
Our staff can assist you with your registration as needed.  Our office hours are 8:00 
A.M. to 5:00 P.M., Monday through Friday on regular business days.  Please call 
(941)749-3014 if you wish to have a purchasing staff member assist you. 
 
Quick steps to on line registration:  www.mymanatee.org  
 
A link to “Purchasing” is listed under the “Quick Links” on page one of this County 
Web Site. 
 
On the left hand side of the Purchasing Web page, click on “Vendor Registration.” 
 
This will bring up the Vendor Registration form for on-line input.  Please note that 
the definition of a “Local Business” changed on March 17, 2009.  The Web page will 
be updated to include the current Law which has been provided in this section of the 
bid. 
 
Thank you for reviewing this information and considering registering your business 
with Manatee County.  Registration is not mandatory, however, by taking the time to 
register, you are helping the County to provide timely notifications of quotation, bid, 
and proposal opportunities to your business.   

 
 

http://www.mymanatee.org/�
http://www.manateechamber.com/�
http://www.mymanatee.org/�
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E.02 SECTION 2-26-6  LOCAL PREFERENCE, TIE BIDS,  LOCAL BUSINESS DEFINED 
1. Whenever a responsible local business bidder and a responsible non-local 

business bidder are found, upon the opening of bids, to have both submitted 
the lowest responsive bid, the bid of the local bidder shall be awarded the 
contract.  Should more than one responsible local business bidder match the 
responsible non-local business bidder’s lowest responsive bid, or should no 
responsible local business bidder match the lowest responsive bid but two or 
more responsible non-local business bidders submit lowest responsive bids 
for equal amounts, then the award of the contract shall be determined by a 
chance drawing, coin toss, or similar tie-breaking method conducted by the 
purchasing office and open to the public.  Any bidders seeking to be 
recognized as local businesses for purposes of this local business 
preference provision may be required by the terms of the bid announcement 
to certify they meet the definition of local business set forth in this section, 
and to register as a local business with the county in the manner prescribed 
by the county to facilitate the county’s ability to track the award of contracts 
to local businesses and to allow the county to provide future notifications to 
its local businesses concerning other bidding opportunities. 

 
2. Nothing herein shall be deemed to prohibit the inclusion of requirements with 

respect to operating and maintaining a local place of business in any 
invitation for bids when the bidder’s location materially affects the provisions 
of the services or supplies that are required by the invitation. 

 
3. Local business is defined as a business legally authorized to engage in the 

sale of the goods and/or services to be procured, and which certifies within 
its bid that for at least six (6) months prior to the announcement of the 
solicitation of bids it has maintained a physical place of business in Manatee, 
Desoto, Hardee, Hillsborough, Pinellas or Sarasota County with at least one 
full-time employees at that location. 

 
4. Each solicitation for bids made by the county shall contain terms 

expressly describing the local business preference policies of the 
county, and shall provide that by electing to submit a bid pursuant to a 
request for bids, all bidders are deemed to understand and agree to 
those policies. 

 
5. For all contracts for architecture, professional engineering, or other 

professional services governed by Florida Statute § 287.055, the 
Consultants’ Competitive Negotiation Act, the county shall include the local 
business status of a firm among the factors considered when selecting which 
firms are “most highly qualified.”  In determining which firm is the “most 
qualified” for purposes of negotiating a satisfactory contract, preference shall 
be given to a local business where all other relevant factors are equal.  

 
6. Local preference shall not apply to the following categories of contracts: 
 a. Goods or services provided under a cooperative purchasing 

agreement or similar “piggyback” contract; 
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 b. Contracts for professional services subject to Florida Statute § 
287.055, the Consultants’ Competitive Negotiation Act, except as 
provided for in subsection (e) above; 

 
 c. Purchases or contracts which are funded, in whole or in part, by a 

governmental or other funding entity, where the terms and conditions 
of receipt of the funds prohibit the preference; 

 
 d. Purchases or contracts made pursuant to a non-competitive award 

process, unless otherwise provided by this section; 
 
 e. Any bid announcement which specifically provides that the general 

local preference policies set forth in this section are suspended due to 
the unique nature of the goods or services sought, the existence of an 
emergency as found by either the county commission or county 
administrator, or where such suspension is, in the opinion of the 
county attorney, required by law. 

 
7. To qualify for local preference under this section, a local business must 

certify to the County that it: 
 
 a. Has not within the five years prior to the bid announcement admitted 

guilt or been found guilty by any court or state or federal regulatory 
enforcement agency of violation of any criminal law, or a law or 
administrative regulation regarding fraud; 

 
 b. Is not currently subject to an unresolved citation or notice of violation 

of any Manatee County Code provision, except citations or notices 
which are the subject of a current legal appeal, as of the date of the 
bid announcement; 

 
 c. Is not delinquent in the payment of any fines, liens, assessments, 

fees or taxes to any governmental unit or taxing authority within 
Manatee County, except any such sums which are the subject of a 
current legal appeal. 

 
 

Ref: Ordinance 09-21 and 09-23 PASSED AND DULY ADOPTED in open session, with a 

quorum present and voting, on the 17th day of March, 2009. 
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MANATEE COUNTY GOVERNMENT 
AFFIDAVIT AS TO LOCAL BUSINESS 

(Complete and Initial Items B-F) 
 
A. AUTHORIZED REPRESENTATIVE 

I, [name]       , am the [title]        

and the duly authorized representative of: [name of business]       , 
and that I possess direct personal knowledge to make informed responses to these certifications and the legal 
authority to make this Affidavit on behalf of myself and the business for which I am acting; and by electing to 
submit a bid pursuant to this Invitation for Bids, shall be deemed to understand and agree to the local business 
preference policies of Manatee County; and that I have the direct knowledge to state that this firm complies with 
all of the following conditions to be considered to be a Local Business as required by the Manatee County Code 
of Law, Section 2-26-6. 

B. PLACE OF BUSINESS:  I certify that the above business is legally authorized to engage in the sale of 
goods and/or services and has a physical place of business in Manatee, DeSoto, Hardee, Hillsborough, Pinellas 
or Sarasota County with at least one (1) fulltime employee at that location.  The physical address of the location 
which meets the above criteria is:_______________________________________________ [Initial]   

C. BUSINESS HISTORY:  I certify that business operations began at the above physical address with at 
least one fulltime employee on [date]                                                                 [Initial]   

D. CRIMINAL VIOLATIONS:  I certify that within the past five years of the date of this Bid announcement, 
this business has not admitted guilt nor been found guilty by any court or local, state or federal regulatory 
enforcement agency of violation of any criminal law or administrative regulation regarding fraud.[Initial]  

E. CITATIONS OR CODE VIOLATIONS:  I certify that this business is not currently subject to any un-
resolved citation or notice of violation of any Manatee County Code provision, with the exception of citations or 
notices which are the subject of a legal current appeal within the date of this bid announcement.[Initial]  

F. FEES AND TAXES:   I certify that within this business is not delinquent in the payment of fines, liens, 
assessments, fees or taxes to any governmental unit or taxing authority within Manatee County, with the 
exception of those which are the subject of a legal current appeal.    [Initial]   

Each of the above certifications is required to meet the qualification of “Local Business” under Manatee 
County Code of Law, 2-26-6.  

 Signature of Affiant    

STATE OF FLORIDA 
COUNTY OF       
 
Sworn to (or affirmed) and subscribed before me this _____ day of _____, 20_____, by (name of person making statement).  
 
 
(Notary Seal) Signature of Notary:         
 
  Name of Notary (Typed or Printed):         
 
 
Personally Known ____ OR Produced Identification ____ Type of Identification Produced   ____ 
 
Submit executed copy to Manatee County Purchasing, Suite 803, 1112 Manatee Avenue W., Bradenton, FL 34205 
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SECTION F 
(Submit in Triplicate) 

BID FORM 

GENERAL NOTES 
The following proposal (BID) provides for complete execution of the work as defined by the Contract 
Documents within the terms of a formal agreement established upon the stipulated compensatory sum. 
 
The undersigned, having familiarized themselves with the existing conditions of the project area affecting 
the cost of the work, and the Project Manual, drawings and specifications hereby proposes to furnish all 
supervision, technical personnel, labor, materials, machinery, tools, services, appurtenances, equipment, 
including site security of all items thereon, and all fees and permits, utility and transportation services 
required to complete the Contract for this project. 
 
The Bidder, by affixing their signature hereto, declares the following: 
 

A. Bidder has thoroughly examined the site of the Work. 

B. The only persons, company or parties interested in this Bid or the Contract to be entered into as 
principals are named herein, without connection to any other person, company or party submitting 
a Bid for this Project. 

C. This Bid is submitted in good faith without collusion or fraud. 

D. Bidder is familiar with the Federal, State and Local laws, ordinances or regulations governing the 
Project. 

E. If this Bid is accepted in part or in total, Bidder will furnish Work in full and in complete accordance 
with shown, noted, referenced, described, and reasonably intended requirements of the Contract 
Documents and all Attachments and Addenda thereto for the following prices. 

Notes: 

1. Fixed Price shall include all items such as fasteners, sealants, isolation materials, installation, 
finishes, etc. as may be necessary to complete the work. 

2. Fixed Price shall include all material, labor, equipment, shoring, scaffolding, clean-up, etc. as may 
be necessary to complete the work. 

3. Fixed Price shall include the removal and replacement of existing materials.  

4. Mobilization shall include job start up and breakdown, staging setup, deposits on equipment, etc.  

5. General Conditions shall include, but not be limited to, office overhead, supervision, staging rental, 
portable sanitation, dumpsters, and any item not included elsewhere in the bid costs.   

6. Fixed Price quantities are estimated for use during the evaluation of the bidders and shall be 
verified by the bidder.  Fixed Costs shall be billed at the Fixed Cost price.  

7. Permit Costs shall be billed as a direct cost to Manatee County. 



IFB #11-1528DC-REBID 

IFB.roof cvc rebid.doc 24 

BID FORM 
 
 
For:  METAL ROOF RESTORATION @ CIVIC CENTER 
 
$____________________ BID “A” Total Bid Price based on 150 calendar day completion. 
 
$____________________ BID “B” Total Bid Price based on 120 calendar day completion. 
 
Two schedules for Completion of the Work shall be considered.  Each bid for completion by the specified 
stated time shall be offered as a separate “Total Bid Price.”  The County has the sole authority to select the 
bid based on the Completion Time which is in the best interest of the County. 
 
We, the undersigned, hereby declare that we have carefully reviewed the bid documents, and with full 
knowledge and understanding of the aforementioned herewith submit this bid, meeting each and every 
specification, term, and condition contained in the Invitation For Bids.   
 
We understand that the bid specifications, terms, and conditions in their entirety shall be made a part of 
any agreement or contract between Manatee County and the successful bidder.  Failure to comply shall 
result in contract default, whereupon, the defaulting contractor shall be required to pay for any and all 
reprocurement costs, damages, and attorney fees as incurred by the County. 
 
Communications concerning this Bid shall be addressed as follows: 

 

Person's Name:  ______________________________________________________________ 

Address:  __________________________________________Phone:____________________ 
 
 
Date:                        ___________     __  EMAIL:_______________________________ 
 

COMPANY'S NAME: _____________________________________________________ 

 

AUTHORIZED SIGNATURE(S):  ________________________________________________ 

_____________________________________________________ 
                            Name and Title of Above Signer(s) 

 

CO. MAILING ADDRESS:  _____________________________________________________ 

    _____________________________________________________ 

 
TELEPHONE:   (    _  )                         _                    FAX:  (____)_______________________ 
 
 
Acknowledge Addendum Nos.               __            Dated:  _____________________________ 
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BID FORM “A” (150 Calendar Days Completion) 
 

For:  Metal Roof Restoration @ Civic Center 
 DESCRIPTION EST QTY UNIT COST EXTENDED COST 

1. General Conditions LS  $ 

2. Mobilization (Not to exceed 10% of 
total project cost) LS  $ 

3. 
New Structural Steel (C12x20.7) 
Including removal/disposal of 
existing 

1550 LF $ $ 

4. Bolted Steel Connections (2 Bolts 
per connection) 150 EA $ $ 

5. Steel Plate for Bolted Connection 
(including weld) 150 EA $ $ 

6. Gutters (Including 
flashing/fasteners/sealants) 1750 LF $ $ 

7. Downspouts (including 
flashing/fasteners/sealants) 550 LF $ $ 

8. 
Sloped Roof Coating System 
(Surface Area of Sloped Roof, 
Valleys, Caps, Fascia, Ribs)  

130,000 SF $ $ 

9. 
Epoxy Coating System 
(Surface Area of Underside of Steel 
Deck, Steel Beams, Channels, 
Angles, and Bolts) 

39,000 SF $ 
 
$ 
 

10
. 

Acrylic Coating System 
(Surface Area of Exterior Portion of 
Gutters, and Downspouts) 

3,550 SF $ $ 

10
. Discretionary Work 

 
$75,000.00 

 TOTAL BID “A” - 150 days  
 

$ 

 PRODUCT MANUFACTURER 

 SEALANTS  

 STRUCTURAL STEEL AND BOLTS  

 GUTTERS AND DOWNSPOUTS  

 SLOPED ROOF COATING SYS  

 EPOXY COATING SYSTEM  

 ACRYLIC COATING SYSTEM  

 INSTALLATION WARRANTY   YEARS: 

 PRODUCT WARRANTY  YEARS: 
 
BIDDER: ______________________________ 
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BID FORM “B” (120 Calendar Days Completion) 
 

For:  Metal Roof Restoration @ Civic Center 
 DESCRIPTION EST QTY UNIT COST EXTENDED COST 

1. General Conditions LS  $ 

2. Mobilization (Not to exceed 10% of 
total project cost) LS  $ 

3. 
New Structural Steel (C12x20.7) 
Including removal/disposal of 
existing 

1550 LF $ $ 

4. Bolted Steel Connections (2 Bolts 
per connection) 150 EA $ $ 

5. Steel Plate for Bolted Connection 
(including weld) 150 EA $ $ 

6. Gutters (Including 
flashing/fasteners/sealants) 1750 LF $ $ 

7. Downspouts (including 
flashing/fasteners/sealants) 550 LF $ $ 

8. 
Sloped Roof Coating System 
(Surface Area of Sloped Roof, 
Valleys, Caps, Fascia, Ribs)  

130,000 SF $ $ 

9. 
Epoxy Coating System 
(Surface Area of Underside of Steel 
Deck, Steel Beams, Channels, 
Angles, and Bolts) 

39,000 SF $ 
 
$ 
 

10
. 

Acrylic Coating System 
(Surface Area of Exterior Portion of 
Gutters, and Downspouts) 

3,550 SF $ $ 

10
. Discretionary Work 

 
$75,000.00 

 TOTAL BID “B” - 120 days  
 

$ 

 PRODUCT MANUFACTURER 

 SEALANTS  

 STRUCTURAL STEEL AND BOLTS  

 GUTTERS AND DOWNSPOUTS  

 SLOPED ROOF COATING SYS  

 EPOXY COATING SYSTEM  

 ACRYLIC COATING SYSTEM  

 INSTALLATION WARRANTY   YEARS: 

 PRODUCT WARRANTY  YEARS: 
 
BIDDER: ______________________________ 
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SECTION G 
 CONTRACTOR'S QUESTIONNAIRE 
 (Submit in Triplicate) 
 
The Bidder warrants the truth and accuracy of all statements and answers herein contained.  (Include 
additional sheets if necessary.) 
 
 THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR BID. 
 
1. LICENSE # and COMPANY'S NAME:  ____________________________________________ 

CO. PHYSICAL ADDRESS:  ____________________________________________________ 

STATE OF INCORPORATION, IF APPLICABLE: ____________________________________ 

TELEPHONE NUMBER:  (       )                                             FAX:  (___)__________________ 
 
2. Bidding as an individual:         ;  a partnership:        ;  a corporation:          ;  a joint venture: _____ 
 
3. If a partnership:  list names and addresses of partners; if a corporation:  list names of officers, 

directors, shareholders, and state of incorporation; if joint venture:  list names and address of 
venturers and the same if any venturer is a corporation for each such corporation, partnership, or 
joint venture: 
______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

4. Your organization has been in business (under this firm's name) as a  ______________________ 

for how many years?  __________           Years experience in roofing? __________   

 Years certified for proposed roofing application: _________  

 
5. Describe and give the date and owner of the last three projects you've completed which are 

similar in cost, type, size, and nature as the one proposed.  Include contact name and phone 
number: 
______________________________________________________________________________ 

 ______________________________________________________________________________ 
 
6. Have you ever been assessed liquidated damages under a contract during the past five (5) years? 

 If so, state when, where (contact name, address, and phone number) and why. 
______________________________________________________________________________ 

______________________________________________________________________________ 
 
7. Have you ever failed to complete work awarded to you?  Or provide projects not completed within 

contract time.  If so, state when, where (contact name, address, phone number) and why? 
______________________________________________________________________________ 

______________________________________________________________________________ 

 ____________________________________________________________________________ 
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8. Have you ever been debarred or prohibited from bidding on a governmental entity's construction 
project?  If yes, name the entity and describe the circumstances: 

 
_____________________________________________________________________________ 

_____________________________________________________________________________ 

______________________________________________________________________________ 

 
9. Name three individuals, governmental entities, or corporations for which you have performed 

similar work and to which you refer.  Include contact name and phone number: 
 

1. ____________________________________________________________________________ 

2. ____________________________________________________________________________ 

3. ____________________________________________________________________________ 

 
10. What specific steps have you taken to examine the physical conditions at or contiguous to the 

site, including but not limited to, the location of existing underground facilities?    
 Have you visited the site? ________   Date of inspection: _________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

 
11. What specific physical conditions, including, but not limited to, the location of existing underground 

facilities have you found which will, in any manner, affect cost, progress, performance, or finishing 
of the work? 
___________________________________________________________________________ 

_____________________________________________________________________________ 

______________________________________________________________________________ 

 
12. Will you subcontract any part of this Work?  If so, describe which major portion(s): 

______________________________________________________________________________ 

______________________________________________________________________________ 

 
13. If any, list (with contract amount) WBE/MBEs to be utilized: 

_____________________________________________________________________________ 

______________________________________________________________________________ 

 

14. What equipment do you own to accomplish this Work? 
______________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 
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15. What equipment will you purchase/rent for the Work? (specify which) 

_____________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

 
16. List the following in connection with the Surety which is providing the Bond(s): 
 

Surety's Name:  ___________________________________________________ 

 

Surety's Address:  _________________________________________________ 

 

Name, address and phone number of Surety's resident agent for service of process in Florida: 

______________________________________________ 

______________________________________________ 

______________________________________________ 
 

Phone: (______)_________________________________ 
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ATTACHMENT “H” 
 

Drug Free Work Place Certification 
 

SWORN STATEMENT PURSUANT TO SECTION 6-101(7)(B), 
MANATEE COUNTY PURCHASING CODE 

 
 
THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICIAL 
AUTHORIZED TO ADMINISTER OATHS. 
 
This sworn statement is submitted to the Manatee County Board of County Commissioners by   
 [print individual's name and title] 
 
  for   
 [print name of entity submitting sworn statement] 
 
whose business address is:   
 
and (if applicable) its Federal Employer Identification Number (FEIN) is:   (If the entity has no FEIN, 
 
include the Social Security Number of the individual signing this sworn statement:  .) 

 
I understand that no person or entity shall be awarded or receive a county contract for public improvements, 
procurement of goods or services (including professional services) or a county lease, franchise, concession or 
management agreement, or shall receive a grant of county monies unless such person or entity has submitted a 
written certification to the County that it will provide a drug free work place by: 
 

(1)  providing a written statement to each employee notifying such employee that the unlawful 
manufacture, distribution, dispensation, possession or use of a controlled substance as defined by § 
893.02(4), Florida Statutes, as the same may be amended from time to time, in the person's or 
entity's work place is prohibited specifying the actions that will be taken against employees for 
violation of such prohibition.  Such written statement shall inform employees about: 
 

(i)  the dangers of drug abuse in the work place; 
 

(ii)  the person's or entity's policy of maintaining a drug free environment at all its 
work places, including but not limited to all locations where employees perform any 
task relating to any portion of such contract, business transaction or grant; 

 
(iii)  any available drug counseling, rehabilitation, and employee assistance programs; and 

 
(iv)  the penalties that may be imposed upon employees for drug abuse violations.   

 
(2)  Requiring the employee to sign a copy of such written statement to acknowledge his or her receipt 
of same and advice as to the specifics of such policy.  Such person or entity shall retain the 
statements signed by its employees.  Such person or entity shall also post in a prominent place at all 
of its work places a written statement of its policy containing the foregoing elements (i) through (iv). 

 
(3)  Notifying the employee in the statement required by subsection (1) that as a condition of 
employment the employee will: 
 

(i)  abide by the terms of the statement; and 
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ATTACHMENT H (Cont’d.) 
 

(ii)  notify the employer of any criminal drug statute conviction for a violation 
occurring in the work place no later than five (5) days after such a conviction. 

 
(4)  Notifying the County within ten (10) days after receiving notice under subsection (3) from an 
employee or otherwise receiving actual notice of such conviction. 

 
(5)  Imposing appropriate personnel action against such employee up to and including termination; or 
requiring such employee to satisfactorily participate in a drug abuse assistance or rehabilitation 
program approved for such purposes by a federal, state, or local health, law enforcement, or other 
appropriate agency. 

 
(6)  Making a good faith effort to continue to maintain a drug free work place through implementation 
of sections (1) through (5) stated above. 

 
I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR MANATEE 
COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED.  I ALSO 
UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF 
PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR THE COUNTY 
ADMINISTRATOR DETERMINES THAT: 
 

(1) Such person or entity has made false certification. 
 

(2) Such person or entity violates such certification by failing to carry out the requirements of 
sections (1), (2), (3), (4), (5), or (6) or subsection 3-101(7)(B); or 

 
(3) Such a number of employees of such person or entity have been convicted of violations 

occurring in the work place as to indicate that such person or entity has failed to make a good 
faith effort to provide a drug free work place as required by subsection 3-101(7)(B). 

 
 
   

 [Signature] 
 
STATE OF FLORIDA 
COUNTY OF   
 
 
Sworn to and subscribed before me this   day of  , 200  by   
 
 
Personally known   OR Produced identification   
 [Type of identification] 
 
   My commission expires   
 Notary Public Signature 
 
   

 [Print, type or stamp Commissioned name of Notary Public]   
 

Signatory Requirement - In the case of a business entity other than a partnership or a 
corporation, this affidavit shall be executed by an authorized agent of the entity.  In the case of a 
partnership, this affidavit shall be executed by the general partner(s).  In the case of a corporation, 
this affidavit shall be executed by the corporate president. 
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Attachment “H” 
 
 

PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION 
 

SWORN STATEMENT PURSUANT TO ARTICLE 5, 
MANATEE COUNTY PURCHASING CODE 

 
THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICIAL 
AUTHORIZED TO ADMINISTER OATHS. 
 
This sworn statement is submitted to the Manatee County Board of County Commissioners by   
 [print individual's name and title] 
 
   for   
 [print name of entity submitting sworn statement] 
 
whose business address is:   
 
and (if applicable) its Federal Employer Identification Number (FEIN) is  .  If the entity has no FEIN, include 

the Social Security Number of the individual signing this sworn statement:   
 
I understand that no person or entity shall be awarded or receive a county contract for public improvements, 
procurement of goods or services (including professional services) or a county lease, franchise, concession or 
management agreement, or shall receive a grant of county monies unless such person or entity has submitted a 
written certification to the County that it has not: 
 

(1)  been convicted of bribery or attempting to bribe a public officer or employee of Manatee County, 
the State of Florida, or any other public entity, including, but not limited to the Government of the 
United States, any state, or any local government authority in the United States, in that officer's or 
employee's official capacity; or 

 
(2) been convicted of an agreement or collusion among bidders or prospective bidders in restraint of 
freedom of competition, by agreement to bid a fixed price, or otherwise; or 

 
(3) been convicted of a violation of an environmental law that, in the sole opinion of the County's 
Purchasing Director, reflects negatively upon the ability of the person or entity to conduct business in 
a responsible manner; or 

 
(4) made an admission of guilt of such conduct described in items (1), (2) or (3) above, which is a 
matter of record, but has not been prosecuted for such conduct, or has made an admission of guilt of 
such conduct, which is a matter of record, pursuant to formal prosecution.  An admission of guilt shall 
be construed to include a plea of nolo contendere; or 

 
(5) where an officer, official, agent or employee of a business entity has been convicted of or has 
admitted guilt to any of the crimes set forth above on behalf of such and entity and pursuant to the 
direction or authorization of an official thereof (including the person committing the offense, if he is an 
official of the business entity), the business shall be chargeable with the conduct herein above set 
forth.  A business entity shall be chargeable with the conduct of an affiliated entity, whether wholly 
owned, partially owned, or one which has common ownership or a common Board of Directors.  For 
purposes of this Form, business entities are affiliated if, directly or indirectly, one business entity 
controls or has the power to control another business entity, or if an individual or group of individuals 
controls or has the power to control both entities.  Indicia of control shall include, without limitation, 
interlocking management or ownership, identity of interests among family members, shared 
organization of a business entity following the ineligibility of a business entity under this Article, or 
using substantially the same management, ownership or principles as the ineligible entity. 
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Attachment H (Cont’d.) 
 
Any person or entity who claims that this Article is inapplicable to him/her/it because a conviction or judgment has been 
reversed by a court of competent jurisdiction, shall prove the same with documentation satisfactory to the County's 
Purchasing Director.  Upon presentation of such satisfactory proof, the person or entity shall be allowed to contract 
with the County. 
 
 
 
I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR MANATEE 
COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED.  I ALSO 
UNDERSTAND THAT ANY CONTRACT OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF 
PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR THE COUNTY 
ADMINISTRATOR DETERMINES THAT SUCH PERSON OR ENTITY HAS MADE FALSE CERTIFICATION. 
 
 
   

 [Signature] 
 
STATE OF FLORIDA 
COUNTY OF   
 
 
Sworn to and subscribed before me this   day of  , 20  by   
 
Personally known   OR Produced identification   
 [Type of identification] 
 
   My commission expires   

Notary Public Signature 
 
 
   
[Print, type or stamp Commissioned name of Notary Public] 
 
 
Signatory Requirement - In the case of a business entity other than a partnership or a 
corporation, this affidavit shall be executed by an authorized agent of the entity.  In the case of a 
partnership, this affidavit shall be executed by the general partner(s).  In the case of a corporation, 
this affidavit shall be executed by the corporate president. 
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 FORM OF AGREEMENT 
 BETWEEN THE 
 COUNTY OF MANATEE, FLORIDA 
 AND THE CONTRACTOR AS IDENTIFIED BELOW 
 ON THE BASIS OF A STIPULATED UNIT COST CONTRACT PRICE 
 
 
THIS AGREEMENT is made and entered into by and between the COUNTY OF MANATEE, a 

political subdivision of the state of Florida, hereinafter referred to as the "OWNER" and xxxxxxxx 

hereinafter referred to as the "CONTRACTOR," duly authorized to transact business in the state 

of Florida, with offices located at xxxxxxxxx (Phone: ). 

 

Article 1.  WORK 

CONTRACTOR shall furnish all labor, materials, supplies, and other items required to complete 

the Work for IFB No. 11-1528DC-REBID Metal Roof Restoration @ Civic Center in strict 

accordance with specifications and any duly authorized subsequent addenda thereto, all of which 

are made a part hereof. 

 

Article 2.  ENGINEER 

The County of Manatee, Property Management Department, is responsible as the OWNER and 

Karins Engineering Group, Inc. is responsible for technical/engineering reviews and decisions in 

ensuring the Work is completed in accordance with the Contract Documents.  All communications 

involving this project during construction will be addressed to: 

 
 County of Manatee     Karins Engineering Group, Inc. 
 Property Management Division   2017 Fiesta Drive 
 Attn: Darin Cushing,CBO,CFM, Proj Mgr  Sarasota, Florida 34231 
 IFB #11-1528DC-REBID / Project 60662  Phone:  941-927-8525 
 1112 Manatee Avenue West    
 Bradenton, Florida, 34205     
 Phone:  941-748-4501    

Where the terms ENGINEER and/or OWNER are used in the Contract Documents, it shall mean 

the OWNER'S project management team. 
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Article 3.  CONTRACTOR'S REPRESENTATIONS 

In order to induce OWNER to enter into this Agreement, CONTRACTOR makes the following 

representations: 

 
3.1 CONTRACTOR has familiarized itself with the nature and extent of the Bid Documents, 

Work, site, locality and all local conditions and laws and regulations that in any manner 

may affect cost, progress, performance or furnishing of the Work. 

 
3.2 CONTRACTOR has studied carefully all drawings of the physical conditions upon which 

CONTRACTOR is entitled to rely. 

 
3.3 CONTRACTOR has obtained and carefully studied (or assumes responsibility for obtaining 

and carefully studying) all such examinations, investigations, explorations, tests, reports 

and studies which pertain to the physical conditions at or contiguous to the site or which 

otherwise may affect the cost, progress, performance or furnishing of the Work as 

CONTRACTOR considers necessary for the performance or furnishing of the Work at the 

Contract Price, within the Contract Time and in accordance with the other terms and 

conditions of the Bid Documents; and no additional examinations, investigations, 

explorations, tests, reports, studies or similar information or data are or will be required by 

CONTRACTOR for such purposes. 

 
3.4 CONTRACTOR has reviewed and checked all information and data shown or indicated on 

the Bid Documents with respect to existing underground facilities at or contiguous to the 

site and assumes responsibility for the accurate location of said underground facilities.  Any 

additional examinations, investigations, explorations, tests, reports, studies or similar 

information or data in respect of said underground facilities conducted by the 

CONTRACTOR will be done at the CONTRACTOR's expense. 

 

3.5 CONTRACTOR has correlated the results of all such observations, examinations, 

investigations, explorations, tests, reports and studies with the terms and conditions of the 

Bid. 

 
3.6 CONTRACTOR has given OWNER written notice of all conflicts, errors or discrepancies 

that have been discovered in the Bid Documents and the written resolution thereof by 

OWNER is acceptable to CONTRACTOR. 
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3.7 CONTRACTOR shall schedule and perform the Work subject to OWNER's approval and 

shall hold OWNER harmless from all liabilities incurred due to CONTRACTOR's failure to 

coordinate with the OWNER. 

 

Article 4.  CONTRACT DOCUMENTS 

The Contract Documents which comprise the entire Agreement between OWNER and 

CONTRACTOR concerning the Work consist of the following: 

4.1 This Agreement and Bid Document IFB #11-1528DC-REBID  

4.2 Performance and/or other Bonds and Insurance Certificate(s) 

4.3 Drawings (attached by reference) 

4.4 Addenda numbers       to      , inclusive. 

4.5 CONTRACTOR's Bid Form and any other information submitted by Contractor prior to 

Notice of Award. 

4.6 The following which may be delivered or issued after the effective date of the Agreement 

and are not attached hereto:  all written Change Orders and other documents amending, 

modifying, or supplementing the Contract Documents. 

4.7 The documents listed in paragraphs above are attached to this Agreement (except as 

noted otherwise above).  There are no Contract Documents other than those listed above 

in this Article 4. 

 

Article 5.  MISCELLANEOUS 

5.1 Terms used in this Agreement are defined in Article 1 of the General Conditions. 

5.2 No assignment by a party hereto of any rights under or interest in the Contract Documents 

will be binding on another party hereto without the written consent of the party sought to be 

bound; and specifically but without limitation, monies that may become due and monies 

that are due may not be assigned without such consent (except to the extent that the effect 

of this restriction may be limited by law); and unless specifically stated to the contrary in 

any written consent to an assignment, no assignment will release or discharge the 

assignee from any duty or responsibility under the Contract Documents. 
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5.3 OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal 

representatives to the other party hereto, its partners, successors, assigns and legal 

representatives in respect of all covenants, agreements and obligations contained in the 

Contract Documents. 

 

The OWNER will pay, and the CONTRACTOR will accept in full consideration for the performance 

of the Work (IFB No. 11-1528DC-REBID Metal Roof Restoration @ Civic Center), subject to 

additions and deductions as provided therein, the sum of xxxxxxxxx  Dollars and xxxx Cents 

($xxxx) for Bid “x” based on Completion Time of xxx calendar days and the sum of $1,423 as 

liquidated damages for each calendar day of delay. 

 

      _____________________                            
 CONTRACTOR 

 
 BY: ___________________________________ 
 Signature 
 ___________________________________ 
 Type Name and Title of Signer 

 
The foregoing instrument was acknowledged before me this        day of                             , 

20       , by                                                                      , who is personally known to me or 

who has produced                                                                                       as identification. 

(impress official seal) __________________________ 
 Notary Public, State of Florida 

 My commission expires: _______ 

 

 

COUNTY OF MANATEE, FLORIDA  

Authority to execute this contract per Manatee County Code, Chapter 2-26, and per the 

delegation by the County Administrator effective 1/26/2009 

 
BY:  ___________________________________ DATE: _______________________ 
 R.C. “Rob” Cuthbert, CPM, Purchasing Manager 
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SECTION J 
GENERAL CONDITIONS 

 
ARTICLE I - DEFINITIONS 
 
Whenever used in the Bid Documents, the following terms have the meaning indicated 
which are applicable to both the singular and plural thereof: 
 
Addendum - Written or graphic instruments issued prior to the opening of bids which clarify 
or change the bidding documents or the contract documents. 
 
Agreement - The written Agreement between Owner and Contractor covering the Work to 
be performed; other contract documents are attached to the Agreement and made a part 
thereof as provided therein. 
 
Written Amendment - A written amendment of the contract documents, signed by Owner 
and Contractor on or after the effective date of the Agreement and normally dealing with 
the non-engineering or non-technical rather than strictly work related aspects of the 
contract documents. 
 
Application for Payment - The form accepted by Project Representative which is to be used 
by Contractor in requesting progress or final payments and which is to include such 
supporting documentation as is required by the contract documents. 
 
Award - Acceptance of the bid from the person, firm, or corporation which in the Owner's 
sole and absolute judgment will under all circumstances best serve the public interest.  
Award shall be made in accordance with Manatee County Code of Laws.  
 
Bid - The offer of the bidder submitted on the prescribed form setting forth the prices for 
the Work to be performed. 
 
Bidder - One who submits a bid directly to the Owner, as distinct from a sub-bidder, who 
submits a bid to a Bidder. 
 
Bidding Documents - Consists of the Invitation For Bid, which includes but is not limited to: 
 the bid form, drawings, technical specifications, terms and conditions, and the proposed 
contract documents (including all Addenda issued prior to receipt of bids); and becomes a 
part of the Agreement. 
 
Bonds - Performance and payment bonds and other instruments of security. 
 
Change Order - A document recommended by Project Representative which is signed by 
Contractor and Owner and authorizes an addition, deletion, or revision in the Work, or an 
adjustment in the contract price or the contract time, issued on or after the effective date of 
the Agreement. 
 
Compensable Delay - Any delay beyond the control and without the fault or negligence of 
the Contractor resulting from Owner-caused changes in the Work, differing site conditions, 
suspensions of the Work, or termination for convenience by Owner. 
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Contract Documents - The Agreement, Addenda (which pertain to the contract 
documents), Contractor's bid (including documentation accompanying the bid and any 
post-bid documentation submitted prior to the Notice of Award), the bonds, the 
specifications and the drawings, together with all amendments, modifications and 
supplements issued on or after the effective date of the Agreement. 
 
Contract Price - The monies payable by Owner to Contractor under the contract documents 
as stated in the Agreement. 
 
Contract Time - The number of days or the date stated in the Notice to Proceed for the 
completion of the Work. 
 
Contractor - The person, firm or corporation with whom Owner has entered into an 
Agreement. 
 
Days - All references to days are to be considered calendar days except as specified 
differently. 
 
Defective - An adjective which when modifying the work refers to work that is 
unsatisfactory, faulty or deficient, or does not conform to the contract documents, or does 
not meet the requirements of any inspection, reference standard, test or approval referred 
to in the contract documents, or has been damaged prior to Project Representative's 
recommendation of final payment (unless responsibility for the protection thereof has been 
assumed by Owner). 
 
Drawings - The drawings which show the character and scope of the Work to be performed 
and which have been prepared or approved by Engineer and are referred to in the bidding 
and contract documents. 
 
Effective Date of the Agreement - The date indicated in the Agreement on which it 
becomes effective (date of execution). 
 
Excusable Delay - Any delay beyond the control and without the  negligence of the 
Contractor, the Owner, or any other contractor caused by events or circumstances such as, 
but not limited to, acts of God or of the public enemy, fires, floods, freight embargoes, acts 
of government other than Owner, or epidemics.  Labor disputes and above average rainfall 
shall give rise only to excusable delays. 
 
Float or Slack Time - The time available in the progress schedule during which an 
unexpected activity can be completed without delaying substantial completion of the Work. 
 
Field Order - A written order issued by Project Representative which orders minor changes 
in the Work, but which does not involve a change in the contract price or the contract time. 
 
Inexcusable Delay - Any delay caused by events or circumstances within the control of the 
Contractor, such as inadequate crewing, slow submittals, etc., which might have been 
avoided by the exercise of care, prudence, foresight, or diligence on the part of the 
Contractor. 
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Non-prejudicial Delay - Any delay impacting a portion of the Work within the available total 
float or slack time and not necessarily preventing completion of the Work within the 
contract time. 
 
Notice of Award - The written notice to the successful contractor stating Award has been 
approved by the Purchasing Official in accordance with Manatee Code of Law, Chapter 2-
26, Manatee County Purchasing Ordinance. 
 
Notice of Intent to Award - The written notice to the apparent low bidder stating Award has 
been recommended with final Award to be authorized by Ordinance 08-43, Manatee 
County Purchasing Code. 
 
Notice to Proceed - Written notice by Owner (after execution of contract) to Contractor 
fixing the date on which the contract time will commence to run and on which Contractor 
shall start to perform (ten days from date of such notice) Contractor's obligations under the 
contract documents. 
 
Owner - Manatee County, Florida, Board of County Commissioners. 
 
Preconstruction Conference - Prior to starting the Work, a meeting scheduled by Owner 
with Contractor to review the Work schedules, to establish procedures for handling shop 
drawings and other submissions, for processing periodical pay estimates, and such other 
matters as may be pertinent to the project. 
 
Prejudicial Delay - Any excusable or compensable delay impacting the Work and 
exceeding the total float available in the progress schedule, thus preventing completion of 
the Work within the contract time unless the Work is accelerated. 
 
Pre-operation Testing - All field inspections, installation checks, water tests, performance 
tests and necessary corrections required of Contractor to demonstrate that individual 
components of the work have been properly constructed and do operate in accordance 
with the contract documents for their intended purposes. 
 
Project - The total construction of which the Work to be provided under the contract 
documents may be the whole or a part as indicated elsewhere in the contract documents. 
 
Project Representative - The authorized representative of Owner who is assigned to the 
project or any part thereof. 
 
Schedule of Values -  Unit Prices shall be established for this contract by the submission of 
a schedule of values. The Contractor shall submit a Schedule of Values within ten days of 
Notice to Proceed date.  The Schedule shall include quantities and prices of items equaling 
the Total Bid Price and will subdivide the Work into component parts in sufficient detail to 
serve as the basis for progress payments during construction.  Such prices will include an 
appropriate amount of overhead and profit applicable to each item of Work.  Upon request 
of the County, the Contractor shall support the values with data which will substantiate their 
correctness. 
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Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are 
specifically prepared by or for Contractor to illustrate some portion of the Work and all 
illustrations, brochures, standard schedules, performance charts, instructions, diagrams 
and other information prepared by a supplier and submitted by Contractor to illustrate 
material or equipment for some portion of the Work. 
 
Specifications - Those portions of the contract documents consisting of written technical 
descriptions of materials, equipment, construction systems, standards and workmanship as 
applied to the Work and certain administrative details applicable thereto. 
 
Subcontractor - An individual or corporation having a direct contact with Contractor or with 
any other subcontractor for the performance of a part of the Work at the site.  Such person 
or firm has contractual relations with the Contractor, not with the Owner. 
 
Substantial Completion - The Work (or a specified part thereof) has progressed to the point 
when, in the opinion of the Engineer as evidenced by Engineer's definitive certificate of 
Substantial Completion, it is sufficiently complete in accordance with contract documents 
so that the work can be utilized for the purposes for which it is intended; or if there be no 
such certificate issued, when final payment is due. 
 
Successful Bidder - The lowest qualified, responsible and responsive bidder to whom an 
award is made. 
 
Supplier - A manufacturer, fabricator, supplier, distributor, materialman or vendor. 
 
Underground Facilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, 
tanks, tunnels or other such facilities or attachments and any encasement containing such 
facilities which have been installed underground to furnish any of the following services or 
materials:  electricity, gases, steam, liquid petroleum products, telephone or other 
communications, cable television, sewage and drainage removal, traffic or other control 
systems or water. 
 
Unit Price Work - Work to be paid for on the basis of unit prices. 
 
Work - The entire completed construction or the various separately identifiable parts 
thereof required to be furnished under the contract documents.  Work is the result of 
performing services, furnishing labor and furnishing and incorporating materials and 
equipment into the construction, all as required by the contract documents. 
 
Work Directive Change - A written directive to contractor, issued on or after the effective 
date of the Agreement and signed by Owner and recommended by Project Representative 
ordering an addition, deletion or revision in the Work, or responding to differing or 
unforeseen physical conditions under which the Work is to be performed or to 
emergencies.  A work directive change may not change the contract price or the contract 
time; but is evidence that the parties expect that the change directed or documented by a 
work directive change will be incorporated in a subsequently issued change order following 
negotiations by the parties as to its effect, if any, on the contract price or contract time. 
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ARTICLE 2 - PRELIMINARY MATTERS 
 
Computation of Time:  When time is referred to in the contract documents by days, it will 
be computed to exclude the first and include the last day of such period.  If the last day of 
any such period falls on a Saturday or Sunday or legal holiday, such day will be omitted 
from the computation. 
 
2.1 The Contractor must submit a proposed schedule of the Work at the 

preconstruction conference.  The purpose of this schedule is to enable the Owner to 
govern the Work, to protect the functions of the local government and its citizens 
and to aid in providing appropriate surveillance.  The Owner shall have the right to 
reschedule work provided such rescheduling is in accord with the remainder of 
terms of the contract.  The schedule shall show, as a minimum, the approximate 
dates on which each segment of the work is expected to be started and finished, the 
proposed traffic flows during each month, the anticipated earnings by the Contractor 
for each month and the approximate number of crews and equipment to be used.  
The Owner, after necessary rescheduling and obtaining additional information for 
specific purposes, shall review and approve the schedule.  The Contractor shall also 
forward to the Owner, as soon as practicable after the first day of each month, a 
summary report of the progress of the various parts of the work under the contract, 
in fabrication and in the field, stating the existing status, estimated time of 
completion and cause of delay, if any.  Together with the summary report, the 
Contractor shall submit any necessary revisions to the original schedule for the 
Owner's review and approval.  In addition, more detailed schedules may be required 
by the Owner for daily traffic control. 

 
2.2 A Notice to Proceed may be given at any time within thirty (30) days after the 

effective date of the Agreement.  The contract time will commence at the time 
specified in such notice.  Contractor shall start to perform the Work on the date 
specified in the notice to proceed, but no work shall be done at the site prior to the 
date on which the contract time commences to run. 

 
2.3 If at any time the materials and appliances to be used appear to the Owner as 

insufficient or improper for securing the quality of work required or the required rate 
of progress, the Owner may order the Contractor to increase his efficiency or to 
improve the character of his work and the Contractor shall conform to such an 
order.  The failure of the Owner to demand any increase of such efficiency of any 
improvement shall not release the Contractor from his obligation to secure the 
quality of work or the rate of progress necessary to complete the Work within the 
limits imposed by the contract.  The Owner may require the Contractor to remove 
from the Work such employees as the Owner deems incompetent, careless, 
insubordinate or otherwise objectionable, or whose continued employment on the 
Work is deemed to be contrary to the Owner's interest. 

 
2.4 The Owner reserves the right to let other Contracts in connection with this Work.  

The Contractor shall afford other Contractors reasonable opportunity for the 
introduction and storage of their materials and execution of their Work, and promptly 
connect and coordinate the Work with theirs. 
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ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, RE-USE 
 
3.1 The contract documents comprise the entire Agreement between Owner and 

Contractor concerning the work.  The contract documents are complementary; what 
is called for by one is as binding as if called for by all.  The contract documents will 
be construed in accordance with the laws and ordinances of the state of Florida and 
Manatee County. 
 
Should a conflict exist within the Contract Documents, the precedence in ascending 
order of authority is as follows: 1) Standard Printed Technical Specifications, 2) 
Special Conditions, 3) General Conditions and 4) Drawings.  Note: Computed 
dimensions shall govern over scaled dimensions. 

 
3.2 It is the intent of the Contract Documents to describe a functionally complete project 

(or part thereof) to be constructed in accordance with the contract documents.  Any 
work, materials or equipment that may reasonably be inferred from the contract 
documents as being required to produce the intended result will be supplied 
whether or not specifically called for.  When words which have a well-known 
technical or trade meaning are used to describe work, materials, or equipment, such 
words shall be interpreted in accordance with that meaning.  Reference to standard 
specifications, manuals or codes of any technical society, organization or 
association, or to the laws or regulations of any governmental authority, whether 
such reference be specific or by implication, shall mean the latest standard 
specification, manual, code or laws or regulations in effect at the time of opening of 
bids, except as may be otherwise specifically stated.  However, no provision of any 
referenced standard specification, manual or code (whether or not specifically 
incorporated by reference in the contract documents) shall be effective to change 
the duties and responsibilities of Owner, Contractor or Engineer, or any of their 
agents or employees from those set forth in the Contract Documents. 

 
3.3 The Contract Documents may be amended to provide for additions, deletions and 

revisions in the Work or to modify the terms and conditions thereof in one or more 
of the following ways: 

 
3.3.1  A Formal Written Amendment 
 
3.3.2  A Change Order 
 
3.3.3  A Work Directive Change 
 
3.3.4  An Administrative Contract Adjustment 
 

3.4 In addition, the requirements of the contract documents may be supplemented and 
minor variations and deviations in the Work may be authorized in one or more of the 
following ways: 

 
3.4.1  A Field Order 
 
3.4.2  Engineer's approval of a Shop Drawing or sample. 
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ARTICLE 4 - CONTRACTOR'S RESPONSIBILITIES 
 
4.1 Contractor shall keep on the Work at all times during its progress a competent 

resident superintendent; who shall be the Contractor's representative at the site and 
shall have authority to act on behalf of Contractor.  All communications given to the 
superintendent shall be as binding as if given to Contractor. 

4.2 Contractor shall provide competent, suitable qualified personnel to survey and lay 
out the Work and perform construction as required by the contract documents.  
Contractor shall at all times maintain good discipline and order at the site.  Except in 
connection with the safety or protection of persons or the Work or property at the 
site or adjacent thereto and except as otherwise indicated in the contract 
documents, all Work at the site shall be performed during regular working hours and 
Contractor will not permit overtime work or the performance of work on Saturday or 
Sunday or legal holiday without Owner's written consent given after prior notice to 
Engineer (at least 72 hours in advance). 

 
4.2.1  Contractor shall pay for all additional engineering charges to the Owner 

for any overtime work which may be authorized.  Such additional 
engineering charges shall be a subsidiary obligation of Contractor and 
no extra payment shall be made by Owner on account of such overtime 
work.  At Owner's option, overtime costs may be deducted from 
Contractor's monthly payment request or Contractor's retainage prior to 
release of final payment. 

 
4.3 Unless otherwise specified, Contractor shall furnish and assume full responsibility 

for all bonds, insurance, materials, equipment, labor, transportation, construction 
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, 
water, sanitary facilities, temporary facilities and all other facilities and incidentals 
necessary for the furnishing, performance, testing, start-up and completion of the 
Work. 

 
4.4 All materials and equipment shall be of good quality and new, except as otherwise 

provided in the contract documents.  If required by Engineer, Contractor shall 
furnish satisfactory evidence (including reports of required tests) as to the kind and 
quality of materials and equipment.  All materials and equipment shall be applied, 
installed, connected, erected, used, cleaned and conditioned in accordance with the 
instruction of the applicable supplier except as otherwise provided in the contract 
documents. 

 
4.5 Contractor shall be fully responsible to Owner for all acts and omissions of the 

subcontractors, suppliers and other persons and organizations performing or 
furnishing any of the Work under a direct or indirect contract with Contractor just as 
Contractor is responsible for Contractor's own acts and omissions.  Nothing in the 
Contract Documents shall create any contractual relationship between Owner or 
Engineer and any such subcontractor, supplier or other person or organization, nor 
shall it create any obligation on the part of Owner to pay or to see to the payment of 
any monies due any such subcontractor, supplier or other person or organization. 
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4.6 Permits:  Unless otherwise provided, Contractor shall obtain and pay for all 
construction permits and licenses.  Owner shall assist Contractor, when necessary, 
in obtaining such permits and licenses.  Contractor shall pay all governmental 
charges and inspection fees necessary for the prosecution of the Work. 

 
4.7 During the progress of the Work, Contractor shall keep the premises free from 

accumulation of waste materials rubbish and other debris resulting from the Work.  
At the completion of the Work, Contractor shall remove all waste materials, rubbish 
and debris from and about the premises as well as all tools, appliances, 
construction equipment and machinery and surplus materials and shall leave the 
site clean and ready for occupancy by Owner.  Contractor shall restore to original 
conditions all property not designated for alteration by the Contract Documents. 

 
4.8 Contractor shall not load nor permit any part of any structure to be loaded in any 

manner that will endanger the structure, nor shall Contractor subject any part of the 
Work or adjacent property to stresses or pressures that will endanger it. 

 
4.9 Safety and Protection:  Contractor shall comply with the Florida Department of 

Commerce Safety Regulations and any local safety regulations.  Contractor shall be 
responsible for initiating, maintaining and supervising all safety precautions and 
programs in connection with the Work.  Contractor shall take all necessary 
precautions for the safety of and shall provide the necessary protection to prevent 
damage, injury or loss to: 

 
4.9.1  all employees on the Work and other persons and organizations who 

may be affected thereby; 
 

4.9.2  all the work and materials and equipment to be incorporated therein, 
whether in storage on or off the site; and  

 
4.9.3  other property at the site or adjacent thereto, including trees, shrubs, 

lawns, walks, pavements, roadways, structures, utilities and 
underground facilities not designated for removal, relocation or 
replacement in the course of construction. 

 
Contractor shall comply with all applicable laws and regulations of any public body 
having jurisdiction for the safety of persons or property or to protect them from 
damage, injury or loss; and shall erect and maintain all necessary safeguards for 
such safety and protection.  Contractor shall provide and maintain all passageways, 
guard fences, lights and other facilities for the protection required by public authority 
or local conditions.  Contractor shall provide reasonable maintenance of traffic way 
for the public and preservation of the Owner's business, taking into full 
consideration all local conditions.  Contractor's duties and responsibilities for the 
safety and protection of the work shall continue until such time as all the work is 
completed. 

 
4.10 Emergencies:  In emergencies affecting the safety or protection of persons or the 

work or property at the site or adjacent thereto, Contractor, without special 
instruction or authorization from Engineer or Owner, is obligated to act to prevent 
threatened damage, injury or loss.  Contractor shall give Owner prompt written 
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notice if Contractor believes that any significant changes in the work or variations 
from the contract documents have been caused thereby.  If Owner determines that 
a change in the contract documents is required because of the action taken in 
response to an emergency, a Work Directive Change or Change Order will be 
issued to document the consequences of the changes or variation. 

 
4.11 For substitutes not included with the bid, but submitted after the effective date of the 

Agreement, Contractor shall make written application to Engineer for acceptance 
thereof, certifying that the proposed substitute will perform adequately the functions 
and achieve the results called for by the general design, be similar and of equal 
substance to that specified and be suited to the same use as that specified.  The 
application will also contain an itemized estimate of all costs and delays or schedule 
impacts that will result directly or indirectly from review, acceptance and provisions 
of such substitute, including costs of redesign and claims of other contractors 
affected by the resulting change, all of which will be considered by the Engineer in 
evaluating the proposed substitute.  Engineer may require Contractor to furnish at 
Contractor's expense, additional data about the proposed substitute.  In rendering a 
decision, Owner/Engineer and Contractor shall have access to any available float 
time in the construction schedule.  In the event that substitute materials or 
equipment not included as part of the bid, but proposed after the effective date of 
the agreement, are accepted and are less costly than the originally specified 
materials or equipment, then the net difference in cost shall be credited to the 
Owner and an appropriate change order executed. 

 
4.11.1 If a specific means, method, technique, sequence of procedure of 

construction is indicated in or required by the Contract Documents, 
Contractor may furnish or utilize a substitute means, method, sequence, 
technique or procedure of construction acceptable to Engineer if 
Contractor submits sufficient information to allow Engineer to determine 
that the substitute proposed is equivalent to that indicated or required by 
the Contract Documents. 

 
4.11.2 Engineer will be allowed a reasonable time within which to evaluate each 

proposed substitute.  Engineer will be the sole judge of acceptability and 
no substitute will be ordered, installed or utilized without Engineer's prior 
written acceptance which will be evidenced by either a change order or 
an approved shop drawing.  Owner may require Contractor to furnish at 
Contractor's expense a special performance guarantee or other surety 
with respect to any substitute. 

 
4.11.3 Contractor shall reimburse Owner for the charges of Engineer and 

Engineer's Consultants for evaluating each proposed substitute 
submitted after the effective date of the Agreement and all costs 
resulting from any delays in the work while the substitute was 
undergoing review. 

 
4.12 The Contractor shall furnish, free of charge, all labor, stakes, surveys, batter boards 

for structures, grade lines and other materials and supplies and shall set 
construction stakes and batter boards for establishing lines, position of structures, 
slopes and other controlling points necessary for the proper prosecution of the 
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Work.  Where rights-of-way, easements, property lines or any other conditions 
which make the lay-out of the project or parts of the project critical are involved, the 
Contractor will employ a competent surveyor who is registered in the state of Florida 
for lay-out and staking.  These stakes and marks shall constitute the field control by 
and in accord with which the Contractor shall govern and execute the work.  The 
Contractor will be held responsible for the preservation of all stakes, marks and if for 
any reason any of the stakes or marks or batter boards become destroyed or 
disturbed, they will be immediately and accurately replaced by the Contractor. 

 
4.13 The Contractor has, by careful examination, satisfied himself as to the nature and 

location of the Work and all other matters which can in any way affect the Work 
under this contract, including, but not limited to details pertaining to boring, as 
shown on the drawings, are not guaranteed to be more than a general indication of 
the materials likely to be found adjacent to holes bored at the site of the work, 
approximately at the locations indicated.  The Contractor shall examine boring data, 
where available, and make his own interpretation of the subsoil investigations and 
other preliminary data, and shall base his bid on his own opinion of the conditions 
likely to be encountered.  In no event shall an extension of time be considered for 
any conditions that existed at the time of bidding, nor shall the Contractor receive 
extra compensation for completion of the project as intended by the drawings and in 
keeping with the Contact Documents.  No verbal agreement or conversation with 
any officer, agent or employee of the Owner, before or after the execution of this 
contract, shall affect or modify any of the terms or obligations herein contained. 

 
4.14 If the Contractor, in the course of the Work, finds that the drawings and/or technical 

specifications cannot be followed, he shall immediately inform the Owner in writing, 
and the Owner shall promptly check the accuracy of the information.  Any work 
done after such discovery, until any necessary changes are authorized, will be done 
at the Contractor's risk. 

 
ARTICLE 5 - OWNER'S RESPONSIBILITIES 
 
5.1 Owner shall furnish the data required of Owner under the Contract Documents 

promptly and shall make payments to the Contractor within a reasonable time (no 
more than 20 days) after the Work has been accepted by the County.  The form of 
all submittals, notices, change orders and other documents permitted or required to 
be used or transmitted under the contract documents shall be determined by the 
Owner/Engineer.  Standard County forms shall be utilized. 

 
5.2 The Owner shall provide the lands upon which the Work under this contract is to be 

done, except that the Contractor shall provide all necessary additional land required 
for the erection of temporary construction facilities and storage of his materials, 
together with right of access to same. 

 
5.3 The Owner shall have the right to take possession of and use any completed 

portions of the work, although the time for completing the entire work or such 
portions may not have expired, but such taking possession and use shall not be 
deemed an acceptance of any work not completed in accordance with the Contract 
Documents. 

 



IFB #11-1528DC-REBID 

48 

ARTICLE 6 - CHANGES IN THE WORK 
 
6.1 Without invalidating the Agreement and without notice to any surety, Owner may, at 

any time, order additions, deletions or revisions in the Work. These will be 
authorized by a written amendment, a change order, or a work directive change.  
Upon receipt of any such document, Contractor shall promptly proceed with the 
Work involved which will be performed under the applicable conditions of the 
contract documents (except as otherwise specifically provided). 

 
6.2 Contractor shall not be entitled to an increase in the contract price or an extension 

of the contract time with respect to any Work performed that is not required by the 
contract documents as amended, modified and supplemented. 

 
6.3 Owner and Contractor shall execute appropriate change orders (or written 

amendments) covering changes in the Work which are ordered by Owner, or which 
may be required because of acceptance of defective Work. 

 
6.4 At any time Engineer may request a quotation from Contractor for a proposed 

change in the Work and within twenty-one (21) calendar days after receipt, 
Contractor shall submit a written and detailed proposal for an increase or decrease 
in the contract price or contract time for the proposed change.  Engineer shall have 
21 calendar days after receipt of the detailed proposal to respond in writing.  The 
proposal shall include an itemized estimate of all costs and time for performance 
that will result directly or indirectly from the proposed change.  Unless otherwise 
directed, itemized estimates shall be in sufficient detail to reasonably permit an 
analysis by Engineer of all material, labor, equipment, subcontracts, overhead costs 
and fees, and shall cover all Work involved in the change, whether such Work was 
deleted, added, changed or impacted.  Notwithstanding the request for quotation, 
Contractor shall carry on the Work and maintain the progress schedule. Delays in 
the submittal of the written and detailed proposal will be considered non-prejudicial. 

 
ARTICLE 7 - CHANGE OF CONTRACT PRICE 
 
7.1 The contract price constitutes the total compensation (subject to authorized 

adjustments) payable to Contractor for performing the Work.  All duties, 
responsibilities and obligations assigned to or undertaken by Contractor shall be at 
his expense without change in the contract price. 

 
7.2 The contract price may only be changed by change order or by a written 

amendment.  Any claim for an increase or decrease in the contract price shall be 
based on written notice delivered by the party making the claim to the other party.  
Notice of the amount of the claim with supporting data shall be delivered within ten 
(10) days from the beginning of such occurrence and shall be accompanied by 
claimant's written statement that the amount claimed covers all known amounts 
(direct, indirect and consequential) to which the claimant is entitled as a result of the 
occurrence of said event. 

 
7.3 The value of any Work covered by a change order or of any claim for an increase or 

decrease in the contract price shall be determined in one of the following ways (at 
Owner's discretion): 
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7.3.1  Where the Work involved is covered by unit prices contained in the 

contract documents, cost will be determined by application of such unit 
prices to the quantities of the items involved. 

 
7.3.2  By mutual acceptance of lump sum. 
 
7.3.3  On the basis of the cost of the Work, plus a 20% Contractor's fee for 

overhead and profit.  (Contractor shall submit an itemized cost 
breakdown together with supporting data.) 

 
7.4 Either Owner or Contractor may make a claim for an adjustment in the contract 

price.  The unit price of an item of unit price Work shall be subject to re-evaluation 
and adjustment under the following conditions: 

 
7.4.1  If the total cost of a particular item of unit price Work amounts to 5% or 

more of the contract price and the variation in the quantity of the 
particular item of unit price Work performed by Contractor differs by 
more than 15% from the estimated quantity of such item indicated in the 
Agreement; and 

 
7.4.2  If there is no corresponding adjustment with respect to any other item of 

Work; and 
 
7.4.3  If a Contractor believes that it has incurred additional expense as a 

result thereof; or 
 
7.4.4  If Owner believes that the quantity variation entitles it to an adjustment in 

the unit price; or 
 
7.4.5  If the parties are unable to agree as to the effect of any such variations 

in the quantity of unit price Work performed. 
 
ARTICLE 8 - CHANGE OF CONTRACT TIME 
 
8.1 Contract time may only be changed by a change order or a written amendment.  

Any claim for an extension or shortening of the contract time shall be based on 
written notice delivered by the party making the claim to the other party.  Notice of 
the extent of the claim with supporting data shall be delivered within fifteen (15) 
days from detection or beginning of such occurrence and shall be accompanied by 
the claimant's written statement that the adjustment claimed is the entire adjustment 
to which the claimant has reason to believe it is entitled as a result of the 
occurrence of said event. 

 
8.2 The contract time will be extended in an amount equal to time lost due to delays 

beyond the control of Contractor.  Such delays shall include, but not be limited to, 
acts or neglect by Owner or others performing additional work; or to fires, floods, 
epidemics, abnormal weather conditions or acts of God. 

 
8.3 All time limits stated in the contract documents are of the essence.   
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ARTICLE 9 - WARRANTY, TEST/INSPECTION, CORRECTION 
 
9.1 Contractor warrants (for a minimum period of one year or as otherwise stated 

herein) and guarantees to Owner that all work will be in accordance with the 
contract documents and will not be defective; that Owner, representatives of Owner, 
governmental agencies with jurisdictional interests will have access to the work at 
reasonable time for their observation, inspecting and testing (Contractor shall give 
Engineer timely notice of readiness of the work for all required approvals and shall 
assume full responsibility, including costs, in obtaining required tests, inspections, 
and approval certifications and/or acceptance, unless otherwise stated by Owner). 

 
9.2 If any work (including work of others) that is to be inspected, tested, or approved is 

covered without written concurrence of Engineer, it must, if requested by Engineer, 
be uncovered for observation.  Such uncovering shall be at Contractor's expense 
unless Contractor has given Engineer timely notice of Contractor's intention to cover 
the same and Engineer has not acted with reasonable promptness in response to 
such notice.  Neither observations by Engineer nor inspections, tests, or approvals 
by others shall relieve Contractor from Contractor's obligations to perform the work 
in accordance with the Contract Documents. 

 
9.3 If the work is defective, or Contractor fails to supply sufficient skilled workers, or 

suitable materials or equipment, or fails to furnish or perform the work in such a way 
that the completed work will conform to the contract documents, Owner may order 
Contractor to stop the work, or any portion thereof and terminate payments to the 
Contractor until the cause for such order has been eliminated.  Contractor shall bear 
all direct, indirect and consequential costs for satisfactory reconstruction or removal 
and replacement with non-defective work, including, but not limited to fees and 
charges of engineers, architects, attorneys and other professionals and any 
additional expenses experienced by Owner due to delays to other Contractors 
performing additional work and an appropriate deductive change order shall be 
issued.  Contractor shall further bear the responsibility for maintaining schedule and 
shall not be entitled to an extension of the contract time and the recovery of delay 
damages due to correcting or removing defective work. 

 
9.3.1 If Contractor fails within seven (7) days after written notice to correct 

defective work, or fails to perform the work in accordance with the 
contract documents, or fails to comply with any other provision of the 
contract documents, Owner may correct and remedy any such 
deficiency.  To the extent necessary to complete corrective and remedial 
action, Owner may exclude Contractor from all or part of the site, take 
possession of all or part of the work, Contractor's tools, construction 
equipment and machinery at the site or for which Owner has paid 
Contractor but which are stored elsewhere. All direct, indirect and 
consequential costs of Owner in exercising such rights and remedies will 
be charged against Contractor in an amount approved as to 
reasonableness by Engineer and a change order will be issued 
incorporating the necessary revisions. 

 
9.3.2 If within one year after the date of completion or such longer period of 

time as may be prescribed by laws or regulations or by the terms of any 
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applicable special guarantee required by the contract documents, any 
work is found to be defective, Contractor shall promptly, without cost to 
Owner and in accordance with Owner's written instructions, either 
correct such defective work or if it has been rejected by Owner, remove 
it from the site and replace it with non-defective work.  If Contractor does 
not promptly comply with the terms of such instruction, Owner may have 
the defective work corrected/removed and all direct, indirect and 
consequential costs of such removal and replacement will be paid by 
Contractor. 

 
ARTICLE 10 - SUSPENSION/TERMINATION OF WORK 
 
10.1 Owner may, at any time and without cause, suspend the work or any portion thereof 

for a period of not more than ninety (90) days by written notice to Contractor, which 
will fix the date on which work will be resumed.  Contractor shall be allowed an 
increase in the contract price or an extension of the contract time, or both, directly 
attributable to any suspension if Contractor makes an approved claim therefore. 

 
10.2 Owner may terminate the contract if Contractor commences a voluntary case under 

any chapter of the Bankruptcy Code or any similar action by filing a petition under 
any other federal or state law relating to the bankruptcy or insolvency; if a petition is 
filed against the Contractor under any chapter of the Bankruptcy Code or similar 
relief under any other federal or state law; if Contractor persistently fails to perform 
the work in accordance with the contract documents; if Contractor disregards laws 
or regulations of any public body having jurisdiction or the Engineer; or otherwise 
violates in any substantial way any provisions of the contract. 

 
10.2.1 Owner may, after giving Contractor (and the surety, if there is one) 

seven (7) days written notice and to the extent permitted by laws and 
regulations, terminate the services of Contractor; exclude Contractor 
from the site and take possession of the work and of all Contractor's 
tools, construction equipment and machinery at the site and use the 
same to the full extent they could be used (without liability to Contractor 
for trespass or conversion); incorporate in the work all materials and 
equipment stored at the site or for which owner has paid Contractor but 
which are stored elsewhere, and finish the work as Owner may deem 
expedient.  In such case, Contractor shall not be entitled to receive any 
further payment beyond an amount equal to the value of material and 
equipment not incorporated in the work, but delivered and suitably 
stored, less the aggregate of payments previously made.  If the direct 
and indirect costs of completing the work exceed the unpaid balance of 
the contract price, Contractor shall pay the difference to Owner.  Such 
costs incurred by Owner shall be verified by Owner and incorporated in a 
change order; but in finishing the work, Owner shall not be required to 
obtain the lowest figure for the work performed.  Contractor's obligations 
to pay the difference between such costs and such unpaid balance shall 
survive termination of the Agreement. 

 
10.3 If, through no act or fault of Contractor, the work is suspended for a period of more 

than ninety (90) days by Owner or under an order of court or other public authority, 
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or Engineer fails to act on any application or fails to pay Contractor any sum finally 
determined to be due; then Contractor may, upon seven (7) days written notice to 
Owner terminate the Agreement and recover from Owner payment for all work 
executed, any expense sustained plus reasonable termination expenses.  In lieu of 
terminating the Agreement, if Engineer has failed to act on any application of 
payment or Owner has failed to make any payment as aforesaid, Contractor may 
upon seven (7) days written notice to Owner stop the work until payment of all 
amounts then due. 

 
ARTICLE 11 - CONTRACT CLAIMS 
 
11.1 The rendering of a decision by Engineer with respect to any such claim, dispute or 

other matter (except any which have been waived by the making or acceptance of 
final payment) will be a condition precedent to any exercised by Owner or 
Contractor of such right or remedies as either may otherwise have under the 
contract documents or by laws or regulations in respect of any such claim, dispute 
or other matter.  No action, either at law or at equity, shall be brought in connection 
with any such claim, dispute or other matter later than thirty (30) days after the date 
on which Owner/Engineer has rendered such written decision in respect thereof.  
Failure to bring an action within said thirty (30) day period shall result in Engineer's 
decision being final and binding on the Contractor.  In no event may any such action 
be brought after the time at which instituting such proceedings would be otherwise 
barred by the applicable statute of limitations. 

 
11.2 Before bringing any action in court pertaining to any claim, dispute or other matter in 

question(s) arising out of or relating to the contract documents or the breach 
thereof, or Engineer's final decision, except for claims which have been waived by 
the making and acceptance of final payment, the Contractor shall first submit written 
notice(s) of contract claims to the Purchasing Official for a decision within the earlier 
of sixty (60) days after the last date on which the contractor provided any goods or 
services required by the contract or after the date on which the contractor knew or 
should have known such a claim existed.  The Manatee County Code of Law 
section 2-26-63 Contract Claims details the requirements and process for such a 
claim.  

 
 
ARTICLE 12 - RESIDENT PROJECT REPRESENTATIVE - DUTIES, RESPONSIBILITIES 
 
12.1 Resident Project Representative is Engineer/Owner's Agent, who will act as directed 

by and under the supervision of the Engineer, and who will confer with 
Owner/Engineer regarding his actions.  Resident Project Representative's dealing in 
matters pertaining to the on-site work shall, in general, be only with the 
Owner/Engineer and Contractor and dealings with subcontractors shall only be 
through or with the full knowledge of Contractor. 
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12.2 Resident Project Representative will: 
 

12.2.1  Review the progress schedule, schedule of shop drawing submissions 
and schedule of values prepared by Contractor and consult with 
Owner/Engineer concerning their acceptability. 

 
12.2.2  Attend preconstruction conferences.  Arrange a schedule of progress 

meetings and other job conferences as required in consultation with 
Owner/Engineer and notify those expected to attend in advance.  Attend 
meetings and maintain and circulate copies of minutes thereof. 

 
12.2.3  Serve as Owner/Engineer's liaison with Contractor, working principally 

through Contractor's superintendent and assist him in understanding the 
intent of the contract documents.  As requested by Owner/Engineer, 
assist in obtaining additional details or information when required at the 
job site for proper execution of the Work. 

 
12.2.4  Receive and record date of receipt of shop drawings and samples, 

receive samples which are furnished at the site by Contractor and notify 
Owner/Engineer of their availability for examination. 

 
12.2.5  Advise Owner/Engineer and Contractor or his superintendent 

immediately of the commencement of any work requiring a shop drawing 
or sample submission if the submission has not been approved by the 
Owner/Engineer. 

 
12.2.6  Conduct on-site observations of the work in progress to assist 

Owner/Engineer in determining if the work is proceeding in accordance 
with the contract documents and that completed work will conform to the 
contract documents. 

 
12.2.7  Report to Owner/Engineer whenever he believes that any work is 

unsatisfactory, faulty or defective or does not conform to the contract 
documents, or does not meet the requirements of any inspections, tests 
or approvals required or if work has been damaged prior to final 
payment; and advise Owner/Engineer when he believes work should be 
corrected or rejected or should be uncovered for observation or requires 
special testing, inspection or approval. 

 
12.2.8  Verify that tests, equipment and system start-ups and operating and 

maintenance instructions are conducted as required by the contract 
documents and in the presence of the required personnel, and that 
Contractor maintains adequate records thereof; observe, record and 
report to Engineer appropriate details relative to the test procedures and 
start-ups. 

 
12.2.9  Accompany visiting inspectors representing public or other agencies 

having jurisdiction over the project, record the outcome of these 
inspections and report to Owner/Engineer. 
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12.2.10 Transmit to Contractor, Owner/Engineer's clarifications and 
interpretations of the contract documents. 

 
12.2.11 Consider and evaluate Contractor's suggestions or modifications in 

drawings or technical specifications and report them with 
recommendations to Owner/Engineer. 

 
12.2.12 Maintain at the job site orderly files for correspondence, reports of job 

conferences, shop drawings and sample submissions, reproductions of 
original contract documents including all addenda, change orders, field 
orders, additional drawings issued subsequent to the execution of the 
contract, Owner/Engineer's clarifications and interpretations of the 
contract documents, progress reports and other project related 
documents. 

 
12.2.13 Keep a diary or log book, recording hours on the job site, weather 

conditions, data relative to questions of extras or deductions; list of 
visiting officials and representatives or manufacturers, fabricators, 
suppliers and distributors; daily activities, decisions, observations in 
general and specific observations in more detail as in the case of 
observing test procedures.  Send copies to Owner/Engineer. 

 
12.2.14 Record names, addresses and telephone numbers of all Contractors, 

subcontractors and major suppliers of materials and equipment. 
 
12.2.15 Furnish Owner/Engineer periodic reports as required of progress of the 

work and Contractor's compliance with the approved progress schedule 
and schedule of shop drawing submissions. 

 
12.2.16 Consult with Owner/Engineer in advance of scheduling major tests, 

inspections or start of important phases of the work. 
 

12.2.17 Report immediately the occurrence of any accident. 
 

12.2.18 Review applications for payment with Contractor for compliance with the 
established procedure for their submission and forward them with 
recommendations to Owner/Engineer, noting particularly their relation to 
the schedule of values, work completed and materials and equipment 
delivered at the site but not incorporated in the work. 

 
12.2.19 During the course of the work, verify that certificates, maintenance and 

operations manuals and other data required to be assembled and 
furnished by Contractor are applicable to the items actually installed, and 
deliver this material to Owner/Engineer for his review prior to final 
acceptance of the work. 

 
12.2.20 Before Owner/Engineer issues a Certificate of Substantial Completion, 

submit to Contractor a list of observed items requiring completion or 
correction. 
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12.2.21 Conduct final inspection in the company of Owner/Engineer and 
Contractor and prepare a final list of items to be completed or corrected. 

 
12.2.22 Verify that all items on final list have been completed or corrected and 

make recommendations to Owner/Engineer concerning acceptance. 
 
12.3 Except upon written instructions of Owner/Engineer, Resident Project 

Representative: 
 

12.3.1  Shall not authorize any deviation from the contract documents or 
approve any substitute materials or equipment; 

 
12.3.2  Shall not exceed limitations on Owner/Engineer's authority as set forth in 

the contract documents; 
 
12.3.3  Shall not undertake any of the responsibilities of Contractor, 

Subcontractors or Contractor's Superintendent, or expedite the work; 
 

12.3.4  Shall not advise on or issue directions relative to any aspect of the 
means, methods, techniques, sequences or procedures of construction 
unless such is specifically called for in the contract documents;  

 
12.3.5  Shall not advise on or issue directions as to safety precautions and 

programs in connection with the work; 
 

12.3.6  Shall not authorize Owner to occupy the project in whole or in part; and 
 

12.3.7  Shall not participate in specialized field or laboratory tests. 
 
 
 
NOTE: The form of all submittals, notices, change orders and other documents 

permitted or required to be used or transmitted under the Contract shall be 
determined by the County.   

 
 
 END OF SECTION 
 



. . . . . . . . . . 

 

 

 
 
 
 
 

                                                                                                                                                                                                                                                                                                                                                                   

                                                                                                                                                                                                                                                   
                    

           
 

                                                                                                      
 
 
 

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        
            

2017 Fiesta Drive 
Sarasota, FL 34231 

Tel: (941) 927-8525 
Fax: (941) 927-8075 

www.keg-engineering.com 
 

Florida Certificate of Authorization Number 8371 

KEG File: 09DS-0050.007 
February 11, 2011  

For: 

Manatee  
Convention Center 

1 Haben Boulevard 
Palmetto, Florida        

Project Manual 
 

    St. Petersburg                         Sarasota − Main Office                         Ft. Lauderdale                         Naples / Ft. Myers  
  



SECTION 00050 
CODE SUMMARY 

 

 Karins Engineering Group, Inc.  Manatee Convention Center 
February 11, 2011 V2-001 Page 1 of 2 
 

PART 1 – GENERAL 

 

1.01 Related Documents 

A. Drawings, specifications and general provisions of the Contract Documents 

 

1.02 Summary 

A. This Section specifies the Design Loads and Building Codes applicable to this project. 

B. It is intended that this Project Manual cover the removal and replacement of the structural steel 
gutter supports, gutters, downspouts, and related work. 

C. For more information on work items, refer to the appropriate Section(s) of the Contract Documents. 

 

1.03 Building Code 

A. All work performed under this Project Manual shall meet the requirements of the Existing Florida 
Building Code, Existing Building 2007 Edition, including 2009 supplement. 

B. SECTION 402 REPAIRS  
 
402.1 Scope. Repairs include the replacement of corroded materials, components, members, and 
elements, for the purpose of replacing such components in new and sound condition with respect to 
existing loads or performance requirements.  
 
402.2 Application. Repairs shall comply with the provisions of Chapter 5.  
 
402.3 Related work. Work on non-damaged components that is necessary for the required repair of 
damaged components shall be considered part of the repair and shall not be subject to the 
provisions of Chapter 6, 7, 8, 9 or 10. 

 

C. SECTION 501 GENERAL  
 
501.1 Scope. Repairs as described in Section 402 shall comply with the requirements of this 
chapter.  
 
501.2 Permitted materials. Except as otherwise required or permitted by this code, 
materials permitted by the applicable code for new construction shall be used. Like materials 
shall be permitted, provided no hazard to life, health or property is created.  
 
501.3 Conformance. The work shall not make the building less conforming than it was 
before the repair was undertaken.  
 
501.4 Flood hazard areas. In flood hazard areas, repairs that constitute substantial 
improvement shall require that the building comply with Section 1612 of the Florida 
Building Code, Building.  
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D. SECTION 403 ALTERATION-LEVEL 1  
 
403.1 Scope. Level 1 alterations include the removal and replacement or the covering of existing 
materials, elements, equipment, or fixtures using new materials, elements, equipment, or fixtures 
that serve the same purpose.  
 
403.2 Application. Level 1 alterations shall comply with the provisions of Chapter 6. 

E. SECTION 601 GENERAL  
 
601.1 Scope. Level 1 alterations as described in Section 403 shall comply with the requirements of 
this chapter.  
 
601.2 Conformance. An existing building or portion thereof shall not be altered such that the 
building becomes less safe or energy efficient than its existing condition. If in the alteration the 
current level of safety or sanitation is to be reduced, the portion altered shall conform to the 
requirements of the Florida Building Code, Building.  
 
601.3 Flood hazard areas. See Section 501.4. 
 

F. Wind loads on the structure have been calculated in accordance with ASCE 7 for the following: 

1. Basic Wind Speed:   130 mph 3 second gust 

2. Building Category:   III 

3. Exposure Category:   C 

4. Internal Pressure Coefficient, GCpi: ± 0.18 

5. Wind Load Importance Factor:  1.15 

6. Enclosure Classification:  Enclosed 

7. Components & Cladding Wind Pressures: 

 Overhang – Net Design Pressure Zone 2  -94.5 psf 

      Zone 3   -158.9 psf 

  

 

END OF SECTION 00050 
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PART 1 – GENERAL 

 

1.01 Related Documents 

A. Drawings, Specifications and general provisions of the Contract, including General and 
Supplementary Conditions apply to this Section. 

 

1.02 Summary 

A. This Section specifies the Summary of Work to be done at the Manatee County Convention Center 
at 1 Haben Boulevard, Palmetto Florida under the Contract Documents of which this Section is a 
part. 

B. The existing structural system is comprised of flat and sloped metal roofs on bar joists and structural 
steel framing supported by masonry and concrete walls on conventional concrete foundation.  Work 
will be limited to the gutters, downspouts, and the structural steel supports for the gutters and 
downspouts.  

C. During the progress of the Work, the buildings will be occupied and every effort shall be made to 
accommodate those occupying the building including the phasing of Work, the scheduling of Work, 
the scheduling of any access to doorways as well as maintaining access to the loading docks. 

D. Lack of inclusion of work items in the Summary of Work does not alleviate CONTRACTOR from its 
responsibility to complete items of the Work that are identified elsewhere in the Contract Documents; 
or are required to complete identified items of the Work or may be reasonably inferred as included in 
other identified items. 

E. For more information on work items, refer to the appropriate Section(s) of the Contract Documents. 

 

1.03 Temporary Facilities 

A. CONTRACTOR will provide temporary sanitary facilities.  Facilities must be maintained in a clean 
and orderly condition.   Facility location will be provided by Manatee County. 

B. Manatee County will provide water and power.  CONTRACTOR will be responsible for distribution of 
power and water from Manatee County supplied sources. 

C. CONTRACTOR will take any necessary steps to protect sidewalks, previously repaired roofs, 
landscape, and other items not identified for work from damage due to the work.  Protection 
measures shall be acceptable to Manatee County. 

D. CONTRACTOR shall phase, schedule and coordinate all Work so as to minimize the impact of noise 
and access to those occupying the building. Entrances and loading docks to remain unobstructed at 
times of events and as specified by Manatee County. 

E. Staging areas shall be coordinated by contractor with Manatee County. 

F. CONTRACTOR shall provide temporary facilities for on-site storage of gutters, steel, debris, etc. 
Facility locations will be provided by Manatee County. 
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PART 2 – PRODUCTS 

 

2.01 Project Products and Materials 

A. Products and Materials to be utilized in the Work shall be as specified elsewhere in the Contract 
Documents of which this is a part. 

B. To the extent reasonably practicable, products and materials to be incorporated in the project shall 
be manufactured by a single source. 

 

PART 3 – EXECUTION 

3.01 Work Description 

A. General: The quantities have been determined by visual observations of the underside of the 
balcony through access panels.  

B. Fixed Price Work shall include the following items. 

1. Manatee County will be responsible for removing all existing debris and equipment from 
areas immediately adjacent to eave of roofs before the CONTRACTOR is scheduled to start 
work.  

2. The CONTRACTOR shall document the condition of the roofing system within the area of 
the work prior to the commencement of the work and shall provide a report of their findings 
to the Manatee County. The CONTRACTOR shall protect the roof from damage while 
proceeding with the work.  The CONTRACTOR shall also protect any windows or store front 
adjacent to the work.  The CONTRACTOR shall notify the Manatee County of any damage 
to the roof or windows during construction to the Manatee County immediately.  
Commencement of Work by CONTRACTOR means the acceptance of conditions. 

3. The CONTRACTOR shall remove all existing gutters/downspouts, gutters/downspouts 
support (C12x20.7 and L5x3x5/16), and their connections.  The CONTRACTOR shall protect 
the steel roof deck, structural steel deck, and other structural steel members from damage 
while proceeding with the Work. All damage caused by CONTRACTOR is the responsibility 
of the CONTRACTOR to repair at no cost to owner. The CONTRACTOR shall notify 
Manatee County of any damage to the roof deck, structural steel deck, and other structural 
steel members during demolition immediately.  

4. The CONTRACTOR shall be responsible for disposal of gutters, downspouts, fasteners, 
steel channels, steel angles, and all related items removed.  Materials shall be recycled 
when possible to reduce cost of demolition.  

5. Structural steel and steel deck remaining in place shall be cleaned and surface preparation 
in accordance with Section 09900. 

6. Provide new structural steel fascia C12x20.7 in place of the existing C12x20.7 and 
L5x3x5/16 along the perimeter of the roof eave and related Work. 

7. Coat existing structural steel beams, steel deck, and new structural steel channel in 
accordance to Section 09900 with the epoxy coating system.  The intent of this section is to 
paint only the underside of the overhang, all existing exposed structural steel members, and 
the new structural steel channel. 
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8. Install gutters, downspouts, and their sealants in accordance with Section 07460. 

9. Coat exterior portion of gutters, straps, and splash guards, and exterior portion of 
downspouts in accordance to Section 09900 with the acrylic coating system. 

10. Repair and prepare roof deck for sloped roof coating system in accordance with Section 
09000 and repair detail on S6.0 

11. The CONTRACTOR shall coordinate with work done to Mechanical Equipment and Chillers 
for pipe stands and pipes running on top of sloped roof prior to installation of sloped roof 
coating (See Drawings by Global Engineering).  CONTRACTOR shall determine proper 
sequencing, scheduling, and installation of pipe stands, pipes, and sloped roof coatings. 

12. Install sloped roof coating system in accordance with Section 07567 all surface areas of 
sloped roof deck, valleys, caps, fasica, and ribs. 

13. Sloped roof coating shall be applied prior to mechanical clip system.  Coordinate final 
installation of clips, rails, and pipes running on top of sloped roof for Mechanical Equipment 
and Chillers. Contractor shall do a final inspection when all mechanical work is completed 
and repair any damaged locations.  If repairs are not required or after completion of repairs, 
contractor acknowledges acceptance of roof coating. 

 

 

END OF SECTION 01010 
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PART 1 – GENERAL  

 

1.01 Related Documents 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and Division 1 Specification Sections, apply to the work in this Section 

1.02 Submittals Schedule 

A. Prepare and transmit a Submittals Schedule showing required submittals and their initial submittal 
dates as required for coordination of the Work. 

B. Transmit submittals schedule within ten (10) days of date of Owner-Contractor Agreement. 

C. Assign each required submittal a sequential “Submittal Number” reflecting the chronological order in 
which the submittal is to be transmitted to the Owner. 

D. Submittals for the same or directly related units of work must be submitted at the same time in order 
to avoid delays resulting from the Owner’s need to review submittals concurrently for coordination. 
No extension of time or substitution of materials will be granted because of failure to transmit 
submittals to the Engineer sufficiently in advance of the Work. 

E. Provide an Original signed copy of the Manufacturer’s Intent to Warrant and a copy of the 
Manufacturer’s Warranty that will be issued at the completion of the work, prior to the 
commencement of the work. Included in the Intent to Warrant shall be a statement that the 
Manufacturer or Manufacturer’s Representative has read and understands the Project Specifications. 
The Manufacturer shall provide any discrepancies or additions in the Specifications to the Engineer 
in writing prior to the commencement of the work. Failure of the Manufacturer to do so shall 
constitute full acceptance of the work and shall in no way constitute a breach of warranty to be 
provided. 

 

1.03 Submittal Procedure 

A. Submittals are to be submitted directly to the County to review and distribute. 

B. The Contractor on this project shall provide submittals in accordance with the requirements of this 
section. Where the Contractor requires a submittal but assistance is required from others, the 
Contractor shall participate and cooperate to expedite each submittal. 

C. Where submission of samples, shop drawings, or other items are required from suppliers or 
subcontractors, it shall be the responsibility of the Contractor to see that the submittal items required 
are complete and properly submitted at the time and in the order required so as not to delay the 
progress of the Work. 

D. The Contractor shall check shop drawings, samples, and other submittals and submit them to the 
Engineer with a letter of transmittal giving his approval, comments, and suggestions. 

E. Sequentially number the transmittal forms, submittal materials, and subsequent correspondence 
concerning a submittal with the submittal number established in the Submittal Schedule. 
Resubmittals shall have the original submittal number with an alphabetic suffix. 

F. Mark each component of submittal with a permanent label for identification. Provide the following 
information on the label as required: 

 1. Project Name 

 2. Submittal Number (as outlined above) 

3. Date 
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4. Name and Address of Engineer 

5. Name and Address of General Contractor 

6. Name and Address of Subcontractor 

7. Name and Address of Supplier 

8. Name of Manufacturer 

9. Number and Title of Related Specification Section 

10. Drawing Number and Detail References as Necessary 

11. Similar definitive Information as Necessary 

G. Apply Contractor’s stamp, signed and dated, certifying that review, verification of product required, 
field dimensions, adjacent construction work, and coordination of information is in accordance with 
the requirements of the Work and Contract Documents. 

H. Deliver submittals to Manatee County project management. Coordinate submission of related items. 

I. Specifically note and identify submittals that have variations from Contract Documents and product 
or system limitations, no matter how minor, which may be detrimental to successful performance of 
the completed Work. 

J. Provide space for Contractor’s and Engineer’s review stamp. 

K. Revise and resubmit submittals as required, identify changes made since previous submittal. 

L. Distribute copies of reviewed submittals to concerned parties, including: subcontractors, suppliers, 
fabricators, manufacturer’s, installer, and others as required for proper performance of the Work. 

M. Instruct parties to report inability to comply with provisions promptly. 

N. Prevent incorporation into the Work products requiring submittal, until the Engineer has approved 
such submittal. 

O. Do not reproduce Contract Documents as the basis of the submittal. 

P. Maintain copies of approved submittals at the project site for quality control comparisons throughout 
the course of performing the Work. 

Q. The Contractor shall prepare and review, stamp with his approval, and submit, with reasonable 
promptness or within the specified time periods and in orderly sequence so as to cause no delay in 
the Work, submittals required by these Contract Documents or subsequently required by 
modifications. 

R. The Engineer shall review and take action on submittals with reasonable promptness, to cause no 
delay in the progress. A reasonable period for review and action to submittals shall be as specified 
herein, but in no case shall it be less than ten (10) calendar days from the time it is received by 
Engineer until the time the submittal is marked and forwarded or returned. Contractor shall allow 
sufficient mailing time for submittals. 

 

1.04 Proposed Products List 

A. Within fifteen (15) days after date of Contract Agreement, submit complete list of products proposed 
for use, with name of manufacturer, and model number of each product. 

B. For products specified only by reference standards, give manufacturer, model or catalog designation, 
and reference standards. 

 



SECTION 01300 
SUBMITTALS 

 

 
 Karins Engineering Group, Inc.  Manatee Convention Center 
February 11, 2011 V2-001 Page 3 of 6 
 

1.05 Required Submittals 

A. List of Subcontractors, Suppliers, and Manufacturers 

1. A list of the major subcontractors to be used on this project shall be submitted by Contractor 
with his/her bid. The list shall be Complete with names, street addresses, city, state, and zip 
code and shall include requested subcontractors, suppliers, and manufacturers. 

2. The Contractor shall submit a complete list for all areas of Work where subcontractors, 
suppliers, manufacturers, fabricators, shop drawings, and samples, including products and 
colors are required as submittals on this Project. The Contractor shall complete this 
requested list and provide six (6) copies to Manatee County. 

3. In addition to the names of subcontractors, suppliers and manufacturers, the Contractor shall 
be aware of the required dates that shop drawings and samples are to be submitted for 
approval and the critical date for delivery. Dates submitted for shop drawings and samples 
shall be realistic and be coordinated with the Progress Schedule for critical dates that affect 
the progress of Construction. 

 

B. Construction Schedules 

1. The Contractor, in cooperation with the subcontractors on the Project, shall prepare and 
submit two (2) copies of a proposed schedule of construction for the entire Work for review 
by Manatee County. Schedule shall be submitted at the time of the pre-construction meeting.  
After review by Manatee County, the Contractor shall provide two (2) copies to each 
subcontractor working on this project. 

2. The Progress Schedule shall be prepared in bar chart format and submitted to Manatee 
County prior to first progress payment request. 

3. Content of Progress Schedule shall be coordinated with the Contractor’s Schedule of Values 
and List of Shop Drawings and Samples. Provide a complete sequence of construction by 
activity for each item of work. 

4. Progress Schedule shall be regularly reviewed at the progress meetings and updated as 
required. Date and time of completion shall remain unchanged unless revised by Change 
Order and the requirements of the General and Supplementary Conditions. 

5. Failure to Make Adequate Progress: If the Contractor fails to make progress which , in the 
opinion of Manatee County, is not adequate to assure timely completion of the Project, 
Manatee County, in its sole discretion may, in addition to other remedies: 

a. Require the Contractor to utilize additional work force, equipment, or materials. 

  b. Require the Contractor to utilize overtime on certain activities. 

c. Withhold progress payments in whole or in part according to the provision of the 
General Conditions. 

 

C. Schedule of Values 

1. Contractor shall prepare and submit to Manatee County a Schedule of Values for review and 
acceptance within fourteen (14) days after issuance of the Notice to Proceed. The Schedule 
of Values shall consist of a complete breakdown of the Contractor’s contract sum showing 
the various items of the Work, divided to facilitate the approval of payments to the Contractor 
for work completed. The Schedule of Values shall be prepared on AIA Document G703, 
Continuation Sheet, showing the breakdown of items of Work and supported by such data to 
substantiate its correctness as Manatee County may require. 
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2. The contract breakdown shall be the same form as that to be used in submitting request for 
payments. Each item of work shall have indicated a separate cost for labor and materials. 
This schedule, when reviewed by Manatee County shall be used as the basis of approving 
payments along with establishing percentages of Work complete. 

3. Schedule of Values shall be coordinated with the Construction Schedules such that the 
percentages of Work completed closely relate to the values for Work shown on the request 
for payments. At the beginning of the Project, the Contractor shall prepare a schedule of 
monthly payments showing the amount the Contractor may require for the Work proposed to 
be completed. The purpose of this schedule is to allow Manatee County to determine what 
amounts of funds will be required to have available each month during the progress of 
construction for progress payments. 

4. Where work is to be performed in phases, the Schedule of Values shall also be prepared in 
phases. 

 

D. Project Use Site Plan 

1. Contractor shall prepare a proposed project use site plan and submit two (2) copies to 
Manatee County for review. 

2. Contractor shall confine operations at the site to boundaries within the areas indicated and 
as accepted by Manatee County and as permitted by law, ordinances, and permits. Site shall 
not be unreasonably encumbered with materials, products, or construction equipment. 

 

E. Shop Drawings and Product Use 

1. Shop drawings are drawings, diagrams, illustrations, schedules, performance charts, 
brochures, and other data which are prepared by the Contractor or a subcontractor, 
manufacturer, supplier, or distributor and which illustrates some portion of the Work. 
Reproduction of the contract documents for submission as shop drawings will be returned to 
the Contractor without review. 

2. Product data are illustrations, standard schedules, performance charts, instructions, 
brochures, diagrams, and other information furnished by the Contractor to illustrate a 
material, product, or system for some portion of the Work. 

3. When professional certification of performance criteria of materials, systems, or equipment is 
required by the Contract Documents, the Owner shall be entitled to rely upon the accuracy 
and completeness of such calculations and certification. 

4. By approving and submitting shop drawings, product data, and similar submittals, the 
Contractor thereby represents that he has determined and verified all field measurements, 
field construction criteria, materials, catalog numbers, and similar data, and that he has 
checked and coordinated each shop drawing with the requirements of the work and of the 
Contract Documents prior to submitting. Submittals not properly checked and approved by 
the Contractor prior to submitting will be returned without approval, requiring resubmittal. 

5. Contractor shall make corrections required and shall resubmit the required number of 
corrected copies of shop drawings until approved. Contractor shall direct specific attention in 
writing or on resubmitted shop drawings, to revisions other than the corrections requested on 
previous submissions. 

6. Manatee County will review shop drawings only for conformance with the design concept of 
the Project and with the information given in the Contract Documents.  
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7. Manatee County’s review of shop drawing shall not relieve the Contractor of responsibility for 
any deviation from the requirements of the Contract Documents unless Contractor has 
informed Manatee County in writing of such deviation at the time of submission and Manatee 
County has given written approval to the specific deviation, nor shall Manatee County’s 
action relieve the Contractor from responsibility for errors or omissions in the shop drawings. 

8. Notations and remarks added to shop drawings by Manatee County are to insure 
compliance to Drawings and specifications and do not imply a requested or approved 
change to contract cost. 

9. Should deviations, discrepancies, or conflict between shop drawings and contract drawings 
and specifications be discovered, either prior to or after review, Contract Documents shall 
control and be followed. 

10. The following number of shop drawings and product data submittals shall be made on this 
project. Where an insufficient number of copies are submitted, no action will be taken until 
the proper number of copies has been received. Additional copies beyond the number 
required will be discarded. 

   Six (6) Copies Required, Breakdown as Follows: 

Schedule of Required Shop Drawings and Product Data 

• One (3) copy –Manatee County’s office file 

• One (1) copy – Contractor’s office file 

• One (1) copy – Field copy (Job Record) 

• One (1) copy – Supplier or Subcontractor 

 

11. Required shop drawings to be submitted shall include the list below and all other submittals 
required in each individual section. 

• Site Plan and Schedule 

• Steel Layout and Mill Certificates 

• Gutter and downspout layout, design, and calculations 

o Shall be signed and sealed by Florida Professional Engineer 

o Shall indicate a minimum sloping, sizes, spacing of downspouts, type 
and spacing of fasteners, materials  

• Coatings 

 

12.  Shop drawings will be marked as follows: Contractor shall take the following action for each 
respective marking: 

  a. APPROVED – Copies will be distributed as indicated under above schedule. 

b. “APPROVED AS NOTED” – Contractor may proceed with fabrication, taking into 
account the necessary corrections. Corrected shop drawings shall be resubmitted 
before each fabrication of that Work is completed. 

c. “REJECTED” -- Contractor will be required to resubmit shop drawings in their 
entirety. No fabrication or installation shall be started until shop drawings so marked 
have been completely revised, resubmitted and marked by Manatee County 
according to preceding Paragraph 1 or 2. 
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d. “REVISE AND RESUBMIT” – Contractor will be required to make the corrections 
noted and resubmit. No release of products or fabrication shall be performed until 
the revised data is furnished and approved according the Paragraphs 1 or 2. 

e. “SUBMIT SPECIFIC ITEM”-- Contractor is directed that if the product submitted 
does not satisfy the requirements of the documents this particular product should not 
be resubmitted. Contractor should resubmit on a product as recognized in the 
documents as meeting the project requirements. 

 

 

F. Manufacturer’s Instructions 

1. Where specified in individual Specification Sections, submit manufacturers’ printed 
instructions for delivery, storage, assembly, installation, start-up, adjusting and finishing, in 
quantities specified for product data. 

 2. Identify conflicts between manufacturer’s instructions and Contract Documents. 

 

G. Manufacturer’s Certificates 

1. When specified in individual Specification Sections, submit manufacturer’s certificate to 
Manatee County for review, in quantities specified for product data. 

2. Indicate material product conforms to or exceeds specified requirements. Submit supporting 
reference data, affidavits, and certifications as appropriate. 

3. Certificates may be recent or previous test results on material or products, but must be 
acceptable to Manatee County. 

 

H. Miscellaneous Submittal 

1. Inspection and test Reports: Classify each inspection and test report as either a “shop 
drawing” or “product data” depending upon whether the report is specifically prepared for the 
Project, or a standard publication of workmanship testing at the point of production. Process 
inspection and testing reports accordingly. 

2. Standards: Where submittal of a standard is required, and where copies of the standards are 
specified as an integral part of “Product Data” submittal, submit a single copy of the standard 
to Manatee County for his use. 

 

PART 2 – PRODUCTS (Not Applicable) 

 

PART 3 – EXECUTION (Not Applicable) 

 

END OF SECTION 01300 
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PART 1 – GENERAL 

 

1.01 Related Documents 

A. Drawings and general provisions of Contract, including General Supplementary Conditions and Divi-
sion – 1 Specification sections, apply to work of this section. 

 
1.02 Summary 

A. Provide labor, materials, equipment and supervision necessary to complete the following: 

1. Required demolition of designated existing structural steel fascia elements – C12x20.7 and 
5x3x5/16 angle. 

2. Removal of all existing gutters and downspouts, including all gutter flashing and fasteners. 

3. Demolition work shown on the drawings, including schedules, notes and details. 

 
1.03 Notification to Manatee County of Utility Lines and Equipment 

A. Notify Manatee County or local authority owning conduits, wires, pipes or equipment that is affected 
by demolition. 

B. Arrange for removal or relocation of affected items and pay fees or costs in conjunction with removal 
or relocation, except as otherwise noted. 

C. If asbestos or other abatable substance is discovered during excavation, Manatee County shall be 
notified immediately prior to the continuance of the work as defined under this section. All activity in-
volving asbestos containing materials including demolition shall be designed and preformed in com-
pliance with Chapter 445, Florida Statues.  

 
1.04 Protections 

A. Prior to starting demolition operations, provide necessary protections of existing spaces to remain. 

B. Manatee County will be continuously occupying areas of the building immediately adjacent to areas 
of selective demolition. 

1. Conduct demolition work in a manner that will minimize disruption of the Convention Cen-
ter’s normal operation. 

2. Provide protective measures as required to provide free and safe passage of Convention 
Center’s personnel and general public to occupied portions of the facilities. 

3. Provide minimum of 72 hours advance notice to Manatee County of demolition activities that 
will influence Convention Center’s normal operations. 

C. Manatee County assumes no responsibility for actual condition of items to be demolished.  Condi-
tions at time of commencement of contract will be maintained by Manatee County as practicable 

D. Protect existing finish work that is to remain in place and becomes exposed during demolition opera-
tions. 

 

1.05 Coordination 

A. All demolition work shall be coordinated with related trades. 

B. Demolition shall be accomplished in conjunction with the phasing requirements established in the 
related section. 
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PART 2 – PRODUCTS (not applicable) 

 

PART 3 – EXECUTION 

 

3.01 Preparation 

A. Verify that abandoned utilities have been properly disconnected and capped. 

B. Verify that required barricades and other protective measures are in place. 

C. Provide necessary shoring, bracing, and other precautions required to properly support existing 
structure during cutting and demolition operations. 

D. Photograph existing conditions of structure, surfaces, equipment or surrounding areas which could 
be misconstrued as damage resulting from selective demolition work; submit photographs and writ-
ten report of existing damage to Manatee County prior to starting work.  Repair to existing facilities 
shall be provided by the Contractor at no cost to Manatee County unless such documentation is pro-
vided. 

 
3.02 Demolition Operations 

A. Comply with precautions and procedures specified in the summary of work. 

B. Cut and remove elements as designated is the project specification herein, or at the direction as de-
termined by the Engineer. 

C. Execute demolition in a careful and orderly manner with least possible disturbance or damage to 
adjoining surfaces and structure. 

D. Exercise extreme caution in cutting and demolition of portions of existing structure.  Do not cut or 
remove structural members for any reason without advance notification and approval of Engineer. 

E. Avoid excessive vibrations in demolition procedures that would be transmitted through existing struc-
ture and finish materials. 

F. Contractor shall maintain a dust free operation and remove debris from work areas. 

G. If hazardous materials are encountered during demolition operations, comply with applicable regula-
tions, laws, and ordinances concerning removal, handling and protection against exposure or envi-
ronmental pollution. 

 
3.03 Disposal 

A. Materials, equipment and debris resulting from demolition operations shall become property of Con-
tractor.  Remove demolition debris at least once each day in accordance with applicable City, State, 
and Federal Laws. 

B. Cover debris in truck with approved netting to prevent spillage while being transported. 
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C. Do not store or burn materials on site.  Remove combustible waste materials in a manner approved 
by local Fire Department.  Remove, handle and dispose of any hazardous waste and debris in ac-
cordance with applicable City, State, and Federal Laws. 

D. Transport demolition debris to off-site disposal area and legally dispose of debris. 

E. Use street routes specifically designated by City for hauling debris. 

 
3.04 Cleaning and Repair 

A. Leave building broom clean and free of debris. 

B. Repair demolition performed in excess of that required.  Return structures and surfaces not desig-
nated for alteration to condition existing prior to commencement of selective demolition. 

C. Keep areas clean during the repair operation. Remove and clean promptly,  

D. Collect and maintain the site in a clean, safe, and orderly condition.  

E. Remove debris daily from the site. 

 

END OF SECTION 02070 
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PART 1 – GENERAL  

   

1.01 Related Documents 

A. Drawings and general provisions of the Contract, including general and supplementary conditions 
and Section 09900 specification sections, apply to this section. 

 

1.02 Summary 

A. This Extent of structural steel work is shown on drawings, including schedules, notes and details to 
show size and location of members, typical connections and type of steel required.  Structural steel 
is that work defined in AISC “Code of Standard Practice,” that support design loads and as otherwise 
shown on drawings 

 

1.03 Quality Assurance 

A. Codes and Standards:  Comply with the provisions of the following, except as otherwise indicated: 

1. AISC “Specifications for the Design, Fabrication, and Erection of Structural Steel for 
Buildings”. Including the “Commentary” and Supplements thereto as issued. 

2. AWS D1.1 “Structural Welding Code”. 

3. ASTM A6 “General Requirements for Delivery of Rolled Steel Plates, Shapes, Sheet Piling 
and Bars for Structural Use”. 

4. ASTM A-36

5. 

 - Standard specification for structural steel. 

ASTM A-123

6. 

 - Specifications for Zinc (Hot-dip Galvanized) Coatings on Iron and Steel 
Products. 

ASTM A-325

7. 

 - Standard specification for high-strength bolts for structural steel joints, 
including suitable nuts and plain hardened washers. 

ASTM A-572

8. RCSC’s “Specifications for Structural Joints Using ASTM A 325 or A 490 Bolts.” 

 - Specification for high strength low alloy Columbium-Vanadium steel of 
structural quality 

B. Qualifications for Welding Work:  Qualify welding processes and welding operators in accordance 
with AWS “Standard Qualification Procedure”.  Welders to be employed in work shall have 
certifications of passing with satisfactory marks in accordance with structural welding code of the 
Engineer. AWS and AISC standard qualification tests within previous 12 months.  If re-certification of 
welders is required, retesting will be Contractor’s responsibility. 

C. Field Quality Control:  Contractor shall engage the services of an independent testing agency, 
acceptable to the testing to be preformed at locations where fabrication of components for this 
project is occurring. 

D. Welding:  Inspect the test during fabrication of structural steel assemblies.  Include shop fabrication 
and field erection. 

E. Certify welders and conduct inspections and tests as required. Record types and location of defects 
found in work.  Record work required and formed to correct deficiencies.  Perform visual inspection 
of all welds and welding processes.  All full penetration welds shall be inspected radiographically. 

F. Field Bolted Connections:  Check by calibrated torque wrench method by testing to be performed by 
independent testing agency. 
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G. Fabricator shall be a member of the AISC quality certification program, and shall have a minimum 
certification as Category I “Conventional Steel Structures”. 

 

1.04 Delivery, Storage and Handling 

A. Store materials to permit easy access for inspection and identification.  Keep steel members off 
ground and spaced by using pallets, dunnage, or other supports and spacers.  Protect steel 
members and packaged materials from corrosion and deterioration.  Include recommendations by 
the manufacturer for storing and condition the specified products. 

1. Store fasteners in a protected area.  Clean and re-lubricate bolts and nuts that become dry 
or rusty before use or installation. 

2. Do not store materials on structure in a manner that might cause distortion, damage, or 
overload to members or supporting structures.  Repair or replace damage materials or 
structures as directed. 

1.05 Coordination 

A. The Contractor is responsible for all dimensions of the steel work and shall check the structural 
drawings in relation to all other drawings and shall verify all dimensions in relation with other work 
and field conditions.  Contractor is responsible for proper alignment and fit of the work and if 
discrepancies are noted between the various drawings and work, the Contractor shall notify the 
Engineer immediately in writing and shall not proceed until so directed. 

B. Furnish anchorage items to be embedded in or attached to other construction without delaying the 
Work.  Provide setting diagrams, sheet metal templates, instructions, and directions for installation. 

 

1.06 Submittals 

A. Submit sufficient shop drawings for structural steel, connections, and any related work to Manatee 
County for review.  Submit drawings in accordance with General Conditions & Supplementary 
General Conditions.  Obtain acceptance of drawings prior to fabrication of any material or proceeding 
with the work.  Shop drawings for structural steel and components shall indicate assembly diagrams, 
cuts, splices, camber, holes, shapes, dimensions, connections, and details of accessories.  
Complete placement plans and details shall be included. 

1. Indicate welds by standard AWS symbols, distinguishing between shop and field welds, and 
show size, length, and type of each weld. 

2. Indicate type, size, and length of bolts, distinguishing between shop and field bolts. 

B. The omission for shop drawings of any materials shown on the original structural drawings or called 
for by these specifications shall not re-lieve the Contractor of the responsibility for furnishing and 
installing such materials, even though such drawings may have been returned without comment. 

C. Welding Certificates 

D. Qualification Date for installer and fabricator. 

E. Mill test reports signed by manufacturers certifying that the following products comply with 
requirements: 

1. Structural steel including chemical and physical properties. 

2. Bolts, nuts, and washers including mechanical properties and chemical analysis. 
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PART 2 – PRODUCTS 

 
2.01 Materials 

A. Metal surfaces, General:  For fabrication of work which will be exposed to view, use only materials 
which are smooth and free of surface blemishes including pitting, seam marks, roller marks, rolled 
trade names and roughness.  Remove such blemishes by grinding or by welding and grinding, prior 
to cleaning, treating and application of surface finishes. 

B. Structural Steel Shapes, Plates and Bars:  ASTM A36, except where other type steel is indicated on 
drawings. 

C. Welding Electrodes: Comply with AWS code and requirements. For high strength low alloy steel, 
provide electrodes, welding rods and filler metals equal in strength and compatible in appearance 
with parent metal joined. 

D. High-Strength bolts shall be ASTM A325N: nuts shall be ASTM A563: and washers shall be ASTM F 
436. 

E. Structural Steel Primer Paint: Fabricator’s standard rust inhibiting primer. 

 
PART 3 – EXECUTION  

 
3.01 General 

A. Prior to fabrication, shop drawings for all structural steel shall be submitted to the County for 
approval.  Submissions shall include sufficient copies and/or reproducible tracings to provide record 
copies for all parties involved. 

B. Shop drawings used for fabrication or erection shall bear the approval stamp of the Contractor, 
County, and Engineer and drawings not having such approval stamps shall be removed from the 
fabrication or erection site and work shall be halted until approved drawings are provided. 

3.02 Preparation 

A. Accurately survey the existing location, alignment, and elevation of the anchor bolts, bearing plates, 
and other embedment into concrete or masonry prior to the start of the structural steel erection. 

B. Proceed with installation only after unsatisfactory conditions have been resolved. 

3.03 Fabrications 

A. Shop fabrication and Assembly:  Fabricate and assemble structural assemblies in shop to greatest 
extent possible. 

B. Fabricate items of structural steel in accordance with the ASIC Specifications and as indicated on 
final shop drawings.  

1. Provide camber in structural members where indicated. 

2. Identify high-strength structural according to ASTM A 6 / A 6M and maintain markings until 
structural steel has been erected and inspected.  

3. Properly mark and match-mark materials for field assembly. 

4. Fabricate for delivery sequence, which will expedite erection and minimize field handling of 
materials. 
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5. Complete structural-steel assemblies, including welding of units, before starting shop-
priming operations.  Provide finish surfaces of members exposed in final structure free of 
markings, burrs, and other defects with welds continuous and ground smooth. 

C. Thermal Cutting: Perform thermal cutting by machine to greatest extent possible. 

1. Plane thermally cut edges to be welded to comply with requirements in AWS D1.1 

D. Holes: Provide holes required for securing other work to structural steel and for passage of other 
work through steel framing members. 

1. Cut, drill, or punch holes perpendicular to steel surfaces, 1/16” larger than bolt. Holes that 
must be enlarged shall be reamed. 

2. Base-Plate Holes: Cut, drill, mechanically thermal cut, or punch holes perpendicular to steel 
surfaces. 

3. Weld threaded nuts to framing and other specialty items indicated to receive other work. 

3.04 Shop Connections 

A. High-Strength Bolts: Shop install high-strength bolts according to RCSC’s “Specification for 
Structural Joints Using ASTM A325 or A490 Bolts” for type of bolt and type of joint specified. 

1. Joint Type: Snug tightened 

B. Weld Connections: Comply with AWS Code for procedures, appearance and quality of welds, and 
methods used in correcting welding work. 

1. Assemble and weld built –up sections by methods that will produce true alignment of axes 
without warp. 

2. Verify that weld sizes, fabrication sequence, and equipment used for exposed structural 
steel will limit distortions to allowable tolerances. 

3.05 Erection 

A. Inspection:  Erector must examine areas and conditions under which structural steel work is to be 
installed and notify Contractor in writing of conditions detrimental to proper and timely completion of 
work.  Do not proceed with work until unsatisfactory conditions have been corrected in a manner 
acceptable to the Erector. 

B. Layout of Work:  Employ a qualified surveyor experienced in survey work to establish permanent 
vertical and horizontal benchmarks as shown and as necessary for accurate erection of structural 
steel.  Check existing conditions and report discrepancies to the County and Engineer.  Do not 
proceed with erection until corrections have been made or until compensating adjustments to 
structural steel work have been agreed upon Engineer. 

C. Temporary Shoring and Bracing:  Provide temporary guys, shoring, bracing and other supports with 
connections of sufficient strength to bear imposed construction, wind, and design loads.  Remove 
temporary members and connections when permanent members are in place and final connections 
are made. 

1. Do not remove temporary shoring supporting composite deck construction until cast-in-place 
concrete has attained its design compressive strength. 

D. Temporary Planking:  Provide temporary planking and working platforms as necessary to effectively 
complete work. 
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E. Field Assembly:  Set structural frames accurately to lines and elevations indicated.  Align and adjust 
various members forming a part of a complete frame or structure before permanently fastening.  
Clean bearing surfaces and other surfaces that will be in permanent contact before assembly.  
Perform necessary adjustments to compensate for discrepancies in elevations and alignment.  Level 
and plumb individual members of structure within specified AISC tolerances. 

F. Comply with AISC Specifications for bearing, adequacy of temporary connections, alignment, and 
removal of paint on surfaces adjacent to field welds.  Do no enlarge unfair holes in members by 
burning or by use of drift pins except in secondary bracing members. Ream holes that must be 
enlarged to admit bolts. 

G. Gas Cutting:  Do not use gas cutting torches in field for correcting fabrication errors in structural 
framing.  Cutting will be permitted only on secondary members that are not under stress, as 
acceptable to Engineer.  Finish gas cut sections equal to a sheared appearance when permitted. 

3.06 Field Connections 

A. High-Strength Bolts: Shop install high-strength bolts according to RCSC’s “Specification for 
Structural Joints Using ASTM A325 or A490 Bolts” for type of bolt and type of joint specified. 

1. Joint Type: Snug tightened 

B. Weld Connections: Comply with AWS Code for procedures, appearance and quality of welds, and 
methods used in correcting welding work. 

1. Verify that weld sizes, fabrication sequence, and equipment used for exposed structural 
steel will limit distortions to allowable tolerances. 

3.07 Field Quality Control 

A. Testing Agency: Owner may engage a qualified independent testing and inspecting agency to 
inspect field welds and high-strength bolted connections. 

B. Bolted Connections: Shop-bolted connections will be inspected according to RCSC’s “Specification 
for Structural Joints Using ASTM A325 or A490 Bolts.” 

C. Welded Connections: Field welds will be visually inspected according to AWS D1.1 

D. Correct deficiencies in Work that test reports and inspections indicate does not comply with the 
Contract Documents. 

3.08 Field Coating 

A. Install final field coating per section 09900 

B. Protection of the finished installation shall be the sole responsibility of the Contractor. 

 

 

END OF SECTION 05120 
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PART 1 – GENERAL  

 

1.01 Related Documents 

A. Drawings, specifications and general provisions of the Contract Documents 

 

1.02 Summary 

A. The Contractor shall furnish all labor, materials, tools and equipment to perform installation of 
galvanized steel gutter systems and galvanized steel downspouts as shown on supplemental 
drawings and as specified herein. All gutters and downspouts shall be in accordance with the latest 
edition of the Florida Building Code with applicable supplements. The areas of work will include the 
following: 

1. Contractor shall remove and replace all existing gutters and downspouts on the exterior of 
the building at sloped roofs 

2. New gutter and downspout system color shall be chosen by Manatee County before 
fabrication. 

3. New gutter and downspout system shall be of the dimensions shown in these specifications 
and drawings. 

4. Gutters and downspouts shall be galvanized G-90 and paint coated per specification 09900.  

1.03 Submittals 

A. Submittals shall bear a stamp indicating review and approval by Contractor. 

B. Any deviations in the submittals from the requirements of the Project Manual shall be clearly 
identified in writing by Contractor.  

C. Approval by Manatee County is required before beginning work affected by submittals. 

D. Submittals required by this Section include the following. 

1. Manufacturer’s current Data Sheets, Specifications, Material Safety Data Sheets and sample 
warranty for products used under this section. 

2. Site Specific submittal signed and sealed by Florida Professional Engineer. 

E. Intent to Warrant: Provide an Original signed copy of the Manufacturer’s Intent to Warrant and a 
copy of the Manufacturer’s Warranty that will be issued at the balance of the Work, prior to the 
commencement of the Work. Included in the Intent to Warrant shall be a statement that the 
Manufacturer or Manufacturer’s Representative has read and understands the Project Specifications. 
The Manufacturer shall provide any discrepancies or additions in the specifications to the Manatee 
County in writing prior to the commencement of the Work. Failure of the Manufacturer to do so shall 
constitute full acceptance of the Work and shall in no way constitute a breach of the warranty to be 
provided. 

 

1.04 Quality Assurance 

A. Manufacturer Qualifications:

B. 

 minimum five-years (5) documented experience in the manufacturing of 
galvanized steel gutter systems and downspouts as required for this project. 

Installer Qualifications: Installer(s);  Company(s) specializing in performing work of this section with a 
minimum five-year (5) experience history of satisfactory completion and performance of similar work 
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on similar projects. The installer’s workers shall be properly trained and skilled in the installation and 
handling of galvanized steel as required for this project. Install the galvanized steel gutter system 
and downspouts as per the Manufacturer’s specifications and the latest edition of the Florida Building 
Code with applicable supplements. 

C. Mock-Up:

1. Location of mock-up shall be designated by Manatee County. 

 Provide a 12 LF mock-up of the seamless galvanized steel gutter system with a minimum 
of one galvanized steel downspout or to match the existing conditions for evaluation of installation 
techniques and workmanship. 

2. Do not proceed with remaining work until workmanship and color is approved by Manatee 
County. 

3. Reinstall mock-up area as required to produce acceptable work. 
 

1.05 Delivery, Storage and Handling 

A. Store and handle galvanized steel gutter systems, downspouts, and applicable components and 
accessories in accordance with the manufacturer’s instructions. 

B. Protect the products from damage due to the elements, construction traffic, or other hazards, from 
the time of arrival through the completion of the project. 

 

1.06       Warranty 
 
A. Provide minimum five-year (5), non-prorated labor and materials warranty, issued by CONTRACTOR 

and product manufacturer. CONTRACTOR’s warranty shall include both materials and labor.  
 
 
PART 2 – PRODUCTS 

  

2.01 Acceptable Manufacturers: 

A. Manufacturers shall submit products for approval. 

2.02 Materials 

A. Galvanized Steel Gutter and Galvanized Steel Downspout System: 

1. Provide galvanized steel gutters and galvanized steel downspouts at all existing gutter and 
downspout locations as specified in the drawings. The system shall be able to hold a 
minimum of 75 lbs. per lineal foot plus 350 pounds concentrated at downspout locations. 
Configuration and size shall be as indicated in these specifications and drawings. 

2. Shall be signed and sealed by Florida Professional Engineer 

B. Shop Finish, Rain Drainage: 

1. Galvanized Coat of G-90  

2. Direction of water flow shall be as indicated in these specifications and drawings. 

C. Field Finish 

1. Provide paint coating per 09900 specifications over the G-90. 
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PART 3 – EXECUTION 

3.01 Examination 

A. Inspect all areas involved in work to establish extent of work, access and need for protection of 
surrounding construction. 

B. Verify site conditions are acceptable and ready to receive work. 

C. Commencement of installation will constitute acceptance of existing conditions by Contractor. 

3.02 Installation 

A. Installation shall be in accordance with manufacturer’s recommendations and approved Shop 
Drawings. 

B. All fasteners heads shall be hot-dipped galvanized or stainless steel. Fasteners shall be coated to 
match the gutters and downspouts. 

C. Installation shall be straight, plumb and level, accurately fitted and free from distortion or defects. 

D. Install in field finishes per specifications. 

E. Protect finishes against damages for the duration of the project. 

3.03 Cleaning  

A. Remove labels and visible markings. 

3.04 Protection 

A. Protection of the finished installation shall be the sole responsibility of the Contractor. 
 

END OF SECTION 07460 
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PART 1 – GENERAL  

1.01 Related Documents 

A. Drawings and general provisions of the Contract Documents, including General and Supplementary 
Conditions apply to this Section. 

 
1.02 Summary 

A. This Section specifies materials and procedures for installation of urethane roof coatings. 

B. The procedures specified in this Section shall constitute minimum requirements.  Where manufac-
turer’s required procedures are more stringent than those contained within this Section, the manufac-
turer’s procedures shall govern. 

 
1.03 References  

A. NRCA 

1. National Roofing Contractors Association (NRCA) – Roofing and Waterproofing Manual. 

 
1.04 Project Conditions 

A. Install roofing products only when surfaces are clean, dry, smooth and free of debris. 

B. Do not apply roofing products during inclement weather or when ambient conditions will not allow 
proper application.  Consult Technical Specifications on cold weather application. 

C. Provide adequate ventilation, lighting, other safety equipment as required by current OSHA stan-
dards and clean, potable water supply. 

 
1.05 Quality Assurance 

A. Inspection by Manufacturer:  Provide a final inspection of the roofing system by a Technical Repre-
sentative employed by roofing system manufacturer. 

B. Technical Representative shall not perform any sale functions.  Contractor shall complete any ne-
cessary repairs required for issuance or warranty. 

C. Sealer shall have a minimum ultimate elongation of 500% as per ASTM D412 

D. Sealer shall have a minimum ultimate tensile strength of 400 psi as per ASTM D412 

E. Sealer shall have a minimum resistance to weathering rating of excellent as per ASTM D822 

F. Primer shall have a minimum ultimate elongation of 300% as per ASTM D412 

G. Primer shall have a minimum ultimate tensile strength of 210 psi as per ASTM D412 

H. Topcoat shall have a minimum ultimate elongation of 250% as per ASTM D412 

I. Topcoat shall have a minimum ultimate tensile strength of 600 psi as per ASTM D412 

 
1.06 Delivery, Storage and Handling 

A. Deliver products in manufacturer’s original containers dry, undamaged, sealed and labels intact and 
legible. 

B. Store all materials clear of ground and moisture with weather protective covering.  Store roll goods 
on end. 
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C. Keep all combustible materials away from ignition sources. 

1.07 Submittals 

A. Submittals by Contractor to Engineer shall be made in a timely manner so as to cause no delay in 
the work. 

B. Submittals shall be made in accordance with Section 01300. 

C. Submittals shall bear a stamp indicating review and approval by Contractor. 

D. Any deviations in the submittals from the requirements of the Project Manual shall be clearly identi-
fied in writing by Contractor.  

E. Approval by Engineer is required before beginning work affected by submittals. 

F. Submittals required by this Section include the following. 

1. Manufacturer’s current Data Sheets, Specifications and Material Safety Data Sheets for 
products used under this section. 

2. Roof coating color samples: submit 12”x12” wet drawdown samples of complete coating sys-
tem at specified millages and dried for County approval. 

1.08 Special Guarantees 

A. Provide two-year non-prorated Contractor labor and materials warranty, issued by Contractor. 

B. Provide ten-year non-prorated Manufacturer labor and material leak proof and color fade warranty. 

 

PART 2 – PRODUCTS 

 
2.01 Acceptable Manufacturers 

A. Roof Coating 

1. Elastomeric Roofing System, Inc. 

2. Neogard, a Division of Jones-Blair 

B. Requests for Substitutions or “Or Equal” items shall be submitted to the COUNTY for review 

C. Requests for Substitutions to be included in the Contractor’s bid shall be requested by the Contractor 
not less than seven (7) days prior to the bid due date.  

 

2.02 Materials 

A. Elastomeric Roof Coatings, Inc.: 

1. Primer: Reflectiprime Fluoropoylmer Acrylic Primer Rust Proofing, for corroded metal decks  

2. Sealant: HER Polyurethane Sealer, for seams, fasteners, penetrations, and other irregulari-
ties. 

3. Finish Coat: Reflecticlean Fluoropolymer Acrylic Coating.  Color to match Scott Paint color 
#8529 Star of the Garden. 

4. Provided other materials not specifically described but required for a complete and proper 
installation, as selected by the Contractor and approved by the coating system manufacturer 
as compatible, subject to the approval of the Owner/Engineer. 
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B. Neogard: 

1. Primer: Ureprime HS4 Primer 

2. Sealer:70991 Polyurethane Sealant, for seams, fasteners and penetrations 

3. Finish Coat: Elasta-Gard-M 70611 Series.  Color to match Scott Paint color #8529 Star of 
the Garden. 

4. Provided other materials not specifically described but required for a complete and proper 
installation, as selected by the Contractor and approved by the coating system manufacturer 
as compatible, subject to the approval of the Owner/Engineer. 

C. Substitutions: Data sheets shall be submitted to Engineer from both the approved Manufacturer 
above and the new Manufacturer. The use of substituted materials shall only be used after the ac-
ceptance of Engineer. It shall be the judgment of Engineer to determine the approved equivalent and 
Engineer reserves the right to accept or reject the Manufacturer. Contractor may request substitution 
of products as provided in paragraph 6.7.1 of the General Conditions. 

 

PART 3 – EXECUTION 

 

3.01 Examination 

A. Verify that surfaces and site conditions are ready to receive work. 

B. Verify deck is clean and smooth, free of depressions, waves, or projections, properly sloped to insure 
drainage.  Examine substrate to determine that surface is in a suitable condition for roofing work.  Do 
not start roof application until defects have been corrected and repaired.  Commencement of coating 
installation by contractor signifies acceptance of substrate. 

C. The condition of surface to receive roof installation shall be firm, clean, smooth, dry and acceptable 
to receive coating as per manufacturer’s specifications. 

3.02 Metal Roof Repair 

A. Determine the severity of the portion of deteriorated metal roof panels. 

1. Portion of deteriorated metal roof panel has loss less than 20% of cross section. 

a. Treat the metal roof panel by wire brushing the affected area 

b. Clean the area of rust and debris 

c. Prime and Coat per the elastomeric roof coating system manufacturer’s specifica-
tions and instructions. 

2. Portion of deteriorated metal roof panel has cross section loss exceeding 20% or is pitting. 

a. Cut flat portion of roof panel away 

b. Replace the section removed with similar gage thickness metal sheet and overlap 
existing metal deck by 2” minimum on all sides. 

c. Entire perimeter of the replaced roof deck shall be waterproofed with a continuous 
sealant and fastened through the steel structural deck with #14 stainless steel self 
drilling screws at 4” on center with a minimum of (3) screw per side. 

B. All metal panels with excessive rust shall be documented and photographed indicating extent of rust, 
size of replacement, method of correction, etc. 

C. Commencement of coating installation by contractor signifies acceptance of substrate. 
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3.03 Protection of Other Work 

A. Protect metal, glass, plastic, and painted surfaces within wind-borne range of coating application 
application.  Protect neighboring work, properties, cars, and persons from spills and wind-borne coat-
ings. 

 
3.04 Primer Coat Application 

A. Repair all deteriorated areas. 

B. Apply to substrate prepared as per manufacturer specifications. 

C. Spray apply  

1. 5.25 total dry mils minimum 

2. The base coat application will have to be installed in two thin passes to accomplish correct 
mils on the standing seam high rib and steep slope applications 

3. Allow first coat to cure prior to application of additional coats. 

3.05 Finish Coat Application 

A. Allow base coat to cure before application of finish coat. 

B. Spray apply 

1. 3.5 total dry mils minimum 

3.06 Field Quality Control 

A. Field inspection and testing will be preformed as required by the Manufacturer. 

B. Correct identified defects or irregularities. 

 
3.07 Cleanup 

A. In areas where finished surfaces are soiled by work of this Section, consult the Manufacturer of sur-
faces for cleaning advice and conform to their instructions. 

B. Remove excess materials, trash, debris, equipment, and parts from the Work. 

C. Repair or replace defaced or disfigured finishes caused by work of this Section. 

D. Any damage to surrounding elements by the Contractor are the sole responsibility of the Contractor 
to repair at no cost to the County. 

 

3.08 Protection 

A. Protect building surfaces against damage from roofing work. 

B. Stage work as to minimize traffic in completed work areas, where traffic must continue over finished 
roof membrane, protect surfaces. 

END OF SECTION 07567 
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A. Underside of Roof Deck, Steel Channels, Bolted Connections, and Lateral Supports (Steel Beams): 
Surface Preparations:  
1. Power wash all ferrous metals: After pressure washing and chloride (salts) removal, existing 

ferrous metals must be solvent cleaned in accordance with the Society of Protective 
Coatings Standard, SSPC SP-1.  Change cleaning rags often.  Dispose of all rags in 
accordance with local, county, state and EPA regulations. 

2. Any existing rust or loose and failed coatings will be removed by abrasive blast cleaning to 
conform to the standards set forth by SSPC-SP 6/NACE # 3 Commercial Blast Cleaning. 
Use a sharp angular abrasive capable of achieving a surface profile of 2.0 mils. Containment 
may be necessary to prevent airborne aggregate from escaping the immediate work area. 
Profile depth shall be verified by using X-Course, (1.5-4.5 mil) Press-O-Film profile tape 
manufactured by Testex.   

3. All residue produced by this or any other surface preparation procedures will be completely 
removed from the surface and surrounding area prior to any other procedure. Dry-air blow-
off VIA a compressor with an in-line moisture/oil separator shall be used to remove any/all 
extraneous aggregate from all surfaces scheduled for painting. 

4. Any area that presents difficulty in reaching will be treated with a pre-approved rust 
conversion primer, applied by label direction. In most instances, rust must be present for the 
converter to perform as formulated by converting ferrous oxide (rust) to a stable iron 
complex.   

5. Pay particular attention to back-to-back angles, bolt configurations and all welds. “Stripe 
Coat” all welds/bolt configurations and allow primer to dry by direction prior to complete 
prime coat installation. 

6. Surface temperature must be 5° F above critical dew point prior to any coatings procedure. 
 

B. Underside of Roof Deck, Steel Channels, Bolted Connections, and Lateral Supports (Steel Beams): 
Finish Coat(s) 
1. First Coat: Install Macropoxy # 646 Fast Cure Epoxy or equal VIA an airless sprayer with 30-

1 pump ratio at 2800-3000 psi with a 60 mesh filter. Thinning as needed, (10%) with 
Reducer R7K11. Thinning of by 10% increases the wet film requirements by 10%. Install 
Macropoxy # 646 Fast Cure Epoxy at 7.0-13.5 wet mils/5.0-10.0 dry mils. Theoretical 
coverage will be 116-232 square feet per gallon. Material is supplied in a (2) gallon kit.  

2. Second Coat: Dry air blow-off required prior to second coat. Install as above after eight 
hours dry time, (77F).  

3. Do not paint unless surface temperature and air temperature are below 140 degrees F. 
Relative humidity is 85% maximum.  

4. If the substrate is exposed to UVA/UVB radiation, omit second coat of Macropoxy # 646 and 
install one coat of Sherwin Williams Hi-Solids Polyurethane B 65 Series by direction: Install 
Hi-Solids Polyurethane at 4.5-6.0 mils wet mils/3.0-4.0 dry mils. Theoretical coverage is 260-
347 square feet per gallon. (B) 

5. Finish color: Match Scott Paint color #8530 Simply Tan.  Contractor shall submit 12”x12” wet 
drawdown color samples of complete coating system at specified millages and dried for 
County approval. 
                                                                WFT         DFT       THEO/COV/SF 

        First Coat:      SW # 646 Fast Cure Epoxy:    7.0-13.5    5.0-10.0    118-232  
        Second Coat: SW # 646 Fast Cure Epoxy:    7.0-13.5    5.0-10.0    118-232 
    (B) Second Coat: If Substrate is Exposed:          4.5-6.0      3.0-4.0      260-347 
                                                                 Total DFT=10.0-20.0 Mils 

(B) Total DFT=8.0-14.0 Mils 
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C. Galvanized Metal Gutters and Downspouts: 
1. Power wash all galvanized metals: After pressure washing and chloride (salts) removal, 

existing galvanized metals must be solvent cleaned in accordance with the Society of 
Protective Coatings Standard, SSPC SP-1.  Change cleaning rags often.  Dispose of all rags 
in accordance with local, county, state and EPA regulations. 

2. Surface temperature must be 5° F above critical dew point prior to any coatings procedure. 
3. First Coat: Install Galvite HS by brush, roller or the preferred spray application at 5.0-7-0 mils 

wet to achieve 3.0-4.5 mils dry/226-336 square feet per gallon approximate.  
4. Allow 4-5 hours dry time prior to any other procedure. 
5. Do not paint unless surface temperature and air temperature are below 140 degrees F. 

Relative humidity is 85% maximum.   
6. Second Coat: Install SW SHER-CRYL HPA S/G  at 6.0-10.0 wet to achieve 2.5-4.0 mils 

dry/154-247 square feet per gallon, approximate.  Color – black. 
7. Third Coat: Repeat as above. 

                                                                      WFT         DFT          THEO/COV/SF 
        First Coat:      SW # B50WZ30 Galvite Primer:      5.0-7.0            2.5-4.0           226-336  
        Second Coat: SW SHER-CRYL HPA S/G             6.0-10.0          2.5-4.0           154-247 
         Third Coat:      SW SHER-CRYL HPA S/G             6.0-10.0         2.5-4.0           154-247   

                                                                                                      Total DFT=7.5-12.0 Mils 

 

 

Dry film thickness requirements shall be verified by the use of a calibrated De Felsko 6000 FN-2 Ultrasonic Gage. All 
methods of testing shall conform to the latest addition of ASTM- D7091 - 05 Standard Practice for Non-Destructive 
Measurement of Dry Film Thickness of Non-Magnetic Coatings Applied to Ferrous Metals and Non-Magnetic, Non-
Conductive Coatings Applied to Non-Ferrous Metals. 

MIX ALL COMPONENTS BY DIRECTIONS LISTED ON THE PRODUCT DATA SHEETS. 
NOTE: FOLLOW ALL SAFETY PRECAUTIONS LISTED IN THIS PRODUCTS MSDS SHEETS. 
 

 
 















  
 STATEMENT OF NO BID 
 
If you do not intend to bid please complete and return this form immediately to: 
 
Manatee County Purchasing 
1112 Manatee Avenue West, Suite 803 
Bradenton, Florida 34205 
 
 
We, the undersigned, have declined to bid on Bid No.: 11-1528DC-REBID Metal Roof 
Restoration @ Civic Center
 

 for the following reason(s): 

        Specifications too restrictive, i.e., geared toward one brand or manufacturer. 
        Insufficient time to respond 
        We do not offer this product or service 
        Our schedule would not permit us to perform 
        Unable to meet specifications 
        Unable to meet Bond requirement 
        Specifications unclear (explain below) 
        Unable to meet insurance requirements 
        Remove us from your "Bidders List" 
        Other (specify below) 
 
REMARKS:  
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
 
 
We understand that if we do not submit a Bid and this Statement of No Bid is not executed 
and returned, our company may not be contacted by you for this commodity or service. 
 

Company Name:   ____________________________________________________ 
 

Company Address:___________________________________________________ 
 

Telephone: __________________________ Fax: _________________________ 
 

Date:  ________________________________________________________ 
 

Signature: _______________________________________________________ 
 

     _______________________________________________________ 
    (Print or type name and title of above signer) 
 
email address:  ___________________________________________________ 
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