

MANATEE COUNTY GOVERNMENT

INTENT TO AWARD

IFB NO. / TITLE	IFBC 21-TA003699JH Sewer Screening System	DATE POSTED	MC _____ DS _____	CC _____ BIDSYNC _____
PROCUREMENT REPRESENTATIVE	Jeb Hayter	PROJECTED AWARD DATE	July 27, 2021	
DEPARTMENT/DIVISION	Public Works	AUTHORIZED BY DATE	Jacob Erickson, Procurement Official	

NOTICE OF INTENT TO AWARD

The Manatee County Procurement Division provides notice of its intent to award a contract with Boromei Construction, Inc. for the provision of a Sewer Screening system for the Detention Center.

ENABLING/REGULATING AUTHORITY

Manatee County Procurement Ordinance, Sec 2-26.

BACKGROUND/EVALUATION

The existing structure will be retrofitted to replace the existing 12.75 inch bar screen with a new 18 inch screening system including new screening structural and electrical componets. Install a new above ground Magmeter. Clean and inspect existing wetwell fiberglass liner, and repair as needed. Clean, prepare, and make any needed repairs to concrete structure before application of new liner.

The solicitation was advertised on April 12, 2021 on the Manatee County website and Periscope S2G. It was also provided to the Manatee County Chamber of Commerce, the Manasota Black Chamber of Commerce, Gulf Coast Builders Exchange and Gulf Coast Latin Chamber of Commerce for release to their members and in the Bradenton Herald and Tempo News newspapers. Responses were received from the following firms:

Boromei Construction, Inc. Okeechobee, FL
TLC Diversified, Inc. Palmetto, FL

The following firms were deemed non-responsive/non-responsible: None

EVALUATION SUMMARY:

Boromei Construction, Inc., was the lowest responsible, responsive bidder(s). A bid tabulation of the results is attached to this Notice of Intent to Award.

RECOMMENDATION

The Procurement Division and the Public Works/Division recommend award to Boromei Construction, Inc.

ATTACHMENTS (List in order of attached)	Bid Tabulation	NAME AND NUMBER OF FUNDING SOURCE	Utility Rate / 404-6101280-534000
COST	\$841,500.00	FUNDS VERIFIED	Yes

Bid Tabulation Summary
IFBC 21-TA003699JH
Sewer Screening System for Detention Center

	Boromei Construction Inc	TLC Diversified Inc
Total Construction Cost with a project completion of 240 calendar days	\$841,500.00	\$1,296,680.00

Bid Tabulation IFBC 21-TA003699JH Sewer Screening System for Detention Center				Boromei Construction Inc		TLC Diversified Inc	
Bid #	Description	Quantity	Unit	Unit Cost	Construction Cost	Unit Cost	Construction Cost
1	Mobilization and Demobilization	1	LS	75,000.00	\$75,000.00	127,000.00	\$127,000.00
2	Sanitary Sewer By-pass	1	LS	65,000.00	\$65,000.00	80,500.00	\$80,500.00
3	Site Improvements and Gravity Sewer Piping	1	LS	85,000.00	\$85,000.00	165,800.00	\$165,800.00
4	Lift Station Modifications	1	LS	25,000.00	\$25,000.00	28,700.00	\$28,700.00
5	Screening vault	1	LS	155,000.00	\$155,000.00	297,300.00	\$297,300.00
6	Mechanical bar screen	1	LS	300,000.00	\$300,000.00	375,100.00	\$375,100.00
7	Electrical, Instrumentation and Controls	1	LS	42,000.00	\$42,000.00	82,400.00	\$82,400.00
8	Demolition	1	LS	18,000.00	\$18,000.00	22,000.00	\$22,000.00
Subtotal					\$765,000.00		\$1,178,800.00
9	Contract Contingency Work (Used Only With County Approval)			10%	\$76,500.00	10%	\$117,880.00
Total Construction Cost With A Project Completion of 240 Calendar Days					\$841,500.00		\$1,296,680.00