MANATEE COUNTY GOVERNMENT

SUBJECT	East Bradenton Community Pool Additions and Remodeling	DATE POSTED	Date Posted on 9/5/9 mymanatee.org 1/5/9 By: C. Cichanda
PURCHASING REPRESENTATIVE	Deborah Carey-Reed, 941/749-3074	DATE CONTRACT SHALL BE AWARDED	September 21, 2009
DEPARTMENT	Property Management Department	CONSEQUENCES IF DEFERRED	N/A C CHAT
SOURCE RECOMMENDATION	Invitation for Bid #09-2596DC	AUTHORIZED BY DATE	R.C. "Rob" Cuthbert, CPM September 14, 2009

ACTION DESIRED

Authorization to award Invitation for Bid #09-2596DC, for additions and renovations to the bathhouse at the East Bradenton Community Pool, to the most responsive, responsible vendor meeting specifications, Cairns Corporation, Tampa, Florida, in the amount of \$305,380 (for Bid "A" – 180 contract days and Alternate #2 for construction of the pavilion); and for subsequent execution of contract and simultaneous dating of performance/payment bonds and acceptance of insurance certification.

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.)

Ordinance 99-37, Resolution R-01-36, Section Three (pertaining to Category Three)

BACKGROUND/DISCUSSION

- This project provides for the renovation of the East Bradenton Community Pool bathhouse. The bathhouse constructed over 40 years ago has deteriorated from use and age. Renovations include the roofing system, addition of two 160 sq ft offices, interior partitions, plumbing, HVAC system, electrical system, fire protection and alarm system, a sanitary sewer line for connection to the existing main system, and the construction of a pavilion.
- 07/27/09 to 08/19/09 appropriate bid procedures were followed. Bids were solicited via Demand Star to 978 prospective bidders and suppliers. Fifty-one (51) firms, including 29 local firms, requested the Bid Document and 14 bids were received of which 12 were local firms. Estimated start of construction is 09/29/09 with completion within 180 days for an estimated completion date of 03/27/10.
- The funding source for this project is Parks Capital Projects.

SUMMARY RESULTS: Bid "A" including Alternate #2

THREE LOWEST BIDS: (tabulation	n of all bids attached)	MANATEE COUNTY BIDS:	
Cairns Corporation, Tampa, FL	\$305,380	DeLesline Const, Palmetto FL	\$422,215
Coral Sands Const, N Port, FL	\$340,000	Hayo Const, Bradenton FL	\$501,500
Judson Construction, Ft Myers, FL	\$364,500	Remco Bidrs, Bradenton FL	\$437,714
,			

ATTACHMENTS: (List in order as attached)	INSTRUCTIONS:		3.1
Department Recommendation Tabulation of Bids Proposed Contract	N/A		
COST \$305,380	SOURCE (ACCT# & NAME)	303600702534000	_
COMMENTS N/A	AMT./FREQ. OF RECURRING COSTS (ATTACH FISCAL IMPACT STATEMENT)	N/A	

F:\WPDOCS\Source Selection\east pool renovations.awd.doc



MEMORANDUM

Property Management Department Construction Services Division 1112 Manatee Avenue West, Ste 868 Bradenton, FL 34205



Phone: 941-749-3005 Fax: 941-749-3018 www.mymanatee.org

To:

R.C. "Rob" Cuthbert, C.P.M., Purchasing Manager

From:

Jim Staples, Director, Property Management

Date:

August 24, 2009

Subject:

Recommendation of Bid Award

East Bradenton Pool Community Center Remodeling and Additions

The bids for the above referenced project have been reviewed by the appropriate staff. The bid tabulation form is attached for your review. It is recommended that the contract be awarded to the lowest responsive, responsible bidder, Cairns Corporation, in the amount of \$274, 00.00 for the Pool House Renovation and \$31,280 for the Pavilion, Bid option "A" 180 day completion time frame, and in accordance with the terms and conditions of the bid package. The funding source for this contract is 303-600702. 303-Parks Corp Pros

Please contact Al Meronek, Project Manager, if you have any questions regarding the attached documents.

Thank you for your continued assistance.

Cc: Charlie Bishop, Deputy Director, Property Management Tom Yarger, Construction Services Projects Supervisor Al Meronek, Project Manager

Cindy Turner, Director, Parks and Recreation

Blair Getz, Contracts Negotiator

Project File: 48674

TABULATION 09-2596 DC EAST BRADENTON POOL ADDITIONS AND REMODELING

_	CON	B	2 Di	<u>7</u> ℃	d B	ITEM	S ≥	CON	В	2 D:	 고 C	<u>0</u> m	ITEM				
ADD ALTERNATE #2 - CONSTUCT PAVILLION	ADD ALTERNATE #1 - CONSTRUCT CONCESSION	BASE BID PRICE - BID "B"	Discretionary Work	Construct Pool Building Renovations Complete	BID "B" - <u>150</u> completion days	DESCRIPTION	ADD ALTERNATE #2 - CONSTUCT PAVILLION	ADD ALTERNATE #1 - CONSTRUCT CONCESSION	BASE BID PRICE - BID "A"	Discretionary Work	Construct Pool Building Renovations Complete	BID "A" - <u>180</u> completion days	DESCRIPTION				
\$18,000.00	\$27,000.00	\$388,000.00	\$50,000.00	\$338,000.00		LUMP SUM	\$18,000.00	\$27,000.00	\$388,000.00	\$50,000.00	\$338,000.00		LUMP SUM	Tampa, FL 33607 813-443-5081	Ave. Ste #214	Construction & Development	All Phase
\$64,046.50 TOTAL BOTH 1&2		\$439,760.00	\$50,000.00	\$389,760.00		LUMP SUM	\$63,100 TOTAL BOTH 1&2		\$434,000.00	\$50,000.00	\$384,000.00		LUMP SUM	Sarasota, FL 34231 941-923-9679	P.O. Box 22193	Barbas Building & Designs, Inc.	
\$31,280.00	\$23,460.00	\$296,510.00	\$50,000.00	\$246,510.00		LUMP SUM	\$31,280.00	\$23,460.00	★ \$274,100.00	\$50,000.00	\$224,100.00		LUMP SUM	Tampa, FL 33615 813-891-1889	Blvd.	Cairns Corporation	
\$10,000.00	\$20,000.00	\$330,000.00	\$50,000.00	\$280,000.00		LUMP SUM	\$10,000.00	\$20,000.00	\$330,000.00	\$50,000.00	\$280,000.00		LUMP SUM	North Port, FL 34289 941-429-3290	Ave. Suite 110	Coral Sands Construction LLC	
\$21,900.00	\$21,000.00	\$400,315.36	\$50,000.00	\$350,315.36		LUMP SUM	\$21,900.00	\$21,000.00	\$400,315.36	\$50,000.00	\$350,315.36		LUMP SUM	Palmetto, FL 34221 941-723-6112	320 7th St. W.	Delesline Construction , Inc.	
\$12,744.00	\$34,774.00	\$441,412.00	\$50,000.00	\$391,412.00		LUMP SUM	\$12,744.00	\$34,774.00	\$441,412.00	\$50,000.00	\$391,412.00		LUMP SUM	Sarasota, FL 34231 941-922-3544	7053 S. Tamiami Tr.	Delta Southern Construction	
\$15,600.00	\$28,500.00	\$515,900.00	\$50,000.00	\$465,900.00		LUMP SUM	\$15,600.00	\$28,500.00	\$485,900.00	\$50,000.00	\$435,900.00		LUMP SUM	Bradenton, FL 34280 941-920-0892	P.O. Box 14953	Hayo Construction, Inc.	

^{*} Mathematically corrected Total in accordance with Bid Article A. 19.

TABULATION 09-2596 DC EAST BRADENTON POOL ADDITIONS AND REMODELING

	Judson Construction Group, LLC 11000 Metro Pkwy Suite 13 Fort Myers, FL 33966 239-332-3599	D.E. Murphy Constructors, Inc. 2127 Ringling Blvd #101 Sarasota, FL 34237 941-955-5990	New Vista Builders Group, LLC P.O. Box 6732 Brandon, FL 33508 813-441-0474	Remco Builders, Inc. 2518 26th St. W. Bradenton, FL 34205 941-748-5200	D. R. Swanson Co. 1720 EL Jobean Rd. Suite 208 Port Charlotte, FL 33948 941-629-8822	Jon F. Swift, Inc. 2221 8th St. 237 Sarasota, FL 34237 941-951-6100
ITEM DESCRIPTION	LUMP SUM	LUMP SUM	LUMP SUM	LUMP SUM	LUMP SUM	LUMP SUM
BID "A" - <u>180</u> completion days						
Construct Pool Building 1 Renovations Complete	\$299,500.00	\$338,715.00	\$460,500.00	\$359,000.00	\$412,000.00	\$417,000.00
2 Discretionary Work	\$50,000.00	\$50,000.00	\$50,000.00	00 000 0	\$50,000.00	\$50,000.00
BASE BID PRICE - BID "A"	\$349,500.00	\$388,715.00	\$510,500.00	\$409,000.00	\$462,000.00	\$467,000.00
ADD ALTERNATE #1 - CONSTRUCT CONCESSION	\$15,000.00	\$29,050.00	\$29,755.00	\$27,025.00	\$33,000.00	\$18,000.00
ADD ALTERNATE #2 - CONSTUCT PAVILLION	\$15,000.00	\$20,043.00	\$21,235.00	\$28,714.00	\$18,000.00	\$80,000.00
ITEM DESCRIPTION	LUMP SUM	LUMP SUM	LUMP SUM	LUMP SUM	LUMP SUM	LUMP SUM
BID "B" - <u>150</u> completion days						
Construct Pool Building 1 Renovations Complete	\$320,000.00	\$334,715.00	\$460,500.00	\$359,000.00	\$412,000.00	\$417,000.00
2 Discretionary Work	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
BASE BID PRICE - BID "B"	\$370,000.00	\$384,715.00	\$510,500.00	\$409,000.00	\$462,000.00	\$467,000.00
ADD ALTERNATE #1 - CONSTRUCT CONCESSION	\$15,000.00	\$29,050.00	\$29,755.00	\$27,025.00	\$33,000.00	\$18,000.00
ADD ALTERNATE #2 - CONSTUCT PAVILLION	\$15,000.00	\$20,043.00	\$21,235.00	\$28,714.00	\$18,000.00	\$80,000.00

