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Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)

Solicitation No.: #17-0395DC

Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

I-1. Mobilize and Demobilize All Equip. to the IW-1 Well Site to Complete Drilling (in a 12 Hr/Day, 5 
Day/Week Schedule) and Testing Activities for IW-1, Complete, Including Drilling Pad and Four 
Water Table Monitoring Wells LS 1

294,000.00$     294,000.00$            284,000.00$     284,000.00$             $      280,000.00 280,000.00$            125,000.00$     125,000.00$            

I-2. Set Pit Casing, Complete LS 1 250,000.00$     250,000.00$            117,000.00$     117,000.00$             $         70,000.00 70,000.00$              100,000.00$     100,000.00$            

I-3. Drill Pilot Hole - Drill Nominal 8 to 12-¼ -Inch Dia.  Pilot Hole Using Mud Rotary or Reverse-Air 
Drilling Techniques, Complete to Depth of: -$                          -$                          -$                          

a. 350 feet bls (Mud Rotary) FT 350 80.00$                28,000.00$              120.00$             42,000.00$               $                 75.00 26,250.00$              170.00$             59,500.00$              

b. 1,800 feet bls (Reverse-air) FT 1,450 75.00$                108,750.00$            120.00$             174,000.00$             $                 75.00 108,750.00$            140.00$             203,000.00$            

c. 12-inch Diameter up to 3,500 feet bls (Reverse-air) FT 1,900 70.00$                133,000.00$            100.00$             190,000.00$             $                 75.00 142,500.00$            115.00$             218,500.00$            

I-4. Pilot Hole Reaming or Open Hole to Depth of: -$                          -$                          -$                          -$                          

a. 41-inch Diameter to 350 feet bls (Mud Rotary) FT 350 102.00$             35,700.00$              160.00$             56,000.00$               $              300.00 105,000.00$            270.00$             94,500.00$              

b. 31-inch Diameter to 1,600 feet bls (Reverse-air) FT 1,250 115.00$             143,750.00$            140.00$             175,000.00$             $              225.00 281,250.00$            240.00$             300,000.00$            

c. 23-inch Diameter up to 2,000 feet bls (Reverse-air) FT 400 115.00$             46,000.00$              120.00$             48,000.00$               $              175.00 70,000.00$              205.00$             82,000.00$              

d. Re-establish 12-inch Diameter open hole up to 3,500 feet bls (Reverse-air) FT 1,500 30.00$                45,000.00$              100.00$             150,000.00$             $              100.00 150,000.00$            100.00$             150,000.00$            

I-5. Geophysical Logging - Furnish, Setup, Operate, and Remove all Equip. to Conduct Geophysical 
Logs in Accordance with Table 1 of Section 02679 on: -$                          -$                          -$                          -$                          

a. Pilot Hole to 350 feet EA 1 6,109.00$          6,109.00$                10,000.00$        10,000.00$               $           8,500.00 8,500.00$                4,000.00$          4,000.00$                

b. Reamed Hole to 350 feet EA 1 6,109.00$          6,109.00$                10,000.00$        10,000.00$               $           8,500.00 8,500.00$                2,250.00$          2,250.00$                

c. Pilot Hole to 1,800 feet EA 1 19,777.00$        19,777.00$              15,000.00$        15,000.00$               $           8,500.00 8,500.00$                7,000.00$          7,000.00$                

d. Reamed Hole to 1,600 feet EA 1 9,500.00$          9,500.00$                15,000.00$        15,000.00$               $           8,500.00 8,500.00$                3,250.00$          3,250.00$                

e. Pilot hole  up to 3,500 feet EA 1 26,369.00$        26,369.00$              20,000.00$        20,000.00$               $           8,500.00 8,500.00$                9,000.00$          9,000.00$                

d. Reamed Hole to 2,000 feet EA 1 6,109.00$          6,109.00$                20,000.00$        20,000.00$               $           8,500.00 8,500.00$                3,500.00$          3,500.00$                

f. Completed Well up to 3,500 feet EA 1 65,923.00$        65,923.00$              20,000.00$        20,000.00$               $         10,000.00 10,000.00$              8,000.00$          8,000.00$                

g. Temperature Log Following Each Cement Stage EA 5 3,665.00$          18,325.00$              1,000.00$          5,000.00$                 $           2,500.00 12,500.00$              1,500.00$          7,500.00$                

h. Cement Bond Log on Final Casing EA 1 18,326.00$        18,326.00$              15,000.00$        15,000.00$               $         18,500.00 18,500.00$              6,000.00$          6,000.00$                

I-6. Furnish and Install Casing:

a. 32-inch Dia. Carbon Steel FT 350 159.00$             55,650.00$              150.00$             52,500.00$               $              200.00 70,000.00$              205.00$             71,750.00$              

b. 24-inch Dia. Carbon Steel FT 1600 110.00$             176,000.00$            100.00$             160,000.00$             $              125.00 200,000.00$            165.00$             264,000.00$            

c. 12-inch Dia. Carbon Steel FT 2000 84.00$                168,000.00$            120.00$             240,000.00$             $              100.00 200,000.00$            150.00$             300,000.00$            

I-7. Grout Casing - Grout Carbon Steel Casing from Bottom to Land Surface and Pilot Holes Prior to 
Reaming Using ASTM Type II Cement with up to: 

a. 0% Bentonite (Neat) FT3 6000 18.00$                108,000.00$            10.00$                60,000.00$               $                 28.00 168,000.00$            15.00$               90,000.00$              

b. Up to 6% Bentonite FT3 3600 17.00$                61,200.00$              8.00$                  28,800.00$               $                 35.00 126,000.00$            15.00$               54,000.00$              

c. Up to 8% Bentonite FT3 2400 16.00$                38,400.00$              7.00$                  16,800.00$               $                 40.00 96,000.00$              12.50$               30,000.00$              

PART IA - IW-1 (1,260 Days for Substantial Completion)
All Webb YBI Rowe FD Drilling
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Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)

Solicitation No.: #17-0395DC

Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

PART IA - IW-1 (1,260 Days for Substantial Completion)
All Webb YBI Rowe FD Drilling

I-8. Gravel - Furnish and Emplace Clean Gravel Used to Plug Cavities, Complete
YD3 20 1,700.00$          34,000.00$              216.00$             4,320.00$                 $              175.00 3,500.00$                275.00$             5,500.00$                

I-9. Pressure Test Casing - Successfully Complete Pressure Test on Final 24-Inch Casing Prior to 
Drilling Out Plug, Complete LS 1

20,000.00$        20,000.00$              30,000.00$        30,000.00$               $         15,000.00 15,000.00$              5,000.00$          5,000.00$                

I-10. Cores - During Pilot Hole or Open Hole Drilling, Provide 10-Foot Length, 4-Inch Diameter Cores 
at Selected Intervals, Complete Feet 40

1,402.00$          56,080.00$              1,000.00$          40,000.00$               $              750.00 30,000.00$              1,000.00$          40,000.00$              

I-11. Packer Test Set up - Furnish, Setup, Operate, and Remove all Equip. Necessary to Run Packer 
Pumping Test, Complete EA 6

9,953.00$          59,718.00$              10,000.00$        60,000.00$               $         10,000.00 60,000.00$              10,000.00$       60,000.00$              

I-12. Packer Test Pumping Time, Complete HR 100 448.00$             44,800.00$              300.00$             30,000.00$               $              300.00 30,000.00$              250.00$             25,000.00$              

I-13. Pumping Test Setup, Complete LS 2 20,000.00$        40,000.00$              10,000.00$        20,000.00$               $         20,000.00 40,000.00$              10,000.00$       20,000.00$              

I-14. Pumping Test Pumping Time, Complete HR 10 2,488.00$          24,880.00$              300.00$             3,000.00$                 $              350.00 3,500.00$                250.00$             2,500.00$                

I-15. Development - Develop Well, Complete HR 48 519.00$             24,912.00$              300.00$             14,400.00$               $              350.00 16,800.00$              250.00$             12,000.00$              

I-16.  Temporary Wellhead 

a. Install Wellhead in accordance with the Drawings, Complete LS 1 75,000.00$        75,000.00$              50,000.00$        50,000.00$               $         95,000.00 95,000.00$              10,000.00$       10,000.00$              

b. Temporary HDPE piping to reclaimed line as shown in Drawings (IW-1 only) FT 300 173.00$             51,900.00$              100.00$             30,000.00$               $                 75.00 22,500.00$              10.00$               3,000.00$                

c. Hot Tap Reclaimed line, Install Above Ground Appurtenances,  and connect with DIP piping 
as shown in drawings (IW-1 only) LS 1 88,000.00$        88,000.00$              40,000.00$        40,000.00$               $         85,000.00 85,000.00$              145,000.00$     145,000.00$            

I-17. Standby Time (Max. 12 hr/day) HR 40 200.00$             8,000.00$                50.00$                2,000.00$                 $              200.00 8,000.00$                10.00$               400.00$                    

I-18. Extra Work - Furnish Drilling Rig and Crew to Perform Extra Work Not Included in the 
Specifications When Directed by the ENGINEER, Complete

HR 40
250.00$             10,000.00$              100.00$             4,000.00$                 $              300.00 12,000.00$              75.00$               3,000.00$                

I-19. Water Sampling - Collect, Analyze, and Report Water Samples in Accordance with Section 
02311 for:
a. Water Table Monitoring Wells Weekly Compliance Samples EA 35 750.00$             26,250.00$              300.00$             10,500.00$               $                 35.00 1,225.00$                180.00$             6,300.00$                

b. Exhibit 1, List A EA 70 450.00$             31,500.00$              500.00$             35,000.00$               $                 50.00 3,500.00$                745.00$             52,150.00$              

c. Exhibit 1, List B EA 12 336.00$             4,032.00$                1,000.00$          12,000.00$               $                 75.00 900.00$                    1,500.00$          18,000.00$              

d. Exhibit 1, List C EA 1 5,880.00$          5,880.00$                6,000.00$          6,000.00$                 $         10,000.00 10,000.00$              5,000.00$          5,000.00$                

I-20. Acidization Setup - Setup for Acidization, Complete, Including well kills LS 1 30,000.00$        30,000.00$              40,000.00$        40,000.00$               $         25,000.00 25,000.00$              12,500.00$       12,500.00$              

I-21. Furnish and Emplace Acid, Complete GAL 10,000 4.00$                  40,000.00$              3.00$                  30,000.00$               $                   7.00 70,000.00$              2.75$                  27,500.00$              

TOTAL PART IA 2,542,949.00$        2,385,320.00$        2,717,675.00$        2,645,600.00$        

submitted price 2,542,949.00$        2,385,320.00$        2,717,675.00$        2,645,600.00$        
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Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)
Solicitation No.: #17-0395DC
Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

II-1. Mobilize and Demobilize All Equip. to the IW-2 Well Site to Complete Drilling (in a 12 
Hr/Day, 5 Day/Week Schedule) and Testing Activities for IW-2, Complete, Including 
Drilling Pad and Four Water Table Monitoring Wells LS 1

288,000.00$             288,000.00$            261,000.00$         261,000.00$           268,000.00$           268,000.00$           35,000.00$           35,000.00$             

II-2. Set Pit Casing, Complete LS 1 250,000.00$             250,000.00$            117,000.00$         117,000.00$           70,000.00$             70,000.00$             100,000.00$         100,000.00$           

II-3. Drill Pilot Hole - Drill Nominal 8 to 12-¼ -Inch Dia.  Pilot Hole Using Mud Rotary or 
Reverse-Air Drilling Techniques, Complete to Depth of: -$                          

a. 350 feet bls (Mud Rotary) FT 350 110.00$                     38,500.00$              100.00$                 35,000.00$             75.00$                     26,250.00$             170.00$                 59,500.00$             

b. 1,800 feet bls (Reverse-air) FT 1,450 110.00$                     159,500.00$            100.00$                 145,000.00$           75.00$                     108,750.00$           140.00$                 203,000.00$           

c. 12-inch Diameter up to 3,500 feet bls (Reverse-air) FT 1,900 40.00$                        76,000.00$              100.00$                 190,000.00$           75.00$                     142,500.00$           115.00$                 218,500.00$           

II-4. Pilot Hole Reaming or Open Hole to Depth of: -$                          -$                          -$                          -$                          

a. 41-inch Diameter to 350 feet bls (Mud Rotary) FT 350 102.00$                     35,700.00$              160.00$                 56,000.00$             300.00$                   105,000.00$           270.00$                 94,500.00$             

b. 31-inch Diameter to 1,600 feet bls (Reverse-air) FT 1,250 115.00$                     143,750.00$            140.00$                 175,000.00$           225.00$                   281,250.00$           240.00$                 300,000.00$           

c. 23-inch Diameter up to 2,000 feet bls (Reverse-air) FT 400 115.00$                     46,000.00$              120.00$                 48,000.00$             175.00$                   70,000.00$             205.00$                 82,000.00$             

d. Re-establish 12-inch Diameter open hole up to 3,500 feet bls (Reverse-air) FT 1,500 30.00$                        45,000.00$              100.00$                 150,000.00$           100.00$                   150,000.00$           100.00$                 150,000.00$           

II-5. Geophysical Logging - Furnish, Setup, Operate, and Remove all Equip. to Conduct 
Geophysical Logs in Accordance with Table 1 of Section 02679 on: -$                          -$                          -$                          -$                          

a. Pilot Hole to 350 feet EA 1 6,109.00$                  6,109.00$                10,000.00$           10,000.00$             8,500.00$               8,500.00$                4,000.00$              4,000.00$                

b. Reamed Hole to 350 feet EA 1 6,109.00$                  6,109.00$                10,000.00$           10,000.00$             8,500.00$               8,500.00$                2,250.00$              2,250.00$                

c. Pilot Hole to 1,800 feet EA 1 19,777.00$                19,777.00$              15,000.00$           15,000.00$             8,500.00$               8,500.00$                7,000.00$              7,000.00$                

d. Reamed Hole to 1,600 feet EA 1 9,500.00$                  9,500.00$                15,000.00$           15,000.00$             8,500.00$               8,500.00$                3,250.00$              3,250.00$                

e. Pilot hole  up to 3,500 feet EA 1 26,369.00$                26,369.00$              20,000.00$           20,000.00$             8,500.00$               8,500.00$                9,000.00$              9,000.00$                

d. Reamed Hole to 2,000 feet EA 1 6,109.00$                  6,109.00$                20,000.00$           20,000.00$             8,500.00$               8,500.00$                3,500.00$              3,500.00$                

f. Completed Well up to 3,500 feet EA 1 65,923.00$                65,923.00$              20,000.00$           20,000.00$             10,000.00$             10,000.00$             8,000.00$              8,000.00$                

g. Temperature Log Following Each Cement Stage EA 5 3,665.00$                  18,325.00$              1,000.00$              5,000.00$                2,500.00$               12,500.00$             1,500.00$              7,500.00$                

h. Cement Bond Log on Final Casing EA 1 18,326.00$                18,326.00$              15,000.00$           15,000.00$             18,500.00$             18,500.00$             6,000.00$              6,000.00$                

II-6. Furnish and Install Casing: -$                          -$                          -$                          -$                          

a. 32-inch Dia. Carbon Steel FT 350 159.00$                     55,650.00$              150.00$                 52,500.00$             200.00$                   70,000.00$             205.00$                 71,750.00$             

b. 24-inch Dia. Carbon Steel FT 1600 110.00$                     176,000.00$            100.00$                 160,000.00$           125.00$                   200,000.00$           165.00$                 264,000.00$           

c. 12-inch Dia. Carbon Steel FT 2000 84.00$                        168,000.00$            120.00$                 240,000.00$           100.00$                   200,000.00$           150.00$                 300,000.00$           

II-7. Grout Casing - Grout Carbon Steel Casing from Bottom to Land Surface and Pilot Holes 
Prior to Reaming Using ASTM Type II Cement with up to: -$                          

a. 0% Bentonite (Neat) FT3 6000 18.00$                        108,000.00$            10.00$                   60,000.00$             28.00$                     168,000.00$           15.00$                   90,000.00$             

b. Up to 6% Bentonite FT3 3600 17.00$                        61,200.00$              8.00$                      28,800.00$             35.00$                     126,000.00$           15.00$                   54,000.00$             

PART IIA - IW-2 (1,260 Days for Substantial Completion)

All Webb YBI Rowe FD Drilling
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Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)
Solicitation No.: #17-0395DC
Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

PART IIA - IW-2 (1,260 Days for Substantial Completion)

All Webb YBI Rowe FD Drilling

c. Up to 8% Bentonite FT3 2400 16.00$                        38,400.00$              7.00$                      16,800.00$             40.00$                     96,000.00$             12.50$                   30,000.00$             

II-8. Gravel - Furnish and Emplace Clean Gravel Used to Plug Cavities, Complete
YD3 20

1,700.00$                  34,000.00$              216.00$                 4,320.00$                175.00$                   3,500.00$                275.00$                 5,500.00$                

II-9. Pressure Test Casing - Successfully Complete Pressure Test on Final 24-Inch Casing Prior 
to Drilling Out Plug, Complete LS 1

20,000.00$                20,000.00$              20,000.00$           20,000.00$             15,000.00$             15,000.00$             5,000.00$              5,000.00$                

II-10. Cores - During Pilot Hole or Open Hole Drilling, Provide 10-Foot Length, 4-Inch Diameter 
Cores at Selected Intervals, Complete Feet 40

1,402.00$                  56,080.00$              1,000.00$              40,000.00$             750.00$                   30,000.00$             1,000.00$              40,000.00$             

II-11. Packer Test Set up - Furnish, Setup, Operate, and Remove all Equip. Necessary to Run 
Packer Pumping Test, Complete EA 6

9,953.00$                  59,718.00$              10,000.00$           60,000.00$             10,000.00$             60,000.00$             10,000.00$           60,000.00$             

II-12. Packer Test Pumping Time, Complete HR 100 448.00$                     44,800.00$              300.00$                 30,000.00$             300.00$                   30,000.00$             250.00$                 25,000.00$             

II-13. Pumping Test Setup, Complete LS 2 20,000.00$                40,000.00$              10,000.00$           20,000.00$             20,000.00$             40,000.00$             10,000.00$           20,000.00$             

II-14. Pumping Test Pumping Time, Complete HR 10 2,488.00$                  24,880.00$              300.00$                 3,000.00$                350.00$                   3,500.00$                250.00$                 2,500.00$                

II-15. Development - Develop Well by Air Lifting, Complete
HR 48

519.00$                     24,912.00$              300.00$                 14,400.00$             350.00$                   16,800.00$             250.00$                 12,000.00$             

II-16. Temporary Wellhead - Complete Wellhead in accordance with the Drawings, Complete
LS 1

75,000.00$                75,000.00$              10,000.00$           10,000.00$             3,000.00$               3,000.00$                7,500.00$              7,500.00$                

II-17. Standby Time (Max. 12 hr/day) HR 40 200.00$                     8,000.00$                50.00$                   2,000.00$                200.00$                   8,000.00$                10.00$                   400.00$                   

II-18. Extra Work - Furnish Drilling Rig and Crew to Perform Extra Work Not Included in the 
Specifications When Directed by the ENGINEER, Complete HR 40

250.00$                     10,000.00$              100.00$                 4,000.00$                300.00$                   12,000.00$             75.00$                   3,000.00$                

II-19. Water Sampling - Collect, Analyze, and Report Water Samples in Accordance with 
Section 02311 for: -$                          

a. Water Table Monitoring Wells Weekly Compliance Samples EA 35 750.00$                     26,250.00$              300.00$                 10,500.00$             35.00$                     1,225.00$                180.00$                 6,300.00$                

b. Exhibit 1, List A EA 70 450.00$                     31,500.00$              500.00$                 35,000.00$             50.00$                     3,500.00$                745.00$                 52,150.00$             

c. Exhibit 1, List B EA 12 336.00$                     4,032.00$                1,000.00$              12,000.00$             75.00$                     900.00$                   1,500.00$              18,000.00$             

d. Exhibit 1, List C EA 1 5,880.00$                  5,880.00$                6,000.00$              6,000.00$                10,000.00$             10,000.00$             5,000.00$              5,000.00$                

II-20.
Acidization Setup - Setup for Acidization, Complete, Including well kills LS 1 30,000.00$                30,000.00$              30,000.00$           30,000.00$             25,000.00$             25,000.00$             12,500.00$           12,500.00$             

II-21. Furnish and Emplace Acid, Complete GAL 10,000 4.00$                          40,000.00$              3.00$                      30,000.00$             7.00$                       70,000.00$             2.75$                      27,500.00$             

TOTAL PART IIA Actual 2,401,299.00$        2,196,320.00$       2,506,175.00$       2,405,100.00$       

submitted price 2,401,299.00$        2,196,320.00$        2,506,175.00$        2,405,100.00$        
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Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)
Solicitation No.: #17-0395DC
Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

III-1. a. Mobilize and Demobilize All Equip. to the IW-3 Well Site at the NRWRF to Complete 
Drilling and Testing Activities for IW-3, Complete, Including Drilling Pad and Four Water 
Table Monitoring Wells LS 1

300,000.00$             300,000.00$           308,000.00$    308,000.00$          309,000.00$    309,000.00$          35,000.00$       35,000.00$             

b. Additional Mobilization Cost to Construct Well at SEWRF 
LS 1 25,000.00$               25,000.00$             22,719.79$      22,719.79$             200,000.00$    200,000.00$          25,000.00$       25,000.00$             

III-2. Set Pit Casing, Complete LS 1 250,000.00$             250,000.00$           111,800.00$    111,800.00$          70,000.00$      70,000.00$             100,000.00$     100,000.00$          

III-3. Drill Pilot Hole - Drill Nominal 8 to 12-¼ -Inch Dia.  Pilot Hole Using Mud Rotary or Reverse-
Air Drilling Techniques, Complete to Depth of: -$                         -$                         -$                         -$                         

a. 350 feet bls (Mud Rotary) FT 350 180.00$                    63,000.00$             120.00$            42,000.00$             75.00$              26,250.00$             170.00$             59,500.00$             

b. 1,800 feet bls (Reverse-air) FT 1,450 100.00$                    145,000.00$           120.00$            174,000.00$          75.00$              108,750.00$          140.00$             203,000.00$          

c. 12-inch Diameter up to 3,500 feet bls (Reverse-air) FT 1,900 40.00$                       76,000.00$             100.00$            190,000.00$          100.00$            190,000.00$          115.00$             218,500.00$          

III-4. Pilot Hole Reaming or Open Hole to Depth of: -$                         -$                         -$                         -$                         

a. 47-inch Diameter to 350 feet bls (Mud Rotary) FT 350 102.00$                    35,700.00$             180.00$            63,000.00$             350.00$            122,500.00$          275.00$             96,250.00$             

b. 33-inch Diameter to 1,600 feet bls (Reverse-air) FT 1,250 115.00$                    143,750.00$           150.00$            187,500.00$          250.00$            312,500.00$          250.00$             312,500.00$          

c. 25-inch Diameter up to 2,000 feet bls (Reverse-air) FT 400 115.00$                    46,000.00$             130.00$            52,000.00$             225.00$            90,000.00$             215.00$             86,000.00$             

d. Re-establish 12-inch Diameter open hole up to 3,500 feet bls (Reverse-air) FT 1,500 30.00$                       45,000.00$             100.00$            150,000.00$          100.00$            150,000.00$          100.00$             150,000.00$          

III-5. Geophysical Logging - Furnish, Setup, Operate, and Remove all Equip. to Conduct 
Geophysical Logs in Accordance with Table 1 of Section 02679 on: 

a. Pilot Hole to 350 feet EA 1 6,100.00$                 6,100.00$                10,000.00$      10,000.00$             7,500.00$        7,500.00$               4,000.00$          4,000.00$               

b. Reamed Hole to 350 feet EA 1 6,100.00$                 6,100.00$                10,000.00$      10,000.00$             7,500.00$        7,500.00$               2,250.00$          2,250.00$               

c. Pilot Hole to 1,800 feet EA 1 19,000.00$               19,000.00$             15,000.00$      15,000.00$             7,500.00$        7,500.00$               7,000.00$          7,000.00$               

d. Reamed Hole to 1,600 feet EA 1 6,100.00$                 6,100.00$                15,000.00$      15,000.00$             7,500.00$        7,500.00$               3,250.00$          3,250.00$               

e. Pilot hole  up to 3,500 feet EA 1 26,000.00$               26,000.00$             20,000.00$      20,000.00$             7,500.00$        7,500.00$               9,000.00$          9,000.00$               

d. Reamed Hole to 2,000 feet EA 1 6,100.00$                 6,100.00$                20,000.00$      20,000.00$             7,500.00$        7,500.00$               3,500.00$          3,500.00$               

f. Completed Well up to 3,500 feet EA 1 65,000.00$               65,000.00$             20,000.00$      20,000.00$             8,500.00$        8,500.00$               8,000.00$          8,000.00$               

g. Temperature Log Following Each Cement Stage EA 5 2,000.00$                 10,000.00$             1,000.00$        5,000.00$               2,500.00$        12,500.00$             1,500.00$          7,500.00$               

h. Cement Bond Log on Final Casing EA 1 18,000.00$               18,000.00$             15,000.00$      15,000.00$             15,000.00$      15,000.00$             6,000.00$          6,000.00$               

III-6. Furnish and Install Casing:

a. 34-inch Dia. Carbon Steel FT 350 200.00$                    70,000.00$             160.00$            56,000.00$             250.00$            87,500.00$             215.00$             75,250.00$             

b. 26-inch Dia. Carbon Steel FT 1600 160.00$                    256,000.00$           120.00$            192,000.00$          150.00$            240,000.00$          170.00$             272,000.00$          

c. 16-inch Dia. Carbon Steel FT 2000 185.00$                    370,000.00$           100.00$            200,000.00$          175.00$            350,000.00$          180.00$             360,000.00$          

d. 9.625-inch Dia. FRP Tubing FT 2000 120.00$                    240,000.00$           80.00$              160,000.00$          100.00$            200,000.00$          170.00$             340,000.00$          

III-7. Grout Casing - Grout Carbon Steel Casing from Bottom to Land Surface and Pilot Holes Prior 
to Reaming Using ASTM Type II Cement with up to: 

a. 0% Bentonite (Neat) FT3 7500 18.00$                       135,000.00$           10.00$              75,000.00$             28.00$              210,000.00$          15.00$               112,500.00$          

b. Up to 6% Bentonite FT3 4500 17.00$                       76,500.00$             8.00$                36,000.00$             35.00$              157,500.00$          15.00$               67,500.00$             

PART IIIA - IW-3 (1,260 Days for Substantial Completion)

All Webb YBI Rowe FD Drilling
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Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)
Solicitation No.: #17-0395DC
Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

PART IIIA - IW-3 (1,260 Days for Substantial Completion)

All Webb YBI Rowe FD Drilling

c. Up to 8% Bentonite FT3 3000 16.00$                       48,000.00$             7.00$                21,000.00$             40.00$              120,000.00$          12.50$               37,500.00$             

III-8. Gravel - Furnish and Emplace Clean Gravel Used to Plug Cavities, Complete
YD3 20 1,700.00$                 

34,000.00$             216.00$            4,320.00$               175.00$            3,500.00$               
275.00$             

5,500.00$               

III-9. Pressure Test Casing -  Successfully Complete Pressure Test on Casings,  Complete

a.  Final 16-Inch Casing Prior to Drilling Out Plug
LS 1 15,000.00$               

15,000.00$             30,000.00$      30,000.00$             20,000.00$      20,000.00$             
5,000.00$          

5,000.00$               

b. Final 9-Inch FRP Tubing using an Inflatable Packer
LS 1 15,000.00$               

15,000.00$             30,000.00$      30,000.00$             15,000.00$      15,000.00$             
5,000.00$          

5,000.00$               

III-10. Cores - During Pilot Hole or Open Hole Drilling, Provide 10-Foot Length, 4-Inch Diameter 
Cores at Selected Intervals, Complete Feet 40 1,400.00$                 

56,000.00$             1,000.00$        40,000.00$             750.00$            30,000.00$             
1,000.00$          

40,000.00$             

III-11. Packer Test Set up - Furnish, Setup, Operate, and Remove all Equip. Necessary to Run 
Packer Pumping Test, Complete EA 8 9,900.00$                 

79,200.00$             10,000.00$      80,000.00$             10,000.00$      80,000.00$             
10,000.00$       

80,000.00$             

III-12. Packer Test Pumping Time, Complete HR 130 450.00$                    58,500.00$             300.00$            39,000.00$             300.00$            39,000.00$             250.00$             32,500.00$             

III-13. Pumping Test Setup, Complete LS 2 20,000.00$               40,000.00$             10,000.00$      20,000.00$             20,000.00$      40,000.00$             10,000.00$       20,000.00$             

III-14. Pumping Test Pumping Time, Complete HR 10 2,500.00$                 25,000.00$             300.00$            3,000.00$               350.00$            3,500.00$               250.00$             2,500.00$               

III-15. Development - Develop Well by Air Lifting, Complete
HR 48 500.00$                    

24,000.00$             300.00$            14,400.00$             350.00$            16,800.00$             
250.00$             

12,000.00$             

III-16. Temporary Wellhead - Complete Wellhead in accordance with the Drawings, Complete
LS 1 30,760.00$               

30,760.00$             10,000.00$      10,000.00$             3,000.00$        3,000.00$               
7,500.00$          

7,500.00$               

III-17. Standby Time (Max. 12 hr/day) HR 40 250.00$                    10,000.00$             50.00$              2,000.00$               200.00$            8,000.00$               10.00$               400.00$                  

III-18. Extra Work - Furnish Drilling Rig and Crew to Perform Extra Work Not Included in the 
Specifications When Directed by the ENGINEER, Complete: HR 40 350.00$                    

14,000.00$             100.00$            4,000.00$               300.00$            12,000.00$             
75.00$               

3,000.00$               

III-19. Water Sampling - Collect, Analyze, and Report Water Samples in Accordance with Section 
02311:

a. Water Table Monitoring Wells Weekly Compliance Samples EA 52 400.00$                    20,800.00$             300.00$            15,600.00$             35.00$              1,820.00$               180.00$             9,360.00$               

b. Exhibit 1, List A EA 70 500.00$                    35,000.00$             500.00$            35,000.00$             50.00$              3,500.00$               745.00$             52,150.00$             

c. Exhibit 1, List B EA 16 335.00$                    5,360.00$                1,000.00$        16,000.00$             75.00$              1,200.00$               1,500.00$          24,000.00$             

d. Exhibit 1, List C EA 1 5,880.00$                 5,880.00$                6,000.00$        6,000.00$               10,000.00$      10,000.00$             5,000.00$          5,000.00$               

III-20.
Acidization Setup - Setup for Acidization, Complete, Including well kills LS 1 15,000.00$               15,000.00$             30,000.00$      30,000.00$             25,000.00$      25,000.00$             12,500.00$       12,500.00$             

III-21. Furnish and Emplace Acid, Complete GAL 10,000 4.00$                         40,000.00$             3.00$                30,000.00$             7.00$                70,000.00$             2.75$                 27,500.00$             

TOTAL PART IIA Actual 3,010,850.00$        2,580,339.79$       3,407,320.00$       2,944,910.00$       

submitted price 3,010,850.00$        2,580,339.79$       3,407,320.00$       2,944,910.00$       
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Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)
Solicitation No.: #17-0395DC
Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

IV-1. Mobilize and Demobilize All Equip. to the DZMW-1 Well Site to complete Drilling (in a 12 
Hr/Day, 5 Day/Week Schedule) and Testing Activities for DZMW-1, Complete, Including 
Drilling Pad and Four Water Table Monitoring Wells

LS 1

75,000.00$               75,000.00$              105,000.00$         105,000.00$            $        98,300.00 98,300.00$             10,000.00$         10,000.00$             

IV-2. Set Pit Casing, Complete LS 1 50,000.00$               50,000.00$              99,720.00$           99,720.00$             
 $        40,000.00 

40,000.00$             20,000.00$         20,000.00$             

IV-3. Drill Pilot Hole - Drill Nominal 8 to 12-¼ -Inch Dia.  Pilot Hole Using Mud Rotary or Reverse-
Air Drilling Techniques, Complete to Depth of: -$                          -$                          -$                          -$                          

a. 350 feet (Mud Rotary) FT 350 75.00$                       26,250.00$              150.00$                 52,500.00$             
 $                75.00 

26,250.00$             120.00$               42,000.00$             

b. 1,600 feet (Reverse-air) FT 1,250 70.00$                       87,500.00$              150.00$                 187,500.00$           
 $                75.00 

93,750.00$             100.00$               125,000.00$           

IV-4. Pilot Hole Reaming or Open Hole to Depth of: -$                          -$                          -$                          -$                          

a. 23-inch Diameter to 350 feet (Mud Rotary) FT 350 75.00$                       26,250.00$              100.00$                 35,000.00$             
 $              200.00 

70,000.00$             160.00$               56,000.00$             

b. 15-inch Diameter to 1,600 feet (Reverse-air) FT 1,250 55.00$                       68,750.00$              80.00$                   100,000.00$           
 $              150.00 

187,500.00$           110.00$               137,500.00$           

IV-5. Geophysical Logging - Furnish, Setup, Operate, and Remove all Equip. to Conduct 
Geophysical Logs in Accordance with Table 1 of Section 02679 on: -$                          -$                          -$                          -$                          

a. Pilot Hole to 350 feet EA 1 5,700.00$                  5,700.00$                8,000.00$             8,000.00$               
 $          7,500.00 

7,500.00$               3,000.00$            3,000.00$               

b. Reamed Hole to 350 feet EA 1 5,700.00$                  5,700.00$                8,000.00$             8,000.00$               
 $          7,500.00 

7,500.00$               2,000.00$            2,000.00$               

c. Pilot Hole to 1,600 feet EA 1 17,000.00$               17,000.00$              10,000.00$           10,000.00$             
 $          7,500.00 

7,500.00$               6,000.00$            6,000.00$               

d. Reamed Hole to 1,600 feet EA 1 5,700.00$                  5,700.00$                10,000.00$           10,000.00$             
 $          7,500.00 

7,500.00$               3,000.00$            3,000.00$               

e. Completed Well to 1,600 feet EA 1 17,000.00$               17,000.00$              12,000.00$           12,000.00$             
 $          7,500.00 

7,500.00$               3,000.00$            3,000.00$               

f. Cement Bond Log on Final FRP Casing EA 1 5,700.00$                  5,700.00$                12,000.00$           12,000.00$             
 $        10,000.00 

10,000.00$             4,000.00$            4,000.00$               

IV-6. Furnish and Install Casing: -$                            -$                          -$                          -$                          -$                      -$                          

a. 16-inch Dia. Carbon Steel to 350 feet FT 350 120.00$                     42,000.00$              100.00$                 35,000.00$             
 $              135.00 

47,250.00$             145.00$               50,750.00$             

b. 6-inch Dia. FRP to 1,500 feet FT 1150 55.00$                       63,250.00$              80.00$                   92,000.00$             
 $              130.00 

149,500.00$           110.00$               126,500.00$           

IV-7. Grout Casing - Grout Carbon Steel Casing from Bottom to Land Surface and Pilot Holes 
Prior to Reaming Using ASTM Type II Cement with up to: -$                          -$                          -$                          -$                          

a. 0% Bentonite (Neat) FT3 1500 18.00$                       27,000.00$              10.00$                   15,000.00$             
 $                28.00 

42,000.00$             15.00$                 22,500.00$             

b. Up to 6% Bentonite FT3 900 17.00$                       15,300.00$              8.00$                     7,200.00$               
 $                35.00 

31,500.00$             15.00$                 13,500.00$             

c. Up to 8% Bentonite FT3 600 16.00$                       9,600.00$                7.00$                     4,200.00$               
 $                40.00 

24,000.00$             12.50$                 7,500.00$               

IV-8. Gravel - Furnish and Emplace Clean Gravel Used to Plug Cavities, Complete
YD3 5 1,200.00$                  

6,000.00$                216.00$                 1,080.00$               
 $              175.00 

875.00$                   
250.00$               

1,250.00$               

IV-9. Development - Develop Well by Air Lifting, Complete
HR 24 350.00$                     

8,400.00$                300.00$                 7,200.00$               
 $              350.00 

8,400.00$               
250.00$               

6,000.00$               

IV-10.
Temporary Wellhead - Complete Wellhead in accordance with the Drawings, Complete

LS 1
9,000.00$                  9,000.00$                20,000.00$           20,000.00$             

 $          8,500.00 
8,500.00$               7,500.00$            7,500.00$               

IV-11.
Packer Test Set up - Furnish, Setup, Operate, and Remove all Equip. Necessary to Run 
Packer Pumping Test, Complete EA 2 9,900.00$                  

19,800.00$              10,000.00$           20,000.00$             
 $        18,000.00 

36,000.00$             
10,000.00$         

20,000.00$             

IV-12. Packer Test Pumping Time, Complete HR 32 350.00$                     11,200.00$              300.00$                 9,600.00$               
 $              300.00 

9,600.00$               250.00$               8,000.00$               

PART IVA - DZMW-1 (1,260 Days for Substantial Completion)

All Webb YBI Rowe FD Drilling
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Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)
Solicitation No.: #17-0395DC
Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

PART IVA - DZMW-1 (1,260 Days for Substantial Completion)

All Webb YBI Rowe FD Drilling

IV-13. Standby Time (Max. 12 hr/day) HR 20 150.00$                     3,000.00$                50.00$                   1,000.00$               
 $              200.00 

4,000.00$               10.00$                 200.00$                   

IV-14. Extra Work - Furnish Drilling Rig and Crew to Perform Extra Work Not Included in the 
Specifications When Directed by the ENGINEER, Complete HR 20 250.00$                     

5,000.00$                100.00$                 2,000.00$               
 $              300.00 

6,000.00$               
75.00$                 

1,500.00$               

IV-15. Water Sampling - Collect, Analyze, and Report Water Samples in Accordance with Section 
02311 for: -$                          -$                          -$                          -$                          

a. Water Table Monitoring Wells Weekly Compliance Samples
EA 22

750.00$                     16,500.00$              300.00$                 6,600.00$               
 $                35.00 

770.00$                   180.00$               3,960.00$               

b. Exhibit 1, List A EA 28 449.00$                     12,572.00$              300.00$                 8,400.00$               
 $                50.00 

1,400.00$               745.00$               20,860.00$             

c. Exhibit 1, List C EA 1 5,880.00$                  5,880.00$                6,000.00$             6,000.00$                $        10,000.00 10,000.00$             5,000.00$            5,000.00$               

TOTAL PART IIA Actual 645,052.00$           875,000.00$           943,095.00$           706,520.00$           

submitted price 645,052.00$            875,000.00$           943,095.00$           706,520.00$           
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Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)
Solicitation No.: #17-0395DC
Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

IV-1. Mobilize and Demobilize All Equip. to the DZMW-1 Well Site to complete Drilling (in a 12 
Hr/Day, 5 Day/Week Schedule) and Testing Activities for DZMW-1, Complete, Including Drilling 
Pad and Four Water Table Monitoring Wells LS 1

75,000.00$               75,000.00$             105,000.00$      105,000.00$          98,300.00$      98,300.00$             10,000.00$      10,000.00$             

IV-2. Set Pit Casing, Complete LS 1 50,000.00$               50,000.00$             99,720.00$        99,720.00$             40,000.00$      40,000.00$             20,000.00$      20,000.00$             

IV-3. Drill Pilot Hole - Drill Nominal 8 to 12-¼ -Inch Dia.  Pilot Hole Using Mud Rotary or Reverse-Air 
Drilling Techniques, Complete to Depth of: -$                         -$                        -$                        -$                        

a. 350 feet (Mud Rotary) FT 350 75.00$                      26,250.00$             150.00$             52,500.00$             75.00$              26,250.00$             120.00$            42,000.00$             

b. 1,600 feet (Reverse-air) FT 1,250 70.00$                      87,500.00$             150.00$             187,500.00$          75.00$              93,750.00$             100.00$            125,000.00$          

IV-4. Pilot Hole Reaming or Open Hole to Depth of: -$                         -$                        -$                        -$                        

a. 23-inch Diameter to 350 feet (Mud Rotary) FT 350 75.00$                      26,250.00$             100.00$             35,000.00$             200.00$            70,000.00$             160.00$            56,000.00$             

b. 15-inch Diameter to 1,600 feet (Reverse-air) FT 1,250 55.00$                      68,750.00$             80.00$                100,000.00$          150.00$            187,500.00$          110.00$            137,500.00$          

IV-5. Geophysical Logging - Furnish, Setup, Operate, and Remove all Equip. to Conduct Geophysical 
Logs in Accordance with Table 1 of Section 02679 on: -$                         -$                        -$                        -$                        

a. Pilot Hole to 350 feet EA 1 5,700.00$                 5,700.00$                8,000.00$          8,000.00$               7,500.00$         7,500.00$               3,000.00$         3,000.00$               

b. Reamed Hole to 350 feet EA 1 5,700.00$                 5,700.00$                8,000.00$          8,000.00$               7,500.00$         7,500.00$               2,000.00$         2,000.00$               

c. Pilot Hole to 1,600 feet EA 1 17,000.00$               17,000.00$             10,000.00$        10,000.00$             7,500.00$         7,500.00$               6,000.00$         6,000.00$               

d. Reamed Hole to 1,600 feet EA 1 5,700.00$                 5,700.00$                10,000.00$        10,000.00$             7,500.00$         7,500.00$               3,000.00$         3,000.00$               

e. Completed Well to 1,600 feet EA 1 17,000.00$               17,000.00$             12,000.00$        12,000.00$             7,500.00$         7,500.00$               3,000.00$         3,000.00$               

f. Cement Bond Log on Final FRP Casing EA 1 5,700.00$                 5,700.00$                12,000.00$        12,000.00$             10,000.00$      10,000.00$             4,000.00$         4,000.00$               

IV-6. Furnish and Install Casing: -$                           -$                         -$                        -$                        -$                  -$                        

a. 16-inch Dia. Carbon Steel to 350 feet FT 350 120.00$                    42,000.00$             100.00$             35,000.00$             135.00$            47,250.00$             145.00$            50,750.00$             

b. 6-inch Dia. FRP to 1,500 feet FT 1150 55.00$                      63,250.00$             80.00$                92,000.00$             130.00$            149,500.00$          110.00$            126,500.00$          

IV-7. Grout Casing - Grout Carbon Steel Casing from Bottom to Land Surface and Pilot Holes Prior to 
Reaming Using ASTM Type II Cement with up to: -$                         -$                        -$                        -$                        

a. 0% Bentonite (Neat) FT3 1500 18.00$                      27,000.00$             10.00$                15,000.00$             28.00$              42,000.00$             15.00$              22,500.00$             

b. Up to 6% Bentonite FT3 900 17.00$                      15,300.00$             8.00$                  7,200.00$               35.00$              31,500.00$             15.00$              13,500.00$             

c. Up to 8% Bentonite FT3 600 16.00$                      9,600.00$                7.00$                  4,200.00$               40.00$              24,000.00$             12.50$              7,500.00$               

IV-8. Gravel - Furnish and Emplace Clean Gravel Used to Plug Cavities, Complete
YD3 5 1,200.00$                 

6,000.00$                216.00$             1,080.00$               175.00$            875.00$                  250.00$            1,250.00$               

IV-9. Development - Develop Well by Air Lifting, Complete
HR 24 350.00$                    

8,400.00$                300.00$             7,200.00$               350.00$            8,400.00$               250.00$            6,000.00$               

IV-10.
Temporary Wellhead - Complete Wellhead in accordance with the Drawings, Complete

LS 1
9,000.00$                 9,000.00$                20,000.00$        20,000.00$             8,500.00$         8,500.00$               3,500.00$         3,500.00$               

IV-11.
Packer Test Set up - Furnish, Setup, Operate, and Remove all Equip. Necessary to Run Packer 
Pumping Test, Complete EA 2 9,900.00$                 

19,800.00$             10,000.00$        20,000.00$             18,000.00$      36,000.00$             10,000.00$      20,000.00$             

PART VA - DZMW-2 (1,260 Days for Substantial Completion)

All Webb YBI Rowe FD Drilling



Part 5A Bid Form Page 10 of 13

Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)
Solicitation No.: #17-0395DC
Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

PART VA - DZMW-2 (1,260 Days for Substantial Completion)

All Webb YBI Rowe FD Drilling

IV-12. Packer Test Pumping Time, Complete HR 32 350.00$                    11,200.00$             300.00$             9,600.00$               300.00$            9,600.00$               250.00$            8,000.00$               

IV-13. Standby Time (Max. 12 hr/day) HR 20 150.00$                    3,000.00$                50.00$                1,000.00$               200.00$            4,000.00$               10.00$              200.00$                  

IV-14. Extra Work - Furnish Drilling Rig and Crew to Perform Extra Work Not Included in the 
Specifications When Directed by the ENGINEER, Complete HR 20 250.00$                    

5,000.00$                100.00$             2,000.00$               300.00$            6,000.00$               75.00$              1,500.00$               

IV-15. Water Sampling - Collect, Analyze, and Report Water Samples in Accordance with Section 
02311 for: -$                         -$                        -$                        -$                        

a. Water Table Monitoring Wells Weekly Compliance Samples
EA 22

750.00$                    16,500.00$             300.00$             6,600.00$               35.00$              770.00$                  180.00$            3,960.00$               

b. Exhibit 1, List A EA 28 449.00$                    12,572.00$             300.00$             8,400.00$               50.00$              1,400.00$               745.00$            20,860.00$             

c. Exhibit 1, List C EA 1 5,880.00$                 5,880.00$                6,000.00$          6,000.00$               10,000.00$      10,000.00$             5,000.00$         5,000.00$               

TOTAL PART IIA Actual 645,052.00$           875,000.00$          943,095.00$          702,520.00$          

submitted price 645,052.00$           875,000.00$          943,095.00$          702,520.00$          



Part 6A Bid Form Page 11 of 13

Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)
Solicitation No.: #17-0395DC
Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

VI-1. Mobilize and Demobilize All Equip. to the DZMW-3 Well Site to complete Drilling (in a 12 
Hr/Day, 5 Day/Week Schedule) and Testing Activities for DZMW-3, Complete, Including Drilling 
Pad and Four Water Table Monitoring Wells

LS 1

75,000.00$               75,000.00$              105,000.00$      105,000.00$           98,300.00$      98,300.00$             10,000.00$       10,000.00$             

VI-2. Set Pit Casing, Complete LS 1 50,000.00$               50,000.00$              99,720.00$        99,720.00$             40,000.00$      40,000.00$             20,000.00$       20,000.00$             

VI-3. Drill Pilot Hole - Drill Nominal 8 to 12-¼ -Inch Dia.  Pilot Hole Using Mud Rotary or Reverse-Air 
Drilling Techniques, Complete to Depth of: -$                          -$                          -$                          -$                          

a. 350 feet (Mud Rotary) FT 350 75.00$                       26,250.00$              150.00$              52,500.00$             75.00$              26,250.00$             120.00$            42,000.00$             

b. 1,600 feet (Reverse-air) FT 1,250 70.00$                       87,500.00$              150.00$              187,500.00$           75.00$              93,750.00$             100.00$            125,000.00$           

VI-4. Pilot Hole Reaming or Open Hole to Depth of: -$                          -$                          -$                          -$                          

a. 23-inch Diameter to 350 feet (Mud Rotary) FT 350 75.00$                       26,250.00$              100.00$              35,000.00$             200.00$            70,000.00$             160.00$            56,000.00$             

b. 15-inch Diameter to 1,600 feet (Reverse-air) FT 1,250 55.00$                       68,750.00$              80.00$                100,000.00$           150.00$            187,500.00$           110.00$            137,500.00$           

VI-5. Geophysical Logging - Furnish, Setup, Operate, and Remove all Equip. to Conduct Geophysical 
Logs in Accordance with Table 1 of Section 02679 on: -$                          -$                          -$                          -$                          

a. Pilot Hole to 350 feet EA 1 5,700.00$                  5,700.00$                8,000.00$           8,000.00$               7,500.00$         7,500.00$               3,000.00$         3,000.00$               

b. Reamed Hole to 350 feet EA 1 5,700.00$                  5,700.00$                8,000.00$           8,000.00$               7,500.00$         7,500.00$               2,000.00$         2,000.00$               

c. Pilot Hole to 1,600 feet EA 1 17,000.00$               17,000.00$              10,000.00$        10,000.00$             7,500.00$         7,500.00$               6,000.00$         6,000.00$               

d. Reamed Hole to 1,600 feet EA 1 5,700.00$                  5,700.00$                10,000.00$        10,000.00$             7,500.00$         7,500.00$               3,000.00$         3,000.00$               

e. Completed Well to 1,600 feet EA 1 17,000.00$               17,000.00$              12,000.00$        12,000.00$             7,500.00$         7,500.00$               3,000.00$         3,000.00$               

f. Cement Bond Log on Final FRP Casing EA 1 5,700.00$                  5,700.00$                12,000.00$        12,000.00$             10,000.00$      10,000.00$             4,000.00$         4,000.00$               

VI-6. Furnish and Install Casing: -$                            -$                          -$                          -$                          -$                          

a. 16-inch Dia. Carbon Steel to 350 feet FT 350 120.00$                     42,000.00$              100.00$              35,000.00$             135.00$            47,250.00$             145.00$            50,750.00$             

b. 6-inch Dia. FRP to 1,500 feet FT 1150 55.00$                       63,250.00$              80.00$                92,000.00$             130.00$            149,500.00$           110.00$            126,500.00$           

VI-7. Grout Casing - Grout Carbon Steel Casing from Bottom to Land Surface and Pilot Holes Prior to 
Reaming Using ASTM Type II Cement with up to: -$                          -$                          -$                          -$                          

a. 0% Bentonite (Neat) FT3 1500 18.00$                       27,000.00$              10.00$                15,000.00$             28.00$              42,000.00$             15.00$               22,500.00$             

b. Up to 6% Bentonite FT3 900 17.00$                       15,300.00$              8.00$                   7,200.00$               35.00$              31,500.00$             15.00$               13,500.00$             

c. Up to 8% Bentonite FT3 600 16.00$                       9,600.00$                7.00$                   4,200.00$               40.00$              24,000.00$             12.50$               7,500.00$               

VI-8. Gravel - Furnish and Emplace Clean Gravel Used to Plug Cavities, Complete
YD3 5 1,200.00$                  

6,000.00$                216.00$              1,080.00$               175.00$            875.00$                   
250.00$            

1,250.00$               

VI-9. Development - Develop Well by Air Lifting, Complete
HR 24 350.00$                     

8,400.00$                300.00$              7,200.00$               350.00$            8,400.00$               
250.00$            

6,000.00$               

VI-10.
Temporary Wellhead - Complete Wellhead in accordance with the Drawings, Complete

LS 1
9,000.00$                  9,000.00$                20,000.00$        20,000.00$             8,500.00$         8,500.00$               3,500.00$         3,500.00$               

VI-11.
Packer Test Set up - Furnish, Setup, Operate, and Remove all Equip. Necessary to Run Packer 
Pumping Test, Complete EA 2 9,900.00$                  

19,800.00$              10,000.00$        20,000.00$             18,000.00$      36,000.00$             
10,000.00$       

20,000.00$             

VI-12. Packer Test Pumping Time, Complete HR 32 350.00$                     11,200.00$              300.00$              9,600.00$               300.00$            9,600.00$               250.00$            8,000.00$               

PART VIA - DZMW-3 (1,260 Days for Substantial Completion)
All Webb YBI Rowe FD Drilling



Part 6A Bid Form Page 12 of 13

Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)
Solicitation No.: #17-0395DC
Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

PART VIA - DZMW-3 (1,260 Days for Substantial Completion)
All Webb YBI Rowe FD Drilling

VI-13. Standby Time (Max. 12 hr/day) HR 20 150.00$                     3,000.00$                50.00$                1,000.00$               200.00$            4,000.00$               10.00$               200.00$                   

VI-14. Extra Work - Furnish Drilling Rig and Crew to Perform Extra Work Not Included in the 
Specifications When Directed by the ENGINEER, Complete HR 20 250.00$                     

5,000.00$                100.00$              2,000.00$               300.00$            6,000.00$               
75.00$               

1,500.00$               

VI-15. Water Sampling - Collect, Analyze, and Report Water Samples in Accordance with Section 
02311 for: -$                          -$                          -$                          -$                          

a. Water Table Monitoring Wells Weekly Compliance Samples
EA 22

750.00$                     16,500.00$              300.00$              6,600.00$               35.00$              770.00$                   180.00$            3,960.00$               

b. Exhibit 1, List A EA 28 449.00$                     12,572.00$              300.00$              8,400.00$               50.00$              1,400.00$               745.00$            20,860.00$             

c. Exhibit 1, List C EA 1 5,880.00$                  5,880.00$                6,000.00$           6,000.00$               10,000.00$      10,000.00$             5,000.00$         5,000.00$               

TOTAL PART IIA Actual 645,052.00$           875,000.00$           943,095.00$           702,520.00$           

submitted price 645,052.00$            875,000.00$           943,095.00$           702,520.00$           



Part 7A Bid Form Page 13 of 13

Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)
Solicitation No.: #17-0395DC
Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY UNIT     COST
Computed Total 

Price for Item
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

VII-1. Mobilize and Demobilize All Equip. to the Existing Avon Park Test Well Site to Complete 
Construction and Testing as required, including 200-ft gravel access road, Complete LS 1

18,000.00$               18,000.00$              121,000.00$     121,000.00$           90,000.00$      90,000.00$             60,000.00$      60,000.00$             

VII-2. Drill Out Open Hole (if needed) to Depth of:

a. 8-inch Diameter up to 1,100 feet (Reverse-air) FT 100 110.00$                     11,000.00$              150.00$             15,000.00$             75.00$              7,500.00$               150.00$            15,000.00$             

VII-3. Geophysical Logging - Furnish, Setup, Operate, and Remove all Equip. to Conduct Geophysical 
Logs in Accordance with Table 1 of Section 02679 on: 

a. Existing Well to 1,050 feet EA 1 19,000.00$               19,000.00$              15,000.00$       15,000.00$             10,000.00$      10,000.00$             6,500.00$         6,500.00$               

b. Converted Well to  1,100 feet (if needed) EA 1 13,625.00$               13,625.00$              15,000.00$       15,000.00$             10,000.00$      10,000.00$             8,000.00$         8,000.00$               

VII-4. Furnish and Install Liner Casing (if needed):

a. 4-inch Dia. Carbon Steel FT 900 50.00$                       45,000.00$              20.00$               18,000.00$             50.00$              45,000.00$             100.00$            90,000.00$             

VII-5. Grout Casing - Grout Carbon Steel Casing from Bottom to Land Surface Using ASTM Type II 
Cement with up to: 

a. 0% Bentonite (Neat) FT3 200 20.00$                       4,000.00$                10.00$               2,000.00$               28.00$              5,600.00$               15.00$              3,000.00$               

b. Up to 6% Bentonite FT3 80 19.00$                       1,520.00$                8.00$                  640.00$                   35.00$              2,800.00$               15.00$              1,200.00$               

VII-6. Development - Develop Well by Air Lifting, Complete
HR 24 380.00$                     

9,120.00$                200.00$             4,800.00$               350.00$            8,400.00$               
250.00$            

6,000.00$               

VII-7. Temporary Wellhead - Complete Wellhead in accordance with the Drawings, Complete

LS 1 9,000.00$                  
9,000.00$                10,260.00$       10,260.00$             8,500.00$         8,500.00$               

3,500.00$         
3,500.00$               

VII-8. Standby Time (Max. 12 hr/day) HR 20 340.00$                     6,800.00$                50.00$               1,000.00$               200.00$            4,000.00$               50.00$              1,000.00$               

VII-9. Extra Work - Furnish Drilling Rig and Crew to Perform Extra Work Not Included in the 
Specifications When Directed by the ENGINEER, Complete HR 20 450.00$                     

9,000.00$                100.00$             2,000.00$               300.00$            6,000.00$               
250.00$            

5,000.00$               

VII-10. Water Sampling - Collect, Analyze, and Report Water Samples in Accordance with Section 
02311 for:

a. Exhibit 1, List A EA 1 500.00$                     500.00$                    300.00$             300.00$                   1,000.00$         1,000.00$               745.00$            745.00$                   

b. Exhibit 1, List C EA 1 5,880.00$                  5,880.00$                6,000.00$          6,000.00$               10,000.00$      10,000.00$             5,000.00$         5,000.00$               

TOTAL PART IIA Actual 152,445.00$           211,000.00$           208,800.00$           204,945.00$           

submitted price 152,445.00$            211,000.00$           208,800.00$           204,945.00$           

PART VIIA - Avon Park Monitor Well Conversion  (1,260 Days for Substantial Completion)

All Webb YBI Rowe FD Drilling



Part 1B Bid Form Page 1 of 13

Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)

Solicitation No.: #17-0395DC

Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

I-1. Mobilize and Demobilize All Equip. to the IW-1 Well Site to Complete Drilling (in a 12 Hr/Day, 5 
Day/Week Schedule) and Testing Activities for IW-1, Complete, Including Drilling Pad and Four 
Water Table Monitoring Wells

LS 1 294,000.00$     294,000.00$            284,000.00$     284,000.00$             $      280,000.00 280,000.00$            125,000.00$     125,000.00$            

I-2. Set Pit Casing, Complete LS 1 250,000.00$     250,000.00$            117,000.00$     117,000.00$             $         70,000.00 70,000.00$              100,000.00$     100,000.00$            

I-3. Drill Pilot Hole - Drill Nominal 8 to 12-¼ -Inch Dia.  Pilot Hole Using Mud Rotary or Reverse-Air 
Drilling Techniques, Complete to Depth of:

a. 350 feet bls (Mud Rotary) FT 350 80.00$                28,000.00$              120.00$             42,000.00$               $                 75.00 26,250.00$              170.00$             59,500.00$              

b. 1,800 feet bls (Reverse-air) FT 1,450 75.00$                108,750.00$            120.00$             174,000.00$             $                 75.00 108,750.00$            140.00$             203,000.00$            

c. 12-inch Diameter up to 3,500 feet bls (Reverse-air) FT 1,900 70.00$                133,000.00$            100.00$             190,000.00$             $                 75.00 142,500.00$            115.00$             218,500.00$            

I-4. Pilot Hole Reaming or Open Hole to Depth of:

a. 41-inch Diameter to 350 feet bls (Mud Rotary) FT 350 102.00$             35,700.00$              160.00$             56,000.00$               $              300.00 105,000.00$            270.00$             94,500.00$              

b. 31-inch Diameter to 1,600 feet bls (Reverse-air) FT 1,250 115.00$             143,750.00$            140.00$             175,000.00$             $              225.00 281,250.00$            240.00$             300,000.00$            

c. 23-inch Diameter up to 2,000 feet bls (Reverse-air) FT 400 115.00$             46,000.00$              120.00$             48,000.00$               $              175.00 70,000.00$              205.00$             82,000.00$              

d. Re-establish 12-inch Diameter open hole up to 3,500 feet bls (Reverse-air) FT 1,500 30.00$                45,000.00$              100.00$             150,000.00$             $              100.00 150,000.00$            100.00$             150,000.00$            

I-5. Geophysical Logging - Furnish, Setup, Operate, and Remove all Equip. to Conduct Geophysical 
Logs in Accordance with Table 1 of Section 02679 on: 

a. Pilot Hole to 350 feet EA 1 6,109.00$          6,109.00$                10,000.00$        10,000.00$               $           8,500.00 8,500.00$                4,000.00$          4,000.00$                

b. Reamed Hole to 350 feet EA 1 6,109.00$          6,109.00$                10,000.00$        10,000.00$               $           8,500.00 8,500.00$                2,250.00$          2,250.00$                

c. Pilot Hole to 1,800 feet EA 1 19,777.00$        19,777.00$              15,000.00$        15,000.00$               $           8,500.00 8,500.00$                7,000.00$          7,000.00$                

d. Reamed Hole to 1,600 feet EA 1 9,500.00$          9,500.00$                15,000.00$        15,000.00$               $           8,500.00 8,500.00$                3,250.00$          3,250.00$                

e. Pilot hole  up to 3,500 feet EA 1 26,369.00$        26,369.00$              20,000.00$        20,000.00$               $           8,500.00 8,500.00$                9,000.00$          9,000.00$                

d. Reamed Hole to 2,000 feet EA 1 6,109.00$          6,109.00$                20,000.00$        20,000.00$               $           8,500.00 8,500.00$                3,500.00$          3,500.00$                

f. Completed Well up to 3,500 feet EA 1 65,923.00$        65,923.00$              20,000.00$        20,000.00$               $         10,000.00 10,000.00$              8,000.00$          8,000.00$                

g. Temperature Log Following Each Cement Stage EA 5 3,665.00$          18,325.00$              1,000.00$          5,000.00$                 $           2,500.00 12,500.00$              1,500.00$          7,500.00$                

h. Cement Bond Log on Final Casing EA 1 18,326.00$        18,326.00$              15,000.00$        15,000.00$               $         18,500.00 18,500.00$              6,000.00$          6,000.00$                

I-6. Furnish and Install Casing:

a. 32-inch Dia. Carbon Steel FT 350 159.00$             55,650.00$              150.00$             52,500.00$               $              200.00 70,000.00$              205.00$             71,750.00$              

b. 24-inch Dia. Carbon Steel FT 1600 110.00$             176,000.00$            100.00$             160,000.00$             $              125.00 200,000.00$            165.00$             264,000.00$            

c. 12-inch Dia. Carbon Steel FT 2000 84.00$                168,000.00$            120.00$             240,000.00$             $              100.00 200,000.00$            150.00$             300,000.00$            

I-7. Grout Casing - Grout Carbon Steel Casing from Bottom to Land Surface and Pilot Holes Prior to 
Reaming Using ASTM Type II Cement with up to: 

a. 0% Bentonite (Neat) FT3 6000 18.00$                108,000.00$            10.00$                60,000.00$               $                 28.00 168,000.00$            15.00$               90,000.00$              

b. Up to 6% Bentonite FT3 3600 17.00$                61,200.00$              8.00$                  28,800.00$               $                 35.00 126,000.00$            15.00$               54,000.00$              

PART IB - IW-1 (1,440 Days for Substantial Completion)

All Webb YBI Rowe FD Drilling



Part 1B Bid Form Page 2 of 13

Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)

Solicitation No.: #17-0395DC

Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

PART IB - IW-1 (1,440 Days for Substantial Completion)

All Webb YBI Rowe FD Drilling

c. Up to 8% Bentonite FT3 2400 16.00$                38,400.00$              7.00$                  16,800.00$               $                 40.00 96,000.00$              12.50$               30,000.00$              

I-8. Gravel - Furnish and Emplace Clean Gravel Used to Plug Cavities, Complete
YD3 20 1,700.00$          34,000.00$              216.00$             4,320.00$                 $              175.00 3,500.00$                275.00$             5,500.00$                

I-9. Pressure Test Casing - Successfully Complete Pressure Test on Final 24-Inch Casing Prior to 
Drilling Out Plug, Complete LS 1 20,000.00$        

20,000.00$              30,000.00$        30,000.00$               $         15,000.00 15,000.00$              5,000.00$          5,000.00$                

I-10. Cores - During Pilot Hole or Open Hole Drilling, Provide 10-Foot Length, 4-Inch Diameter Cores 
at Selected Intervals, Complete Feet 40 1,402.00$          

56,080.00$              1,000.00$          40,000.00$               $              750.00 30,000.00$              1,000.00$          40,000.00$              

I-11. Packer Test Set up - Furnish, Setup, Operate, and Remove all Equip. Necessary to Run Packer 
Pumping Test, Complete EA 6 9,953.00$          

59,718.00$              10,000.00$        60,000.00$               $         10,000.00 60,000.00$              10,000.00$       60,000.00$              

I-12. Packer Test Pumping Time, Complete HR 100 448.00$             44,800.00$              300.00$             30,000.00$               $              300.00 30,000.00$              250.00$             25,000.00$              

I-13. Pumping Test Setup, Complete LS 2 20,000.00$        40,000.00$              10,000.00$        20,000.00$               $         20,000.00 40,000.00$              10,000.00$       20,000.00$              

I-14. Pumping Test Pumping Time, Complete HR 10 2,488.00$          24,880.00$              300.00$             3,000.00$                 $              350.00 3,500.00$                250.00$             2,500.00$                

I-15. Development - Develop Well, Complete HR 48
519.00$             

24,912.00$              300.00$             14,400.00$               $              350.00 16,800.00$              250.00$             12,000.00$              

I-16.  Temporary Wellhead 

a. Install Wellhead in accordance with the Drawings, Complete LS 1 75,000.00$        75,000.00$              50,000.00$        50,000.00$               $         95,000.00 95,000.00$              10,000.00$       10,000.00$              

b. Temporary HDPE piping to reclaimed line as shown in Drawings (IW-1 only) FT 300 173.00$             51,900.00$              100.00$             30,000.00$               $                 75.00 22,500.00$              10.00$               3,000.00$                

c. Hot Tap Reclaimed line, Install Above Ground Appurtenances,  and connect with DIP piping 
as shown in drawings (IW-1 only) LS 1 88,000.00$        88,000.00$              40,000.00$        40,000.00$               $         85,000.00 85,000.00$              145,000.00$     145,000.00$            

I-17. Standby Time (Max. 12 hr/day) HR 40 200.00$             8,000.00$                50.00$                2,000.00$                 $              200.00 8,000.00$                10.00$               400.00$                    

I-18. Extra Work - Furnish Drilling Rig and Crew to Perform Extra Work Not Included in the 
Specifications When Directed by the ENGINEER, Complete

HR 40
250.00$             10,000.00$              100.00$             4,000.00$                 $              300.00 12,000.00$              75.00$               3,000.00$                

I-19. Water Sampling - Collect, Analyze, and Report Water Samples in Accordance with Section 
02311 for:
a. Water Table Monitoring Wells Weekly Compliance Samples EA 35 750.00$             26,250.00$              300.00$             10,500.00$               $                 35.00 1,225.00$                180.00$             6,300.00$                

b. Exhibit 1, List A EA 70 450.00$             31,500.00$              500.00$             35,000.00$               $                 50.00 3,500.00$                745.00$             52,150.00$              

c. Exhibit 1, List B EA 12 336.00$             4,032.00$                1,000.00$          12,000.00$               $                 75.00 900.00$                    1,500.00$          18,000.00$              

d. Exhibit 1, List C EA 1 5,880.00$          5,880.00$                6,000.00$          6,000.00$                 $         10,000.00 10,000.00$              5,000.00$          5,000.00$                

I-20. Acidization Setup - Setup for Acidization, Complete, Including well kills LS 1 30,000.00$        30,000.00$              40,000.00$        40,000.00$               $         25,000.00 25,000.00$              12,500.00$       12,500.00$              

I-21. Furnish and Emplace Acid, Complete GAL 10,000 4.00$                  40,000.00$              3.00$                  30,000.00$               $                   7.00 70,000.00$              2.75$                  27,500.00$              

TOTAL PART IB 2,542,949.00$        2,385,320.00$        2,717,675.00$        2,645,600.00$        

submitted price 2,542,949.00$        2,385,320.00$        2,717,675.00$        2,645,600.00$        
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Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)
Solicitation No.: #17-0395DC
Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

II-1. Mobilize and Demobilize All Equip. to the IW-2 Well Site to Complete Drilling (in a 12 
Hr/Day, 5 Day/Week Schedule) and Testing Activities for IW-2, Complete, Including 
Drilling Pad and Four Water Table Monitoring Wells

LS 1 288,000.00$             288,000.00$            261,000.00$         261,000.00$           268,000.00$          268,000.00$           35,000.00$           35,000.00$             

II-2. Set Pit Casing, Complete LS 1 250,000.00$             250,000.00$            117,000.00$         117,000.00$           70,000.00$             70,000.00$             100,000.00$         100,000.00$           

II-3. Drill Pilot Hole - Drill Nominal 8 to 12-¼ -Inch Dia.  Pilot Hole Using Mud Rotary or 
Reverse-Air Drilling Techniques, Complete to Depth of:

a. 350 feet bls (Mud Rotary) FT 350 180.00$                     63,000.00$              100.00$                 35,000.00$             75.00$                     26,250.00$             175.00$                 61,250.00$             

b. 1,800 feet bls (Reverse-air) FT 1,450 160.00$                     232,000.00$            100.00$                 145,000.00$           75.00$                     108,750.00$           145.00$                 210,250.00$           

c. 12-inch Diameter up to 3,500 feet bls (Reverse-air) FT 1,900 40.00$                       76,000.00$              100.00$                 190,000.00$           75.00$                     142,500.00$           120.00$                 228,000.00$           

II-4. Pilot Hole Reaming or Open Hole to Depth of:

a. 41-inch Diameter to 350 feet bls (Mud Rotary) FT 350 102.00$                     35,700.00$              160.00$                 56,000.00$             300.00$                  105,000.00$           275.00$                 96,250.00$             

b. 31-inch Diameter to 1,600 feet bls (Reverse-air) FT 1,250 115.00$                     143,750.00$            140.00$                 175,000.00$           225.00$                  281,250.00$           245.00$                 306,250.00$           

c. 23-inch Diameter up to 2,000 feet bls (Reverse-air) FT 400 115.00$                     46,000.00$              120.00$                 48,000.00$             175.00$                  70,000.00$             210.00$                 84,000.00$             

d. Re-establish 12-inch Diameter open hole up to 3,500 feet bls (Reverse-air) FT 1,500 30.00$                       45,000.00$              100.00$                 150,000.00$           100.00$                  150,000.00$           110.00$                 165,000.00$           

II-5. Geophysical Logging - Furnish, Setup, Operate, and Remove all Equip. to Conduct 
Geophysical Logs in Accordance with Table 1 of Section 02679 on: 

a. Pilot Hole to 350 feet EA 1 6,109.00$                  6,109.00$                10,000.00$           10,000.00$             8,500.00$               8,500.00$               4,250.00$             4,250.00$               

b. Reamed Hole to 350 feet EA 1 6,109.00$                  6,109.00$                10,000.00$           10,000.00$             8,500.00$               8,500.00$               2,500.00$             2,500.00$               

c. Pilot Hole to 1,800 feet EA 1 19,777.00$               19,777.00$              15,000.00$           15,000.00$             8,500.00$               8,500.00$               7,250.00$             7,250.00$               

d. Reamed Hole to 1,600 feet EA 1 9,500.00$                  9,500.00$                15,000.00$           15,000.00$             8,500.00$               8,500.00$               3,500.00$             3,500.00$               

e. Pilot hole  up to 3,500 feet EA 1 26,369.00$               26,369.00$              20,000.00$           20,000.00$             8,500.00$               8,500.00$               9,250.00$             9,250.00$               

d. Reamed Hole to 2,000 feet EA 1 6,109.00$                  6,109.00$                20,000.00$           20,000.00$             8,500.00$               8,500.00$               2,750.00$             2,750.00$               

f. Completed Well up to 3,500 feet EA 1 65,923.00$               65,923.00$              20,000.00$           20,000.00$             10,000.00$             10,000.00$             8,250.00$             8,250.00$               

g. Temperature Log Following Each Cement Stage EA 5 3,665.00$                  18,325.00$              1,000.00$             5,000.00$               2,500.00$               12,500.00$             1,750.00$             8,750.00$               

h. Cement Bond Log on Final Casing EA 1 18,326.00$               18,326.00$              15,000.00$           15,000.00$             18,500.00$             18,500.00$             6,250.00$             6,250.00$               

II-6. Furnish and Install Casing:

a. 32-inch Dia. Carbon Steel FT 350 159.00$                     55,650.00$              150.00$                 52,500.00$             200.00$                  70,000.00$             210.00$                 73,500.00$             

b. 24-inch Dia. Carbon Steel FT 1600 110.00$                     176,000.00$            100.00$                 160,000.00$           125.00$                  200,000.00$           170.00$                 272,000.00$           

c. 12-inch Dia. Carbon Steel FT 2000 84.00$                       168,000.00$            120.00$                 240,000.00$           100.00$                  200,000.00$           160.00$                 320,000.00$           

II-7. Grout Casing - Grout Carbon Steel Casing from Bottom to Land Surface and Pilot Holes 
Prior to Reaming Using ASTM Type II Cement with up to: 

a. 0% Bentonite (Neat) FT3 6000 18.00$                       108,000.00$            10.00$                   60,000.00$             28.00$                     168,000.00$           15.00$                   90,000.00$             

PART IIB - IW-2 (1,440 Days for Substantial Completion)
All Webb YBI Rowe FD Drilling
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Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)
Solicitation No.: #17-0395DC
Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

PART IIB - IW-2 (1,440 Days for Substantial Completion)
All Webb YBI Rowe FD Drilling

b. Up to 6% Bentonite FT3 3600 17.00$                       61,200.00$              8.00$                     28,800.00$             35.00$                     126,000.00$           15.00$                   54,000.00$             

c. Up to 8% Bentonite FT3 2400 16.00$                       38,400.00$              7.00$                     16,800.00$             40.00$                     96,000.00$             12.50$                   30,000.00$             

II-8. Gravel - Furnish and Emplace Clean Gravel Used to Plug Cavities, Complete
YD3 20 1,700.00$                  

34,000.00$              216.00$                 4,320.00$               175.00$                  3,500.00$               
275.00$                 

5,500.00$               

II-9. Pressure Test Casing - Successfully Complete Pressure Test on Final 24-Inch Casing Prior 
to Drilling Out Plug, Complete LS 1 20,000.00$               

20,000.00$              20,000.00$           20,000.00$             15,000.00$             15,000.00$             
5,000.00$             

5,000.00$               

II-10. Cores - During Pilot Hole or Open Hole Drilling, Provide 10-Foot Length, 4-Inch Diameter 
Cores at Selected Intervals, Complete Feet 40 1,402.00$                  

56,080.00$              1,000.00$             40,000.00$             750.00$                  30,000.00$             
1,000.00$             

40,000.00$             

II-11. Packer Test Set up - Furnish, Setup, Operate, and Remove all Equip. Necessary to Run 
Packer Pumping Test, Complete EA 6 9,953.00$                  

59,718.00$              10,000.00$           60,000.00$             10,000.00$             60,000.00$             
12,500.00$           

75,000.00$             

II-12. Packer Test Pumping Time, Complete HR 100 448.00$                     44,800.00$              300.00$                 30,000.00$             300.00$                  30,000.00$             275.00$                 27,500.00$             

II-13. Pumping Test Setup, Complete LS 2 20,000.00$               40,000.00$              10,000.00$           20,000.00$             20,000.00$             40,000.00$             12,500.00$           25,000.00$             

II-14. Pumping Test Pumping Time, Complete HR 10 2,488.00$                  24,880.00$              300.00$                 3,000.00$               350.00$                  3,500.00$               275.00$                 2,750.00$               

II-15. Development - Develop Well by Air Lifting, Complete
HR 48 519.00$                     

24,912.00$              300.00$                 14,400.00$             350.00$                  16,800.00$             
275.00$                 

13,200.00$             

II-16. Temporary Wellhead - Complete Wellhead in accordance with the Drawings, Complete
LS 1 75,000.00$               

75,000.00$              10,000.00$           10,000.00$             3,000.00$               3,000.00$               
7,500.00$             

7,500.00$               

II-17. Standby Time (Max. 12 hr/day) HR 40 200.00$                     8,000.00$                50.00$                   2,000.00$               200.00$                  8,000.00$               10.00$                   400.00$                   

II-18. Extra Work - Furnish Drilling Rig and Crew to Perform Extra Work Not Included in the 
Specifications When Directed by the ENGINEER, Complete HR 40 250.00$                     

10,000.00$              100.00$                 4,000.00$               300.00$                  12,000.00$             
75.00$                   

3,000.00$               

II-19. Water Sampling - Collect, Analyze, and Report Water Samples in Accordance with 
Section 02311 for:

a. Water Table Monitoring Wells Weekly Compliance Samples EA 35 750.00$                     26,250.00$              300.00$                 10,500.00$             35.00$                     1,225.00$               200.00$                 7,000.00$               

b. Exhibit 1, List A EA 70 450.00$                     31,500.00$              500.00$                 35,000.00$             50.00$                     3,500.00$               750.00$                 52,500.00$             

c. Exhibit 1, List B EA 12 336.00$                     4,032.00$                1,000.00$             12,000.00$             75.00$                     900.00$                   1,750.00$             21,000.00$             

d. Exhibit 1, List C EA 1 5,880.00$                  5,880.00$                6,000.00$             6,000.00$               10,000.00$             10,000.00$             5,250.00$             5,250.00$               

II-20.
Acidization Setup - Setup for Acidization, Complete, Including well kills LS 1

30,000.00$               
30,000.00$              30,000.00$           30,000.00$             25,000.00$             25,000.00$             

12,500.00$           
12,500.00$             

II-21. Furnish and Emplace Acid, Complete GAL 10,000 4.00$                          40,000.00$              3.00$                     30,000.00$             7.00$                       70,000.00$             2.75$                     27,500.00$             

TOTAL PART IIB Actual 2,498,299.00$        2,196,320.00$       2,506,175.00$       2,508,850.00$       

submitted price 2,498,299.00$        2,196,320.00$       2,506,175.00$       2,508,850.00$       
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Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)
Solicitation No.: #17-0395DC
Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

III-1. a. Mobilize and Demobilize All Equip. to the IW-3 Well Site at the NRWRF to Complete 
Drilling and Testing Activities for IW-3, Complete, Including Drilling Pad and Four Water 
Table Monitoring Wells LS 1

360,000.00$             360,000.00$           308,000.00$    308,000.00$          399,600.00$    399,600.00$          40,000.00$       40,000.00$             

b. Additional Mobilization Cost to Construct Well at SEWRF 
LS 1 25,000.00$               25,000.00$             13,516.65$      13,516.65$             200,000.00$    200,000.00$          25,000.00$       25,000.00$             

III-2. Set Pit Casing, Complete LS 1 250,000.00$             250,000.00$           111,800.00$    111,800.00$          70,000.00$      70,000.00$             100,000.00$     100,000.00$          

III-3. Drill Pilot Hole - Drill Nominal 8 to 12-¼ -Inch Dia.  Pilot Hole Using Mud Rotary or Reverse-
Air Drilling Techniques, Complete to Depth of:

a. 350 feet bls (Mud Rotary) FT 350 180.00$                    63,000.00$             120.00$            42,000.00$             105.00$            36,750.00$             180.00$             63,000.00$             

b. 1,800 feet bls (Reverse-air) FT 1,450 130.00$                    188,500.00$           120.00$            174,000.00$          105.00$            152,250.00$          150.00$             217,500.00$          

c. 12-inch Diameter up to 3,500 feet bls (Reverse-air) FT 1,900 40.00$                       76,000.00$             100.00$            190,000.00$          125.00$            237,500.00$          125.00$             237,500.00$          

III-4. Pilot Hole Reaming or Open Hole to Depth of:

a. 47-inch Diameter to 350 feet bls (Mud Rotary) FT 350 102.00$                    35,700.00$             180.00$            63,000.00$             400.00$            140,000.00$          285.00$             99,750.00$             

b. 33-inch Diameter to 1,600 feet bls (Reverse-air) FT 1,250 115.00$                    143,750.00$           150.00$            187,500.00$          275.00$            343,750.00$          260.00$             325,000.00$          

c. 25-inch Diameter up to 2,000 feet bls (Reverse-air) FT 400 115.00$                    46,000.00$             130.00$            52,000.00$             225.00$            90,000.00$             225.00$             90,000.00$             

d. Re-establish 12-inch Diameter open hole up to 3,500 feet bls (Reverse-air) FT 1,500 30.00$                       45,000.00$             100.00$            150,000.00$          100.00$            150,000.00$          110.00$             165,000.00$          

III-5. Geophysical Logging - Furnish, Setup, Operate, and Remove all Equip. to Conduct 
Geophysical Logs in Accordance with Table 1 of Section 02679 on: 

a. Pilot Hole to 350 feet EA 1 6,100.00$                 6,100.00$                10,000.00$      10,000.00$             8,500.00$        8,500.00$               4,250.00$          4,250.00$               

b. Reamed Hole to 350 feet EA 1 6,100.00$                 6,100.00$                10,000.00$      10,000.00$             8,500.00$        8,500.00$               2,500.00$          2,500.00$               

c. Pilot Hole to 1,800 feet EA 1 19,000.00$               19,000.00$             15,000.00$      15,000.00$             8,500.00$        8,500.00$               7,250.00$          7,250.00$               

d. Reamed Hole to 1,600 feet EA 1 6,100.00$                 6,100.00$                15,000.00$      15,000.00$             8,500.00$        8,500.00$               3,500.00$          3,500.00$               

e. Pilot hole  up to 3,500 feet EA 1 26,000.00$               26,000.00$             20,000.00$      20,000.00$             8,500.00$        8,500.00$               9,250.00$          9,250.00$               

d. Reamed Hole to 2,000 feet EA 1 6,100.00$                 6,100.00$                20,000.00$      20,000.00$             8,500.00$        8,500.00$               3,750.00$          3,750.00$               

f. Completed Well up to 3,500 feet EA 1 65,000.00$               65,000.00$             20,000.00$      20,000.00$             10,000.00$      10,000.00$             8,250.00$          8,250.00$               

g. Temperature Log Following Each Cement Stage EA 5 2,000.00$                 10,000.00$             1,000.00$        5,000.00$               3,000.00$        15,000.00$             1,750.00$          8,750.00$               

h. Cement Bond Log on Final Casing EA 1 18,000.00$               18,000.00$             15,000.00$      15,000.00$             20,000.00$      20,000.00$             6,500.00$          6,500.00$               

III-6. Furnish and Install Casing:

a. 34-inch Dia. Carbon Steel FT 350 200.00$                    70,000.00$             160.00$            56,000.00$             250.00$            87,500.00$             225.00$             78,750.00$             

b. 26-inch Dia. Carbon Steel FT 1600 160.00$                    256,000.00$           120.00$            192,000.00$          150.00$            240,000.00$          180.00$             288,000.00$          

c. 16-inch Dia. Carbon Steel FT 2000 185.00$                    370,000.00$           100.00$            200,000.00$          175.00$            350,000.00$          190.00$             380,000.00$          

d. 9.625-inch Dia. FRP Tubing FT 2000 120.00$                    240,000.00$           80.00$              160,000.00$          100.00$            200,000.00$          180.00$             360,000.00$          

III-7. Grout Casing - Grout Carbon Steel Casing from Bottom to Land Surface and Pilot Holes Prior 
to Reaming Using ASTM Type II Cement with up to: 

a. 0% Bentonite (Neat) FT3 7500 18.00$                       135,000.00$           10.00$              75,000.00$             28.00$              210,000.00$          15.00$               112,500.00$          

b. Up to 6% Bentonite FT3 4500 17.00$                       76,500.00$             8.00$                36,000.00$             35.00$              157,500.00$          15.00$               67,500.00$             

PART IIIB - IW-3 (1,440 Days for Substantial Completion)
All Webb YBI Rowe FD Drilling
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Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)
Solicitation No.: #17-0395DC
Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

PART IIIB - IW-3 (1,440 Days for Substantial Completion)
All Webb YBI Rowe FD Drilling

c. Up to 8% Bentonite FT3 3000 16.00$                       48,000.00$             7.00$                21,000.00$             40.00$              120,000.00$          12.50$               37,500.00$             

III-8. Gravel - Furnish and Emplace Clean Gravel Used to Plug Cavities, Complete
YD3 20 1,700.00$                 

34,000.00$             
216.00$            

4,320.00$               
175.00$            

3,500.00$               
275.00$             

5,500.00$               

III-9. Pressure Test Casing -  Successfully Complete Pressure Test on Casings,  Complete

a.  Final 16-Inch Casing Prior to Drilling Out Plug
LS 1 15,000.00$               

15,000.00$             
30,000.00$      

30,000.00$             
20,000.00$      

20,000.00$             
5,000.00$          

5,000.00$               

b. Final 9-Inch FRP Tubing using an Inflatable Packer
LS 1 15,000.00$               

15,000.00$             
30,000.00$      

30,000.00$             
20,000.00$      

20,000.00$             
5,000.00$          

5,000.00$               

III-10. Cores - During Pilot Hole or Open Hole Drilling, Provide 10-Foot Length, 4-Inch Diameter 
Cores at Selected Intervals, Complete Feet 40 1,400.00$                 

56,000.00$             
1,000.00$        

40,000.00$             
1,000.00$        

40,000.00$             
1,000.00$          

40,000.00$             

III-11. Packer Test Set up - Furnish, Setup, Operate, and Remove all Equip. Necessary to Run 
Packer Pumping Test, Complete EA 8 9,900.00$                 

79,200.00$             
10,000.00$      

80,000.00$             
15,000.00$      

120,000.00$          
10,000.00$       

80,000.00$             

III-12. Packer Test Pumping Time, Complete HR 130 450.00$                    58,500.00$             300.00$            39,000.00$             300.00$            39,000.00$             250.00$             32,500.00$             

III-13. Pumping Test Setup, Complete LS 2 20,000.00$               40,000.00$             10,000.00$      20,000.00$             25,000.00$      50,000.00$             10,000.00$       20,000.00$             

III-14. Pumping Test Pumping Time, Complete HR 10 2,500.00$                 25,000.00$             300.00$            3,000.00$               350.00$            3,500.00$               290.00$             2,900.00$               

III-15. Development - Develop Well by Air Lifting, Complete
HR 48 500.00$                    

24,000.00$             
300.00$            

14,400.00$             
350.00$            

16,800.00$             
250.00$             

12,000.00$             

III-16. Temporary Wellhead - Complete Wellhead in accordance with the Drawings, Complete
LS 1 30,760.00$               

30,760.00$             
10,000.00$      

10,000.00$             
5,000.00$        

5,000.00$               
7,500.00$          

7,500.00$               

III-17. Standby Time (Max. 12 hr/day) HR 40 250.00$                    10,000.00$             50.00$              2,000.00$               200.00$            8,000.00$               10.00$               400.00$                  

III-18. Extra Work - Furnish Drilling Rig and Crew to Perform Extra Work Not Included in the 
Specifications When Directed by the ENGINEER, Complete: HR 40 350.00$                    

14,000.00$             
100.00$            

4,000.00$               
300.00$            

12,000.00$             
75.00$               

3,000.00$               

III-19. Water Sampling - Collect, Analyze, and Report Water Samples in Accordance with Section 
02311:

a. Water Table Monitoring Wells Weekly Compliance Samples EA 52 400.00$                    20,800.00$             300.00$            15,600.00$             35.00$              1,820.00$               180.00$             9,360.00$               

b. Exhibit 1, List A EA 70 500.00$                    35,000.00$             500.00$            35,000.00$             50.00$              3,500.00$               750.00$             52,500.00$             

c. Exhibit 1, List B EA 16 335.00$                    5,360.00$                1,000.00$        16,000.00$             75.00$              1,200.00$               1,500.00$          24,000.00$             

d. Exhibit 1, List C EA 1 5,880.00$                 5,880.00$                6,000.00$        6,000.00$               10,000.00$      10,000.00$             5,000.00$          5,000.00$               

III-20.
Acidization Setup - Setup for Acidization, Complete, Including well kills LS 1 15,000.00$               15,000.00$             30,000.00$      30,000.00$             25,000.00$      25,000.00$             12,500.00$       12,500.00$             

III-21. Furnish and Emplace Acid, Complete GAL 10,000 4.00$                         40,000.00$             3.00$                30,000.00$             7.00$                70,000.00$             2.75$                 27,500.00$             

TOTAL PART IIA Actual 3,114,350.00$        2,571,136.65$       3,730,170.00$       3,085,660.00$       

submitted price 3,114,350.00$        2,571,136.65$       3,730,170.00$       3,085,660.00$       
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Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)
Solicitation No.: #17-0395DC
Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

IV-1. Mobilize and Demobilize All Equip. to the DZMW-1 Well Site to complete Drilling (in a 12 
Hr/Day, 5 Day/Week Schedule) and Testing Activities for DZMW-1, Complete, Including 
Drilling Pad and Four Water Table Monitoring Wells

LS 1 75,000.00$               75,000.00$              105,000.00$         105,000.00$            $        98,300.00 98,300.00$             10,000.00$         10,000.00$             

IV-2. Set Pit Casing, Complete LS 1 50,000.00$               50,000.00$              99,720.00$           99,720.00$              $        40,000.00 40,000.00$             20,000.00$         20,000.00$             

IV-3. Drill Pilot Hole - Drill Nominal 8 to 12-¼ -Inch Dia.  Pilot Hole Using Mud Rotary or Reverse-
Air Drilling Techniques, Complete to Depth of:

a. 350 feet (Mud Rotary) FT 350 75.00$                       26,250.00$              150.00$                 52,500.00$              $                75.00 26,250.00$             125.00$               43,750.00$             

b. 1,600 feet (Reverse-air) FT 1,250 70.00$                       87,500.00$              150.00$                 187,500.00$            $                75.00 93,750.00$             105.00$               131,250.00$           

IV-4. Pilot Hole Reaming or Open Hole to Depth of:

a. 23-inch Diameter to 350 feet (Mud Rotary) FT 350 75.00$                       26,250.00$              100.00$                 35,000.00$              $              200.00 70,000.00$             165.00$               57,750.00$             

b. 15-inch Diameter to 1,600 feet (Reverse-air) FT 1,250 55.00$                       68,750.00$              80.00$                   100,000.00$            $              150.00 187,500.00$           110.00$               137,500.00$           

IV-5. Geophysical Logging - Furnish, Setup, Operate, and Remove all Equip. to Conduct 
Geophysical Logs in Accordance with Table 1 of Section 02679 on: 

a. Pilot Hole to 350 feet EA 1 5,700.00$                  5,700.00$                8,000.00$             8,000.00$                $          7,500.00 7,500.00$               3,000.00$            3,000.00$               

b. Reamed Hole to 350 feet EA 1 5,700.00$                  5,700.00$                8,000.00$             8,000.00$                $          7,500.00 7,500.00$               2,000.00$            2,000.00$               

c. Pilot Hole to 1,600 feet EA 1 17,000.00$               17,000.00$              10,000.00$           10,000.00$              $          7,500.00 7,500.00$               6,000.00$            6,000.00$               

d. Reamed Hole to 1,600 feet EA 1 5,700.00$                  5,700.00$                10,000.00$           10,000.00$              $          7,500.00 7,500.00$               3,000.00$            3,000.00$               

e. Completed Well to 1,600 feet EA 1 17,000.00$               17,000.00$              12,000.00$           12,000.00$              $          7,500.00 7,500.00$               3,000.00$            3,000.00$               

f. Cement Bond Log on Final FRP Casing EA 1 5,700.00$                  5,700.00$                12,000.00$           12,000.00$              $        10,000.00 10,000.00$             4,000.00$            4,000.00$               

IV-6. Furnish and Install Casing:

a. 16-inch Dia. Carbon Steel to 350 feet FT 350 120.00$                     42,000.00$              100.00$                 35,000.00$              $              135.00 47,250.00$             145.00$               50,750.00$             

b. 6-inch Dia. FRP to 1,500 feet FT 1150 55.00$                       63,250.00$              80.00$                   92,000.00$              $              130.00 149,500.00$           110.00$               126,500.00$           

IV-7. Grout Casing - Grout Carbon Steel Casing from Bottom to Land Surface and Pilot Holes 
Prior to Reaming Using ASTM Type II Cement with up to: 

a. 0% Bentonite (Neat) FT3 1500 18.00$                       27,000.00$              10.00$                   15,000.00$              $                28.00 42,000.00$             15.00$                 22,500.00$             

b. Up to 6% Bentonite FT3 900 17.00$                       15,300.00$              8.00$                     7,200.00$                $                35.00 31,500.00$             15.00$                 13,500.00$             

c. Up to 8% Bentonite FT3 600 16.00$                       9,600.00$                7.00$                     4,200.00$                $                40.00 24,000.00$             12.50$                 7,500.00$               

IV-8. Gravel - Furnish and Emplace Clean Gravel Used to Plug Cavities, Complete
YD3 5

1,200.00$                  6,000.00$                216.00$                 1,080.00$                $              175.00 875.00$                   250.00$               1,250.00$               

IV-9. Development - Develop Well by Air Lifting, Complete
HR 24

350.00$                     8,400.00$                300.00$                 7,200.00$                $              350.00 8,400.00$               250.00$               6,000.00$               

IV-10.
Temporary Wellhead - Complete Wellhead in accordance with the Drawings, Complete

LS 1
9,000.00$                  9,000.00$                20,000.00$           20,000.00$              $          8,500.00 8,500.00$               7,500.00$            7,500.00$               

IV-11.
Packer Test Set up - Furnish, Setup, Operate, and Remove all Equip. Necessary to Run 
Packer Pumping Test, Complete EA 2

9,900.00$                  19,800.00$              10,000.00$           20,000.00$              $        18,000.00 36,000.00$             10,000.00$         20,000.00$             

IV-12. Packer Test Pumping Time, Complete HR 32 350.00$                     11,200.00$              300.00$                 9,600.00$                $              300.00 9,600.00$               250.00$               8,000.00$               

PART IVB - DZMW-1 (1,440 Days for Substantial Completion)
All Webb YBI Rowe FD Drilling
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Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)
Solicitation No.: #17-0395DC
Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

PART IVB - DZMW-1 (1,440 Days for Substantial Completion)
All Webb YBI Rowe FD Drilling

IV-13. Standby Time (Max. 12 hr/day) HR 20 150.00$                     3,000.00$                50.00$                   1,000.00$                $              200.00 4,000.00$               10.00$                 200.00$                   

IV-14. Extra Work - Furnish Drilling Rig and Crew to Perform Extra Work Not Included in the 
Specifications When Directed by the ENGINEER, Complete HR 20

250.00$                     5,000.00$                100.00$                 2,000.00$                $              300.00 6,000.00$               75.00$                 1,500.00$               

IV-15. Water Sampling - Collect, Analyze, and Report Water Samples in Accordance with Section 
02311 for:

a. Water Table Monitoring Wells Weekly Compliance Samples
EA 22

750.00$                     16,500.00$              300.00$                 6,600.00$                $                35.00 770.00$                   180.00$               3,960.00$               

b. Exhibit 1, List A EA 28 449.00$                     12,572.00$              300.00$                 8,400.00$                $                50.00 1,400.00$               745.00$               20,860.00$             

c. Exhibit 1, List C EA 1 5,880.00$                  5,880.00$                6,000.00$             6,000.00$                $        10,000.00 10,000.00$             5,000.00$            5,000.00$               

TOTAL PART IIA Actual 645,052.00$           875,000.00$           943,095.00$           716,270.00$           

submitted price 645,052.00$            875,000.00$           943,095.00$           716,270.00$           
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Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)
Solicitation No.: #17-0395DC
Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

IV-1. Mobilize and Demobilize All Equip. to the DZMW-1 Well Site to complete Drilling (in a 12 
Hr/Day, 5 Day/Week Schedule) and Testing Activities for DZMW-1, Complete, Including Drilling 
Pad and Four Water Table Monitoring Wells

LS 1 75,000.00$               75,000.00$              105,000.00$      105,000.00$           98,300.00$      98,300.00$             10,000.00$      10,000.00$             

IV-2. Set Pit Casing, Complete LS 1 50,000.00$               50,000.00$              99,720.00$        99,720.00$             40,000.00$      40,000.00$             20,000.00$      20,000.00$             

IV-3. Drill Pilot Hole - Drill Nominal 8 to 12-¼ -Inch Dia.  Pilot Hole Using Mud Rotary or Reverse-Air 
Drilling Techniques, Complete to Depth of:

a. 350 feet (Mud Rotary) FT 350 75.00$                       26,250.00$              150.00$              52,500.00$             75.00$              26,250.00$             125.00$            43,750.00$             

b. 1,600 feet (Reverse-air) FT 1,250 70.00$                       87,500.00$              150.00$              187,500.00$           75.00$              93,750.00$             105.00$            131,250.00$           

IV-4. Pilot Hole Reaming or Open Hole to Depth of:

a. 23-inch Diameter to 350 feet (Mud Rotary) FT 350 75.00$                       26,250.00$              100.00$              35,000.00$             200.00$            70,000.00$             165.00$            57,750.00$             

b. 15-inch Diameter to 1,600 feet (Reverse-air) FT 1,250 55.00$                       68,750.00$              80.00$                100,000.00$           150.00$            187,500.00$           110.00$            137,500.00$           

IV-5. Geophysical Logging - Furnish, Setup, Operate, and Remove all Equip. to Conduct Geophysical 
Logs in Accordance with Table 1 of Section 02679 on: 

a. Pilot Hole to 350 feet EA 1 5,700.00$                  5,700.00$                8,000.00$           8,000.00$               7,500.00$         7,500.00$               3,000.00$         3,000.00$               

b. Reamed Hole to 350 feet EA 1 5,700.00$                  5,700.00$                8,000.00$           8,000.00$               7,500.00$         7,500.00$               2,000.00$         2,000.00$               

c. Pilot Hole to 1,600 feet EA 1 17,000.00$               17,000.00$              10,000.00$        10,000.00$             7,500.00$         7,500.00$               6,000.00$         6,000.00$               

d. Reamed Hole to 1,600 feet EA 1 5,700.00$                  5,700.00$                10,000.00$        10,000.00$             7,500.00$         7,500.00$               3,000.00$         3,000.00$               

e. Completed Well to 1,600 feet EA 1 17,000.00$               17,000.00$              12,000.00$        12,000.00$             7,500.00$         7,500.00$               3,000.00$         3,000.00$               

f. Cement Bond Log on Final FRP Casing EA 1 5,700.00$                  5,700.00$                12,000.00$        12,000.00$             10,000.00$      10,000.00$             4,000.00$         4,000.00$               

IV-6. Furnish and Install Casing:

a. 16-inch Dia. Carbon Steel to 350 feet FT 350 120.00$                     42,000.00$              100.00$              35,000.00$             135.00$            47,250.00$             145.00$            50,750.00$             

b. 6-inch Dia. FRP to 1,500 feet FT 1150 55.00$                       63,250.00$              80.00$                92,000.00$             130.00$            149,500.00$           110.00$            126,500.00$           

IV-7. Grout Casing - Grout Carbon Steel Casing from Bottom to Land Surface and Pilot Holes Prior to 
Reaming Using ASTM Type II Cement with up to: 

a. 0% Bentonite (Neat) FT3 1500 18.00$                       27,000.00$              10.00$                15,000.00$             28.00$              42,000.00$             15.00$              22,500.00$             

b. Up to 6% Bentonite FT3 900 17.00$                       15,300.00$              8.00$                   7,200.00$               35.00$              31,500.00$             15.00$              13,500.00$             

c. Up to 8% Bentonite FT3 600 16.00$                       9,600.00$                7.00$                   4,200.00$               40.00$              24,000.00$             12.50$              7,500.00$               

IV-8. Gravel - Furnish and Emplace Clean Gravel Used to Plug Cavities, Complete
YD3 5

1,200.00$                  6,000.00$                216.00$              1,080.00$               175.00$            875.00$                   250.00$            1,250.00$               

IV-9. Development - Develop Well by Air Lifting, Complete
HR 24

350.00$                     8,400.00$                300.00$              7,200.00$               350.00$            8,400.00$               250.00$            6,000.00$               

IV-10.
Temporary Wellhead - Complete Wellhead in accordance with the Drawings, Complete

LS 1
9,000.00$                  9,000.00$                20,000.00$        20,000.00$             8,500.00$         8,500.00$               3,500.00$         3,500.00$               

IV-11.
Packer Test Set up - Furnish, Setup, Operate, and Remove all Equip. Necessary to Run Packer 
Pumping Test, Complete EA 2

9,900.00$                  19,800.00$              10,000.00$        20,000.00$             18,000.00$      36,000.00$             10,000.00$      20,000.00$             

IV-12. Packer Test Pumping Time, Complete HR 32 350.00$                     11,200.00$              300.00$              9,600.00$               300.00$            9,600.00$               250.00$            8,000.00$               

PART VB - DZMW-2 (1,440 Days for Substantial Completion)
All Webb YBI Rowe FD Drilling
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Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)
Solicitation No.: #17-0395DC
Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

PART VB - DZMW-2 (1,440 Days for Substantial Completion)
All Webb YBI Rowe FD Drilling

IV-13. Standby Time (Max. 12 hr/day) HR 20 150.00$                     3,000.00$                50.00$                1,000.00$               200.00$            4,000.00$               10.00$              200.00$                   

IV-14. Extra Work - Furnish Drilling Rig and Crew to Perform Extra Work Not Included in the 
Specifications When Directed by the ENGINEER, Complete HR 20

250.00$                     5,000.00$                100.00$              2,000.00$               300.00$            6,000.00$               75.00$              1,500.00$               

IV-15. Water Sampling - Collect, Analyze, and Report Water Samples in Accordance with Section 
02311 for:

a. Water Table Monitoring Wells Weekly Compliance Samples
EA 22

750.00$                     16,500.00$              300.00$              6,600.00$               35.00$              770.00$                   180.00$            3,960.00$               

b. Exhibit 1, List A EA 28 449.00$                     12,572.00$              300.00$              8,400.00$               50.00$              1,400.00$               745.00$            20,860.00$             

c. Exhibit 1, List C EA 1 5,880.00$                  5,880.00$                6,000.00$           6,000.00$               10,000.00$      10,000.00$             5,000.00$         5,000.00$               

TOTAL PART IIA Actual 645,052.00$           875,000.00$           943,095.00$           712,270.00$           

submitted price 645,052.00$            875,000.00$           943,095.00$           712,270.00$           
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Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)
Solicitation No.: #17-0395DC
Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

VI-1. Mobilize and Demobilize All Equip. to the DZMW-3 Well Site to complete Drilling (in a 12 
Hr/Day, 5 Day/Week Schedule) and Testing Activities for DZMW-3, Complete, Including Drilling 
Pad and Four Water Table Monitoring Wells

LS 1 75,000.00$               75,000.00$              105,000.00$      105,000.00$           98,300.00$      98,300.00$             10,000.00$       10,000.00$             

VI-2. Set Pit Casing, Complete LS 1 50,000.00$               50,000.00$              99,720.00$        99,720.00$             40,000.00$      40,000.00$             20,000.00$       20,000.00$             

VI-3. Drill Pilot Hole - Drill Nominal 8 to 12-¼ -Inch Dia.  Pilot Hole Using Mud Rotary or Reverse-Air 
Drilling Techniques, Complete to Depth of:

a. 350 feet (Mud Rotary) FT 350 75.00$                       26,250.00$              150.00$              52,500.00$             75.00$              26,250.00$             125.00$            43,750.00$             

b. 1,600 feet (Reverse-air) FT 1,250 70.00$                       87,500.00$              150.00$              187,500.00$           75.00$              93,750.00$             105.00$            131,250.00$           

VI-4. Pilot Hole Reaming or Open Hole to Depth of:

a. 23-inch Diameter to 350 feet (Mud Rotary) FT 350 75.00$                       26,250.00$              100.00$              35,000.00$             200.00$            70,000.00$             165.00$            57,750.00$             

b. 15-inch Diameter to 1,600 feet (Reverse-air) FT 1,250 55.00$                       68,750.00$              80.00$                100,000.00$           150.00$            187,500.00$           110.00$            137,500.00$           

VI-5. Geophysical Logging - Furnish, Setup, Operate, and Remove all Equip. to Conduct Geophysical 
Logs in Accordance with Table 1 of Section 02679 on: 

a. Pilot Hole to 350 feet EA 1 5,700.00$                  5,700.00$                8,000.00$           8,000.00$               7,500.00$         7,500.00$               3,000.00$         3,000.00$               

b. Reamed Hole to 350 feet EA 1 5,700.00$                  5,700.00$                8,000.00$           8,000.00$               7,500.00$         7,500.00$               2,000.00$         2,000.00$               

c. Pilot Hole to 1,600 feet EA 1 17,000.00$               17,000.00$              10,000.00$        10,000.00$             7,500.00$         7,500.00$               6,000.00$         6,000.00$               

d. Reamed Hole to 1,600 feet EA 1 5,700.00$                  5,700.00$                10,000.00$        10,000.00$             7,500.00$         7,500.00$               3,000.00$         3,000.00$               

e. Completed Well to 1,600 feet EA 1 17,000.00$               17,000.00$              12,000.00$        12,000.00$             7,500.00$         7,500.00$               3,000.00$         3,000.00$               

f. Cement Bond Log on Final FRP Casing EA 1 5,700.00$                  5,700.00$                12,000.00$        12,000.00$             10,000.00$      10,000.00$             4,000.00$         4,000.00$               

VI-6. Furnish and Install Casing:

a. 16-inch Dia. Carbon Steel to 350 feet FT 350 120.00$                     42,000.00$              100.00$              35,000.00$             135.00$            47,250.00$             145.00$            50,750.00$             

b. 6-inch Dia. FRP to 1,500 feet FT 1150 55.00$                       63,250.00$              80.00$                92,000.00$             130.00$            149,500.00$           110.00$            126,500.00$           

VI-7. Grout Casing - Grout Carbon Steel Casing from Bottom to Land Surface and Pilot Holes Prior to 
Reaming Using ASTM Type II Cement with up to: 

a. 0% Bentonite (Neat) FT3 1500 18.00$                       27,000.00$              10.00$                15,000.00$             28.00$              42,000.00$             15.00$               22,500.00$             

b. Up to 6% Bentonite FT3 900 17.00$                       15,300.00$              8.00$                   7,200.00$               35.00$              31,500.00$             15.00$               13,500.00$             

c. Up to 8% Bentonite FT3 600 16.00$                       9,600.00$                7.00$                   4,200.00$               40.00$              24,000.00$             12.50$               7,500.00$               

VI-8. Gravel - Furnish and Emplace Clean Gravel Used to Plug Cavities, Complete
YD3 5

1,200.00$                  6,000.00$                216.00$              1,080.00$               175.00$            875.00$                   250.00$            1,250.00$               

VI-9. Development - Develop Well by Air Lifting, Complete
HR 24

350.00$                     8,400.00$                300.00$              7,200.00$               350.00$            8,400.00$               250.00$            6,000.00$               

VI-10.
Temporary Wellhead - Complete Wellhead in accordance with the Drawings, Complete

LS 1
9,000.00$                  9,000.00$                20,000.00$        20,000.00$             8,500.00$         8,500.00$               3,500.00$         3,500.00$               

VI-11.
Packer Test Set up - Furnish, Setup, Operate, and Remove all Equip. Necessary to Run Packer 
Pumping Test, Complete EA 2

9,900.00$                  19,800.00$              10,000.00$        20,000.00$             18,000.00$      36,000.00$             10,000.00$       20,000.00$             

VI-12. Packer Test Pumping Time, Complete HR 32 350.00$                     11,200.00$              300.00$              9,600.00$               300.00$            9,600.00$               250.00$            8,000.00$               

PART VIB - DZMW-3 (1,440 Days for Substantial Completion)

All Webb YBI Rowe FD Drilling
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Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)
Solicitation No.: #17-0395DC
Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

PART VIB - DZMW-3 (1,440 Days for Substantial Completion)

All Webb YBI Rowe FD Drilling

VI-13. Standby Time (Max. 12 hr/day) HR 20 150.00$                     3,000.00$                50.00$                1,000.00$               200.00$            4,000.00$               10.00$               200.00$                   

VI-14. Extra Work - Furnish Drilling Rig and Crew to Perform Extra Work Not Included in the 
Specifications When Directed by the ENGINEER, Complete HR 20

250.00$                     5,000.00$                100.00$              2,000.00$               300.00$            6,000.00$               75.00$               1,500.00$               

VI-15. Water Sampling - Collect, Analyze, and Report Water Samples in Accordance with Section 
02311 for:

a. Water Table Monitoring Wells Weekly Compliance Samples
EA 22

750.00$                     16,500.00$              300.00$              6,600.00$               35.00$              770.00$                   180.00$            3,960.00$               

b. Exhibit 1, List A EA 28 449.00$                     12,572.00$              300.00$              8,400.00$               50.00$              1,400.00$               745.00$            20,860.00$             

c. Exhibit 1, List C EA 1 5,880.00$                  5,880.00$                6,000.00$           6,000.00$               10,000.00$      10,000.00$             5,000.00$         5,000.00$               

TOTAL PART IIA Actual 645,052.00$           875,000.00$           943,095.00$           712,270.00$           

submitted price 645,052.00$            875,000.00$           943,095.00$           712,270.00$           
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Project Name: Master Reuse Wet Weather Management Well System Project (NRWRF Deep Injection Wells)
Solicitation No.: #17-0395DC
Description of Services:  NWRWRF Injection and Monitoring Wells Construction

ITEM No. DESCRIPTION U/M EST QTY UNIT     COST
Computed Total 

Price for Item
Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

Unit 
Cost

Computed Total 
Price for Item

VII-1. Mobilize and Demobilize All Equip. to the Existing Avon Park Test Well Site to Complete 
Construction and Testing as required, including 200-ft gravel access road, Complete LS 1 18,000.00$               18,000.00$              121,000.00$     121,000.00$           90,000.00$      90,000.00$             65,000.00$      65,000.00$             

VII-2. Drill Out Open Hole (if needed) to Depth of:

a. 8-inch Diameter up to 1,100 feet (Reverse-air) FT 100 110.00$                     11,000.00$              150.00$             15,000.00$             75.00$              7,500.00$               150.00$            15,000.00$             

VII-3. Geophysical Logging - Furnish, Setup, Operate, and Remove all Equip. to Conduct Geophysical 
Logs in Accordance with Table 1 of Section 02679 on: 

a. Existing Well to 1,050 feet EA 1 19,000.00$               19,000.00$              15,000.00$       15,000.00$             10,000.00$      10,000.00$             6,500.00$         6,500.00$               

b. Converted Well to  1,100 feet (if needed) EA 1 13,625.00$               13,625.00$              15,000.00$       15,000.00$             10,000.00$      10,000.00$             8,000.00$         8,000.00$               

VII-4. Furnish and Install Liner Casing (if needed):

a. 4-inch Dia. Carbon Steel FT 900 50.00$                       45,000.00$              20.00$               18,000.00$             50.00$              45,000.00$             100.00$            90,000.00$             

VII-5. Grout Casing - Grout Carbon Steel Casing from Bottom to Land Surface Using ASTM Type II 
Cement with up to: 

a. 0% Bentonite (Neat) FT3 200 20.00$                       4,000.00$                10.00$               2,000.00$               28.00$              5,600.00$               15.00$              3,000.00$               

b. Up to 6% Bentonite FT3 80 19.00$                       1,520.00$                8.00$                  640.00$                   35.00$              2,800.00$               15.00$              1,200.00$               

VII-6. Development - Develop Well by Air Lifting, Complete
HR 24

380.00$                     9,120.00$                200.00$             4,800.00$               350.00$            8,400.00$               250.00$            6,000.00$               

VII-7. Temporary Wellhead - Complete Wellhead in accordance with the Drawings, Complete

LS 1
9,000.00$                  9,000.00$                10,260.00$       10,260.00$             8,500.00$         8,500.00$               3,500.00$         3,500.00$               

VII-8. Standby Time (Max. 12 hr/day) HR 20 340.00$                     6,800.00$                50.00$               1,000.00$               200.00$            4,000.00$               50.00$              1,000.00$               

VII-9. Extra Work - Furnish Drilling Rig and Crew to Perform Extra Work Not Included in the 
Specifications When Directed by the ENGINEER, Complete HR 20

450.00$                     9,000.00$                100.00$             2,000.00$               300.00$            6,000.00$               250.00$            5,000.00$               

VII-10. Water Sampling - Collect, Analyze, and Report Water Samples in Accordance with Section 
02311 for:

a. Exhibit 1, List A EA 1 500.00$                     500.00$                    300.00$             300.00$                   1,000.00$         1,000.00$               745.00$            745.00$                   

b. Exhibit 1, List C EA 1 5,880.00$                  5,880.00$                6,000.00$          6,000.00$               10,000.00$      10,000.00$             5,000.00$         5,000.00$               

TOTAL PART IIA Actual 152,445.00$           211,000.00$           208,800.00$           209,945.00$           

submitted price 152,445.00$            211,000.00$           208,800.00$           209,945.00$           

PART VIIB - Avon Park Monitor Well Conversion  (1,440 Days for Substantial Completion)

All Webb YBI Rowe FD Drilling
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