INVITATION FOR BID
(IFB) #12-1094-0OV
53" Avenue East (S.R. 70) @ 15" Street East
Intersection Improvements
Manatee County Project No.: 323-6029960

Manatee County, a political subdivision of the State of Florida, (hereinafter the "County")
will receive sealed bids from individuals, corporations, partnerships, and other legal
entities organized under the laws of the State of Florida or authorized to conduct
business in the State of Florida.

NON-MANDATORY INFORMATION CONFERENCE
In order to insure that all prospective bidders have sufficient information and
understanding of the County's needs, an Information Conference will be held May 10,

2012 20, 2012 @11:00 AM. Location: Manatee County Public Works Department,
Project Management Division, (Conference Room A) at 1022 26™ Avenue East,

Bradenton, FL 34208. Attendance is not mandatory, but is highly encouraged.

Reference Bid Article B.04 INSPECTION OF SITE:

Prior to submission of a bid, each bidder shall visit the site to become familiar
with all conditions that may affect services that are required to completely

execute the full intent of these specifications. Site visit shall be acknowledged in
Section 00300, Bid Form, page 00300-1.

DEADLINE FOR CLARIFICATION REQUESTS: May 21, 2012 at 5:00 PM
(Reference Bid Article A.06.

TIME AND DATE DUE: June 6, 2012 at 2:00 PM
Manatee County Purchasing Division, 1112 Manatee Avenue West, Bradenton, FL
34205

FOR INFORMATION CONTACT: Olga Valcich (941) 749-3055
email: olga.valcich@mymanatee.org

ai s /

AUTHORIZED FOR RELEASE: /1
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SECTION 00010
INFORMATION TO BIDDERS

OPENING LOCATION

A.02

These bids will be publicly opened at Manatee County Purchasing, 1112 Manatee
Avenue West, Suite 803, Bradenton, Florida 34205 in the presence of County
officials at the time and date stated, or soon thereafter. All bidders or their
representatives are invited to be present.

Any bids received after the stated time and date will not be considered. It shall be the
sole responsibility of the bidder to have their bid delivered to the Manatee County
Purchasing Division for receipt on or before the stated time and date. If a bid is sent by
U.S. Mail, the bidder shall be responsible for its timely delivery to the Purchasing
Division. Bids delayed by mail shall not be considered, shall not be opened at the
public opening, and arrangements shall be made for their return at the respondent’s
request and expense.

SEALED & MARKED

One original and two copies of your signed bid shall be submitted in one sealed
gackalge, clearly marked on the outside “Sealed Bid #12-1094-0OV, 53" East (S.R.70)

@ 15 Street East Intersection Improvements with your company name.

Address package to: Manatee County Purchasing Division
1112 Manatee Avenue West, Suite 803
Bradenton, Florida 34205

SECURING OF DOCUMENTS

>
=~

Complete individual copies of the bidding documents for the project and/or products can
be obtained, free of charge, at the Manatee County Public Works Department located
at: 1022 26" Avenue East, Bradenton, FL 34208: 941-708-7450, Extension 7327 or
7334 between the hours of 8:00 AM to 4:00 PM, Monday through Friday, exception of
holidays. Complete set of the bidding document must be used in preparing bids. The
County assumes no responsibility for errors and misinterpretations resulting from the
use of incomplete sets of bidding documents.

BID DOCUMENTS

Bids on http://www.mymanatee.org , Bid documents and the Notices of Source
Selection related to those Bids are available for download in a portable document
format (.PDF) file on the Manatee County web page on the Purchasing tab under “Bids.”
You may view and print these files using Adobe Acrobat software. You may download a
free copy of this software (Adobe) from the County's web page if you do not have it.
Manatee County collaborates with the Manatee Chamber of Commerce on
distributing solicitations using the RFP Tool web page on the Chambers website:
http://www.Manateechamber.com to post Bid documents in a portable document

S:\IFB#12-1094-OV 53" Ave. E. (SR70) @ 15" St. E. Inter.Improv. 00010-2
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BID DOCUMENTS (Continued)

A.05

format (.PDF) file. This step is in addition to the posting on Manatee County
Government web pages.

Manatee County may also use an internet service provider to distribute Bids. A link to
that service, http://www.DemandStar.com, is provided on this website under the Tab
“DemandStar”. Participation in the DemandStar system is not a requirement for doing
business with Manatee County.

Note: The County posts the Notice of Source Selection seven calendar days prior to the
effective date of the award.

IT IS THE RESPONSIBILITY OF EACH VENDOR, PRIOR TO SUBMITTING THEIR
BID, TO CONTACT THE MANATEE COUNTY PURCHASING OFFICE (see contact
information on page one of this document) TO DETERMINE IF ADDENDA WERE
ISSUED AND TO MAKE SUCH ADDENDA A PART OF THEIR BID .

MODIFICATION OF BID SPECIFICATIONS

A.06

If a bidder wishes to recommend changes to the bid specifications, the bidder shall
furnish in writing, data and information necessary to aid the County in evaluating the
request to modify the specifications. The County is not obligated to make any changes
to the bid specifications. Unless an addendum is issued, the bid specifications shall

remain unaltered. Bidders must fully comply with the bid specifications, terms,

and conditions.

DEADLINE FOR CLARIFICATION REQUESTS

A.07

May 21, 2012 at 5:00 PM shall be the deadline to submit all inquiries, suggestions, or
requests concerning interpretation, clarification or additional information pertaining to
the Invitation for Bids to the Manatee County Purchasing Office.

This deadline has been established to maintain fair treatment for all potential bidders,
while maintaining the expedited nature of the Economic Stimulus that the contracting of
this work may achieve.

CLARIFICATION & ADDENDA

Each bidder shall examine all Invitation for Bids documents and shall judge all matters
relating to the adequacy and accuracy of such documents. Any inquiries, suggestions
or requests concerning interpretation, clarification or additional information pertaining to
the Invitation for Bids shall be made through the Manatee County Purchasing Office.
The County shall not be responsible for oral interpretations given by any County
employee, representative, or others. The issuance of a written addendum is the only
official method whereby interpretation, clarification or additional information can be
given. If any addenda are issued to this Invitation for Bid, the County will Broadcast the
addenda on the Demand Star distribution system to “Planholders” on this web service,
and post the documents on the Purchasing Division's web page at
http://www.mymanatee.org which may be accessed by clicking on the Purchasing
button and then clicking on the “Bids” button. [t shall be the responsibility of each bidder

S:\IFB#12-1094-0V 53" Ave. E. (SR70) @ 15" St. E. Inter.Improv. 00010-3
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CLARIFICATION & ADDENDA (Continued)

>
o

A.09

prior to submitting their bid, to contact Manatee County Purchasing (see contact on
page 1) to determine if addenda were issued and to make such addenda a part of their
bid.

LOBBYING

After the issuance of any Invitation For Bid, prospective bidders, or any agent,
representative or person acting at the request of such bidder shall not contact,
communicate with or discuss any matter relating in any way to the Invitation For Bid with
any officer, agent or employee of Manatee County other than the Purchasing Official or
as directed in the Invitation For Bid. This prohibition begins with the issuance of any
Invitation For Bid, and ends upon execution of the final contract or when the invitation
has been canceled. Violators of this prohibition shall be subject to sanctions as
provided in the Manatee County Purchasing Code.

The County reserves the right to amend or to add to the names listed as persons to
contact. All amendments or additions to the names listed as persons to contact shall be
issued by the Purchasing Division, in writing.

UNBALANCED BIDDING PROHIBITED

Manatee County recognizes that large and/or complex projects will often result in a
variety of methods, sources and prices; however, where in the opinion of the County
such variation does not appear to be justified, given bid specifications and industry and
market conditions, the bid will be presumed to be unbalanced. Examples of unbalanced
bids will include:

1. Bids showing omissions, alterations of form, additions not specified or
required conditional or unauthorized alternate bids.

2. Bids quoting prices that substantially deviate, either higher or lower, from
those included in the bids of competitive bidders for the same line item unit
costs.

3. Bids where the unit costs offered are in excess of or below reasonable cost
analysis values.

In the event the County determines that a bid is presumed unbalanced, it will request
the opportunity to, and reserves the right to, review all sources quotes, bids, price lists,
letters of intent, etc., which the bidder obtained and upon which the bidder relied upon
to develop the bid. The County reserves the right to reject as non-responsive any
presumptive unbalanced bids where the bidder is unable to demonstrate the validity and
/or necessity of the unbalanced unit costs(s).
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A.10 FRONT END LOADING OF BID PRICING PROHIBITED

Prices offered for performance and/or acquisition activities to occur early in the project
schedule, such as: mobilization, clearing and grubbing; or maintenance of traffic, that
are substantially higher than pricing of competitive bidders within the same portion of
the project schedule, will be presumed to be front end loaded. Front end loaded bids
could reasonably appear to be an attempt to obtain unjustified early payments creating
a risk of insufficient incentive for the Contractor to complete the work or otherwise
creating an appearance of an under-capitalized bidder.

In the event the County determines that a bid is presumed to be front end loaded, it will
request the opportunity to, and reserves the right to, review all source quotes, bids,
price lists, letters of intent, etc., which the bidder obtained and upon which the bidder
relied upon to develop the pricing or acquisition timing for these bid items. The County
reserves the right to reject as non-responsive any presumptive front end loaded bids
where the bidder is unable to demonstrate the validity and/or necessity of the front end
loaded costs.

A.11 WITHDRAWAL OF OFFERS

Vendors may withdraw offers as follows: a) Mistakes discovered before the opening of a
solicitation may be withdrawn by written notice from the bidder submitting the offer.
This request must be received in the office designated for receipt of offers in the
solicitation document prior to the time set for delivery and opening of the offers. A copy
of the request shall be retained and the unopened offer returned to that vendor. b)
After the responses to a solicitation are opened or a selection has been determined, but
before a contract is signed, a vendor alleging a material mistake of fact may be
permitted to withdraw their offer if: (1) the mistake is clearly evident on the solicitation
document; or (2) the bidder submits evidence which clearly and convincingly
demonstrates that a mistake was made. Request to withdraw an offer must be in
writing and approved by the Purchasing Official.

>
N

IRREVOCABLE OFFER

Any bid may be withdrawn up until the date and time set for opening of the bid. Any bid
not so withdrawn shall, upon opening, constitute an irrevocable offer for a period of 90
days to sell to Manatee County the goods or services set forth in the attached
specifications until one or more of the bids have been duly accepted by the County.

A.13 BID EXPENSES
All expenses for making bids to the County are to be borne by the bidder.

>
IS

BE GREEN

All Bidders are encouraged to use as many environmentally preferable “green”
products, materials, supplies, etc. as possible in order to promote a safe and healthy
environment. Environmentally preferable are products or services that have a reduced
adverse effect on the environment. Provide detail of your organization’s initiative and

its ability to meet the goal of environmental sustainability.
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RESERVED RIGHTS

A.16

The County reserves the right to accept or reject any and/or all bids, to waive
irregularities and technicalities, and to request resubmission. Also, the County reserves
the right to accept all or any part of the bid and to increase or decrease quantities to
meet additional or reduced requirements of the County. Any sole response received by
the first submission date may or may not be rejected by the County depending on
available competition and current needs of the County. For all items combined, the bid
of the lowest responsive, responsible bidder will be accepted, unless all bids are
rejected. The lowest responsible bidder shall mean that bidder who makes the
lowest bid to sell goods and/or services of a quality which conforms closest to or
most exceeds the quality of goods and/or services set forth in the attached
specifications or otherwise required by the County, and who is fit and capable to
perform the bid as made.

To be responsive, a bidder shall submit a bid which conforms in all material respects to
the requirements set forth in the Invitation For Bid. To be a responsible bidder, the
bidder shall have the capability in all respects to perform fully the contract requirements,
and the tenacity, perseverance, experience, integrity, reliability, capacity, facilities,
equipment, and credit which will assure good faith performance. Also, the County
reserves the right to make such investigation as it deems necessary to determine the
ability of any bidder to furnish the service requested. Information the County deems
necessary to make this determination shall be provided by the bidder. Such information
may include, but shall not be limited to: current financial statements, verification of
availability of equipment and personnel, and past performance records.

APPLICABLE LAWS

Bidder must be authorized to transact business in the State of Florida. All applicable
laws and regulations of the State of Florida and ordinances and regulations of Manatee
County will apply to any resulting agreement. Any involvement with any Manatee
County procurement shall be in accordance with Manatee County Purchasing Code of
Laws as amended. Any actual or prospective bidder who is aggrieved in connection
with the solicitation or award of a contract may protest to the Board of County
Commissioners of Manatee County as required in Section 2-26/61 of the Purchasing
Code.

A protest with respect to this Invitation For Bid shall be submitted in writing prior to the
scheduled opening date of this bid, unless the aggrieved person did not know and could
not have been reasonably expected to have knowledge of the facts giving rise to such
protest prior to the scheduled opening date of this bid. The protest shall be submitted
within seven calendar days after such aggrieved person knows or could have
reasonably been expected to know of the facts giving rise thereto.
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A.17 COLLUSION

By offering a submission to this Invitation for Bid, the bidder certifies that he has not
divulged, discussed or compared their bid with any other bidder, and has not colluded
with any other bidder or parties to this bid whatsoever.

Also, bidder certifies and in this case of a joint bid each party thereto certifies as to their
own organization, that in connection with this bid:

a. any prices and/or cost data submitted have been arrived at independently,
without consultation, communication, or agreement, for the purpose of restricting
competition, as to any matter relating to such prices and/or cost data, with any
other bidder or with any competitor;

b. any prices and/or cost data quoted for this bid have not been knowingly disclosed
by the bidder and will not knowingly be disclosed by the bidder, prior to the
scheduled opening, directly or indirectly to any other bidder or to any competitor;

C. no attempt has been made or will be made by the bidder to induce any other
person or firm to submit or not to submit a bid for the purpose of restricting
competition;

d. the only person or persons interested in this bid, principal or principals is/are

named therein and that no person other than therein mentioned has any interest
in this bid or in the contract to be entered into; and

e. no person or agency has been employed or retained to solicit or secure this
contract upon an agreement or understanding or a commission, percentage,
brokerage, or contingent fee excepting bona fide employees or established
commercial agencies maintained by bidder for purpose of doing business.

CODE OF ETHICS

With respect to this bid, if any bidder violates, directly or indirectly, the ethics provisions
of the Manatee County Purchasing Code and/or Florida criminal or civil laws related to
public procurement, including but not limited to Florida Statutes Chapter 112, Part I,
Code of Ethics for Public Officers and Employees, such bidder will be disqualified from
eligibility to perform the work described in this Information for Bid, and may also be
disqualified from furnishing future goods or services to, and from submitting any future
bids or proposals to supply goods or services to, Manatee County.

By submitting a bid, the bidder represents to the County that all statements made and
materials submitted are truthful, with no relevant facts withheld. If a bidder is
determined to have been untruthful in its proposal or any related presentation, such
bidder will be disqualified from eligibility to perform the work described in this Invitation
for Bid, and may also be disqualified from furnishing future goods or services to, and
from submitting any future bids or proposals to supply goods or services to, Manatee
County.
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A.19 BID FORMS
Bids must be submitted on attached County forms, although additional pages may be
attached. Bidders must fully comply with all bid specifications, terms and
conditions. Failure to comply shall result in contract default, whereupon, the defaulting
vendor shall be required to pay for any and all re-procurement costs, damages, and
attorney fees as incurred by the County.

A.20 LEGAL NAME
Bids shall clearly indicate the legal name, address and telephone number of the bidder.
Bids shall be signed above the typed or printed name and title of the signer. The signer
must have the authority to bind the bidder to the submitted bid.

>
A

PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES

A person or affiliate who has been placed on the State’s convicted vendor list following
a conviction for a public entity crime, as that term is defined in Florida Statute §
287.133, may not submit a bid, proposal, or reply on a contract to provide any goods or
services to a public entity; may not submit a bid, proposal, or reply on a contract with a
public entity for the construction or repair of a public building or public work; may not
submit bids, proposals or replies on leases of real property to a public entity; may not be
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a
contract with any public entity; and may not transact business with any public entity in
excess of the threshold amount provided in Florida Statute § 287.017 for CATEGORY
TWO for a period of 36 months following the date of being placed on the convicted list.

In addition, the Manatee County Code prohibits the award of any contract to any person
or entity who/which has, within the past 5 years, been convicted of, or admitted to in
court or sworn to under oath, a public entity crime or of any environmental law that, in
the reasonable opinion of the purchasing official, establishes reasonable grounds to
believe the person or business entity will not conduct business in a responsible matter.
To insure compliance with the foregoing, the Code requires all persons or entities
desiring to contract with the County to execute and file with the purchasing official an
affidavit, executed under the pain and penalties of perjury, confirming that person, entity
and any person(s) affiliated with the entity, does not have such a record and is therefore
eligible to seek and be awarded business with the County. In the case of a business
entity other than a partnership or a corporation, such affidavit shall be executed by an
authorized agent of the entity. In the case of a partnership, such affidavit shall be
executed by the general partner(s). A Public Contracting and Environmental Crimes
Certification is attached for this purpose.

S:\IFB#12-1094-OV 53" Ave. E. (SR70) @ 15" St. E. Inter.Improv. 00010-8
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DISCOUNTS

A.23

Any and all discounts must be incorporated in the prices contained in the bid and not
shown separately. The prices as shown on the bid form shall be the price used in
determining award.

TAXES

>
N
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Manatee County is exempt from Federal Excise and State Sales Taxes. (F.E.T. Exempt
Cert. No. 59-78-0089K; FL Sales Tax Exempt Cert. NO 85-8012622206C-6); therefore,
the vendor is prohibited from delineating a separate line item in his bid for any sales or
service taxes. Nothing herein shall affect the vendor's normal tax liability.

DESCRIPTIVE INFORMATION

Unless otherwise specifically provided in the specifications, all equipment, materials and
articles incorporated in the work covered by this contract shall be new and of the most
suitable grade for the purpose intended. Unless otherwise specifically provided in the
specifications, reference to any equipment, material, article or patented process, by
trade name, brand name, make or catalog number, shall be regarded as establishing a
standard of quality and shall not be construed as limiting competition.

AMERICANS WITH DISABILITIES ACT

>
N
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The Board of County Commissioners of Manatee County, Florida, does not discriminate
upon the basis of any individual's disability status. This non-discrimination policy
involves every aspect of the County's functions including one's access to, participation,
employment, or treatment in its programs or activities. Anyone requiring reasonable
accommodation for an Information Conference or Bid Opening should contact the
person named on the first page of this bid document at least twenty-four (24) hours in
advance of either activity.

EQUAL EMPLOYMENT OPPORTUNITY CLAUSE

In accordance with the provisions of Title VI of the Civil Rights Act of 1964 and Title 15,
Part 8 of the Code of Federal Regulations, Manatee County hereby notifies all
prospective offerors that they will affirmatively ensure minority business enterprises will
be afforded full opportunity to participate in response to this advertisement and will not
be discriminated against on the grounds of race, color or national origin in consideration
for an award of contract.

MBE/WBE

>
A
~

The State of Florida, Office of Supplier Diversity provides the certification process and
the database for identifying certified MBE/WBE firms. This service may be directly

accessed at: http://www.osd.dms.state.fl.us/iframe.htm

If you have any questions regarding this State service, please contact their office at
(850) 487-0915.
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MATHEMATICAL ERRORS

In the event of multiplication/extension error(s), the unit price shall prevail. In the event
of addition error(s) the extension totals will prevail. All bids shall be reviewed
mathematically and corrected, if necessary, using these standards, prior to additional
evaluation.

DISCLOSURE

A.30

Upon receipt, all inquiries and responses to inquiries related to this Invitation for Bid
become “Public Records” and are subject to public disclosure consistent with Chapter
119, Florida Statutes.

Bids become subject to disclosure 30 days after the Opening or if a notice of intended
award decision is made earlier than this time as provided by Florida Statute 119.071
(1)(b). If the County rejects all offers and concurrently notices its intent to reissue the
solicitation, initial offers are exempt until the County provides notice of its intended
decision, or 30 days after the opening of the new offers.

Based on the above, Manatee County will receive bids at the date and time stated, and
will make public at the opening the names of the business entities of all that submitted
an offer and any amount presented as a total offer without any verification of the
mathematics or the completeness of the offer. Upon the expiration of the statutory term
for exemption the actual documents may be inspected or copied. When County staff
have completed a mathematic validation and inspected the completeness of the offers,
tabulation shall be posted on www.mymanatee.orqg.

E-VERIFICATION

Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify system, in
accordance with the terms governing use of the system, to confirm the employment
eligibility of;
1. all persons employed by the Contractor during the term of the Contract to
perform employment duties within Florida; and
2. all persons, including subcontractors, assigned by the Contractor to perform work
pursuant to the contract with the State Agency.

NOTE: ANY OR ALL STATEMENTS CONTAINED IN THE FOLLOWING SECTIONS:

BASIS OF AWARD, TERMS AND CONDITIONS OF THE CONTRACT, OR
SPECIFICATIONS, WHICH VARY FROM THE INFORMATION TO BIDDERS,
SHALL HAVE PRECEDENCE.

END OF SECTION
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SECTION 00020
BASIS OF AWARD

BASIS OF AWARD

vy}
o
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Award shall be to the responsive, responsible bidder meeting specifications and having
the lowest Total Bid Price for Bid “A”, or the lowest Total Bid Price for Bid “B”, for the
requirements listed on the Bid Form for the Work as set forth in this Invitation For Bid.
Bid Prices shall include costs for furnishing all labor, equipment and/or materials for the
completion of the Work in accordance with and in the manner set forth and described in
the Contract Documents to the County's satisfaction within the prescribed time.

Two schedules for Completion of the Work shall be considered. Each bid for
completion by the specified stated time shall be offered as a separate “Total Bid
Price”. The County has the sole authority to select the bid based on the
Completion Time which is in the best interest of the County. Only one award
shall be made.

In evaluating bids, the County shall consider the qualifications of the bidders; and if
required, may also consider the qualifications of the subcontractors, suppliers, and other
persons and organizations proposed. County may also consider the operating costs,
maintenance requirements, performance data and guarantees of major items of
materials and equipment proposed for incorporation in the Work.

Whenever two or more bids are equal with respect to price, quality and service, the bid
received from a local business shall be given preference in award. Whenever two or
more bids which are equal with respect to price, quality and service are received, and
both bids and neither of these bids are received from a local business, the award shall
be determined by a chance drawing conducted by the Purchasing Office and open to
the public.

Local business is defined as a business duly licensed and authorized to engage in the
sale of goods and/or services to be procured, which has a place of business in Manatee
County with full time employees at that location.

SUBCONTRACTORS

Subcontractors shall be bound by the terms and conditions of this contract insofar as it
applies to their Work, but this shall not relieve the prime contractor

from the full responsibility of the County for the proper completion of all Work to be
executed under this contract.

The employment of unauthorized aliens by any vendor is considered a violation of
Section 274 (e) of the Immigration and Employment Act. If the vendor knowingly
employs unauthorized aliens, such violation shall be cause for unilateral cancellation of
this agreement.
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B.03 QUALIFICATIONS OF BIDDERS

Each bidder must secure all licenses required (in accordance with Chapter 489 Florida
Statutes) for the Work which is the subject of this bid; and, upon request, shall submit a
true copy of all applicable licenses.

The minimum license(s) requirement for this project is an FDOT Pre-Qualified
Contractor in the following: Major Classes of Work: “Grading, Drainage and

Flexible Paving. Specialty Classes of Work: Traffic Signals, Pavement Markings,
and Roadway Signing with a minimum of three (3) years experience in this type of

work .

To demonstrate qualifications to perform the Work, each bidder must be prepared to
submit within five days of County's request; written evidence such as financial data,
previous experience, present commitments and other such data as may be requested.
Bidder must be able to provide evidence of Bidder's qualification to do business in the
state of Florida. Each bidder shall submit as a portion of their bid, a completed
Contractor's Questionnaire included as Section 00430. _A copy of the Contractor’s
License(s) shall be made a part of the Bid submittal.

A complete list of all subcontractors proposed for any portion of the Work may be
requested of any Bidder deemed necessary by the Owner. Subcontracts shall be
awarded only to those subcontractors considered satisfactory by the Owner.

Prior to the submission of a bid, each bidder shall visit the site to become familiar with
all conditions that may affect services that are required to completely execute the full

Site visit shall be acknowledged in Section 00300, Bid Form, page 00300-1.

B.04 INSPECTION OF SITE
intent of these specifications.
B.05

PREPARATION OF CONTRACT

A written notice confirming award or recommendation thereof will be forwarded to the
Successful Bidder accompanied by the required number of unsigned counterparts of the
Agreement. Within 10 days thereafter, Successful Bidder shall sign and deliver the
required number of counterparts of the Agreement with any other required documents to
County. (Note: Contract must be approved in accordance with the Manatee County
Code of Laws, Chapter 2-26, Manatee County Purchasing Ordinance and the Standard
and Procedures approved by the County Administrator).

END OF SECTION
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IFB#12-1094-OV

SECTION 00030
GENERAL TERMS AND CONDITIONS OF THE CONTRACT

CONTRACT FORMS

C.02

The agreement resulting from the acceptance of a bid shall be in the form of the
agreement stated in this bid.

ASSIGNMENT OF CONTRACT

O
(o}
@

|.O
=)
IS

O
(=)
o

Contractor shall not assign, transfer, convey, sublet or otherwise dispose of this
Contract or of his right, title, or interest therein, or his power to execute such Contract,
or to assign any monies due or to become due there under to any other person, firm or
corporation unless first obtaining the written consent of the County. The giving of such
consent to a particular subcontractor assignment shall not dispense with the necessity
of such consent to any further or other assignment.

COMPLETION OF WORK

The Work will be completed and ready for final inspection within the specified calendar
days from the date the Contract Time commences to run. Two bids shall be considered
based on Bid “A” 150 calendar days and Bid “B” based on 210 calendar days. The
County has the sole authority to select the bid based on the Completion Time which is
in the best interest of the County. Only one award shall be made.

LIQUIDATED DAMAGES

If the Contractor refuses or fails to prosecute the Work, or any separable part thereof,
with such diligence as will hinder its completion within the time specified, the County
may seek damages. The actual damages for delay will be impossible to determine and
in lieu thereof, the Contractor shall pay to the Owner the sum of $278.00 as fixed,
agreed, and liquidated damages for each calendar day of the delay until the Work is
finally accepted by the County and the Contractor and his Surety shall be liable for the
amount thereof.

PAYMENT

Contractor may apply for partial payment on monthly estimates, based on the amount of
Work done or completed in compliance with the provisions of the Contract. Contractor
shall submit an application, on a form provided or approved by the County, of an
approximate estimate of the proportionate value of the Work done, items and locations
of the Work performed up to and including the last day of the period then ending. The
County will then review said estimate and make any necessary revisions so that the
estimate can receive approval for payment. If the Contractor and the County do not
agree on the approximate estimate of the proportionate value of the Work done for any
pay period, the determination of the County will be binding. The amount of said
estimate after deducting any required retainage and all previous payments shall be due
and payable to the Contractor within 20 days after the pay estimate has been approved

by the County. _If Outside Agent approval is required, payment shall be due 25

usiness days after the pay estimate has been approved by the Agent for the
County It is the Contractor's responsibility for the care of the materials.
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C.05

IFB#12-1094-0OV

PAYMENT (Continued)

C.06

Any damage to or loss of said materials is the full responsibility of the Contractor. Any
Periodical Pay Estimate signed by the Contractor shall be final as to the Contractor for
any or all work covered by the Periodical Pay Estimate. Any requests for payment of
materials stored on site must be accompanied with a paid receipt. The Contractor
warrants and guarantees that title to all work, materials and equipment covered by any
application for payment, whether incorporated in the project or not, will pass to the
County at the time of payment free and clear of all liens, claims, security interests and
encumbrances (hereafter referred to as "Liens").

The Contractor agrees to furnish an affidavit stating that all laborers, material men, and
subcontractors have been paid on the project for Work covered by the application for
payment and that a partial or complete release of lien, as may be necessary, be
properly executed by the material men, laborers, subcontractors on the project for Work
covered by the application for payment, sufficient to secure the County from any claim
whatsoever arising out of the aforesaid Work.

When the Contractor has completed the Work in compliance with the terms of the
Contract Documents, he shall notify the County in writing that the project is ready for
final inspection. The County will then advise the Contractor as to the arrangements for
final inspection and what Work, if any, is required to prepare the project or a portion
thereof for final inspection. When the County determines the project or portion thereof
is ready for final inspection, the County shall perform same. Upon completion of final
inspection, the County will notify Contractor of all particulars in which this inspection
reveals that the Work is incomplete or defective. Contractor shall immediately take
such measures as are necessary to complete such Work or remedy such deficiencies.
When all such errors have been corrected, a final re-inspection will be made. The
process will be repeated until, in the opinion of the County, the project has been
completed in compliance with the terms of the Contract Documents.

When final acceptance has been made by the County, the County will make final
payment of the Contract amount, plus all approved additions, less approved deductions
and previous payments made. The Contract will be considered complete when all work
has been finished, the final inspection made, approved as-builts received, and the
project finally accepted in writing by the County. The Contractor's responsibility shall
then terminate except as otherwise stated.

RETAINAGE

A retainage of 2.5% of the total contract amount shall be withheld from payments after
75% completion of the Work. Upon substantial completion, this retainage shall be
reduced to 1% of the total contract amount plus such amount as the Owner may
reasonably deem necessary to repair, replace, complete or correct any damaged,
defective, incorrect or incomplete work. Upon final acceptance, the remaining retainage
shall be included in the final payment.
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C.07

IFB#12-1094-0OV

WARRANTY AND GUARANTEE PROVISIONS

C.08

All work, materials, and equipment furnished as defined herein shall be guaranteed and
warranted by the contractor for a minimum period of three (3) years, unless otherwise
specified, from final acceptance by the Owner to be free from defects due either to
faulty materials or equipment or faulty workmanship.

All materials, equipment, and workmanship furnished and installed by the contractor is
warranted and guaranteed by the contractor to meet the required standards and to
accomplish the purposes and functions required standards and to accomplish the
purposes and functions of the project as defined, detailed, and specified herein.

The Owner shall, following discovery thereof, promptly give written notice to the
contractor of faulty materials, equipment, or workmanship within the period of the
guarantee and the contractor shall promptly replace any part of the faulty equipment,
material, or workmanship at his own cost. These warranty and guarantee provisions
create no limitations on the Owner as to any claims or actions for breach of guaranty or
breach of warranty that the Owner might have against parties other than the contractor,
and do not constitute exclusive remedies of the Owner against the contractor.

ROYALTIES AND PATENTS

C.09

The contractor shall pay all royalties and license fees for equipment or processes in
conjunction with the equipment and/or services being furnished. Contractor shall
defend all suits or claims for infringement of any patent, trademark or copyright, and
shall save the County harmless from loss on account thereof, including costs and
attorney's fees.

AUTHORIZED PRODUCT REPRESENTATION

C.10

The contractor, by virtue of submitting the name and specifications of a manufacturer's
product, will be required to furnish the named manufacturer's product. Failure to
perform accordingly may, in the County's sole discretion, be deemed a breach of
contract, and shall constitute grounds for the County's immediate termination of the
contract.

REGULATIONS

It shall be the responsibility of the bidder to assure compliance with any OSHA, EPA
and/or other federal or state of Florida rules, regulations or other requirements, as each

may apply.
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C.11

IFB#12-1094-OV

CANCELLATION

c.12

Any failure of the contractor to furnish or perform the Work (including, but not limited to,
commencement of the Work, failure to supply sufficient skilled workers or suitable
materials or equipment) in accordance with the contract, the County may order the stop
of the Work, or any portion thereof, until the cause for such order has been eliminated.
If the contractor persistently fails to perform the Work in accordance with the contract,
the County reserves the right to terminate the contract and select the next qualified
bidder or re-advertise this procurement in part or in whole. The County reserves the
right to cancel all or any undelivered or unexecuted portion of this contract with or
without cause.

INDEMNIFICATION

C.13

The contractor covenants and agrees to indemnify and save harmiess the County, its
agents and employees, from and against all claims, suits, actions, damages, causes of
action, or judgments arising out of the terms of the resulting agreement for any personal
injury, loss of life, or damage to the property sustained as a result of the performance or
non-performance of services or delivery of goods; from and against any orders,
judgments, or decrees, which may be entered against the County, its agents or
employees; and from and against all costs, attorney's fees, expenses and other
liabilities incurred in the defense of any such claim, suit or action, and the investigation
thereof. Nothing in the award, resulting agreement, contract or Purchase Order shall be
deemed to affect the rights, privileges and immunities of the County as set forth in
Florida Statute Section 768.28.

MANUALS, SCHEMATICS, HANDBOOKS

C.14

All manuals, schematics and handbooks shall be provided which are applicable to the
equipment delivered. An operators manual, parts manual and technician manual must
also be provided. Parts lists (manuals) must include OEM part numbers for items not
manufactured by the bidder. Vendor shall furnish two (2) copies of each.

INSURANCE

The contractor will not commence work under a contract until all insurance under this
section and such insurance coverage as might be required by the County has been
obtained. The contractor shall obtain, and submit to Purchasing within 10 calendar
days of request, at his expense, the following minimum amounts of insurance (inclusive
of any amounts provided by an umbrella or excess policy):

a. Workers' Compensation/Employers' Liability
Part One - There shall be no maximum limit (other than as limited by the
applicable statute) for liability imposed by Florida Workers' Compensation Act or
any other coverage required by the contract documents which are customarily
insured under Part One of the standard Workers' Compensation Policy.
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IFB#12-1094-0OV

C.14 INSURANCE (Continued)
Part Two - The minimum amount of coverage required by the contract
documents which are customarily insured under Part Two of the standard
Workers' Compensation Policy shall be:

$100,000 (Each Accident)

$500,000 (Disease-Policy Limit)

$100,000 (Disease-Each Employee)
b. Commercial General Liability

The limits are to be applicable only to work performed under this contract and
shall be those that would be provided with the attachment of the Amendment of
Limits of Insurance (Designated Project or Premises) endorsement (ISO Form
CG 25 03) a Commercial General Liability Policy with the following minimum

limits.
General Aggregate:
Products/Completed Operations Aggregate $1,000,000
Personal and Advertising Injury $1.000,000
Each Occurrence $1.000,000
Fire Damage (Any One Fire) Nil
Medical Expense (Any One Person) Nil
C. Business Auto Policy
Each Occurrence Bodily Injury and
Property Damage Liability Combined $300,000
Annual Aggregate (if applicable): $1,000,000
d. Owners Protective Liability Coverage

The minimum OPC Policy limits per occurrence and, if subject to an aggregate,
annual aggregate to be provided by the contractor shall be the same as the
amounts shown above as the minimum per occurrence and general policy
aggregate limits respectively required for the Commercial General Liability
coverage. The limits afforded by the OPC Policy and any excess policies shall
apply only to the Owner and the Owner's officials, officers, agents and
employees and only to claims arising out of or in connection with the work under
this contract.

e. Property Insurance
If this contract includes construction of or additions to above ground buildings
or structures, contractor shall provide "Builder's Risk" insurance with the
minimum amount of insurance to be 100% of the value of such addition(s),
building(s), or structure(s).
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IFB#12-1094-OV

C.14 INSURANCE (Continued)

f. Installation Floater
If this contract does not include construction of or additions to above ground
building or structures, but does involve the installation of machinery or
equipment, contractor shall provide an "Installation Floater" with the minimum
amount of insurance to be 100% of the value of such addition(s), building(s), or
structure(s).

g. Certificates of Insurance and Copies of Polices
Certificates of Insurance in triplicate evidencing the insurance coverage specified
in the six above paragraphs a., b., c., d., e., and f., shall be filed with the
Purchasing Director before operations are begun. The required certificates of
insurance shall name the types of policy, policy number, date of expiration,
amount of coverage, companies affording coverage, and also shall refer
specifically to the bid number, project title and location of project. Insurance shall
remain in force at least one year after completion and acceptance of the project
by the County, in the amounts and types as stated herein, with coverage for all
products and services completed under this contract.

ADDITIONAL INSURED: Manatee County, a political subdivision of the State of

Florida shall be specifically named as additional insured on all policies.

If the initial insurance expires prior to the completion of operations and/or services by

the contractor, renewal certificates of insurance and required copies of policies shall be

furnished by the contractor and delivered to the Purchasing Director thirty (30) days

prior to the date of their expiration.

Nothing herein shall in any manner create any liability of the County in connection with

any claim against the contractor for labor, services, or materials, or of subcontractors;

and nothing herein shall limit the liability of the contractor or contractor's sureties to the

County or to any workers, suppliers, material men or employees in relation to this

contract.

C.15 BID BOND/CERTIFIED CHECK

By offering a submission to this Invitation For Bid, the bidder agrees should the bidder's
bid be accepted, to execute the form of contract and present the same to Manatee
County for approval within 10 days after being notified of the awarding of the contract.
The bidder further agrees that failure to execute and deliver said form of contract within
10 days will result in damages to Manatee County and as guarantee of payment of
same a bid bond/certified check shall be enclosed within the submitted sealed bid in the
amount of five (5%) percent of the total amount of the bid.
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C.15

IFB#12-1094-OV

BID BOND/CERTIFIED CHECK (Continued)

C.16

The bidder further agrees that in case the bidder fails to enter into a contract, as
prescribed by Manatee County, the bid bond/certified check accompanying the bid shall
be forfeited to Manatee County as agreed liquidated damages. [f the County enters into
a contract with a bidder, or if the County rejects any and/or all bids, accompanying bond
will be promptly returned.

PERFORMANCE AND PAYMENT BONDS

C.17

The successful bidder shall furnish surety bonds as security for faithful perfformance of
the contract awarded as a result of this bid, and for the payment of all persons
performing labor and/or furnishing material in connection therewith. Surety of such
bonds shall be in an amount equal to the bid award (100% each) and from a duly
authorized and nationally recognized surety company, authorized to do business in
Florida, satisfactory to this County. The attorney-in-fact who signs the bonds must file
with the bonds a certificate and effective dated copy of power-of-attorney. (Reference
Florida Statute 255.05)

Furnishing the performance and payment bonds shall be requisite to execution of a
contract with the County. Said performance and payment bonds will remain in force for
the duration of the contract with the premiums paid by the contractor. Failure of
successful bidder to execute such contract and to supply the required bonds shall be
just cause for annulment of the award.

The County may then contract with another acceptable bidder or re-advertise this
Invitation For Bid. If another bidder is accepted, and notice given within 90 days after
the opening of bids, this acceptance shall bind the bidder as though they were originally
the successful bidder.

Failure of the County at any time, to require performance by the contractor of any
provisions set out in the contract will in no way affect the right of the County, thereafter,
to enforce the provisions. Bonds to remain in effect for one year after final payment
becomes due.

NO DAMAGES FOR DELAY

No claim for damages or any claim other than for an extension of time shall be made or
asserted against the County by reason of any delays. The Contractor shall not be
entitled to an increase in the Total Contract Price or payment or compensation of any
kind from the County or direct, indirect, consequential impact or other costs, expenses
for damages, including but not limited to costs of acceleration or inefficiency arising
because of delay, disruption, interfference or hindrance from any
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IFB#12-1094--OV

NO DAMAGES FOR DELAY (Continued)

C.18

cause whatsoever; provided, however, that this provision shall not preclude recovery
or damages by the Contractor for hindrance or delays due solely to fraud, bad faith,
or active interference on part of the County or its agents. Otherwise, the Contractor
shall only be entitled to extensions of the Contract Time as the sole and exclusive
remedy for such resulting delay, in accordance with and to the extent specifically
provided above.

NO INTEREST

C.19

Any monies not paid by the County when claimed to be due to the Contractor under
this Contract shall not be subject to interest including prejudgment interest. Any
monies not paid by the County when claimed to be due to the Contractor for
damages awarded in the case of construction delays shall not be subject to
prejudgment interest.

CONSTRUCTION OF CONTRACT

This Contract and the rights and responsibilities hereunder shall not be construed
more strongly against either party, regardless of the extent to which such party may
have participated in the preparation hereof.

END OF SECTION
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IFB#12-1094--OV

SECTION 00100
BID SUMMARY

D.01 THE WORK
The project consists of overlaying the existing Asphalt Pavement and installation of
Pavement and Marking adjustments to create dual left turn lanes and signalization
along with the installation of a Mast Arm for the South Bound Approach. Also
included as part of this project are the Signal Connections for the South Bound
approach to the existing cabinet and the installation of new llluminated Street Name
Signs.

The purpose of the intersection improvements is to increase roadway safety and
reduce traffic delays.

The Contractor shall furnish all shop drawings, working drawings, labor, materials,
equipment, tools, services and incidentals necessary to complete all work required
in accordance with the Contract Drawings.

The Contractor shall perform the work complete, in place and ready for continuous
service and shall include any repairs, replacements, and / or restoration required as
a result of damages caused prior to acceptance by the Owner.

The Contractor shall furnish and install all materials equipment and labor which is
reasonably and properly inferable and necessary for the proper completion of the
work, whether specifically indicated in the Contract Documents or not.

02 SUBCONTRACTORS, SUPPLIERS AND OTHERS

The identity of subcontractors, suppliers, and other persons and organizations
(including those who are to furnish the principal items of material and equipment)
may be requested by the County for each bid item from any of the Bidders; and the
Bidder shall respond within five days after the date of such request. Such list shall
be accompanied by an experience statement with pertinent information regarding
similar projects and other evidence of qualification for each such subcontractor,
supplier, persons or organization if requested by County. If County, after due
investigation, has reasonable objection to any proposed subcontractor, supplier,
other person or organization, County may, before the Notice of Award is given,
request the apparent successful Bidder to submit an acceptable substitute without
an increase in Contract Price or Contract Time.

If apparent successful Bidder declines to make any such substitution, County may
award the contract to the next lowest qualified Bidder that proposes to use
acceptable subcontractors, suppliers, and other persons who County does not make
written objection to Contractor shall not be required to employ any subcontractor,
supplier, other person or organization who Contractor has reasonable objection to.
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IFB#12-1094--OV

SUBCONTRACTORS, SUPPLIERS AND OTHERS (Continued)

Subcontractors shall be bound by the terms and conditions of this contract insofar as
it applies to their Work, but this shall not relieve the prime contractor from the full
responsibility to the County for the proper completion of all Work to be executed
under this contract.

BIDS

D.04

Bids are to be submitted in triplicate, one original and two copies, upon the County
supplied forms. All blank spaces must be filled in as noted with amounts extended
and totaled and no changes shall be made in the wording of the forms or in the items
mentioned therein. In the event a change is made in your submittal, the Bidder shall
write its initials by the change. Any bid may be rejected which contains any
omissions, alterations, irregularities of any kind, or which shall in any manner fail to
conform to bid requirements.

A bid made by an individual, either in his/her own or proper person or under a trade
or firm name, shall be executed under the individual's signature. If made by a
partnership, the bid shall be executed by two or more of the general partners. If
made by a corporation, the bid shall be executed by its President or other legally
authorized corporate officer or agent.

EXAMINATION OF CONTRACT DOCUMENTS AND SITE

It is the responsibility of each Bidder before submitting a Bid, to (a) examine the Bid
Documents thoroughly; (b) visit the site to become familiar with local conditions that
may affect cost, progress, performance, or furnishing of the Work; (c) consider
federal, state, and local codes, laws, and regulations that may affect costs, progress,
performance, or furnishing of the Work; (d) study and carefully correlate Bidder's
observations with the Bid Documents; and (e) notify County of all conflicts, errors, or
discrepancies in the Bid Document.

The accuracy of the existing utility locations shown on the plans is approximate and
without express or implied warranty. Each Bidder may, at Bidder's own expense,
make or obtain any additional examinations, investigations, explorations, tests and
studies, and obtain any additional information and data which pertain to the physical
conditions at or contiguous to the site or otherwise which may affect cost, progress,
performance or furnishing of the Work and which Bidder deems necessary to
determine his Bid for performing and furnishing the Work in accordance with the
time, price and other terms and conditions of the Contract Documents.
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EXAMINATION OF CONTRACT DOCUMENTS AND SITE (Continued)

County will provide each Bidder access to the site to conduct such explorations and
tests. Bidder shall fill all holes, clean up and restore the site to its former condition
upon completion of such explorations. The lands upon which the Work is to be
performed, rights-of-way and easements for access thereto, and other lands
designated for use by Contractor in performing the Work are identified in the
Contract Documents. All additional lands and access thereto required for temporary
construction facilities or storage of materials and equipment are to be provided by
Contractor. Easements for permanent structures or permanent changes in existing
structures are to be obtained and paid for by County unless otherwise provided in
the Contract Documents.

MATERIALS AND WORKMANSHIP

All materials and apparatus required for this Work, except as specifically specified
otherwise, shall be new, of first class quality, and shall be furnished, delivered,
connected and finished in every detail. Construction shall be prescribed by good
industry practice and in accordance with manufacturer's recommendations for the
type being installed.

Use skilled workman trained and experienced in the necessary trades and who are
completely familiar with the specified requirements and the methods needed for
proper performance of the Work of this section.

REGULATIONS AND MATERIAL DISPOSAL
It shall be the responsibility of the contractor to assure compliance with any OSHA,
EPA, federal, state, and/or local rules, regulations or other requirements as each

may apply.

PROJECT CLOSE-OUT

Clean construction site and remove any and all excess materials. Correct any
damages to property that may have occurred as a result of installation and/or
delivery. Repair and patch all surfaces cut for installation. The Contractor shall
remedy any deficiencies promptly should the County determine any work is
incomplete or defective.

When the County determines the Work is acceptable in accordance with this
Invitation for Bid, the Contractor shall provide the close out submittals, including but
not necessarily limited to the following:

1 set — Certificate of warranties
1 set- Manufacturer’'s product literature
1 set - Project Record Drawings
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D.09 DISCRETIONARY WORK
This Bid Item entails minor increases (that may be directed by staff) to existing bid
item quantities or minor modification items not bid which were unforeseen and
necessary during the construction to provide a safe, complete project in accordance
with Bid Documents. (This will not affect the requirement for change orders
involving major modifications to the project.) Payment for all Work under this item
shall be made only at the County’s discretion in order to satisfactorily complete the
project. In general, this item is for unanticipated conflicts and/or design changes
required during construction which are necessary to complete the project without
changing the initial scope of Work and without costly delays.

END OF SECTION
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SECTION 00150

MANATEE COUNTY LOCAL PREFERENCE LAW AND VENDOR REGISTRATION

E.O1

Vendor Registration
All vendors are encouraged to register with Manatee County using the on-line
“Vendor Registration” web page on www.mymanatee.org.

Enclosed are a copy of the current Manatee County law that details the County’s
Local Preference and the County’s definition of a Local Business.

If you assert that your firm meets the stated definition of a Local Business, we ask
that in addition to registering on the County’s Web page, you fill out the attached
“Affidavit As To Local Business Form” that is included in this section, have the
completed document notarized, and mail the original to the following address:
Manatee County Administration Center, 1112 Manatee Avenue West, Suite 803,
Bradenton, FL 34205.

Your cooperation in registering your business with Manatee County will enhance our
opportunities to identify sources for goods and services, plus identify Local
Businesses. This information is used for soliciting quotations up to $250,000.00 and
for competitive solicitations of larger purchases.

You will note that Manatee County collaborates with the Manatee Chamber of
Commerce, posting bids on www.manateechamber.com as well as using the same
vendor categories for registration.

Our staff can assist you with your registration as needed. Our office hours are 8:00
A.M. to 5:00 P.M., Monday through Friday on regular business days. Please call
(941) 749-3014 if you wish to have a purchasing staff member assist you.

Quick steps to reqgistration: www.mymanatee.orq

A link to “Purchasing” is listed under “Quick Links” on page one of the County Web
Site.

On the left hand side of the Purchasing Web page, click on “Vendor Registration”.

This will bring up the Vendor Registration form for on-line input. Please note that the
definition of a “Local Business” changed on March 17, 2009. The Web page will be
updated to include the current Law which has been provided in this section of the
bid.

Thank you for reviewing this information and considering registering your business
with Manatee County. Registration is not mandatory; however, by taking the time to
register, you are helping the County to provide timely notifications of quotation, bid
and proposal opportunities to your business.
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E.02 Section 2-26-6. Local preference, tie bids, local business defined.

(@) Whenever a responsible local business bidder and a responsible non-local business bidder
are found, upon the opening of bids, to have both submitted the lowest responsive bid, the bid of
the local bidder shall be awarded the contract. Should more than one responsible local business
bidder match the responsible non-local business bidder's lowest responsive bid, or should no
responsible local business bidder match the lowest responsive bid but two or more responsible non-
local business bidders submit lowest responsive bids for equal amounts, then the award of the
contract shall be determined by a chance drawing, coin toss, or similar tie-breaking method
conducted by the purchasing office and open to the public. Any bidders seeking to be recognized
as local businesses for purposes of this local business preference provision may be required by the
terms of the bid announcement to certify they meet the definition of local business set forth in this
section, and to register as a local business with the county in the manner prescribed by the county
to facilitate the county’s ability to track the award of contracts to local businesses and to allow the
county to provide future notifications to its local businesses concerning other bidding opportunities.

(b) Nothing herein shall be deemed to prohibit the inclusion of requirements with respect to
operating and maintaining a local place of business in any invitation for bids when the bidder’s
location materially affects the provisions of the services or supplies that are required by the
invitation.

(c) Local business is defined as a business leqally authorized to engage in the sale of the
goods and/or services to be procured, and which certifies within its bid that for at least six
(6) months prior to the announcement of the solicitation of bids it has maintained a physical
place of business in Manatee, Desoto, Hardee. Hillsborough, Pinellas or Sarasota County
with at least one full-time employee at that location.

(d) Each solicitation for bids made by the county shall contain terms expressly describing
the local business preference policies of the county, and shall provide that by electing to
submit a bid pursuant to a request for bids, all bidders are deemed to understand and agree
to those policies.

(e) For all contracts for architecture, professional engineering, or other professional services
governed by Florida Statute § 287.055, the Consultants’ Competitive Negotiation Act, the county
shall include the local business status of a firm among the factors considered when selecting which
firms are “most highly qualified.” In determining which firm is the “most qualified” for purposes of
negotiating a satisfactory contract, preference shall be given to a local business where all other
relevant factors are equal.

(f) Local preference shall not apply to the following categories of contracts:

1. Goods or services provided under a cooperative purchasing agreement or similar
“piggyback” contract;

2. Contracts for professional services subject to Florida Statute § 287.055, the Consultants’
Competitive Negotiation Act, except as provided for in subsection (e) above;
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IFB#12-1094--OV

E.02 Section 2-26-6. Local preference, tie bids, local business defined. (Continued)

(9

3. Purchases or contracts which are funded, in whole or in part, by a governmental or other

funding entity, where the terms and conditions of receipt of the funds prohibit the preference;

. Purchases or contracts made pursuant to a non-competitive award process, unless

otherwise provided by this section;

5. Any bid announcement which specifically provides that the general local preference policies

set forth in this section are suspended due to the unique nature of the goods or services
sought, the existence of an emergency as found by either the county commission or county
administrator, or where such suspension is, in the opinion of the county attorney, required
by law.

To qualify for local preference under this section, a local business must certify to the
County that it:

1. Has not within the five years prior to the bid announcement admitted guilt or been found
guilty by any court or state or federal regulatory enforcement agency of violation of any
criminal law, or a law or administrative regulation regarding fraud;

2. Is not currently subject to an unresolved citation or notice of violation of any Manatee
County Code provision, except citations or notices which are the subject of a current legal
appeal, as of the date of the bid announcement;

3. Is not delinquent in the payment of any fines, liens, assessments, fees or taxes to any
governmental unit or taxing authority within Manatee County, except any such sums which
are the subject of a current legal appeal.

Ref: Ordinance 09-21 and 09-23 PASSED AND DULY ADOPTED in open session, with a

quorum present and voting, on the 17" day of March, 2009.

END OF SECTION
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IFB#12-1094--OV

MANATEE COUNTY GOVERNMENT
AFFIDAVIT AS TO LOCAL BUSINESS (Complete and Initial items B-F)

A. Authorized Representative

I, [name] , am the [title]

and the duly authorized representative of: [name of business]
. and that | possess direct personal knowledge to make informed responses to these
certifications and the legal authority to make this Affidavit on behalf of myself and the business for which | am
acting; and by electing to submit a bid pursuant to this Invitation for Bids, shall be deemed to understand and
agree to the local business preference policies of Manatee County; and that | have the direct knowledge to
state that this firm complies with all of the following conditions to be considered to be a Local Business as
required by the Manatee County Code of Law, Section 2-26-6.

B. Place of Business: | certify that the above business is legally authorized to engage in the sale of goods

and/or services and has a physical place of business in Manatee, DeSoto, Hardee, Hillsborough, Pinellas or

Sarasota County with at least one (1) fulltime employee at that location. The physical address of the location

which meets the above criteria is: [Initial]
Phone No.:

email address:

C. Business History: | certify that business operations began at the above physical address with at least
one fulltime employee on [date] [Initial] __

D. Criminal Violations: | certify that within the past five years of the date of this Bid announcement, this
business has not admitted guilt nor been found guilty by any court or local, state or federal regulatory
enforcement agency of violation of any criminal law or administrative regulation regarding fraud. [Initial]_

E. Citations or Code Violations: | certify that this business is not currently subject to any unresolved citation
or notice of violation of any Manatee County Code provision, with the exception of citations or notices which are
the subject of a legal current appeal within the date of this bid announcement. [Initial]

F. Fees and Taxes: | certify that within this business is not delinquent in the payment of fines, liens,
assessments, fees or taxes to any governmental unit or taxing authority within Manatee County, with the
exception of those which are the subject of a legal current appeal. [Initial]

Each of the above cetrtifications is required to meet the qualification of “Local Business” under Manatee
County Code of Law, 2-26-6.

Signature of Affiant
STATE OF FLORIDA
COUNTY OF
Sworn to (or affirmed) and subscribed before me this day of , 20___, by (name of person making statement).

(Notary Seal)  Signature of Notary:

Name of Notary (Typed or Printed)

Personally Known OR Produced Identification Type of Identification Produced

Submit executed copy to Manatee County Purchasing, Suite 803, 1112 Manatee Avenue W., Bradenton, FL 34205.
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IFB#12-1094--OV

BID FORM
SECTION 00300 — IFB #12-1094-OV

For: 53™ Avenue East (S.R. 70) @ 15" Street East Intersection Inprovements
Manatee County Project No.: 323-6-29960

TOTAL BID PRICE “A”: $

Based on a Completion Time of 150calendar days

TOTAL BID PRICE “B”: $

Based on a Completion Time of 210 calendar days

Two schedules for Completion of the Work shall be considered. Each bid for completion by
the specified stated time shall be offered as a separate “Total Bid Price”. The County has
the sole authority to select the bid based on the Completion Time which is the best interest
of the County. Only one award shall be made.

We, the undersigned, hereby declare that we have carefully reviewed the bid documents, and with
full knowledge and understanding of the aforementioned herewith submit this bid, meeting each and
every specification, term, and condition contained in the Invitation for Bids.

We understand that the bid technical specifications, terms, and conditions in their entirety shall be
made a part of any agreement or contract between Manatee County and the successful bidder.
Failure to comply shall result in contract default, whereupon, the defaulting contractor shall be
required to pay for any and all re-procurement costs, damages, and attorney fees as incurred by the
County.

Communications concerning this Bid shall be addressed as follows:
Person's Name:

Address: Phone:
Date: FLContractorLicense#

Bidder is a WBE/MBE Vendor? Certification
COMPANY'S NAME:
AUTHORIZED SIGNATURE(S):
Name and Tile of Above Signer(s)
CO. MAILING ADDRESS:

STATE OF INCORPORATION (if applicable)
TELEPHONE: ( ) FAX: ( )

Email address :

Acknowledge Addendum No. Dated: Acknowledge Addendum No. Dated

SIGN AND CONFIRM DATE OF PROJECT VISIT: DATE:
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BID FORM IFB# 12-1094-OV

(Submit in Triplicate)
Section 00300
IFB #12-1094-0V 53rd Avenue East (S.R. 70) @ 15th Street East Intersection Improvements
BID “A* Based on Completion time of 150 Calendar Days (Project No. 307-66028960)
FDOT BID PRICE TOTAL BID
# ITEM DESCRIPTION UM | QTY. PER UNIT PRICE
ROADWAY , ’ -

1 [0101-1 MOBILIZATION LS I $
2 10102-1 MAINTENANCE OF TRAFFIC LS 1 $ $
3 10104-10-2 SYNTHETIC BALES LF 25 $ $
4 0104-10-3 SEDIMENT BARRIER LF 1066 $ $
5 0104-16 ROCK BAGS EA 9 $ $

TYPE D CURBTO BE
6 01104 REMOVED SY 4 $ $
7 10120-8 ENBANKMENT cY 5 1% $

MILLING EXISTING ASPLHALT
8 los27-70.6  |PAVEMENT, 1.5 sy | 3085 Ig $

1.5" FRICTION COURSE 12.5
9 10337-7-5 165#/SY ™ | 252 | $

CONCRETE CURB & GUTTER
10 l0s20-1-10  |TYPEF tF | 116 |s $
11 10622-2-4 ICONCRETE CURB, TYPED LF 11§ $

SIDEWALK CONCRETE 4°
12 10522-1 THICK sy 14 I$ $
13 0870-1-2 PERFORMANCE TURF, SOD SY 6 $ $

ADJUST MANHOLE AND

WATER VALVE TO GRADE

SUB-TOTAL ROADWAY
=meeeeeme L e
_____________ . .

Bidder:

00300-2
AUTHORIZED SIGNATURE: Bid "A" Based on 150 Caiendar Day Completion




BID FORM

IFB# 12-1084-0V

(Submit in Triplicate)
Section 00300

IFB #12-1094-0V 53rd Avenue East (8.R. 70) @ 15th Street East Intersection Improvements

BID "A" Based on Completion time of 150 Calendar Days (Project No. 307-66029960)

00300-3

FDOT BID PRICE TOTAL BID
ITEM DESCRIPTION UM | QTY. PER UNIT PRICE
SIGNALIZATION

EDHRECTEONAL BORE, LESS

15 1555-1-1 THAN 6" LF 110
CONDUIT - SIGNALS, FURNISH

16 1630-1-12 & INSTALL UNDERGROUND LF 189
CONDUIT - SIGNALS, FURNISH
& INSTALL, SAWCUT & PLACE

17 1630-1-13 UNDER EXISTING PAVEMENT LF 16
CABLE, SIGNAL, FURNISH &

18 632-7-1 INSTALL Pl 1
PULL & JUNCTION BOXES, F &

19 1635-1-11 I, PULL BOX EA 4
ALUMINUM SIGNAL POLE

20 646-1-11 (PEDESTAL) _ EA 1
MAST ARM F & |, WIND SPEED
130 WITH SIGNAL
BACKPLATES OR 150

21 1648-31-203 WITHOUT EA 1
TRAFFIC SIGNAL, F&1, 3

22 1650-1-311 SECTION, 1 WAY, STANDARD | AS 4
PEDESTRIAN SIGNAL F &1,

23 653-191 ILED - COUNT DOWN (1 WAY) AS 2
VEHICLE DETECTOR

24 1663-74-15 ASSEMBLIES, F & |, VIDEO EA 1
PEDESTRIAN DETECTORF &1,
DETECTOR STATION WITH

25 1665-12 POST & SIGN EA 2
PEDESTRIAN DETECTOR,F &
él, DETECTOR WITH SIGN

26 1665-13 ONLY EA 2
TRAFFIC CONTROLLER

27 1870-5-430 ASSEMBLY, MODIFY, SPECIAL | AS 1

Bidder:

AUTHORIZED SIGNATURE: Bid "A" Based on 150 Calendar Day Compietion




BID FORM

IFB# 12-1084-CV

iFB #12-1094-0V 53rd Avenue East (S.R. 70) @ 15th Street East Intersection Improvements

{Submit in Triplicate)
Section 00300

BID "A”" Based on Completion time of 150 Calendar Days {Project No. 307-66029960)

FDOT BID PRICE TOTAL BID

# ITEM DESCRIPTION Um | QTY. PER UNIT PRICE
SYSTEM AUXILIARIES, F &,
UNINTERRUPTIBLE POWER

28 1685-106 SOURCE EA 1
SIGNAL HEAD TRAFFIC

29 1690-10 ASSEMBLY REMOVAL EA 2
SIGNAL PEDESTRIAN

30 1690-20 ASSEMBLY REMOVAL EA 2
POLE REMOVAL - DEEP (BOLT

31 1680-34-2 ON ATTACHMENT) EA 1
IDETECTOR VEHICLE

32 1690-60 ASSEMBLY REMOVE EA 3
|DETECTOR PEDESTRIAN

33 1690-70 ASSEMBLY REMOVE EA 4

34 690-8C ICONDUIT & CABLING REMOVE! PI 1
SIGNAL EQUIPMENT

35 1690-100 IMISCELLANEOUS REMOVE Pi 1
INTERNAL ILLUM SIGN,
FURNISH & INSTALL, STREET

36 |699-1-1 INAME EA 1

SUB-TOTAL SIGNALIZATION

SIGNAGE , PAVEMENT AND MARKINGS

00300-4

SINGLE POST SIGN, F&i, LESS

37 [700-20-11 THAN 12 SF AS 4
SINGLE POST SIGN, F &1, 12-

38 1700-20-12 20 SF AS 2
RETRO-REFLECTIVE
PAVEMENT MARKERS

39 [706-3 (WHITE/RED) EA 23
RETRO-REFLECTIVE
PAVEMENT MARKERS

40 1706-3 (YELLOW/YELLOW) EA 54

Bidder:

AUTHORIZED SIGNATURE: Bid "A" Based on 150 Calendar Day Compietion




BID FORM [FB# 12-1084-OV

{Submit in Triplicate)
Section 00300
IFB #12-1094-0V 53rd Avenue East (S.R. 70) @ 15th Street East Intersection Improvements

BID “A" Based on Completion time of 150 Calendar Days (Project No. 307-66029960)

FDOT BID PRICE TOTAL BID

# ITEM DESCRIPTION um | QTty. PER UNIT PRICE

THERMOPLASTIC, STANDARD,
41 1711-11-111 WHITE SOLID, 6" NM | 0217 $

THERMOPLASTIC,
REFURBISHMENT, WHITE,
42 711-11-122 SOLID, 8° LF 208 18 $

THERMOPLASTIC,
REFURBISHMENT, WHITE
43 711-11-123 SOLID, 12° LF 167 % $

THERMOPLASTIC,
REFURBISHMENT, WHITE,
44 1711-11-125 SOLID, 24" LF 3B _$ $

SKIP TRAFFIC TRAFFIC (6") -
WHITE, THERMOPLASTIC
45 711-11-131 (10730 GM | 0.038 '$ $

SKIP TRAFFIC TRAFFIC (6%) -
WHITE, THERMOPLASTIC
46 711-11-151 (2/4) LF 42 1% $

THERMOPLASTIC, STANDARD,
47 1711-11-160  |WHITE, MESSAGE-(MERGE) | EA | 2 I8 $

THERMOPLASTIC, STANDARD,
WHITE, ARROWS, LEFT
48 1711-11-170  IMERGE EA 8 1% . $

THERMOPLASTIC, STANDARD,
49 [711-11-211 YELLOW, SOLID, 6° NM | 0.252 |$ $

THERMOPLASTIC, STANDARD,

50 |711-11-224  [YELLOW, SOLID, 18" LF | 139 | $
SUBTOTAL SIGNAGE & PAVEMENT
AND MARKINGS ;: $
OVERALL SUB-TOTAL $

51  DISCRETIONARY LS 1 1$20,000.00

TOTAL BID PRICE "A"- Based On Completion Time of 150 Calendar
Days $

Bidder:

00300-5
AUTHORIZED SIGNATURE: Bid “A" Based on 150 Calendar Day Completion




BlD FORM IFB# 12-1094-0V

{Submit in Triplicate)
Section 00300
IFB #12-1094-0V 53rd Avenue East (S.R. 70) @ 15th Street East Intersection improvements
BID "B" Based on Completion time of 210 Calendar Days (Project No. 307-66029860)
BID PRICE TOTAL BID
DESCRIPTION Umi | QTY. PER UNIT PRICE

1 10101-1 MOBILIZATION LS 1 $ $
2 0102-1 MAINTENANCE OF TRAFFIC LS 1 % $
3 (0104-10-2 SYNTHETIC BALES LF 25 $ $
4 ‘ 0104-10-3 SEDIMENT BARRIER LF 1066 $ $
5 (0104-18 IROCK BAGS EA 9 8 $

TYPE D CURB TO BE
8 10110-4 REMOVED SY 4 $ $
7 10120-6 ENBANKMENT CY 5 $ $

MILLING EXISTING ASPLHALT
8 loso7-70.6  |PAVEMENT, 15 sy | 3085 Is $

' 1.5" FRICTION COURSE 12.5

9 10337-7-5 165#/SY ™ | 252 | $

CONCRETE CURB & GUTTER
10 los20-1-10  |TYPEF LF | 116 s $
11 10522-2-4 CONCRETE CURB, TYPED LF 11 1$ $

SIDEWALK CONCRETE 4"
12 10522-1 THICK SY 14 |1$ $
13 0570-1-2 PERFORMANCE TURF, SCD 8SY 6 $ $

ADJUST MANHOLE AND
14 IMC-XXX WATER VALVE TO GRADE s

Bidder:

00300-6
AUTHORIZED SIGNATURE: Bid "B" Based on 210 Calendar Day Completion




BIiD FORM IFB# 12-1084-OV
{Submit in Triplicate)
Section 00300

IFB #12-1094-0V 53rd Avenue East (S.R. 70) @ 15th Street East Intersection Improvements
BID "B" Based on Completion time of 210 Calendar Days (Project No. 307-66029860)

FDOT BID PRICE TOTAL BID
ITEM DESCRIPTION UM
SIGNALIZATION
DIRECTIONAL BORE, LESS
15 [555-1-1 THAN 6° LF 110 |$ $

CONDUIT - SIGNALS, FURNISH
16 1630-1-12 & INSTALL UNDERGROUND LF 189 $ $

/CONDUIT - SIGNALS, FURNISH
& INSTALL, SAWCUT & PLACE
17 163C-1-13 UNDER EXISTING PAVEMENT | LF 16 8 $

ICABLE, SIGNAL, FURNISH &
18 [632-7-1 INSTALL Pl 1 s $

PULL & JUNCTION BOXES, F &
19 [635-1-11 Il PULL BOX EA | 4 s $

|ALUMINUM SIGNAL POLE
20 lo46-1-11__|(PEDESTAL) EA| 1 s $

IMAST ARM F & |, WIND SPEED
1130 WITH SIGNAL
IBACKPLATES OR 150

21 1649-31-208  |WITHOUT EA | 1 |s $

TRAFFIC SIGNAL, F &1, 3
22 1650-1-311 SECTION, 1 WAY, STANDARD | AS 4 I8 $

PEDESTRIAN SIGNAL F & |,
23 1653-191 ILED - COUNT DOWN (1 WAY)

VEHICLE DETECTOR
24 663-74-15 ASSEMBLIES, F & |, VIDEO EA I $

PEDESTRIAN DETECTORF &1,
DETECTOR STATION WITH

25 [665-12 POST & SIGN EA 2 % $
PEDESTRIAN DETECTOR, F &
I, DETECTOR WITH SIGN

26 1665-13 ONLY EA A $

&
n
Rl
&

TRAFFIC CONTROLLER
27 870-5-430 ASSEMBLY, MODIFY, SPECIAL | AS i 8 $

Bidder:

00300-7
AUTHORIZED SIGNATURE: Bid "B" Based on 210 Calendar Day Completion




BID FORM

IFB# 12-1094-0V

IFB #12-1094-0V 53rd Avenue East (S.R. 70) @ 15th Street East intersection Improvements

(Submit in Triplicate)
Section 00300

BID "B" Based on Completion time of 210 Calendar Days (Project No. 307-66028960)

FDOT BID PRICE TOTAL BID

# TEM DESCRIPTION Uum | QTv. PER UNIT PRICE
SYSTEM AUXILIARIES, F & |,
(UNINTERRUPTIBLE POWER

28 18685-1086 SOURCE EA 1
SIGNAL HEAD TRAFFIC

29 690-10 ASSEMBLY REMOVAL EA 2
SIGNAL PEDESTRIAN

30 690-20 ASSEMBLY REMOVAL EA 2
POLE REMOVAL - DEEP (BOLT

31 1690-34-2 {ON ATTACHMENT) EA 1
IDETECTOR VEHICLE

32 1690-60 ASSEMBLY REMOVE EA 3
IDETECTOR PEDESTRIAN

33 680-70 ASSEMBLY REMOVE EA 4

34 1690-90 CONDUIT & CABLING REMOVE| P! 1
SIGNAL EQUIPMENT

35 /690-100 MISCELLANEQUS REMOVE Pi 1
INTERNAL ILLUM SIGN,
FURNISH & INSTALL, STREET

36 699-1-1 NAME EA 1

~ SUB-TOTAL SIGNALIZATION

SIGNAGE , PAVEMENT AND MARKINGS

00300-8

SINGLE POST SIGN, F&i, LESS

37 :700-20-11 THAN 12 SF AS 4
SINGLE POST SIGN, F &, 12-

38 700-20-12 20 SF AS 2
RETRO-REFLECTIVE
PAVEMENT MARKERS

38 706-3 (WHITE/RED) EA 23
RETRO-REFLECTIVE
PAVEMENT MARKERS

40 1706-3 (YELLOW/YELLOW) EA 54

Bidder:

AUTHORIZED SIGNATURE: Bid "B" Based on 210 Calendar Day Completion




BID FORM iFB# 12-1094-0V
(Submit in Triplicate)
Section 00300
IFB #12-1094-0V 53rd Avenue East (S.R. 70) @ 15th Street East Intersection Improvements
BID "B" Based on Completion time of 210 Calendar Days (Project No. 307-66029960)
FDOT BID PRICE TOTAL BID
# ITEM DESCRIPTION UM | QTY. PER UNIT PRICE
THERMOPLASTIC, STANDARD,
41 1711-11-111 WHITE SOLID, 8" NM | 0.217 $
THERMOPLASTIC,
REFURBISHMENT, WHITE,
42 1711-11-122 SOLID, 8° LF 208 $
THERMOPLASTIC,
REFURBISHMENT, WHITE
43 1711-11-123 SOLID, 12" LF 167 $
THERMOPLASTIC,
REFURBISHMENT, WHITE,
44 711-11-125 SOLID, 24" LF 36 $
SKIP TRAFFIC TRAFFIC (6") -
WHITE, THERMOPLASTIC
45 1711-11-131 {10730 GM | 0.038 $
SKIP TRAFFIC TRAFFIC (8"} -
WHITE, THERMOPLASTIC
46 1711-11-151 (2/47) LF 42 $
THERMOPLASTIC, STANDARD,
47 711-11-160 WHITE, MESSAGE - (MERGE) EA 2 $
THERMOPLASTIC, STANDARD,
WHITE, ARROWS, LEFT
48 711-11-170 MERGE "EA 8 $
THERMOPLASTIC, STANDARD,
49 1711-11-211 YELLOW, SOLID, 6" NM | 0.252 $
THERMOPLASTIC, STANDARD,
50 711-11-224 YELLOW, SOLID, 18° LF 139 $
SUBTOTAL SIGNAGE & PAVEMENT
AND MARKINGS $
OVERALL SUB-TOTAL $
51 DISCRETIONARY LS 1 1$20,000.00
TOTAL BID PRICE "B"- Based On Completion Time of 210 Calendar
Days $

Bidder:

AUTHORIZED SIGNATURE:

00300-8

Bid "B* Based on 210 Calendar Day Completion



IFB#12-1094--OV

SWORN STATEMENT
THE FLORIDA TRENCH SAFETY ACT
THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR BY AN
OFFICER AUTHORIZED TO ADMINISTER OATHS.

1. This Sworn Statement is submitted with IFB No. #12-1094-OV
2. This Sworn Statement is submitted by
whose business address is
and, if applicable, its Federal Employer Identification Number (FEIN) is f

the entity has no FEIN, include the Social Security Number of the individual signing this
sworn statement .

3. Name of individual signing this Sworn Statement is:
Whose relationship to the above entity is:

4. The Trench Safety Standards that will be in effect during the construction of this project shall
include, but are not limited to: Laws of Florida, Chapters 90-96, TRENCH SAFETY ACT, and
OSHA RULES AND REGULATIONS 29 CFR 1926.650 Subpart P, effective October 1, 1990.

5. The undersigned assures that the entity will comply with the applicable Trench Safety Standards
and agrees to indemnify and hold harmless the Owner and Engineer, and any of their agents or
employees from any claims arising from the failure to comply with said standard.

6. The undersigned has appropriated the following costs for compliance with the applicable
standards:
Units of
Trench Safety Measure ~ Measure Unit Extended
(Description) (LF, SY) Quantity Unit Cost Cost
a $
b $
c $
d $
7. The undersigned intends to comply with these standards by instituting the following procedures:

THE UNDERSIGNED, in submitting this Bid, represents that they have reviewed and considered all
available geotechnical information and made such other investigations and tests as they may deem
necessary to adequately design the trench safety system(s) to be utilized on this project.

(AUTHORIZED SIGNATURE / TITLE)

SWORN to and subscribed before me this ___ day of , 20
(impress official seal)

Notary Public, State of Florida
My commission expires:
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IFB#12-1094--OV

SECTION 00430
CONTRACTOR'S QUESTIONNAIRE
(Submit in Triplicate)

The Bidder warrants the truth and accuracy of all statements and answers herein contained.
(Include additional sheets if necessary.)

THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR BID.

License requirement for this project: FDOT Pre-Qualified Contractor w/ 3 years
experience in this type of work.

1.

LICENSE(S) # and COMPANY'S NAME:
CO. PHYSICAL ADDRESS:
TELEPHONE NUMBER: () FAX ( )

Bidding as an; individual; a partnership: a corporation; a joint venture; ___

If a partnership: list names and addresses of partners; if a corporation: list names of

officers, directors, shareholders, and state of incorporation; if joint venture: list names
and address of ventures’ and the same if any venture are a corporation for each such

corporation, partnership, or joint venture:

Your organization has been in business (under this firm's name) as a
For how many years?

Describe and give the date and owner of the last three government projects you've
completed which are similar in cost, type, size, and nature as the one proposed (for a
public entity). Include contact name and phone number:

Have you ever been assessed liquidated damages under a contract during the past five
(5) years? If so, state when, where (contact name, address, and phone number) and
why.

Have you ever failed to complete work awarded to you? If so, state when, where
(Contact name, address, phone number) and why?

S:\IFB#12-1094-0OV 53° Ave. E. (SR70) @ 15" St. E. Inter.Improv. 00430-1



10.

11.

12.

13.

14.

15.

IFB#12-1094-OV

Have you ever been debarred or prohibited from bidding on a governmental entity's
construction project? If yes, name the entity and describe the circumstances:

Name three individuals, governmental entities, or corporations for which you have
performed similar work and to which you refer. Include contact name and phone
number:

1.

2.

3.

What specific steps have you taken to examine the physical conditions at or contiguous
to the site, including but not limited to, the location of existing underground facilities?

What specific physical conditions, including, but not limited to, the location of existing
underground facilities have you found which will, in any manner, affect cost, progress,
performance, or finishing of the work?

Will you subcontract any part of this Work? If so, describe which major portion(s):

If any, list (with contract amount) WBE/MBE to be utilized:

What equipment do you own to accomplish this Work?

What equipment will you purchase/rent for the Work? (Specify which)

S:\IFB#12-1094-0OV 53" Ave. E. (SR70) @ 15" St. E. Inter.Improv. 00430-2



16.

IFB#12-1094-OV

List the following in connection with the Surety which is providing the Bond(s):

Surety's Name:

Surety's Address:

Name, address and phone number of Surety's resident agent for service of process in
Florida:

Phone: ( )

S:\IFB#12-1094-0OV 53" Ave. E. (SR70) @ 15" St. E. Inter.Improv. 00430-3



IFB#12-1094-OV

PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES CERTIFICATION

SWORN STATEMENT PURSUANT TO ARTICLE 6,
MANATEE COUNTY PURCHASING CODE

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC
OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted to the Manatee County Board of County Commissioners by

[print individual's name and title]

for
[print name of entity submitting sworn statement]

Whose business is:

and (if applicable) its Federal Employer Identification Number (FEIN) is If the
entity has no FEIN, include the Social Security Number of the individual signing this sworn
statement:

| understand that no person or entity shall be awarded or receive a county contract for public
improvements, procurement of goods or services (including professional services) or a county
lease, franchise, concession or management agreement, or shall receive a grant of county
monies unless such person or entity has submitted a written certification to the County that it
has not:

(1) been convicted of bribery or attempting to bribe a public officer or employee
of Manatee County, the State of Florida, or any other public entity, including, but
not limited to the Government of the United States, any state, or any local
government authority in the United States, in that officer's or employee's official
capacity; or i -

(2) been convicted of an agreement or collusion among bidders or prospective
bidders in restraint of freedom of competition, by agreement to bid a fixed price,
or otherwise; or

(3) been convicted of a violation of an environmental law that, in the sole opinion
of the County's Purchasing Director, reflects negatively upon the ability of the
person or entity to conduct business in a responsible manner; or

(4) made an admission of guilt of such conduct described in items (1), (2) or (3)
above, which is a matter of record, but has not been prosecuted for such
conduct, or has made an admission of guilt of such conduct, which is a matter of
record, pursuant to formal prosecution. An admission of guilt shall be construed
to include a plea of nolo contendere; or

(5) where an officer, official, agent or employee of a business entity has been
convicted of or has admitted guilt to any of the crimes set forth above on behalf
of such and entity and pursuant to the direction or authorization of an official
thereof (including the person committing the offense, if he is an official of the
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business entity), the business shall be chargeable with the conduct herein above set
forth. A business entity shall be chargeable with the conduct of an affiliated
entity, whether wholly owned, partially owned, or one which has common
ownership or a common Board of Directors. For purposes of this Form, business
entities are affiliated if, directly or indirectly, one business entity controls or has
the power to control another business entity, or if an individual or group of
individuals controls or has the power to control both entities. Indicia of control
shall include, without limitation, interlocking management or ownership, identity
of interests among family members, shared organization of a business entity
following the ineligibility of a business entity under this Article, or using
substantially the same management, ownership or principles as the ineligible
entity.

Any person or entity, who claims that this Article is inapplicable to him/her’s/it because a
conviction or judgement has been reversed by a court of competent jurisdiction, shall prove the
same with documentation satisfactory to the County's Purchasing Director. Upon presentation
of such satisfactory proof, the person or entity shall be allowed to contract with the County.

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING
OFFICER FOR MANATEE COUNTY IS VALID THROUGH DECEMBER 31 OF THE
CALENDAR YEAR IN WHICH IT IS FILED. | ALSO UNDERSTAND THAT ANY CONTRACT
OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF PAYMENTS, OR
TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR THE COUNTY
ADMINISTRATOR DETERMINES THAT SUCH PERSON OR ENTITY HAS MADE FALSE
CERTIFICATION.

[Signature]
STATE OF FLORIDA
COUNTY OF
Sworn to and subscribed before me this day of , 2009 by
Personally known OR produced

[Type of identification]

My commission expires

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a
corporation, this affidavit shall be executed by an authorized agent of the entity. In the case of
a partnership, this affidavit shall be executed by the general partner(s). In the case of a
corporation, this affidavit shall be executed by the corporate president.
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SECTION 00500
FORM OF AGREEMENT
BETWEEN THE
COUNTY OF MANATEE, FLORIDA
AND THE CONTRACTOR AS IDENTIFIED BELOW
ON THE BASIS OF A STIPULATED UNIT COST CONTRACT PRICE

THIS AGREEMENT is made and entered into by and between the COUNTY OF MANATEE, a
political subdivision of the state of Florida, hereinafter referred to as the "COUNTY” and
, hereinafter referred to as the "CONTRACTOR,"
duly authorized to transact business in the state of Florida, with offices located at

Article 1. WORK
CONTRACTOR shall furnish all labor, materials, supplies, and other items required to complete
the Work for IFB No. IFB#12-1094-OV, 53 Avenue East (S.R. 70) @ 15" Street East

Intersection Improvements (Project No.: 323-6029960) in strict accordance with Contract

Documents and any duly authorized subsequent addenda thereto, all of which are made a part

hereof.

Article 2. ENGINEER

The County of Manatee is responsible as the COUNTY and ENGINEER and designed this
project and is responsible for technical/engineering reviews and decisions. The ENGINEER is
a member of the COUNTY’S project management team which is collectively responsible in
ensuring the Work is completed in accordance with the Contract Documents.

County of Manatee County of Manatee

Public Works Department Public Works Department
Project Management Division Attn: Alidys Alicea-Monsantos
Attn: Mr. Vincent Canna Engineering Specialist |

Sr. Engineering Specialist 1022 26™ Avenue East

IFB# 12-1094-OV Bradenton, FL 34208

1022 26™ Avenue East Phone: 941-708-7434

Bradenton, FL 34208
Phone (941) 708-7450, Ext. 7338

S:\IFB#12-1094-OV 53“ Ave. E. (SR70) @ 15" St. E. Inter.Improv. 00500-1



IFB#12-1094-OV

All communications involving this project will be addressed to Mr. Vincent Canna, Sr.

Engineering Specialist, Public Works Department.

Where the terms ENGINEER and/or COUNTY are used in the Contract Documents, it shall
mean the COUNTY’S project management team.

Article 3. CONTRACTOR'S REPRESENTATIONS
In order to induce COUNTY to enter into this Agreement, CONTRACTOR makes the following
representations:

3.1

3.2

3.3

3.4

CONTRACTOR has familiarized itself with the nature and extent of the Bid Documents,
Work, site, locality and all local conditions and laws and regulations that in any manner
may affect cost, progress, performance or furnishing of the Work.

CONTRACTOR has studied carefully all drawings of the physical conditions upon which
CONTRACTOR is entitled to rely.

CONTRACTOR has obtained and carefully studied (or assumes responsibility for
obtaining and carefully studying) all such examinations, investigations, explorations,
tests, reports and studies which pertain to the physical conditions at or contiguous to the
site or which otherwise may affect the cost, progress, performance or furnishing of the
Work as CONTRACTOR considers necessary for the performance or furnishing of the
Work at the Contract Price, within the Contract Time and in accordance with the other
terms and conditions of the Bid Documents; and no additional examinations,
investigations, explorations, tests, reports, studies or similar information or data are or
will be required by CONTRACTOR for such purposes.

CONTRACTOR has reviewed and checked all information and data shown or indicated
on the Bid Documents with respect to existing underground facilities at or contiguous to
the site and assumes responsibility for the accurate location of said underground
facilities. Any additional examinations, investigations, explorations, tests, reports,
studies or similar information or data in respect of said underground facilities conducted
by the CONTRACTOR will be done at the CONTRACTOR'S expense.
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3.6

3.7
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CONTRACTOR has correlated the results of all such observations, examinations,
investigations, explorations, tests, reports and studies with the terms and conditions of
the Bid.

CONTRACTOR has given COUNTY written notice of all conflicts, errors or
discrepancies that have been discovered in the Bid Documents and the written
resolution thereof by OWNER is acceptable to CONTRACTOR.

CONTRACTOR shall schedule and perform the Work subject to COUNTY’S approval
and shall hold COUNTY harmless from all liabilities incurred due to CONTRACTOR'S
failure to coordinate with the COUNTY.

Article 4. CONTRACT DOCUMENTS
The Contract Documents which comprise entire Agreement between COUNTY and
CONTRACTOR concerning the Work consist of the following:

4.1

4.2

4.3

4.4

4.5

This Agreement and Bid Document IFB#12-1094-OV

Performance and/or other Bonds and Insurance Certificate(s)
Drawings (not attached)

Addenda numbers to , inclusive.

CONTRACTOR'’S Bid Form and any other information submitted by Contractor prior to
Notice of Award.
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4.6 The following which may be delivered or issued after the effective date of the Agreement
and are not attached hereto: all written Change Orders and other documents amending,
modifying, or supplementing the Contract Documents.

4.7  The documents listed in paragraphs above are attached to this Agreement (except as
noted otherwise above). There are no Contract Documents other than those listed
above in this Article 4.

Article 5. MISCELLANEOUS
5.1 Terms used in this Agreement are defined in Article 1 of the General Conditions.

5.2 No assignment by a party hereto of any rights under or interest in the Contract
Documents will be binding on another party hereto without the written consent of the
party sought to be bound; and specifically but without limitation, monies that may
become due and monies that are due may not be assigned without such consent
(except to the extent that the effect of this restriction may be limited by law); and unless
specifically stated to the contrary in any written consent to an assignment, no
assignment will release or discharge the assignee from any duty or responsibility under
the Contract Documents.

5.3 COUNTY and CONTRACTOR each binds itself, its partners, successors, assigns and
legal representatives to the other party hereto, its partners, successors, assigns and
legal representatives in respect of all covenants, agreements and obligations contained
in the Contract Documents.
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The OWNER will pay, and the CONTRACTOR will accept in full consideration for the
performance of the Work IFB_No. #12-1094-0OV, 53" Avenue East (S.R. 70) @ 15" Street

East, Intersection Improvements, Project No. 323-6029960 Bradenton, Florida
the sum of

subject to additions and deductions as provided therein,
and Zero Cents for

Bid “X” based on Completion Time of XXX calendar days and the sum of $278.00 as
liquidated damages for each calendar day of delay.

CONTRACTOR

BY:

Signature

Name and Title of Signer (printed)

Date:

MANATEE COUNTY GOVERNMENT

BY: For the County

Signature

Melissa M. Wendel, CPPO, Purchasing Official

Name and Title of Signer

Date:
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SECTION 00700
GENERAL CONDITIONS

ARTICLE | - DEFINITIONS

Whenever used in the Bid Documents, the following terms have the meaning indicated
which are applicable to both the singular and plural thereof:

Addendum - Written or graphic instruments issued prior to the opening of bids which clarify
or change the bidding documents or the contract documents.

Agreement - The written Agreement between County and Contractor covering the Work to
be performed; other contract documents are attached to the Agreement and made a part
thereof as provided therein.

Written Amendment - A written amendment of the contract documents, signed by County
and Contractor on or after the effective date of the Agreement and normally dealing with the
non-engineering or non-technical rather than strictly work related aspects of the contract
documents.

Application for Payment - The form accepted by Project Representative which is to be used
by Contractor in requesting progress or final payments and which is to include such
supporting documentation as is required by the contract documents.

Award - Acceptance of the bid from the person, firm, or corporation which in the County’s
sole and absolute judgment will under all circumstances best serve the public interest.
Award shall be made by a majority vote of a quorum of Manatee County Board of County
Commissioners in open session; or by the Purchasing Official in accordance with Ordinance
11-43, Manatee County Purchasing Ordinance.

Bid - The offer of the bidder submitted on the prescribed form setting forth the prices for the
Work to be performed.

Bidder - One who submits a bid directly to the County, as distinct from a sub-bidder, who
submits a bid to a Bidder.

Bidding Documents - Consists of the Invitation For Bid, which includes but is not limited to:
the bid form, drawings, Contract Documents, terms and conditions, and the proposed
contract documents (including all Addenda issued prior to receipt of bids); and becomes a
part of the Agreement.

Bonds - Performance and payment bonds and other instruments of security.
Change Order - A document recommended by Project Representative which is signed by
Contractor and County and authorizes an addition, deletion, or revision in the Work or an

adjustment in the contract price or the contract time, issued on or after the effective date of
the Agreement.
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Compensable Delay - Any delay beyond the control and without the fault or negligence of
the Contractor resulting from County-caused changes in the Work, differing site conditions,
suspensions of the Work, or termination for convenience by County.

Contract Documents - The Agreement, Addenda (which pertain to the contract documents),
Contractor's bid (including documentation accompanying the bid and any post-bid
documentation submitted prior to the Notice of Award), the bonds, the specifications and the
drawings, together with all amendments, modifications and supplements issued on or after
the effective date of the Agreement.

Contract Price - The monies payable by County to Contractor under the contract documents
as stated in the Agreement.

Contract Time - The number of days or the date stated in the Notice to Proceed for the
completion of the Work.

Contractor - The person, firm or corporation with whom County has entered into an
Agreement.

Days - All references to days are to be considered calendar days except as specified
differently.

Defective - An adjective which when modifying the work refers to work that is unsatisfactory,
faulty or deficient, or does not conform to the contract documents, or does not meet the
requirements of any inspection, reference standard, test or approval referred to in the
contract documents, or has been damaged prior to Project Representative's
recommendation of final payment (unless responsibility for the protection thereof has been
assumed by County).

Discretionary — Payment for all work that shall be made only at the County’s discretion in
order to satisfactorily complete the project in accordance with the Plans and Specifications.

Drawings - The drawings which show the character and scope of the Work to be performed
and which have been prepared or approved by Engineer and are referred to in the bidding
and contract documents.

Effective Date of the Agreement - The date indicated in the Agreement on which it becomes
effective (date of execution).

Excusable Delay - Any delay beyond the control and without the negligence of the
Contractor, the County, or any other contractor caused by events or circumstances such as,
but not limited to, acts of God or of the public enemy, fires, floods, freight embargoes, acts
of government other than County, or epidemics. Labor disputes and above average rainfall
shall give rise only to excusable delays.

Float or Slack Time - The time available in the progress schedule during which an
unexpected activity can be completed without delaying substantial completion of the Work.

S:\IFB#12-1094-0OV 53" Ave. E. (SR70) @ 15™ St. E. Inter.improv. 00700-2



IFB#12-1094-0OV

Inexcusable Delay - Any delay caused by events or circumstances within the control of the
Contractor, such as inadequate crewing, slow submittals, etc., which might have been
avoided by the exercise of care, prudence, foresight, or diligence on the part of the
Contractor.

Non-prejudicial Delay - Any delay impacting a portion of the Work within the available total
float or slack time and not necessarily preventing completion of the Work within the contract
time.

Notice of Award - The written notice to the successful bidder stating Award has been
approved by the Board of County Commissioners; or by the Purchasing Official in
accordance with Ordinance 11-43, Manatee County Purchasing Code.

Notice of Intent to Award - The written notice to the apparent low bidder stating Award has
been recommended with final Award to be authorized by the Board of County
Commissioners.

Notice to Proceed - Written notice by County (after execution of contract) to Contractor
fixing the date on which the contract time will commence to run and on which Contractor
shall start to perform (ten (10) days from date of such notice) Contractor's obligations under
the contract documents.

County - Manatee County, Florida, Board of County Commissioners.

Preconstruction Conference - Prior to starting the Work, a meeting scheduled by County
with Contractor to review the Work schedules, to establish procedures for handling shop
drawings and other submissions, for processing periodical pay estimates, and such other
matters as may be pertinent to the project.

Prejudicial Delay - Any excusable or compensable delay impacting the Work and exceeding
the total float available in the progress schedule, thus preventing completion of the Work
within the contract time unless the Work is accelerated.

Pre-operation Testing - All field inspections, installation checks, water tests, performance
tests and necessary corrections required of Contractor to demonstrate that individual
components of the work have been properly constructed and do operate in accordance with
the contract documents for their intended purposes.

Project - The total construction of which the Work to be provided under the contract
documents may be the whole or a part as indicated elsewhere in the contract documents.

Project Representative - The authorized representative of County who is assigned to the
project or any part thereof.
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Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are
specifically prepared by or for Contractor to illustrate some portion of the Work and all
illustrations, brochures, standard schedules, performance charts, instructions, diagrams and
other information prepared by a supplier and submitted by Contractor to illustrate material or
equipment for some portion of the Work.

Specifications - Those portions of the contract documents consisting of written technical
descriptions of materials, equipment, construction systems, standards and workmanship as
applied to the Work and certain administrative details applicable thereto.

Subcontractor - An individual or corporation having a direct contact with Contractor or with
any other subcontractor for the performance of a part of the Work at the site. Such person
or firm has contractual relations with the Contractor, not with the County.

Substantial Completion - The Work (or a specified part thereof) has progressed to the point
when, in the opinion of the Engineer as evidenced by Engineer's definitive certificate of
Substantial Completion, it is sufficiently complete in accordance with contract documents so
that the work can be utilized for the purposes for which it is intended; or if there be no such
certificate issued, when final payment is due.

Successful Bidder - The lowest qualified, responsible and responsive bidder to whom an
award is made.

Supplier - A manufacturer, fabricator, supplier, distributor, materialman or vendor.

Underground Facilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults,
tanks, tunnels or other such facilities or attachments and any encasement containing such
facilities which have been installed underground to furnish any of the following services or
materials:  electricity, gases, steam, liquid petroleum products, telephone or other
communications, cable television, sewage and drainage removal, traffic or other control
systems or water.

Unit Price Work - Work to be paid for on the basis of unit prices.

Work - The entire completed construction or the various separately identifiable parts thereof
required to be furnished under the contract documents. Work is the result of performing
services, furnishing labor and furnishing and incorporating materials and equipment into the
construction, all as required by the contract documents.

Work Directive Change - A written directive to contractor, issued on or after the effective
date of the Agreement and signed by County and recommended by Project Representative
ordering an addition, deletion or revision in the Work, or responding to differing or
unforeseen physical conditions under which the Work is to be performed or to emergencies.
A work directive change may not change the contract price or the contract time; but is
evidence that the parties expect that the change directed or documented by a work directive
change will be incorporated in a subsequently issued change order following negotiations
by the parties as to its effect, if any, on the contract price or contract time.
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ARTICLE 2 - PRELIMINARY MATTERS

Computation of Time: When time is referred to in the contract documents by days, it will be
computed to exclude the first and include the last day of such period. If the last day of any
such period falls on a Saturday or Sunday or legal holiday, such day will be omitted from the
computation.

2.1

2.2

2.3

2.4

The Contractor must submit a proposed schedule of the Work at the preconstruction
conference. The purpose of this schedule is to enable the County to govern the
Work, to protect the functions of the local government and its citizens and to aid in
providing appropriate surveillance. The County shall have the right to reschedule
work provided such rescheduling is in accord with the remainder of terms of the
contract. The schedule shall show, as a minimum, the approximate dates on which
each segment of the work is expected to be started and finished, the proposed traffic
flows during each month, the anticipated earnings by the Contractor for each month
and the approximate number of crews and equipment to be used. The County, after
necessary rescheduling and obtaining additional information for specific purposes,
shall review and approve the schedule. The Contractor shall also forward to the
County, as soon as practicable after the first day of each month, a summary report of
the progress of the various parts of the work under the contract, in fabrication and in
the field, stating the existing status, estimated time of completion and cause of delay,
if any. Together with the summary report, the Contractor shall submit any necessary
revisions to the original schedule for the County’s review and approval. In addition,
more detailed schedules may be required by the County for daily traffic control.

A Notice to Proceed may be given at any time within thirty (30) days after the
effective date of the Agreement. The contract time will commence at the time
specified in such notice. Contractor shall start to perform the Work on the date
specified in the notice to proceed, but no work shall be done at the site prior to the
date on which the contract time commences to run.

If at any time the materials and appliances to be used appear to the County as
insufficient or improper for securing the quality of work required or the required rate
of progress, the County may order the Contractor to increase his efficiency or to
improve the character of his work and the Contractor shall conform to such an order.
The failure of the County to demand any increase of such efficiency of any
improvement shall not release the County from his obligation to secure the quality of
work or the rate of progress necessary to complete the Work within the limits
imposed by the contract. The County may require the Contractor to remove from the
Work such employees as the County deems incompetent, careless, insubordinate or
otherwise objectionable, or whose continued employment on the Work is deemed to
be contrary to the County’s interest.

The County reserves the right to let other Contracts in connection with this Work.
The Contractor shall afford other Contractors reasonable opportunity for the
introduction and storage of their materials and execution of their Work, and promptly
connect and coordinate the Work with theirs.
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ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, RE-USE

3.1

3.2

3.3

3.4

The contract documents comprise the entire Agreement between County and
Contractor concerning the work. The contract documents are complementary; what
is called for by one is as binding as if called for by all. The contract documents will
be construed in accordance with the laws and ordinances of the State of Florida and
the County of Manatee.

Should a conflict exist within the contract documents, the precedence in ascending
order of authority are as follows: 1) Standard Printed Contract Documents, 2)
Special Conditions, 3) General Conditions and 4) Drawings. Note: Computed
dimensions shall govern over scaled dimensions.

It is the intent of the contract documents to describe a functionally complete project
(or part thereof) to be constructed in accordance with the contract documents. Any
work, materials or equipment that may reasonably be inferred from the contract
documents as being required to produce the intended result will be supplied whether
or not specifically called for. When words which have a well-known technical or
trade meaning are used to describe work, materials, or equipment, such words shall
be interpreted in accordance with that meaning. Reference to standard
specifications, manuals or codes of any technical society, organization or
association, or to the laws or regulations of any governmental authority, whether
such reference be specific or by implication, shall mean the latest standard
specification, manual, code or laws or regulations in effect at the time of opening of
bids, except as may be otherwise specifically stated. However, no provision of any
referenced standard specification, manual or code (whether or not specifically
incorporated by reference in the contract documents) shall be effective to change the
duties and responsibilities of County, Contractor or Engineer, or any of their agents
or employees from those set forth in the Contract Documents.

The contract documents may be amended to provide for additions, deletions and
revisions in the Work or to modify the terms and conditions thereof in one or more of
the following ways:

3.3.1 A Formal Written Amendment

3.3.2 A Change Order

3.3.3 Administrative Contract Adjustment (ACA)

In addition, the requirements of the contract documents may be supplemented and
minor variations and deviations in the Work may be authorized in one or more of the
following ways:

3.4.1 Discretionary Work — Field Directive
3.4.2 Engineer's approval of a Shop Drawing or sample.
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7.3

7.4
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The value of any Work covered by a change order or of any claim for an increase or
decrease in the contract price shall be determined in one of the following ways (at
County’s discretion):

7.3.1 Where the Work involved is covered by unit prices contained in the
contract documents, cost will be determined by application of such unit
prices to the quantities of the items involved.

7.3.2 By mutual acceptance of lump sum.

7.3.3 On the basis of the cost of the Work, plus a 15% Contractor's fee for
overhead and profit.  (Contractor shall submit an itemized cost
breakdown together with supporting data.)

Either County or Contractor may make a claim for an adjustment in the contract
price. The unit price of an item of unit price Work shall be subject to re-evaluation
and adjustment under the following conditions:

7.4.1 If the total cost of a particular item of unit price Work amounts to 5% or
more of the contract price and the variation in the quantity of the
particular item of unit price Work performed by Contractor differs by more
than 15% from the estimated quantity of such item indicated in the
Agreement; and

7.4.2 If there is no corresponding adjustment with respect to any other item of
Work; and

7.4.3 If a Contractor believes that it has incurred additional expense as a result
thereof; or

74.4 If County believes that the quantity variation entitles it to an adjustment in

the unit price; or

7.4.5 If the parties are unable to agree as to the effect of any such variations in
the quantity of unit price Work performed.

ARTICLE 8 - CHANGE OF CONTRACT TIME

8.1
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Contract time may only be changed by a change order or a written amendment. Any
claim for an extension or shortening of the contract time shall be based on written
notice delivered by the party making the claim to the other party. Notice of the
extent of the claim with supporting data shall be delivered within fifteen (15) days
from detection or beginning of such occurrence and shall be accompanied by the
claimant's written statement that the adjustment claimed is the entire adjustment to
which the claimant has reason to believe it is entitled as a result of the occurrence of
said event.
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ARTICLE 4 - CONTRACTOR'S RESPONSIBILITIES

4.1

4.2

4.3

4.4

4.5

Contractor shall keep on the Work at all times during its progress a competent
resident superintendent; who shall be the Contractor's representative at the site and
shall have authority to act on behalf of Contractor. All communications given to the
superintendent shall be as binding as if given to Contractor.

Contractor shall provide competent, suitable qualified personnel to survey and lay
out the Work and perform construction as required by the contract documents.
Contractor shall at all times maintain good discipline and order at the site. Except in
connection with the safety or protection of persons or the Work or property at the site
or adjacent thereto and except as otherwise indicated in the contract documents, all
Work at the site shall be performed during regular working hours and Contractor will
not permit overtime work or the performance of work on Saturday, Sunday or legal
holiday without County’s written consent given after prior notice to Engineer (at least
72 hours in advance).

4.2.1 Contractor shall pay for all additional engineering charges to the County
for any overtime work which may be authorized. Such additional
engineering charges shall be a subsidiary obligation of Contractor and no
extra payment shall be made by County on account of such overtime
work. At County’s option, overtime costs may be deducted from
Contractor's monthly payment request or Contractor's retainage prior to
release of final payment.

Unless otherwise specified, Contractor shall furnish and assume full responsibility for
all bonds, insurance, materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone,
water, sanitary facilities, temporary facilities and all other facilities and incidentals
necessary for the furnishing, performance, testing, start-up and completion of the
Work.

All materials and equipment shall be of good quality and new, except as otherwise
provided in the contract documents. [f required by Engineer, Contractor shall furnish
satisfactory evidence (including reports of required tests) as to the kind and quality of
materials and equipment. All materials and equipment shall be applied, installed,
connected, erected, used, cleaned and conditioned in accordance with the
instruction of the applicable supplier except as otherwise provided in the contract
documents.

Contractor shall be fully responsible to County for all acts and omissions of the
subcontractors, suppliers and other persons and organizations performing or
furnishing any of the Work under a direct or indirect contract with Contractor just as
Contractor is responsible for Contractor's own acts and omissions. Nothing in the
Contract Documents shall create any contractual relationship between County or
Engineer and any such subcontractor, supplier or other person or organization, nor
shall it create any obligation on the part of County to pay or to see to the payment of
any monies due any such subcontractor, supplier or other person or organization.
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4.6

4.7

4.8

4.9
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Permits: Unless otherwise provided, Contractor shall obtain and pay for all
construction permits and licenses. County shall assist Contractor, when necessary,
in obtaining such permits and licenses. Contractor shall pay all governmental
charges and inspection fees necessary for the prosecution of the Work.

During the progress of the Work, Contractor shall keep the premises free from
accumulation of waste materials rubbish and other debris resulting from the Work.
At the completion of the Work, Contractor shall remove all waste materials, rubbish
and debris from and about the premises as well as all tools, appliances, construction
equipment and machinery and surplus materials and shall leave the site clean and
ready for occupancy by County. Contractor shall restore to original conditions all
property not designated for alteration by the Contract Documents.

Contractor shall not load nor permit any part of any structure to be loaded in any
manner that will endanger the structure, nor shall Contractor subject any part of the
Work or adjacent property to stresses or pressures that will endanger it.

Safety and Protection: Contractor shall comply with the Florida Department of
Commerce Safety Regulations and any local safety regulations. Contractor shall be
responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the Work. Contractor shall take all necessary
precautions for the safety of and shall provide the necessary protection to prevent
damage, injury or loss to:

4.9.1 all employees on the work and other persons and organizations who may
be affected thereby;
49.2 all the work and materials and equipment to be incorporated therein,

whether in storage on or off the site; and

4.9.3 other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures, utilities and underground
facilities not designated for removal, relocation or replacement in the
course of construction.

Contractor shall comply with all applicable laws and regulations of any public body
having jurisdiction for the safety of persons or property or to protect them from
damage, injury or loss; and shall erect and maintain all necessary safeguards for
such safety and protection. Contractor shall provide and maintain all passageways,
guard fences, lights and other facilities for the protection required by public authority
or local conditions. Contractor shall provide reasonable maintenance of traffic way
for the public and preservation of the County’s business, taking into full consideration
all local conditions. Contractor's duties and responsibilities for the safety and
protection of the work shall continue until such time as all the work is completed.
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Emergencies: In emergencies affecting the safety or protection of persons or the
work or property at the site or adjacent thereto, Contractor, without special
instruction or authorization from Engineer or County, is obligated to act to prevent
threatened damage, injury or loss. Contractor shall give County prompt written
notice if Contractor believes that any significant changes in the work or variations
from the contract documents have been caused thereby. If Owner determines that a
change in the contract documents is required because of the action taken in
response to an emergency, a Work Directive Change or Change Order will be issued
to document the consequences of the changes or variation.

For substitutes not included with the bid, but submitted after the effective date of the
Agreement, Contractor shall make written application to Engineer for acceptance
thereof, certifying that the proposed substitute will perform adequately the functions
and achieve the results called for by the general design, be similar and of equal
substance to that specified and be suited to the same use as that specified. The
application will also contain an itemized estimate of all costs and delays or schedule
impacts that will result directly or indirectly from review, acceptance and provisions
of such substitute, including costs of redesign and claims of other contractors
affected by the resulting change, all of which will be considered by the Engineer in
evaluating the proposed substitute. Engineer may require Contractor to furnish at
Contractor's expense, additional data about the proposed substitute. In rendering a
decision, County/Engineer and Contractor shall have access to any available float
time in the construction schedule. In the event that substitute materials or
equipment not included as part of the bid, but proposed after the effective date of the
agreement, are accepted and are less costly than the originally specified materials or
equipment, then the net difference in cost shall be credited to the County and an
appropriate change order executed.

4111 If a specific means, method, technique, sequence of procedure of
construction is indicated in or required by the contract documents,
Contractor may furnish or utilize a substitute means, method, sequence,
technique or procedure of construction acceptable to Engineer if
Contractor submits sufficient information to allow Engineer to determine
that the substitute proposed is equivalent to that indicated or required by
the contract documents.

411.2 Engineer will be allowed a reasonable time within which to evaluate each
proposed substitute. Engineer will be the sole judge of acceptability and
no substitute will be ordered, installed or utilized without Engineer's prior
written acceptance which will be evidenced by either a change order or
an approved shop drawing. County may require Contractor to furnish at
Contractor's expense a special performance guarantee or other surety
with respect to any substitute.

411.3 Contractor shall reimburse County for the charges of Engineer and
Engineer's Consultants for evaluating each proposed substitute
submitted after the effective date of the Agreement and all costs resulting
from any delays in the work while the substitute was undergoing review.
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The Contractor shall furnish, free of charge, all labor, stakes, surveys, batter boards
for structures, grade lines and other materials and supplies and shall set
construction stakes and batter boards for establishing lines, position of structures,
slopes and other controlling points necessary for the proper prosecution of the
construction work. Where rights-of-way, easements, property lines or any other
conditions which make the lay-out of the project or parts of the project critical are
involved, the Contractor will employ a competent surveyor who is registered in the
State of Florida for lay-out and staking. These stakes and marks shall constitute the
field control by and in accord with which the Contractor shall govern and execute the
work. The Contractor will be held responsible for the preservation of all stakes,
marks and if for any reason any of the stakes or marks or batter boards become
destroyed or disturbed, they will be immediately and accurately replaced by the
Contractor.

The Contractor has, by careful examination, satisfied himself as to the nature and
location of the work and all other matters which can in any way affect the work under
this contract, including, but not limited to details pertaining to boring, as shown on
the drawings, are not guaranteed to be more than a general indication of the
materials likely to be found adjacent to holes bored at the site of the work,
approximately at the locations indicated. The Contractor shall examine boring data,
where available, and make his own interpretation of the subsoil investigations and
other preliminary data, and shall base his bid on his own opinion of the conditions
likely to be encountered. In no event shall an extension of time be considered for
any conditions that existed at the time of bidding, nor shall the Contractor receive
extra compensation for completion of the project as intended by the drawings and in
keeping with the contact documents. No verbal agreement or conversation with any
officer, agent or employee of the County, before or after the execution of this
contract, shall affect or modify any of the terms or obligations herein contained.

If the Contractor, in the course of the work, finds that the drawings and/or Contract
Documents cannot be followed, he shall immediately inform the County in writing,
and the County shall promptly check the accuracy of the information. Any work done
after such discovery, until any necessary changes are authorized, will be done at the
Contractor's risk.

ARTICLE 5 - OWNER'S RESPONSIBILITIES

5.1

5.2

County shall furnish the data required of County under the contract documents
promptly and shall make payments to the Contractor within a reasonable time (no
more than 45 days) after the Work has been accepted by the County. The form of
all submittals, notices, change orders and other documents permitted or required to
be used or transmitted under the contract documents shall be determined by the
County/Engineer. Standard County forms shall be utilized.

The County shall provide the lands upon which the Work under this contract is to be
done, except that the Contractor shall provide all necessary additional land required
for the erection of temporary construction facilities and storage of his materials,
together with right of access to same.
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The County shall have the right to take possession of and use any completed
portions of the work, although the time for completing the entire work or such
portions may not have expired, but such taking possession and use shall not be
deemed an acceptance of any work not completed in accordance with the Contract
Documents.

ARTICLE 6 - CHANGES IN THE WORK

6.1

6.2

6.3

6.4

Without invalidating the Agreement and without notice to any surety, County may, at
any time, order additions, deletions or revisions in the Work. These will be
authorized by a written amendment, a change order, or a work directive change.
Upon receipt of any such document, Contractor shall promptly proceed with the
Work involved which will be performed under the applicable conditions of the
contract documents (except as otherwise specifically provided).

Contractor shall not be entitled to an increase in the contract price or an extension of
the contract time with respect to any Work performed that is not required by the
contract documents as amended, modified and supplemented.

County and Contractor shall execute appropriate change orders (or written
amendments) covering changes in the Work which are ordered by County, or which
may be required because of acceptance of defective Work.

At any time Engineer may request a quotation from Contractor for a proposed
change in the Work and within twenty-one (21) calendar days after receipt,
Contractor shall submit a written and detailed proposal for an increase or decrease
in the contract price or contract time for the proposed change. Engineer shall have
21 calendar days after receipt of the detailed proposal to respond in writing. The
proposal shall include an itemized estimate of all costs and time for performance that
will result directly or indirectly from the proposed change. Unless otherwise directed,
itemized estimates shall be in sufficient detail to reasonably permit an analysis by
Engineer of all material, labor, equipment, subcontracts, overhead costs and fees,
and shall cover all Work involved in the change, whether such Work was deleted,
added, changed or impacted. Notwithstanding the request for quotation, Contractor
shall carry on the Work and maintain the progress schedule. Delays in the submittal
of the written and detailed proposal will be considered non-prejudicial.

ARTICLE 7 - CHANGE OF CONTRACT PRICE

71

7.2

The contract price constitutes the total compensation (subject to authorized
adjustments) payable to Contractor for performing the Work. All duties,
responsibilities and obligations assigned to or undertaken by Contractor shall be at
his expense without change in the contract price.

The contract price may only be changed by change order or by a written
amendment. Any claim for an increase or decrease in the contract price shall be
based on written notice delivered by the party making the claim to the other party.
Notice of the amount of the claim with supporting data shall be delivered within ten
(10) days from the beginning of such occurrence and shall be accompanied by
claimant's written statement that the amount claimed covers all known amounts
(direct, indirect and consequential) to which the claimant is entitled as a result of the
occurrence of said event.
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The contract time will be extended in an amount equal to time lost due to delays
beyond the control of Contractor. Such delays shall include, but not be limited to,
acts or neglect by County or others performing additional work; or to fires, floods,
epidemics, abnormal weather conditions or acts of God.

All time limits stated in the contract documents are of the essence.

ARTICLE 9 - WARRANTY, TEST/INSPECTION, CORRECTION

9.1

9.2

9.3

Contractor warrants (for a minimum period of three years or as otherwise stated
herein) and guarantees to County that all work will be in accordance with the
contract documents and will not be defective; that County, representatives of
County, governmental agencies with jurisdictional interests will have access to the
work at reasonable time for their observation, inspecting and testing (Contractor
shall give Engineer timely notice of readiness of the work for all required approvals
and shall assume full responsibility, including costs, in obtaining required tests,
inspections, and approval certifications and/or acceptance, unless otherwise stated
by County).

If any work (including work of others) that is to be inspected, tested, or approved is
covered without written concurrence of Engineer, it must, if requested by Engineer,
be uncovered for observation. Such uncovering shall be at Contractor's expense
unless Contractor has given Engineer timely notice of Contractor's intention to cover
the same and Engineer has not acted with reasonable promptness in response to
such notice. Neither observations by Engineer nor inspections, tests, or approvals
by others shall relieve Contractor from Contractor's obligations to perform the work in
accordance with the contract documents.

If the work is defective, or Contractor fails to supply sufficient skilled workers, or
suitable materials or equipment, or fails to furnish or perform the work in such a way
that the completed work will conform to the contract documents, County may order
Contractor to stop the work, or any portion thereof and terminate payments to the
Contractor until the cause for such order has been eliminated. Contractor shall bear
all direct, indirect and consequential costs for satisfactory reconstruction or removal
and replacement with non-defective work, including, but not limited to fees and
charges of engineers, architects, attorneys and other professionals and any
additional expenses experienced by County due to delays to other Contractors
performing additional work and an appropriate deductive change order shall be
issued. Contractor shall further bear the responsibility for maintaining schedule and
shall not be entitled to an extension of the contract time and the recovery of delay
damages due to correcting or removing defective work.

9.3.1 If Contractor fails within seven (7) days after written notice to correct
defective work, or fails to perform the work in accordance with the
contract documents, or fails to comply with any other provision of the
contract documents, County may correct and remedy any such
deficiency. To the extent necessary to complete corrective and remedial
action, County may exclude Contractor from all or part of the site, take
possession of all or part of the work, Contractor's tools, construction
equipment and machinery at the site or for which County has paid
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Contractor but which are stored elsewhere. All direct, indirect and
consequential costs of County in exercising such rights and remedies will
be charged against Contractor in an amount approved as to
reasonableness by Engineer and a change order will be issued
incorporating the necessary revisions.

9.3.2 If within three years after the date of completion or such longer period of
time as may be prescribed by laws or regulations or by the terms of any
applicable special guarantee required by the contract documents, any
work is found to be defective, Contractor shall promptly, without cost to
County and in accordance with County’s written instructions, either
correct such defective work or if it has been rejected by County, remove
it from the site and replace it with non-defective work. If Contractor does
not promptly comply with the terms of such instruction, County may have
the defective work corrected/removed and all direct, indirect and
consequential costs of such removal and replacement will be paid by
Contractor.

ARTICLE 10 - SUSPENSION/TERMINATION OF WORK

10.1

10.2

County may, at any time and without cause, suspend the work or any portion thereof
for a period of not more than ninety (90) days by written notice to Contractor, which
will fix the date on which work will be resumed. Contractor shall be allowed an
increase in the contract price or an extension of the contract time, or both, directly
attributable to any suspension if Contractor makes an approved claim therefore.

County may terminate the contract if Contractor commences a voluntary case under
any chapter of the Bankruptcy Code or any similar action by filing a petition under
any other federal or state law relating to the bankruptcy or insolvency; if a petition is
filed against the Contractor under any chapter of the Bankruptcy Code or similar
relief under any other federal or state law; if Contractor persistently fails to perform
the work in accordance with the contract documents; if Contractor disregards laws or
regulations of any public body having jurisdiction or the Engineer; or otherwise
violates in any substantial way any provisions of the contract.

10.2.1 County may, after giving Contractor (and the surety, if there is one)
seven (7) days written notice and to the extent permitted by laws and
regulations, terminate the services of Contractor; exclude Contractor
from the site and take possession of the work and of all Contractor's
tools, construction equipment and machinery at the site and use the
same to the full extent they could be used (without liability to Contractor
for trespass or conversion); incorporate in the work all materials and
equipment stored at the site or for which county has paid Contractor but
which are stored elsewhere, and finish the work as County may deem
expedient. In such case, Contractor shall not be entitled to receive any
further payment beyond an amount equal to the value of material and
equipment not incorporated in the work, but delivered and suitably
stored, less the aggregate of payments previously made. If the direct
and indirect costs of completing the work exceed the unpaid balance of
the contract price, Contractor shall pay the difference to County. Such
costs incurred by County shall be verified by County and incorporated in
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a change order; but in finishing the work, County shall not be required to
obtain the lowest figure for the work performed. Contractor's obligations
to pay the difference between such costs and such unpaid balance shall
survive termination of the Agreement.

If, through no act or fault of Contractor, the work is suspended for a period of more
than ninety (90) days by County or under an order of court or other public authority,
or Engineer fails to act on any application or fails to pay Contractor any sum finally
determined to be due; then Contractor may, upon seven (7) days written notice to
County terminate the Agreement and recover from County payment for all work
executed, any expense sustained plus reasonable termination expenses. In lieu of
terminating the Agreement, if Engineer has failed to act on any application of
payment or County has failed to make any payment as aforesaid, Contractor may
upon seven (7) days written notice to County stop the work until payment of all
amounts then due.

ARTICLE 11 - CONTRACT CLAIMS

111

11.2

The rendering of a decision by Engineer with respect to any such claim, dispute or
other matter (except any which have been waived by the making or acceptance of
final payment) will be a condition precedent to any exercise by County or Contractor
of such right or remedies as either may otherwise have under the contract
documents or by laws or regulations in respect of any such claim, dispute or other
matter. No action, either at law or at equity, shall be brought in connection with any
such claim, dispute or other matter later than thirty (30) days after the date on which
County/Engineer has rendered such written decision in respect thereof. Failure to
bring an action within said thirty (30) day period shall result in Engineer's decision
being final and binding on the Contractor. In no event may any such action be
brought after the time at which instituting such proceedings would be otherwise
barred by the applicable statute of limitations.

Before bringing any action in court pertaining to any claim, dispute or other matter in
question(s) arising out of or relating to the contract documents or the breach thereof,
or Engineer's final decision, except for claims which have been waived by the
making and acceptance of final payment, the Contractor shall first submit written
notice(s) of contract claims to the Purchasing Official for a decision; the Contractor
may request a conference with the Purchasing Official. Claims include, without
limitation, disputes arising under the contract and those based upon breach of
contract, mistake, misrepresentation, or other cause for modification or revision.
Contract claims shall use the process detailed in The Manatee County Purchasing
Code.

ARTICLE 12 - RESIDENT PROJECT REPRESENTATIVE - DUTIES, RESPONSIBILITIES

12.1

Resident Project Representative is Engineer/County’s Agent, who will act as directed
by and under the supervision of the Engineer, and who will confer with
County/Engineer regarding his actions. Resident Project Representative's dealing in
matters pertaining to the on-site work shall, in general, be only with the
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County/Engineer and Contractor and dealings with subcontractors shall only be
through or with the full knowledge of Contractor.

12.2 Resident Project Representative will:

12.2.1

12.2.2

12.2.3

12.2.4

12.2.5

12.2.6

12.2.7

12.2.8

Review the progress schedule, schedule of shop drawing submissions
and schedule of values prepared by Contractor and consult with
County/Engineer concerning their acceptability.

Attend preconstruction conferences. Arrange a schedule of progress
meetings and other job conferences as required in consultation with
County/Engineer and notify those expected to attend in advance. Attend
meetings and maintain and circulate copies of minutes thereof.

Serve as County/Engineer's liaison with Contractor, working principally
through Contractor's superintendent and assist him in understanding the
intent of the contract documents. As requested by County/Engineer,
assist in obtaining additional details or information when required at the
job site for proper execution of the Work.

Receive and record date of receipt of shop drawings and samples,
receive samples which are furnished at the site by Contractor and notify
County/Engineer of their availability for examination.

Advise County/Engineer and Contractor or his superintendent
immediately of the commencement of any work requiring a shop drawing
or sample submission if the submission has not been approved by the
County/Engineer.

Conduct on-site observations of the work in progress to assist
County/Engineer in determining if the work is proceeding in accordance
with the contract documents and that completed work will conform to the
contract documents.

Report to County/Engineer whenever he believes that any work is
unsatisfactory, faulty or defective or does not conform to the contract
documents, or does not meet the requirements of any inspections, tests
or approvals required or if work has been damaged prior to final
payment; and advise County/Engineer when he believes work should be
corrected or rejected or should be uncovered of observation or requires
special testing, inspection or approval.

Verify that tests, equipment and system start-ups and operating and
maintenance instructions are conducted as required by the contract
documents and in the presence of the required personnel, and that
Contractor maintains adequate records thereof; observe, record and
report to Engineer appropriate details relative to the test procedures and
start-ups.
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12.2.10

12.2.11

12.2.12

12.2.13

12.2.14

12.2.15

12.2.16

12.2.17

12.2.18

12.2.19

IFB#12-1094-OV

Accompany visiting inspectors representing public or other agencies
having jurisdiction over the project; record the outcome of these
inspections and report to County/Engineer.

Transmit to Contractor, County/Engineer's clarifications and
interpretations of the contract documents.

Consider and evaluate Contractor's suggestions or modifications in
drawings or Contract Documents and report them with recommendations
to County/Engineer.

Maintain at the job site orderly files for correspondence, reports of job
conferences, shop drawings and sample submissions, reproductions of
original contract documents including all addenda, change orders, field
orders, additional drawings issued subsequent to the execution of the
contract, County/Engineer's clarifications and interpretations of the
contract documents, progress reports and other project related
documents.

Keep a diary or log book, recording hours on the job site, weather
conditions, data relative to questions of extras or deductions; list of
visiting officials and representatives or manufacturers, fabricators,
suppliers and distributors; daily activities, decisions, observations in
general and specific observations in more detail as in the case of
observing test procedures. Send copies to County/Engineer.

Record names, addresses and telephone numbers of all Contractors,
subcontractors and major suppliers of materials and equipment.

Furnish County/Engineer periodic reports as required of progress of the
work and Contractor's compliance with the approved progress schedule
and schedule of shop drawing submissions.

Consult with County/Engineer in advance of scheduling major tests,
inspections or start of important phases of the work.

Report immediately the occurrence of any accident.

Review applications for payment with Contractor for compliance with the
established procedure for their submission and forward them with
recommendations to County/Engineer, noting particularly their relation to
the schedule of values, work completed and materials and equipment
delivered at the site but not incorporated in the work.

During the course of the work, verify that certificates, maintenance and
operations manuals and other data required to be assembled and
furnished by Contractor are applicable to the items actually installed, and
deliver this material to County/Engineer for his review prior to final
acceptance of the work.
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12.2.20

12.2.21

12.2.22

12.3

12.3.1

12.3.2

12.3.3

12.3.4

12.3.5

12.3.6

12.3.7

IFB#12-1094-OV
Before County/Engineer issues a Certificate of Substantial Completion,
submit to Contractor a list of observed items requiring completion or
correction.

Conduct final inspection in the company of County/Engineer and
Contractor and prepare a final list of items to be completed or corrected.

Verify that all items on final list have been completed or corrected and
make recommendations to County/Engineer concerning acceptance.

Except upon written instructions of County/Engineer, Resident Project
Representative.

Shall not authorize any deviation from the contract documents or
approve any substitute materials or equipment;

Shall not exceed limitations on County/Engineer's authority as set forth in
the contract documents;

Shall not undertake any of the responsibilities of Contractor,
Subcontractors or Contractor's Superintendent, or expedite the work;

Shall not advise on or issue directions relative to any aspect of the
means, methods, techniques, sequences or procedures of construction
unless such is specifically called for in the contract documents;

Shall not advise on or issue directions as to safety precautions and
programs in connection with the work;

Shall not authorize County to occupy the project in whole or in part; and

Shall not participate in specialized field or laboratory tests.

ARTICLE 13 - APPRENTICES

13.1 In accordance with the requirement of Section 446.011, Florida Statutes, the
following requirements to safeguard the welfare of apprentices and trainees shall be
a part of this contract, if applicable.

13.1.1

13.1.2

Contractor agrees to hire for the performance of the contract, a number
of apprentices or trainees in each occupation which bears to the average
number of the journeymen in that occupation to be employed in the
performance of the contract, the ratio of at least one apprentice or trainee
to every five journeymen.

Contractor agrees, when feasible to assure that 25% of such apprentices
or trainees are in their first year of training, except when the number of
apprentices or trainees to be hired is fewer than four.
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13.1.3 Contractor agrees to submit, at three month intervals, to the Bureau of
Apprenticeship of the Division of Labor, records of employment by trade
of the number of apprentices or trainees employed; race of all
apprentices; the number of apprentices or trainees in their first year of
training; and total hours of work of all apprentices, trainees, and
journeymen.

13.1.4 Contractor agrees to submit to the Bureau of Apprenticeship of the
Division of Labor, at three month intervals, a statement describing steps
taken toward making a diligent effort in the hiring of apprentices and
trainees and containing a breakdown by craft of hours worked and wages
paid for first year apprentices or trainees, other apprentices or trainees
and journeymen.

NOTE: The form of all submittals, notices, change orders and other documents permitted
or required to be used or transmitted under the Contract shall be determined by the
County. Standard County forms shall be utilized.

END OF SECTION
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SPECIAL PROVISIONS

GENERAL

This Section amends enhances or otherwise revises the Technical Specifications.

STANDARD SPECIFICATIONS

The Standard Specifications to be used for this work shall (Roadway, Signalization, Signage and
Pavement Markings) be Division II and III of the Florida Department of Transportation (FDOT)
Standard Specifications for Road and Bridge Construction, 2010 Edition and all Supplemental
Specifications thereto, hereinafter referred to as the Standard Specifications, for roadway
construction, except as amended under this Contract, or as noted on the construction plans
meeting the Manatee County Highway, Traffic & Stormwater Standards (dated 2007).

The Contractor’s work shall follow the Manatee County Public Works Utility Standards and
Specifications (dated March 2009) for the water main work, reclaimed water main, sanitary
sewer and force main work.

These specifications cover the usual construction requirements for work specified by the County
Public Works Department; however, in the event it is determined that the specific work to be
done is of such a nature that the method of construction, type and/or kind of material is not
defined by the Standard Specifications, such work shall be performed in accordance with the
Special Provisions.

The apparent silence of the Specifications as to any detail or the apparent omission from them of
a detailed description concerning any work to be done and materials to be furnished shall be
regarded as meaning that only the best general practice is to prevail and that only material and
workmanship of the best quality is to be used. Interpretation of these specifications shall be
made upon that basis.

NO SEPARATE PAYMENT FOR SPECIAL PROVISIONS

No separate payment will be made for the Contractor to execute Special Provisions. All expenses
borne by the Contractor shall be included in the individual unit prices for the particular pay item.

MATERIALS

a. Delivery Tickets: It will be necessary to submit a copy of all delivery tickets for
materials used on the project, regardless of the basis of payment.

b. Job Mix Formula for Asphaltic Concrete: Attention is directed to the requirement that
job mix formulas for asphaltic concrete, of the type specified, be submitted at least 14
days before plant operations begin. The submitted formula should be derived, or
approved, by the laboratory approved by the Owner to make test on the Project. Costs for
such job mix formulation will be paid by the Contractor directly to the assigned
laboratory.
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such job mix formulation will be paid by the Contractor directly to the assigned
laboratory.

c. Job Mix Formula for Portland Cement Concrete: Attention is directed to the
requirement that job mix design formulas for all Portland Cement Concrete, of the type
specified, be submitted at least 14 days prior to use on the project. The submitted
formulas shall be derived or approved by the Owner and/or its agents. All concrete mix
designs shall meet FDOT Concrete Class mix guidelines, except as follows: when
approved, in writing by the Engineer, an Alternate Class I Concrete mix design formula,
for concrete curb and gutter to be placed by automated curb machines, may show, as a
substitution for #57 aggregate, an amount of #89 aggregate not to exceed 33 percent, by
weight, of the #57 aggregate.

LABORATORY TESTING

Testing for the Work shall be performed at no expense to the Contractor. However, any test that
fails or is not performed, as a result of the Contractor’s action will, in turn, be back-charged to
the Contractor, including the cost of all re-testing due to defective materials or construction. The
testing laboratory shall be approved by the Owner.

The samples and tests used for determining the quality and acceptability of the materials and
workmanship, which have been or are to be incorporated in the Work, shall conform to the
requirements of the State of Florida Department of Transportation Materials Sampling, Testing
and Reporting Guide, latest edition.

Testing shall also be in accordance with the applicable portions of Section 6 of the Standard
Specifications and these specifications.

MEASUREMENT AND PAYMENT

a. All work completed under the terms of this contract shall be measured according to
United States Standard Measures.

b. All measurements shall be taken horizontally or vertically unless specifically provided
otherwise.

c. No payment will be made for construction over a greater area than authorized, nor for
material moved from outside of stakes and data shown on the plans, except when such
work is performed upon instructions of the Engineer.

d. The Contractor shall accept compensation provided under the terms of this contract as
full payment for furnishing all materials and for performing all work contemplated and
embraced under this contract. Such compensation shall also be for any and all loss or
damage arising out of the nature of the work or from the action of the elements, or from
any unforeseen difficulties or obstructions encountered during the contract period until
final acceptance by the Owner.
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e. Whenever any change, or combination of changes, on the plans results in an increase or
decrease in the original contract quantities, and the work added or decreased/eliminated is
of the same general character as that called for on the plans, the Contractor shall accept
payment in full at the original contract unit prices for the actual quantity of work
performed, with no allowance for any loss of anticipated profits.

f. It is the Contractor's responsibility to perform a detailed quantity take-off from the plans
to determine actual quantities for ordering and delivery purposes. The Owner will not be
responsible for quantities ordered in excess of those installed and constructed. The
Contractor should be aware that some of the pay items may have contingency quantities.
Payment shall be made only for final in-place quantities.

No payment shall be made for contingency quantities or additional work unless otherwise
directed and approved in writing by the Engineer.

g. Bid Schedule Completion - the blank spaces in the bid schedule shall be filled in
correctly where indicated for each and every item for which a description is given, as the
bidder must state the unit prices for which he proposes to do each part of the work
contemplated, and the total price for all the parts included in any or all of the
combinations of the work. In case of a discrepancy, the written words for "unit price",
where stated, shall be considered as being the unit price. If the bid schedule does not use
the written words for the unit price, then the numerically correct "total price", shall be
considered as being the total price.

RESTORATION

Payment for restoration shall be covered under the applicable restoration Pay Items as specified
in the proposal. If a specific restoration Pay Item is not listed in the proposal, the cost of such
work shall be included in the applicable Pay Item unless otherwise provided under separate
restoration section or pay quantity of these Specifications.

COOPERATION WITH OTHERS

The Contractor shall cooperate with the owners of any underground or overhead utility lines in
their removal and rearrangement operations, in order that these operations may progress in a
reasonable manner and that service rendered by these parties will not be interrupted. The Owner
shall not be responsible for costs associated with delays, disruptions and remobilizations
attributed to utility agency scheduling.

PRIORITY

In any instance where there is an apparent conflict between these technical specifications special
provisions and the corresponding terms of the "Standard Specifications", these special provisions
followed by these technical specifications shall be controlling.
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SITE INVESTIGATION

The Contractor acknowledges that he has satisfied himself as to the nature and location of the
work; the general and local conditions, including but not restricted to those bearing upon
transportation, disposal, handling and storage of materials; availability of labor, water, electric
power, roads; and uncertainties of weather, water stages, tides or similar physical conditions at
the site; the conformation and conditions of the ground; the character of equipment and facilities
needed preliminary to and during prosecution of the work.

The Contractor further acknowledges that he has satisfied himself as to the character, quality and
quantity of surface and subsurface materials or obstacles to be encountered, insofar as this
information presented by the drawings and Specifications made a part of this contract.

The Contractor shall carefully review and adhere to conditions and recommendations made in
the project geotechnical report.

Any failure by the Contractor to acquaint himself with the available information will not relieve
him from responsibility for estimating properly the difficulty or cost of successfully performing
the work.

The Owner assumes no responsibility for any conclusions or interpretations made by the
Contractor on the basis of the information made available by the Owner. The Owner also
assumes no responsibility for any understanding or representations made by its officers or agents
during or prior to the execution of this Contract, unless (1) such understanding or interpretations
are made in writing by the Engineer or are expressly stated in the Contract and (2) the Contract
expressly provides that the responsibility therefore is assumed by the Owner.

PROJECT IDENTIFICATION SIGNS

The Contractor shall be responsible for furnishing, installing and maintaining two (2) County
project identification signs and removal of same upon completion of the construction. Project
identification sign shall be constructed and maintained at the project site as directed by the
Owner. The Contractor shall erect, maintain and relocate the sign as directed for the duration of
the Project.

The Contractor shall mount the sign using 4-inch pressure treated lumber or as approved by the
Engineer, and other supports as required, at a location mutually agreed by the Engineer and the
Contractor.

The identification signs shall not be less than 32 square feet in area. The Contractor shall
coordinate with the Owner for the sign verbiage before fabrication. The signs shall be painted
with graphic content to include:

= Title of Project
=  Name of Owner
= Names and Titles of authorities, as directed by Owner
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= Prime Contractor
= Construction Cost

The signs shall be erected prior to commencement of work at a lighted location of high public
visibility, adjacent to the main entrance at each end of the project, as approved by the Engineer
and Owner.

The signs shall be a minimum of 8 feet wide and 4 feet high. The signs shall be constructed of high
density ¥4-inch exterior plywood without waves or buckles, mounted and braced with pressure treated
lumber as necessary and maintained in a presentable condition for the duration of the project.
Hardware shall be galvanized. The surface of the sign shall be of exterior softwood plywood with
medium density overlay.

Painting shall be constructed with materials to resist weathering and fading during the
construction period. Experienced professionals shall perform painting. Graphic design and style
shall be in accordance with the following:

= The signs will be placed in accordance with Manatee County Development Code,
Ordinance 90-01, Section 724, Signs and Section 713, Visibility Triangles.

Payment for installing and maintaining the project identification signs shall be included as part of
the lump sum quantity under Pay Item Number 1 (101-1) for Mobilization. The sign will remain
the property of the Owner upon completion of the Project unless otherwise directed.

SPECIAL TERMS AND CONDITIONS

Soil Erosion and Siltation
The Contractor shall plan and control the Work to minimize all soil erosion and the siltation of
drains and canals resulting from such erosion.

At the pre-construction meeting, the Contractor shall present his proposed plan and schedule,
which shall specifically indicate the proposed usage of temporary erosion control features. The
plan shall include:

= Synthetic Bales, Baled hay and straw barriers designed, furnished and installed by
the Contractor in accordance with the plans, FDOT Section 104-6-4, and FDOT
Design Standard Index No. 102.

= Floating turbidity barriers and staked turbidity barriers furnished and installed
by the Contractor as shown on the plans and/or required by conditions of the permits
and as outlined in FDOT Section 104-6.4.11.
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Shop Drawings

The Contractor shall submit to the Engineer for approval, all working drawings and shop drawings
with descriptive specifications and engineering calculations necessary for the successful
completion of the Work.

The working and shop drawings shall be certified by a Florida licensed Professional Engineer
and state that the design is sufficient for the successful completion of the Work. The working
drawings and shop drawings shall include, but not be limited to:

= Traffic Control Plan
= Erosion Control Plan
= Shop Drawings as required by FDOT Standard Specifications

Temporary Pavement-(If Required)

Temporary pavement shall consist of a minimum of Optional Base Group 04 and one (1) inch of
Type SP structural course (Traffic C) over a firm, unyielding, well-compacted subgrade. The
Contractor shall immediately repair all potholes that develop within the project limits and shall
maintain a supply of cold mix on the project site to expedite these repairs.

MAINTENANCE OF TRAFFIC

The Contractor shall provide access to businesses and local residents at all times. Business Entrance
signs per FDOT Index 17355 (FTP-59) shall be placed at all business entrance points and maintained
during all phases of construction. Payment for these items shall be included under the pay item for
Maintenance of Traffic.

MAINTENANCE OF STORM DRAINAGE SYSTEM

The Contractor shall be responsible at all times to maintain the operation of existing stormwater
facilities, or, when existing stormwater facilities are removed, to provide equivalent capacity
alternate forms of stormwater removal adequate to prevent upstream flooding in excess of
existing conditions. This responsibility shall include the installation of temporary connections,
bypass pumping, or other temporary means necessary until the new drainage system is fully
operational. Payment for these items shall be included under the applicable pay item.

ACCEPTANCE BY THE CONTRACTOR

The Contractor and the Contractor’s Subcontractors shall be required to sign the “Contractor’s
Acceptance “form, Schedule I, included in the Agreement, prior to commencing work
performed in accordance with the Agreement. By signing the “Contractor’s Acceptance”, the
Contractor agrees to abide by and perform all applicable terms of the Agreement.
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SIDEWALKS TO REMAIN OPEN

Existing sidewalks and proposed sidewalks completed during construction shall remain open at all
times unless approved otherwise by the Engineer. Temporary sidewalk shall be constructed as
shown in the plans or as required to maintain pedestrian movement. Payment for these items
shall be included under the lump sum pay item for Maintenance of Traffic.

DUST CONTROL

The Contractor shall control dust resulting from construction operations at all times. The
locations and frequencies of applications shall be as directed by the Engineer. Dust control is
required to be in accordance with the FDOT Standard Specifications Section 102-5. Payment for
Dust Control shall be made under Mobilization unless separate pay item for Dust Control is
specified.

UNDERGROUND UTILITY LOCATIONS

The Contractor shall field verify by means of subsurface locating or other approved method all
existing utilities to remain and conditions as may be required for the work area. This shall
include all areas of potential conflicts with proposed storm, sanitary, force main and water main.
The Contractor shall locate all existing utilities to remain at potential conflict locations prior to
construction activities and before ordering any proposed structures. The Contractor shall contact
and coordinate with "Sunshine State One Call 811" as well as the individual utilities prior to and
during construction for utility locations, relocation and assistance while installing in potential
conflict areas. All utility coordination and relocations shall be factored into the Contractor’s
construction schedule at no additional cost to the Owner.

The cost of all labor, materials and incidentals required for the performance of any survey and utility
location work shall be included under the pay item for Mobilization. A Florida registered land
surveyor shall perform all survey work.

UTILITY COORDINATION

The Contractor shall be responsible for coordination of the work with all affected utility owners.
The Contractor must take into consideration the required utility adjustments and relocations in
development of his schedule for completing the work including construction of temporary work
to allow phased construction of the permanent facilities.

The Contractor shall coordinate and schedule utility relocations and/or adjustments with the
utility owners along the project in order to avoid delays. The work includes remobilization if
required after utility relocation is complete. The intent is to coordinate utility construction
activities so the project construction continues and is not stopped or delayed at any time due to
utility work being done. Once Notice to Proceed is issued, the Contractor shall contact the
affected utilities to discuss the Contractor’s anticipated means and methods so temporary and
permanent relocation plans can be implemented as needed to meet OSHA safety requirements.
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UTILITY CONFLICTS

It shall be the Contractor's responsibility to avoid conflicts with other utilities. The Owner will
not be responsible for additional costs incurred by the Contractor for incorrect installations,
relocations and breaks due to service conflicts.

The contractor’s equipment shall maintain a minimum clearance distance (10 feet for voltage up
to 50 kv, 15 feet for voltage over 50 to 200 kv, and 20 feet for voltage over 200 to 350 kv, etc.)
following new OSHA criteria.

DAILY CLEAN-UP REQUIREMENTS

The Contractor shall clean up the job site at the end of each workday. Clean up will include the
elimination of rubble and waste material on public and private property. Driveways shall remain
accessible by residents. Each Friday, the Contractor shall prepare the road surface and
barricades in an acceptable manner for weekend traffic use.

MAINTENANCE AND RESTORATION OF JOB SITE

The Contractor shall conduct his operations in such a manner as will result in a minimum of
inconvenience to occupants of adjacent homes and business establishments and shall provide
temporary access as directed or as may be required by the Project Manager. All final restoration
must be performed to an equal or better condition than that which existed prior to construction.

Good housekeeping on this project is extremely important and the Contractor will be responsible
for keeping the construction site neat and clean, with debris being removed daily as the work
progresses or as otherwise directed by the Project Manager. Good housekeeping at the job site
shall include: Removing all tools and temporary structures, dirt, rubbish, etc.; hauling all excess
dirt, rock, etc., from excavations to a dump provided by the Contractor; and all clean up shall be
accomplished to the satisfaction of the Project Manager. Dust will be controlled daily as may be
required. Immediately after construction completion in an area or part thereof (including
restoration), barricades, construction equipment and surplus and discarded materials shall be
removed by the Contractor.

In the event that the timely clean up and restoration of the job site is not accomplished to the
satisfaction of the Project Manager, the Project Manager shall make arrangements to affect the
necessary clean up by others. The Contractor shall be charged for these costs through deductions
in payment due the contractor. If such action becomes necessary on the part of and in the opinion
of the Project Manager, the Owner shall not be responsible for the inadvertent removal from the
work site of materials which the Contractor would not normally have disposed of had he affected
the required clean up.
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NOTICE AND SERVICE THEREOF

All notices, which shall include demands, instructions, requests, approvals, and claims shall be in
writing. Any notice to or demand upon the Contractor shall be sufficiently given if delivered to
the office of the Contractor specified in the bid (or to such other office as the Contractor may,
from time to time, designate to the Owner in writing), or if deposited in the United States mail in
a sealed, postage prepaid envelope, or delivered, with charges prepaid, sent via fax transmission,
or to any telegraph company for transmission, in each case addressed to such office.

All notices required to be hand delivered to the Owner, unless otherwise specified in writing to
the Contractor, shall be delivered to the Project Manager, and any notice to or demand upon the
Owner shall be sufficiently given as delivered to the office of the Project Manager, or if
deposited in the United States mail in a sealed, postage prepaid envelope, sent via fax
transmission, or delivered with charges prepaid to any telegraph company for transmission, in each
case addressed to said Project Manager or to such other representative of the Owner or to such other
address as the Owner may subsequently specify in writing to the Contractor for such purposes.

Any such notice or demand shall be deemed to have been given or made as of the time of actual
delivery or (in the case of mailing) when the same should have been received in due course of
post or in the case of a fax transmission or telegram at the time of actual receipt, as the case may be.

REQUIREMENTS FOR CONTROL OF THE WORK

Prior to the start of the Work described in this contract, a pre-construction conference may be
held by the Project Manager to be attended by the Contractor and representatives of the various
utilities and others as required, for the purpose of establishing a schedule of operations which
will coordinate the work to be done under this contract with all related work to be done by others
within the limits of the project.

All items of work in this contract shall be coordinated so that progress of each related item will be
continuous from week to week. The progress of the work will be reviewed by the Project Manager at
the end of each week, and if the progress of any item of work during that week is found to be
unsatisfactory, the Contractor shall be required to adjust the rate of progress on that item or other
items as directed by the Project Manager without additional compensation. The Contractor will
continuously control the work until completed.

PROJECT SCHEDULE

The Contractor shall submit a detailed construction bar chart schedule within 15 days of the
notification of award or its intent for the County to review. The submittal shall meet the following
requirements:

» Schedule will be submitted on 11-inch by 17-inch paper.
= The time scale (horizontal) shall be in weeks. The activities shall be listed on the left
hand side (vertical).
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= Activities shall show most Work activities. The listing from top to bottom shall be in
a logical sequence of how the Work will be accomplished. Space shall be provided
between activities or within bars to allow for marking of actual progress.

A copy of the schedule, clearly showing progress made, shall be submitted on a monthly basis during
the progress of the work. Review or acceptance will neither impose on the County responsibility for
the progress or scheduling of the Work, nor relieve the Contractor from full responsibility therefore.

The Contractor shall provide a revised Work schedule if, at any time, the County considers the
completion date to be in jeopardy because of “activities behind schedule”. An activity that cannot be
completed by its original or latest completion date shall be deemed to be behind schedule. The
revised Work schedule is designed to show how the Contractor intends to accomplish the Work to
meet the contractual completion date. The form and method employed by the Contractor shall be the
same as for the original Work schedule.

The cost to prepare and revise the schedule is considered incidental to the Work.
USE OF PRIVATE PROPERTY

All construction activities required to complete this project in accordance with the Contract
‘Documents shall be confined to public right-of-way, easements of record or temporary
construction easements, unless the Contractor makes specific arrangements with private property
owners for his use of their property. Written authorization from the granting property owner
shall be placed on file with the Project Manager prior to utilization of said private properties.
The Owner assumes no responsibility for damage to private property in such instances. The
Contractor is responsible for protection of private property abutting all work areas on this
project. Adequate equipment storage and material storage shall also be accomplished outside the
Owner’s right-of-way. Pipe and other materials shall not be strung out along the right-of-way,
but will be delivered in quantities adequate for one day’s installation. The Owner will coordinate
with the Contractor to identify possible storage sites.

CONSTRUCTION PHOTOGRAPHY

General

The Contractor shall employ a competent photographer to take construction record photographs and
perform videotaping, including providing all labor, materials, equipment and incidentals necessary to
obtain photographs and/or videotapes of all areas specified in the Contract specifications.

The word “Photograph” includes standard photographic methods involving negatives, prints and
slides and it also includes digital photographic methods involving computer technology items
such as diskettes and CD-ROMs.

Qualifications
A competent camera operator who is fully experienced and qualified with the specified equipment
shall do all photography.

-10 -

S:\PWD_Engineering_Share\Highway Engineering\INTERSECTION STUDIES AND IMPROVEMENTS\I5th St E @ 53rd Ave E\Special
Provisions CD for PM\Master Special Previsions 53rd.docx



For the videotape recording, the audio portion should be done by a person qualified and
knowledgeable in the specifics of the Contract, who shall speak with clarify and diction so as to be
easily understood.

Project Photographs

Provide photographs of the entire work area prior to any construction for the purpose of records of
conditions prior to construction. Photographs should be spaced at approximately 100-foot
intervals. In addition, all special features shall be photographed prior to construction.

Provide three prints of each standard photograph to the Owner. In addition to the CD-ROM media,
provide one print of each digital/digitized photograph to the Owner.

The Contractor shall pay all costs associated with the required photography and prints. Any parties
requiring additional photography or prints will pay the photographer directly.

All project photographs shall be a single weight, color image. All finishes shall be smooth Surface and
glossy, and all prints shall be 8 inches by 10 inches.

Each print shall have clearly marked on the back the name of the project, the orientation of view, the
date and time of exposure, name and address of photographer and the photographers numbered
identification of exposure.

All project photographs shall be taken from locations to ‘adequately illustrate conditions prior to
construction, or conditions of construction and state of progress. The Contractor shall consult with the
Owner at each period of photography for instructions concerning views required.

The Contractor shall deliver prints in conformance with the above requirements to the Owner. No
construction shall begin until pre-construction photographs are completed and submitted to the
Owner.

Negatives

The Contractor shall require that photographer maintain negatives for a period of two years from
date of Substantial Completion of the Project. Negatives shall be conveyed to Owner at the end of
the two-year period. '

Photographer shall agree to furnish additional prints to Owner at commercial rates applicable at the
time of purchase. Photographer shall also agree to participate as required in any litigation requiring
the photographer as expert witness.

Videotape Recording
Videotaping may be used in lieu of construction photographs.

Videotaping shall be accomplished along all routes that are scheduled for construction.
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The taping shall, when viewed, depict an image with % of the image being the roadway fronting of
property and 3 of the image being of the property. The taping shall be done so as to show the
roadway and property in an oblique view (30 degrees).

A complete view, in sufficient detail, of all driveways, with audio description of the exact location
shall be provided.

The Engineering plans shall be used as a reference for stationing in the audio portion of the tapes for _
easy location identifications. If visible, house numbers shall be mentioned on the audio.

Two complete sets of videotapes shall be delivered to the Owner for the permanent and exclusive use
of the Owner prior to the start of any construction on the project.

All videotapes shall contain the name of the project, the date and time of the videotaping, the name
and address of the photographer and any other identifying information required.

Payment for this item shall be included under the pay item for Mobilization.

CONTRACTOR TO EXECUTE NPDES “NOTICE OF INTENT”

Prior to proceeding with construction, the Contractor shall prepare and submit a “Notice of Intent
to Use Generic Permit for Stormwater Discharge from Construction Activities that Disturb One
or More Acres of Land” to the Florida Department of Environmental Protection (FDEP). The
Contractor shall monitor the site at all times and take appropriate action to prevent erosion
including the use of BMPs. No pumping of ground or surface water shall be performed without
approval from the Water Management District. Following completion of construction,
Contractor shall prepare and submit a “Notice of Termination of Generic Permit Coverage” to
FDEP. Payment for this item shall be included under the pay item for Mobilization.

WORKSITE TRAFFIC SUPERVISOR

a. The Contractor shall have a Worksite Traffic Supervisor who will be responsible for initiating,
installing and maintaining all traffic control devices as described in Section 102 of the FDOT
Standard Specifications for Road and Bridge Construction and in the Plans. The Worksite
Traffic Supervisor shall have at least one year of experience directly related to work site traffic
control in a supervisory or responsible capacity and shall be certified by the American Traffic
Safety Services Association Worksite Traffic Supervisor Certification Program or an equal
approved by FDOT. Approved alternate Worksite Traffic Supervisors may be used when
necessary.

b. The Worksite Traffic Supervisor shall be available on a 24-hour per day basis and shall review
the project on a day-to-day basis as well as being involved in all changes to traffic control. The
Worksite Traffic Supervisor shall have access to all equipment and materials needed to
maintain traffic control and handle traffic related situations. The Worksite Traffic Supervisor
shall ensure that routine deficiencies are corrected within a 24-hour period.
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C.

d.

The Worksite Traffic Supervisor shall be available on the site within 45 minutes after
notification of an emergency situation, prepared to positively respond to repair the work zone
traffic control or to provide alternate traffic arrangements.

Failure of the Worksite Traffic Supervisor to comply with the provisions of the Sub-article may
be grounds for decertification or removal from the project or both. Failure to maintain a
designated Worksite Traffic Supervisor or failure to comply with these provisions will result in
temporary suspension of all activities except traffic and erosion control and such other
activities deemed to be necessary for project maintenance.

Payment for Worksite Traffic Supervisor shall be included under the pay item for Maintenance
of Traffic.

CONTRACTOR’S SUPERVISION

Prosecution of Work: The Contractor shall give the work the constant attention necessary to
assure the scheduled progress. He shall cooperate fully with the Project Manager and with
other Contractors at work in the vicinity.

Contractor’s Superintendent: The Contractor shall at all times have on the work site as his agent, a
competent superintendent capable of thoroughly interpreting the plans and specifications and
thoroughly experienced in the type of work being performed, who shall receive the instructions
from the Project Manager or his authorized representatives. The superintendent shall have full
authority to execute the orders or directions of the Project Manager and to supply promptly any
materials, tools, equipment, labor and incidentals that may be required. Such superintendence
shall be furnished regardless of the amount of work sublet.

The Contractor’s superintendent shall speak and understand English, and at least one
responsible person who speaks and understands English shall be on the project during all
working hours, and wherever work is being done by the contractor.

Supervision for Emergencies: The Contractor shall have a responsible person available at or
reasonably near the work site on a 24-hour basis, 7 days a week, in order that he may be
contacted for emergencies and in cases where immediate action must be taken to maintain
traffic or to handle any other problem that may arise. The Contractor’s responsible person
for supervision for emergencies shall speak and understand English. The Contractor shall
submit, by certified mail, phone numbers and names of personnel designated to be contacted
in cases of emergencies along with a description of the project location to the Florida
Highway Patrol and all other local law enforcement agencies.

LIST OF EMERGENCY CONTACT NUMBERS & UTILITY SERVICE MAINTENANCE

The Contractor shall obtain and maintain a list of emergency contact phone numbers for all
utilities during the course of the project. The Contractor shall maintain utility service during the
project except for interruptions authorized by the utility owner. If interruptions are required, the
Contractor shall notify the Owner 48 hours in advance.

-13-
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EXISTING SIDEWALK

If the Contractor, in the process of performing his contract operations, breaks any of the existing
sidewalk that is to remain in place, replacement of this sidewalk will be at the Contractor’s expense.

PEDESTRIAN ACCESS

The Contractor shall provide access and make provisions to maintain school zones during
construction. The Contractor is to facilitate pedestrian traffic whether for school or public
transportation.

RECORD DRAWINGS AND PROJECT CERTIFICATION

This section and number of copies applies only to roadway (including signalization) and
drainage record drawings.

The Owner and/or Engineer will furnish the Contractor copies of the bid plans to be used for the
record drawings. A Florida Registered Surveyor shall perform a field survey and any differences
between the plan elevations or dimensions shall be marked through and the as-built elevation or
dimension legibly entered. All elevations and dimensions that are correct shall have a check
mark placed beside it.

The Contractor shall keep a complete set of surveyed “As-built” records. These records shall
show all items of Work and existing features of utilities revealed by excavation work. The
records shall be kept in a professional manner, in a form that shall be approved by the County
prior to the Work. These results shall be available at all times during construction for reference
by the Engineer and shall be delivered to the Engineer upon completion of the Work. All
completed “As-builts” must be certified by a Florida Licensed Surveyor or Engineer per Chapter
61 G 17-6, Florida Administrative Code, pursuant to Sec. 47207, Florida Statutes. At a
minimum all Utility Record Drawings shall be in accordance with Manatee County Standards.

The following information is required on the “Record Drawings”:
A. Roadway centerline profile [100-foot maximum interval].
Roadway cross sections [100-foot maximum interval].
Field changes of dimensions and details.
Details not on original contract drawings.
Benchmarks and elevation datum shall be indicated.
Additional elevations or dimensions as required by the Engineer

Mmoo W

Following completion of construction and prior to final payment, the Contractor shall submit a
Certification by the Contractor and Manufacturer including test data that the materials (filter
fabric, filter media, etc.) installed meet plan specifications and regulatory requirements.

-14 -
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Upon completion of the work, four (4) sets of draft “Record Drawings” shall be submitted to the
Owner for review. Such drawings shall accurately show all approved field changes to the
original Construction Drawings, including actual locations, dimensions and elevations and shall
be subject to a field review in the presence of the Engineer or his designated representative. The
drawings are to be prepared by competent personnel, neatly drafted and certified, signed and
sealed by a Florida Registered Surveyor.

Upon completion of the work three (3) sets of Record Drawings and one compact disk of Record
Drawings in Adobe and AutoCAD format to the Manatee County Traffic Engineering Division
(Attn: Mr. Vishal S. Kakkad, P.E., PTOE) at 2101 47™ Terrace East Bradenton, FL 34203.
Record Drawings must be delivered to the county at least two (2) business days prior to
scheduling the final inspection.

The Contractor shall incorporate any comments from the Owner and/or Engineer and shall
submit two write-only CD-ROMs, one set of 24-inch by 36-inch mylar record drawings and four
sets of 24-inch by 36-inch certified prints with the Surveyor’s certification.

All Digital Drawings shall be identical to those submitted as hard copy. The Digital Drawing
files shall be AutoCAD format (Release 2004 or later, but no later than 2010) and shall include
all external reference drawings, text fonts, shape files and all other files necessary to make use of
the drawings.

In addition, $25,000 or five percent (whichever is smaller) of the Contract price shall be retained
until the Owner has approved the “Record Drawings”. The Owner and/or Engineer will review
and approve the “Record Drawings within 30 days unless additional information is required. No
final payment shall be made until such time as the “Record Drawings” have been approved and
accepted.

COMPLIANCE WITH THE SOUTHWEST FLORIDA WATER MANAGEMENT
DISTRICT (SWFWMD) STORMWATER MANAGEMENT AND DISCHARGE PERMIT
REQUIREMENTS AND/OR THE DEPARTMENT OF ENVIRONMENTAL PROTECTION
(DEP) DREDGE AND FILL PERMIT REQUIREMENTS

Southwest Florida Water Management District Stormwater Management and Discharge permits
or exemptions, if any, and/or a Department of Environmental Protection Dredge and Fill permit,
if any, required for this project have been obtained by the Owner. The Contractor shall comply
with the stipulations of the Permits or Exemptions as stated herein.

The Contractor shall allow periodic inspection of the work by authorized representatives of the
Department of Environmental Protection, the Southwest Florida Water Management District, as
well as other duly authorized law enforcement officers of the State.

-15-
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DISCRETIONARY WORK (Contingency)

The discretionary work (Contingency) pay item shall cover the cost for various contingencies and
contract amendments authorized by the Owner. Any amount of extra work and/or alterations to the
proposed work charged to the allowance shall be fully documented and authorized by the Project
Manager before the start of the work. No payment shall be made for work completed without written
authorization from the Owner or Engineer.

Method of Measurement and Basis of Payment

Payment for authorized work shall be on a lump sum basis.

- 16 -
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MATERIAL TESTING TABLE

v Test TesT Test
ITEM TEST REQUIREMENTS - FREQUENCY
. : IDERTIFICATION 'VERTICAL HORIZONTAL
UTiLity MaxiMum DENSITY AASHTO T-180 N/A PER SoIL CLASSIFICATION/
TRENCH OPTIMUM MOISTURE PER LABORATORY
BACKFILL ONE PER 200 LF
FIELD DENSITY AASHTO T-180 PER PLANS
SUBGRADE MaXxIMUM DENSITY AASHTO T-180 N/A PER SoIL CLASSIFICATION/
UNCLEAR OPTIMUM MOISTURE PER LABORATORY
New CuRrs ONE PER 200 LF
FIELD DENSITY AASHTO T-180 PER PLANS
CONCRETE COMPRESSIVE AASHTO T-23 PER SPECS/MIN.
STRENGTH (THREE AND PER SPECS OF ONE SET/DAY
CYLINDERS/TEST) AASHTOT-119 FOR POURS
BETWEEN 10 & 50 CY
MSHTOT22 sy
SLuMP, AIR CONTENT AND PER SPECS
AASHTO T-180 DAILY OR 1 PER
i 50 CY MAX
ASPHALT MATERIAL QUALITY PER SPECS
GRADATION, STABILITY FLorDAD.O.T. PER SPecs DAILY OR 1 PER
BITUMEN CONTENT 50 CY Max
-17 -
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: \’ER(F;CATL)‘I NO_ FOR ALL CATEGORIES ‘,!';;'“T TEG MOT Page 10f 3
3 PART 1: PERMIT INFORMATION ~
‘Application Number: (;20//’/?’ /?y'&O// E§
Permit Category: \/‘—’ éﬂﬂ/é Access Classification: é E
Project: 15" Street East at 53" Avenue East §
Permittee: 7/74/)7@ W ; 'g
Section/Mile Post: /13_7/ 52// Fs 7 State Road: SR-70 \g
Section/Mile Post: 13162 /1.761 State Road:’ SR-70

PART 2: PERMITTEE INFORMATION

Permittee Name: Manatee County Public Works Department

Permittee Mailing Address: 1022 26" Ave. East

City, State, Zip: Bradenton,Florida 34208

Telephone: 941- 708-7462

Engineer/CdnsuItant/or Project Manager: Vince Canna, Project Manager

Engineer responsible for construction inspection: Sia Mollanazar P.E. Deputy Director 42903

NAME P.E. #
Mailing Address: 1022 26th Ave. East
City, State, Zip: Bradenton,Florida 34208
Telephone: 941-708-7487 Mobile Phone: _ Ifalane closure is within the project limits, the

permittee must notify the Department 7 days
prior to a lane closure to allow the Department

to inform the motoring pubic. Failure to call
PART 3: PERMIT APPROVAL may results in a delay to begin work.

The above application has been reviewed and is hereby approved subject to all Provisions as attached.

Permit Number: ,Q@//’/;?’/?‘/" JO//

Department of Transportation

Signature: M dM'-P&bv‘ Title: ENGINEERING MANAGER

ALBERT ROSENSTEIN

Department Representative’s Name:

Temporary Permit: [] YES NO (If temporary, this permit is only valid for 6 months)
Special provisions attached: [] YES NO

Date of Issuance: q 21 1,/

If this is a normal (non-temporary) permit it authorizes construction for one year from the date of issuance. This can only
be extended by the Department as specific in 14-96.007(6).

See following pages for General and Special Provisions

SIRICT ONFE LANE CLOSURE POLICY MAY
OFIRE WORK TO BE PERFORMED DURING
T TIME HOURS DUE TO LANEF ANALYSIS
G YOR DAME RIESSTRICTIONS




STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 850-040-18

DRIVEWAY/CONNECTION PERMIT SYSTEMS PLANNING
FOR ALL CATEGORIES Page 2 of 3

PART 4: GENERAL PROVISIONS

10.

11.

12.

13.

14.

15.

Notify the Department of Transportation Maintenance Office at least 48 hours in advance of starting proposed

Phone: 941-708-7338 , Attention: Vince Canna, Project Manager

A copy of the approved permit must be displayed in a prominent location in the immediate vicinity of the connection
of construction.

Comply with Rule 14-96.008(1), F.A.C., Disruption of Traffic.
Comply with Rule 14-96.008(7), F.A.C., on Utility Notification Requirements.

All work performed in the Department’s right of way shall be done in accordance with the most current Department
standards, specifications and the permit provisions.

The permittee shall not commence use of the connection prior to a final inspection and acceptance by the
Department.

Comply with Rule 14-96.003(3)(a), F.A.C., Cost of Construction.

If a Significant Change of the permittee’s land use, as defined in Section 335.182, Florida Statutes, occurs, the
Permittee must contact the Department.

Medians may be added and median openings may be changed by the Department as part of a Construction Project
or Safety Project. The provision for a median might change the operation of the connection to be for right turns
only.

All conditions in NOTICE OF INTENT WILL APPLY unless specifically changed by the Department.

All approved connection(s) and turning movements are subject to the Department’s continuing authority to modify
such connection(s) or turning movements in order to protect safety and traffic operations on the state highway or
State Highway System.

Transportation Control Features and Devices in the State Right of Way. Transportation control features and
devices in the Department’s right of way, including, but not limited to, traffic signals, medians, median openings, or
any other transportation control features or devices in the state right of way, are operational and safety
characteristics of the State Highway and are not means of access. The Department may install, remove or modify
any present or future transportation control feature or device in the state right of way to make changes to promote
safety in the right of way or efficient traffic operations on the highway.

The Permittee for him/herself, his/her heirs, his/her assigns and successors in interest, binds and is bound and
obligated to save and hold the State of Florida, and the Department, its agents and employees harmless from any
and all damages, claims, expense, or injuries arising out of any act, neglect, or omission by the applicant, his/her
heirs, assigns and successors in interest that may occur by reason of this facility design, construction, maintenance,
or continuing existence of the connection facility, except that the applicant shall not be liable under this provision for
damages arising from the sole negligence of the Department.

The Permittee shall be responsible for determining and notify all other users of the right of way.

Starting work on the State Right of Way means that | am accepting all conditions on the Permit.




STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 850-040-18

DRIVEWAY/CONNECTION PERMIT SYSTEMS PLANNING
FOR ALL CATEGORIES Page3of3

PART 5: SPECIAL PROVISIONS

NON-CONFORMING CONNECTIONS: [X] YES [] NO

If this is a non-conforming connection permit, as defined in Rule Chapters 14-96 and 14-97, then the following shall be a
part of this permit.

1. The non-conforming connection(s) described in this permit is (are) not permitted for traffic volumes exceeding the
Permit Category on page 1 of this permit, or as specified in “Other Special Provisions” below.
2. All non-conforming connections will be subject to closure or relocation when reasonable access becomes available

in the future.

OTHER SPECIAL PROVISIONS:

PART 6: APPEAL PROCEDURES

You may petition for an administrative hearing pursuant to sections 120.569 and 120.57, Florida Statutes. If you dispute the facts stated in the foregoing
Notice of intended Department Action (hereinafter Notice), you may petition for a formal administrative hearing pursuant to section 120.57(1), Florida
Statutes. If you agree with the facts stated in the Notice, you may petition for an informal administrative hearing pursuant to section 120.57(2), Florida
Statutes. You must file the petition with:

Clerk of Agency Proceedings

Department of Transportation

Haydon Burns Building

605 Suwannee Street, M.S. 58

Tallahassee, Florida 32399-0458

The petition for an administrative hearing must conform to the requirements of Rule 28-106.201(2) or Rule 28-106.301(2), Florida Administrative Code,
and be filed with the Clerk of Agency Proceedings by 5:00 p.m. no later than 21 days after you received the Notice. The petition must include a copy of

the Notice, be legible, on 8 1/2 by 11 inch white paper, and contain:

1. Your name, address, telephone number, any Department of Transportation identifying number on the Notice, if known, the name and
identification number of each agency affected, if known, and the name, address, and telephone number of your representative, if any, which
shall be the address for service purposes during the course of the proceeding.

. An explanation of how your substantial interests will be affected by the action described in the Notice;

. A statement of when and how you received the Notice;

. A statement of all disputed issues of material fact. If there are none, you must so indicate;

. A concise statement of the ultimate facts alleged, including the specific facts you contend warrant reversal or modification of the agency’s
proposed action, as well as an explanation of how the alleged facts relate to the specific rules and statutes you contend require reversal or
modification of the agency's proposed action;

6. A statement of the relief sought, stating precisely the desired action you wish the agency to take in respect to the agency’s proposed action.

asrwN

If there are disputed issues of material fact a formal hearing will be held, where you may present evidence and argument on all issues involved and
conduct cross-examination. If there are no disputed issues of material fact an informal hearing will be held, where you may present evidence or a
written statement for consideration by the Department.

Mediation, pursuant to section 120.573, Florida Statutes, may be available if agreed to by all parties, and on such terms as may be agreed upon by all
parties. The right to an administrative hearing is not affected when mediation does not result in a settlement.

Your petition for an administrative hearing shall be dismissed if it is not in substantial compliance with the above requirements of Rule 28-106.201(2) or
Rule 28-106.301(2), Florida Administrative Code. If you fail to timely file your petition in accordance with the above requirements, you will have waived
your right to have the intended action reviewed pursuant to chapter 120, Florida Statutes, and the action set forth in the Notice shall be conclusive and

final.




Rule 14-26, F.AC. STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 850-040-15

DRIVEWAY/CONNECTION APPLICATION skl ety |
FOR ALL CATEGORIES Page 1of 3

OFFICE USE ONLY

Application Number: Received By:

Category: Date: -

State Road: SR 70

FDOT STAFF (TYPE OR PRINT)

Section/Mile Post:

State Road: SR 70

Section/Mile Post:

Instructions — To Applicant
e  Contact the Department of Transportation to determine what plans and other documents you are required to submit with your
application.
o  Complete this form (some questions may not apply to you) and attach all necessary documents and submit it to the
Department of Transportation.
e  For help with this form contact your local Maintenance or District Office.
e Or visit our website at www.dot.state.fl.us/onestoppermitting for the contact person and phone number in your area.
¢  You may also email — driveways @dot.state.fl.us
e Or call your District or local Florida Department of Transportation Office and ask for Driveway Permits.

Please print or type

APPLICANT:

Check one:
Xl Owner [] Lessee [[] Contract to Purchase

Name: Manatee County Public Works Department

Responsible Officer or Person: Sia Mollanazar, P.E., Deputy Director

If the Applicant is a Company or Organization, Name: Manatee County Public Works Depariment.

Address: 1022 26" Avenue East

City, State: Bradenton, Fl

Zip: 34208 Phone: 941-708-7487 Fax: 941-708-7475

Email: Sia.Mollanazar@ mymanatee.org

LAND OWNER: (If not applicant)

Name:

If the Applicant is a Company or Organization, Name:

Address:

City, State:

Zip: Phone: Fax:

Email:




Rule 14-96, F.A.C. STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 850-040-15

DRIVEWAY/CONNECTION APPLICATION SYSTEMS PLANNNG
FOR ALL CATEGORIES Page 2 of 3

AUTHORIZED REPRESENTATIVE: If specified by Applicant to handle, represent, sign, and file the application —
NOTE: A notarized letter of authorization must be provided with the Application.

Name:

Company Name:

Address:

City, State:

Zip: Phone: Fax:

Email:

Address of property to be served by permit (if known):

If address is not known, provide distance from nearest intersecting public street (such as, 500 feet south of Main St.)

Check here if you are requesting a

] new driveway [] temporary driveway [] modification to existing driveway safety upgrade

Does the property owner own or have any interests in any adjacent property?
X No [ Yes, if yes — please describe:

Are there other existing or dedicated public streets, roads, highways or access easements bordering or within the
property?

XINo [] Yes, if yes — list them on our plans and indicate the proposed and existing access points.

Local Government Development Review or Approval Information:

Local Government Contact:

Name:

Government Agency:

Phone #:




Rule 14-96, F.A.C. STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 850-040-15

DRIVEWAY/CONNECTION APPLICATION SYSTEMS PLANNING
FOR ALL CATEGORIES Page3of3

¢

_If you are requesting commercial or industrial access, please indicate the types and number of businesses and provide the floor area
square footage of each. Use additional sheets if necessary.
Business (Name and Type) ] Square Footage Business (Name and Type) Square Footage

1. N/A : 3.

2. N/A 4.

If you are requesting a residential development access, what is the type (single family, apartment, townhouse) and number of units?
Type Number of Unlts

N/A

N/A

Provide an estimate of the daily traffic volume anticipated for the entire property at build out. (An individual single family home, duplex,
or quad-plex is not required to complete this section).

Daily Traffic Estimate = (Use the latest Institute of Transportation Engineers (ITE) Trip Generation Report)
If you used the ITE Trip Generation Report, provide the land use code, independent variable, and reference page number.
ITE Land Use Code Independent Variable ITE Report page number reference

Check with the Florida DOT Office where you will return this form to determine which of the following documents are required to
complete the review of your application.

Plans should be 11" x 17" (scale 1" x 50')
Note: No plans larger than 24" x 36" will be accepted f)  Proposed access design
a) Highway and driveway plan profile g) Parcel and ownership maps including easements (Boundary
b) Drainage plan showing impact to the highway Survey)
right-of-way h)  Signing and striping plans
c) Map and letters detailing utility locations before and i)  Traffic Control/Maintenance of Traffic plan
after Development in and along the right of way j)  Proof of liability insurance
d) Subdivision, zoning, or development plans k)  Traffic Impact Study
e) Property map indicating other access, bordering roads )] Cross section of roadway every 100 if exclusive turn lanes
and streets are required

Important Notices to Applicant Before Signing Application

The Department Reserves The Right To Change Traffic Features And Devices In Right Of Way At Any Time

Proposed traffic control features and devices in the right of way, such as median openings and other traffic control devices,
are not part of the connection(s) to be authorized by a connection permit. The Department reserves the right to change these
features and devices in the future in order to promote safety in the right of way or efficient traffic operations on the highway.
Expenditure by the applicant of monies for installation or maintenance of such features or devices shall not create any
interest in the maintenance of such features or devices.

Significant Changes In Property Use Must Undergo Further Review

If an access permit is issued to you it will state the terms and conditions for its use. Significant changes in the use as defined
in Section 335.182(3), Florida Statutes, of the permitted access not consistent with the terms and conditions listed on the
permit may be considered a violation of the permit.

All Information | Give Is Accurate
1 certify that | am familiar with the information contained in this application and that to the best of my knowledge and belief,
such information is true, complete and accurate.

Starting Work On The Driveway Connection After | Get My Permit Means | Accept All the Conditions In My Permit
I will not begin work on the connection until | receive my Permit and | understand all the conditions of the Permit. When |
begin work on the connection, | am accepting all conditions listed in my Permit.

.E.

Applicant Name (Printed): Sia Mollanazar Director - Engineering Services, Manatee County Public Works Dept

oo

Applicant’s signature: _~____ - f/’ : 5-10-11
T f Date

o



S3 2011-A-194-0011 15" Street East @ 53" Ave Rec’d 8/22/2011

Due 9/11/2011

SIGNING AND MARKING ©

SIGNALS - Subhasis Ghosh 863-519-2773

All previous comments have been satisfactorily addressed. I don’t have any further comments.

©

ANALYSIS

Signal Timing- Ken Bass

Sept. 13, 2011

| have no further comments. @

Equipment — Steve Miller

©




MANATEE COUNTY
FLORIDA

August 18, 2011

Mr. Ed Giddens, Permits Supervisor
FDOT

1840 61° Street

Sarasota, FL. 34243-2224

Re: 15" Street East @ 53" Avenue East Intersection Improvements
Section 131600-131620, M.P. 0.00 to M.P. 1.761 Manatee County, FL

Dear Mr. Giddens:

Please find enclosed four (4) sets of signed and sealed pavement and marking plans and four (4) sets of
signalization plans and four (4) set of “HDR Review Comments” and one (1) CD.

Please see attached “HDR Review Comments” for responses to your review comment letter from Valerie A.
Everts, dated July 20, 2011.

Manatee County’s proposed scope of work includes resurfacing, a proposed traffic signal light, and
pavement and marking within the FDOT Right-of-Way. The Construction plans have not been included in
this submittal based on “no comments” received under Access Management in the July 22, 2011, FDOT
correspondence.

If you have any questions, please call me at (941) 708-7462.

Christopher L. Mowbeay, P.E.
Division Manager — Highway Engineering

CLM/amm/jh

Attachments: Four (4) sets of pavement and marking plans
Four (4) sets of signalization plans
Four (4) set of HDR Review Comments
One (1) CD

cc: Sia Mollanazar, P.E. Deputy Director-Engineering Services-w/out attachments via email
Bruce Simmington, Project Management Division Manager-w/out attachments via email
Vincent Canna, Project Manager— w/attachments
Public Works Department — Highway Engineering Division
Mailing Address: P.O. Box 1000* Bradenton, Florida 34206-1000
Street Address: 1022 26" Avenue East* Bradenton, Florida 34208

PHONE: 941-708-7462 * FAX: 941-7108-7475
www.mymanatee.org

LARRY BUSTLE * MICHEAL GALLEN * JOHN R. CHAPPIE * ROBIN DiSABATINO * DONNA HAYES * CAROL WHITMORE * JOE MCCLASH
District 1 District 2 District 3 District 4 District 5 District 6 District 7
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