


MANATEE COUNTY GOVERNMENT

SOURCE SELECTION

SUBJECT	Authorization to Award IFB #11-1591-OV / Samoset Area / Sidewalks/Drainage (A/K/A Central County Infrastructure Improvement Project)	DATE POSTED	August 3, 2011 Date Posted on Mymanatee.org <u>meL</u>
PURCHASING REPRESENTATIVE	Olga Valcich (749-3055)	DATE CONTRACT SHALL BE AWARDED	Contingent upon the receipt and acceptance of the performance and payment bonds and certificate of insurance
DEPARTMENT	Financial Management Dept. Purchasing Division	CONSEQUENCES IF DEFERRED	N/A
SOURCE RECOMMENDATION	Invitation for Bid #11-1591-OV/ Project Management Division Memo dated 7/15/2011, CivilSurv Design Group, Inc. Memo dated 7/12/2011	AUTHORIZED BY DATE	R.C. "Rob" Cuthbert, C.P.M., CPPO <u>10</u> August 3, 2011 
ACTION DESIRED			
Authorization to award Invitation For Bid #11-1591-OV/ Samoset Area Sidewalks Drainage, (A/K/A Central County Infrastructure Improvement Project) to the lowest, responsive, responsible bidder meeting all aspects of the terms and conditions, and specifications to <u>Kuxhausen Construction, Inc., located at 98 Sarasota Center Blvd., Suite "B", Sarasota, FL 34240</u> for a total base bid of <u>\$319,346.64 (Option "A" 180 calendar days)</u> and a subsequent execution of contract, and acceptance of insurance.			
ENABLING/REGULATING AUTHORITY			
Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.) Manatee County Code of Law, Chapter 2-26 Manatee County Purchasing Ordinance, Section 2-26-40 and the Standards and Procedures approved by the County Administrator.			
BACKGROUND/DISCUSSION			
<ul style="list-style-type: none"> • The work included in this contract consists of the installation of approximately 2500 linear feet of 4" thick sidewalk, 5'wide, 396 square yards of driveway and 1628 linear feet of storm pipe of various sizes in accordance with the Contract Documents and all associated plans, specifications and Addenda. • Background/discussion continued on page 2. • Funding Source: Community Development Block Grant (CDBG). 			
SUMMARY	Recommend the award of IFB# 11-1591-OV to Kuxhausen Construction, Inc., Sarasota, FL.		
ATTACHMENTS: (List in order as attached)	INSTRUCTIONS TO BOARD RECORDS:		
<ul style="list-style-type: none"> • EOR recommendation dated 7/12/2011 • Project Management recommendation dated 7/15/2011 • Bid Tabulation (1 copy) 	N/A		
COST	\$319,346.64	SOURCE (ACCT# & NAME)	\$58,772.00 / Acct. Key 1729012129 / \$260,574.64 / Acct. Key 3406012608
COMMENTS	N/A	AMT./FREQ. OF RECURRING COSTS (ATTACH FISCAL IMPACT STATEMENT)	

- This project is funded by a United States Department of Housing and Urban Development Community Grant as administered through Manatee County. The Work consists of the installation of approximately 2500 linear feet of 4" thick sidewalk, 5' wide, 396 square yards of driveway, and 1628 linear feet of storm pipe of various sizes.

Location of the Project: East Side of 17th Street (between 36th Avenue East and 30th Avenue East), and along the south side of 30th Avenue East (between 17th Street East to U.S. 301).

- 05/20/2011 to 06/30/2011 appropriate bid procedures was followed. Notice of Bid availability was broadcast to 1102 suppliers via Onvia DemandStar. Sixty-four (64) bidders obtained copies of the bid from Onvia DemandStar. Twenty-One (21) Supplemental Suppliers were added. (**Note:** on the Onvia Website there was a redundancy of six (6) firms noted. Twelve (12) firms were from Manatee County, ten (10) firms were from Sarasota County, thirteen (13) firms were from Hillsborough County, four (4) firms were from Pinellas County, four (4) firms were from Charlotte County, three (3) firms were from Polk County, three (3) firms were from Lee County, two (2) firms each were from Orange and Marion Counties, one (1) firm each were from Bartow, Duval, Martin, Pasco and Seminole Counties. Five (5) firms were from outside of the State of Florida.

Of the ten bids received, three (3) were from Manatee County, three (3) were from Sarasota County, two (2) were from Hillsborough County, one (1) was from Pinellas County and one (1) bid received was from Polk County.

- A total of ten bids were received. The bids are listed in ascending order:

<u>Contractor</u>	<u>Bid "A"</u>	<u>Bid "B"</u>
Kuxhausen Construction, Inc. (Sarasota County)	\$319,346.64	\$319,346.64
Woodruff & Sons, Inc. (Manatee County)	\$369,833.18	\$369,833.18
Gator Grading & Paving, Inc. (Manatee County)	\$381,364.59	\$381,364.59
C & M Roadbuilders (Sarasota County)	\$407,870.09	\$407,870.09
Bun Construction (Hillsborough County)	\$447,461.14	\$447,461.14
Frederick Derr (Sarasota County)	\$491,417.99	\$491,417.99
Castco Construction (Pinellas County)	\$499,179.66	\$499,179.66
LAS Contracting (Hillsborough County)	\$552,365.64	\$552,365.64
Central Concrete (Polk County)	\$560,914.64	\$560,914.64
Westra Construction (Manatee County)	\$713,592.14	\$713,592.14

- 7/15/2011 memorandum received from Project Management Division, Public Works recommending award to the lowest responsive, responsible bidder, Kuxhausen Construction, Inc., Sarasota, FL for a total cost of **\$319,346.64**, Bid "A" with a construction completion time of 180 calendar days.
- The Funding for this project is a Community Development Block Grant (CDBG).

MEMORANDUM



PUBLIC WORKS DEPARTMENT
Project Management
1022 26th Avenue E.
Bradenton, FL 34208

MANATEE COUNTY
FLORIDA

Phone: 941-708-7450
Fax: 941-708-7549
www.myanatee.org

To: R.C. "Rob" Cuthbert, C.P.M., C.P.P.O., Purchasing Manager
From: Bruce Simington, Project Management Division Manager
Date: July 15, 2011
Subject: Samoset Area / Sidewalks / Drainage
(A/K/A: Central County Infrastructure Improvement Project)
Kuxhausen Construction, Inc.
Recommendation for Award - IFB #11-1591-OV

[Handwritten signature]

RECEIVED
JUL 21 2011
MANATEE COUNTY
NEIGHBORHOOD SERVICES


The bids for the above referenced project have been reviewed by staff. The bid tabulation form is attached for your review. It is recommended that the contract Bid "A", with a construction time of 180 Days be awarded to the lowest responsive, responsible bidder, Kuxhausen Construction, Inc. in the amount of \$319,346.64 and in accordance with the terms and conditions of the bid package. Upon completion of project award, please provide a copy of the purchase order assigned to the contractor. The funding source for this contract is CDBG Grant Funds.

Please contact Walter Sowa, III if you have any questions regarding the attached documents.

Thank you for your continued assistance.

MANATEE COUNTY
2011 JUL 22 PM 6 33
PURCHASING

Cc: Ron Schulhofer, Director, Public Works
Sia Mollanazar, P.E., Deputy Director, Engineering Services
For Transportation & Utility Projects - Prony Bonnaire Fils, Sr. Engineering Tech. w/attachments
Project File: 9011616 9.2



July 12, 2011

Mr. Walter Sowa, III, Project Manager
Manatee County Public Works Department
1022 26th Avenue East
Bradenton, FL 34208

Re: IFB #11-1591-OV/ Samoset Area / Sidewalks / Drainage

Dear Mr. Sowa:

Kuxhausen Construction, Inc. was the low bidder for IFB #11-1591-OV/ Samoset Area / Sidewalks / Drainage project.

CivilSurv Design Group, Inc. has reviewed the bid from Kuxhausen Construction, Inc, and the bid tabulations. Kuxhausen's bid for both the 180 day construction period and 210 day construction period was \$319,346.64 which included \$55,480.14 for Discretionary Work.

We have called and checked the three references given in their bid. All three references were pleased with their work.

We therefore recommend that the bid for IFB #11-1591-OV/ Samoset Area / Sidewalks / Drainage be awarded to Kuxhausen Construction, Inc. for \$319,346.64 with a contract time of 180 days.

Sincerely,
CivilSurv Design Group, Inc.

A handwritten signature in black ink, appearing to read "John E. Howle".

John E. Howle, P.E.
Vice President of Engineering

Xc: CivilSurv File





Fw: Bid Award for Central County Infrastructure Project (IFB #11-1591-OV)

Olga Valcich to: Olga Valcich

07/07/2011 01:04 PM

Olga Valcich, Construction Buyer
Manatee County Government
Purchasing Division
1112 Manatee Avenue West, Suite 803
Bradenton, FL 34205
Ph: 941-749-3055 / Fx: 941-749-3034
email: olga.valcich@mymanatee.org

----- Forwarded by Olga Valcich/MCG on 07/07/2011 12:59 PM -----

From: William OShea/MCG
To: Olga Valcich/MCG@MCG
Cc: Suzie Dobbs/MCG@MCG, Walter Sowa/MCG@MCG
Date: 07/07/2011 12:55 PM
Subject: Bid Award for Central County Infrastructure Project (IFB #11-1591-OV)

Olga,

I have reviewed the draft bid tabulation for the above referenced project. Based upon the bid tabulation, it appears that Kuxhausen Construction, Inc. was the lowest bidder @ \$319,346.64 (180 days).

I have reviewed the bid submitted by Kuxhausen Construction, Inc. and find the bid to be in compliance with all federal regulations specified in the advertised IFB. Additionally, I have run Kuxhausen Construction, Inc. through the Excluded Parties List System (ELPS) and have found them to be eligible to work on this federally funded project.

Unless Public Works has an objection, please begin contract negotiations with Kuxhausen Construction, Inc. at your earliest convenience.

Thanks for your work on this project.

Bill O'Shea
Community Development Project Manager
Neighborhood Services Department
Manatee County Government
Mailing Address:
P.O. Box 1000
Bradenton, FL 34206-1000
Office Street Address:
1112 Manatee Avenue West
Bradenton, FL 34205
Office Phone: 941-748-4501, ext. 6858
FAX: 941-742-5848
bill.oshea@mymanatee.org

Remember, Florida has a very broad public records law defining all incoming and outgoing e-mail as a matter of public record and open for inspection. Please be aware of this condition when sending or forwarding e-mail from your worksite.

Bid Tabulation
IFB#11-1591-OV
SAMOSSET AREA (A/K/A Central County Infrastructure Improvement Project)

Bid "A" - 180 Days Completion		Bun Construction Co. Tampa, FL 813-931-8270		G&M Road Builders, Inc. Sarasota, FL 941-758-1933		Castro Construction, Inc. N. Largo, FL 727-585-4714			
Item	Description	U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
101-1	MOBILIZATION	1	LS	\$ 50,000.00	\$ 50,000.00	\$ 34,500.00	\$ 34,500.00	\$ 45,000.00	\$ 45,000.00
102-1	MAINTENANCE OF TRAFFIC	1	LS	\$ 20,000.00	\$ 20,000.00	\$ 35,750.00	\$ 35,750.00	\$ 17,185.00	\$ 17,185.00
102-3	COMMERCIAL MATERIALS FOR DRIVEWAY MAINT	155	CY	\$ 25.00	\$ 3,875.00	\$ 95.00	\$ 14,725.00	\$ 59.89	\$ 9,282.95
104-10-3	SEDIMENT BARRIER	2462	LF	\$ 1.50	\$ 3,693.00	\$ 3.05	\$ 7,509.10	\$ 3.61	\$ 8,887.82
104-18	INLET PROTECTION SYSTEM	27	EA	\$ 50.00	\$ 1,350.00	\$ 110.00	\$ 2,970.00	\$ 57.48	\$ 1,551.96
110-1-1	CLEARING AND GRUBBING	1	LS	\$ 66,280.00	\$ 66,280.00	\$ 46,850.00	\$ 46,850.00	\$ 50,000.00	\$ 50,000.00
120-1	REGULAR EXCAVATION	355	CY	\$ 10.00	\$ 3,550.00	\$ 11.15	\$ 3,958.25	\$ 30.69	\$ 10,894.95
120-6	EMBANKMENT	266	CY	\$ 10.00	\$ 2,660.00	\$ 20.15	\$ 5,359.90	\$ 9.58	\$ 2,548.28
425-1-521	INLETS (DITCH BOTTOM TYPE "C") (<10')	12	EA	\$ 2,250.00	\$ 27,000.00	\$ 1,700.00	\$ 20,400.00	\$ 2,704.84	\$ 32,458.08
425-1-525	INLETS (DITCH BOTTOM TYPE "C") (<10') PARTIAL	1	EA	\$ 1,900.00	\$ 1,900.00	\$ 1,550.00	\$ 1,550.00	\$ 3,073.68	\$ 3,073.68
425-1-531	INLETS (DITCH BOTTOM TYPE "C") (<10') MODIFIED	11	EA	\$ 2,200.00	\$ 24,200.00	\$ 1,300.00	\$ 14,300.00	\$ 3,688.42	\$ 40,572.62
425-1-541	INLETS (DITCH BOTTOM TYPE "D") (<10')	3	2800	\$ 2,800.00	\$ 8,400.00	\$ 2,200.00	\$ 6,600.00	\$ 3,319.58	\$ 9,958.74
425-2-41	MANHOLE (P-7) (<10')	3	EA	\$ 2,400.00	\$ 7,200.00	\$ 1,750.00	\$ 5,250.00	\$ 4,303.16	\$ 12,909.48
*430-175-112	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12" S/CD (RCP) (Addendum #3)	351	LF	\$ 40.00	\$ 14,040.00	\$ 39.85	\$ 13,987.35	\$ 39.29	\$ 13,790.79
*430-175-215	PIPE CULVERT, OPTIONAL MATERIAL, SHAPE - ELIP/ARCH, 15" S/CD (ERCP) (Addendum #3)	769	LF	\$ 40.00	\$ 30,760.00	\$ 45.00	\$ 34,605.00	\$ 44.85	\$ 34,489.65
*430-175-218	PIPE CULVERT, OPTIONAL MATERIAL, SHAPE - ELIP/ARCH, 18" S/CD (ERCP) (Addendum #3)	508	LF	\$ 45.00	\$ 22,860.00	\$ 58.00	\$ 29,464.00	\$ 50.98	\$ 25,897.84
430-984-121	MITERED END SECTION, OPTIONAL ROUND, 12" SD	3	EA	\$ 750.00	\$ 2,250.00	\$ 805.00	\$ 2,415.00	\$ 600.00	\$ 1,800.00
430-984-623	MITERED END SECTION, OPTIONAL ROUND, 12" SD	5	EA	\$ 950.00	\$ 4,750.00	\$ 985.00	\$ 4,925.00	\$ 1,200.00	\$ 6,000.00
430-984-625	MITERED END SECTION 18" (ELIP/ARCH) (SD)	2	EA	\$ 950.00	\$ 1,900.00	\$ 1,095.00	\$ 2,190.00	\$ 1,500.00	\$ 3,000.00
515-2-301	PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY, 42" picket rail	170	LF	\$ 60.00	\$ 10,200.00	\$ 68.00	\$ 11,560.00	\$ 63.93	\$ 10,868.10

Bid Tabulation
 IFB#11-1591-OV
 SAMOSET AREA (A/K/A Central County Infrastructure Improvement Project)

Bid "A" - 180 Days Completion				Addendum #3 (06.22.2011)					
Item	Description	U/M	QTY.	Bun Construction Co. Tampa, FL 813-931-8270		C&M Road Builders, Inc. Sarasota, FL 941-758-1933		Castco Construction, Inc. N. Largo, FL 727-585-4714	
				Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
522-1-	CONCRETE SIDEWALK, 4" THICK	1.376	SY	\$ 40.00	\$ 55,040.00	\$ 22.00	\$ 30,272.00	\$ 32.91	\$ 45,284.16
522-2-	CONCRETE SIDEWALK, 6" THICK	395	SY	\$ 45.00	\$ 17,775.00	\$ 26.45	\$ 10,447.75	\$ 54.75	\$ 21,626.25
527-1-	DETECTABLE WARNING ON EXISTING SIDEWALK	3	EA	\$ 350.00	\$ 1,050.00				
570-1-2	PERFORMANCE TURF (SOD)	3969	SY	\$ 2.00	\$ 7,938.00	\$ 2.40	\$ 9,525.60	\$ 8.00	\$ 31,752.00
700-20-40	SINGLE SIGN POST, RELOCATE	3	AS	\$ 150.00	\$ 450.00	\$ 210.00	\$ 630.00	\$ 459.83	\$ 1,379.49
711-11-123	THERMOPLASTIC (WHITE, SOLID, 12")	250	LF	\$ 10.00	\$ 2,500.00	\$ 3.00	\$ 750.00	\$ 6.27	\$ 1,567.50
711-11-125	THERMOPLASTIC (WHITE, SOLID, 24")	36	LF	\$ 10.00	\$ 360.00	\$ 6.00	\$ 216.00	\$ 8.61	\$ 309.96
	DISCRETIONARY WORK	1	LS		\$ 55,480.14		\$ 216.00		\$ 309.96
BID "A" TOTAL BID PRICE					\$ 447,461.14		\$ 407,870.09		\$ 499,179.66
Acknowledged Addendum # 1 thru #4 Site Visit Confirmed MBE/WBE/SE/C Certification (if applicable) Subcontractor's Percentage Bid Form Proof of Registration with Suncoast Work Force Florida Trench Safety Act Contractor's Questionnaire License Requirement: General Contractor Drug Free Work Place Certification Public Contracting & Environmental Crimes Certification Bid Bond Enclosed				Yes Yes Yes Yes No Yes No No Yes No No No Yes	Yes Yes N/A Yes Yes Yes No Yes Yes Yes Yes No Yes	Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes			
Affidavit as to Local Business. (Not a requirement to submit bid)				Yes	No	Yes			

Bid Tabulation
IFB#11-1591-OV
SAMOSSET AREA (A/K/A Central County Infrastructure Improvement Project)

Addendum #3 (06.22.2011)

Bid "A" - 180 Days Completion				Central Concrete Products, Inc. Alturas, FL 33820 863-537-5119		Frederick Derr & Company, Inc. Sarasota, FL 941-355-8575	
Item	Description	U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price
101-1-	MOBILIZATION	1	LS	\$ 49,000.00	\$ 49,000.00	\$ 28,795.00	\$ 28,795.00
102-1-	MAINTENANCE OF TRAFFIC	1	LS	\$ 50,000.00	\$ 50,000.00	\$ 66,510.00	\$ 66,510.00
102-3-	COMMERCIAL MATERIALS FOR DRIVEWAY MAINT	155	CY	\$ 50.00	\$ 7,750.00	\$ 28.05	\$ 4,347.75
104-10-3	SEDIMENT BARRIER	2462	LF	\$ 4.00	\$ 9,848.00	\$ 1.10	\$ 2,708.20
104-18	INLET PROTECTION SYSTEM	27	EA	\$ 200.00	\$ 5,400.00	\$ 115.00	\$ 3,105.00
110-1-1	CLEARING AND GRUBBING	1	LS	\$ 84,000.00	\$ 84,000.00	\$ 47,790.00	\$ 47,790.00
120-1-	REGULAR EXCAVATION	355	CY	\$ 80.00	\$ 28,400.00	\$ 60.85	\$ 21,601.75
120-6	EMBANKMENT	266	CY	\$ 30.00	\$ 7,980.00	\$ 58.85	\$ 15,654.10
425-1-521	INLETS (DITCH BOTTOM TYPE "C") (<10')	12	EA	\$ 2,250.00	\$ 27,000.00	\$ 1,860.00	\$ 22,320.00
425-1-525	INLETS (DITCH BOTTOM TYPE "C") (<10') PARTIAL	1	EA	\$ 1,750.00	\$ 1,750.00	\$ 1,335.00	\$ 1,335.00
425-1-531	INLETS (DITCH BOTTOM TYPE "C") (<10') MODIFIED	11	EA	\$ 2,500.00	\$ 27,500.00	\$ 1,715.00	\$ 18,865.00
425-1-541	INLETS (DITCH BOTTOM TYPE "D") (<10')	3	EA	\$ 2,800.00	\$ 8,400.00	\$ 2,295.00	\$ 6,885.00
425-2-41	MANHOLE (P-7) (<10')	3	EA	\$ 2,400.00	\$ 7,200.00	\$ 2,315.00	\$ 6,945.00
*430-175-112	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12" S/C/D (RCP) (Addendum #3)	351	LF	\$ 52.00	\$ 18,252.00	\$ 56.90	\$ 19,971.90
*430-175-215	PIPE CULVERT, OPTIONAL MATERIAL, SHAPE - ELIP/ARCH, 15" S/C/D (ERCP) (Addendum #3)	769	LF	\$ 63.00	\$ 48,447.00	\$ 84.85	\$ 65,249.65
*430-175-218	PIPE CULVERT, OPTIONAL MATERIAL, SHAPE - ELIP/ARCH, 18" S/C/D (ERCP) (Addendum #3)	508	LF	\$ 67.00	\$ 34,036.00	\$ 58.80	\$ 29,870.40
430-984-121	MITERED END SECTION, OPTIONAL ROUND, 12" SD	3	EA	\$ 700.00	\$ 2,100.00	\$ 955.00	\$ 2,865.00
430-984-623	MITERED END SECTION, 15" (ELIP/ARCH) SD	5	EA	\$ 750.00	\$ 3,750.00	\$ 1,095.00	\$ 5,475.00
430-984-625	MITERED END SECTION 18" (ELIP/ARCH) (SD)	2	EA	\$ 775.00	\$ 1,550.00	\$ 1,200.00	\$ 2,400.00
515-2-301	PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY, 42" picket rail	170	LF	\$ 65.00	\$ 11,050.00	\$ 35.20	\$ 5,984.00

Bid Tabulation
IFB#11-1591-OV
SAMOSSET AREA (A/K/A Central County Infrastructure Improvement Project)

Bid "A" - 180 Days Completion		Addendum #3 (06.22.2011)					
Item	Description	U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price
522- 1-	CONCRETE SIDEWALK, 4" THICK	1,376	SY	\$ 29.00	\$ 39,904.00	\$ 26.50	\$ 36,464.00
522- 2-	CONCRETE SIDEWALK, 6" THICK	395	SY	\$ 35.00	\$ 13,825.00	\$ 25.75	\$ 10,171.25
527- 1-	DETECTABLE WARNING ON EXISTING SIDEWALK	3	EA	\$ 650.00	\$ 1,950.00	\$ 240.00	\$ 720.00
570- 1- 2	PERFORMANCE TURF (SOD)	3969	SY	\$ 2.50	\$ 9,922.50	\$ 2.05	\$ 8,136.45
700-20-40	SINGLE SIGN POST, RELOCATE	3	AS	\$ 650.00	\$ 1,950.00	\$ 85.00	\$ 255.00
711- 11-123	THERMOPLASTIC (WHITE, SOLID, 12")	250	LF	\$ 15.00	\$ 3,750.00	\$ 4.70	\$ 1,175.00
711- 11-125	THERMOPLASTIC (WHITE, SOLID, 24")	36	LF	\$ 20.00	\$ 720.00	\$ 9.40	\$ 338.40
	DISCRETIONARY WORK	1	LS		\$ 55,480.14		\$ 55,480.14
BID "A" TOTAL BID PRICE					\$ 560,914.64		\$ 491,417.99
Acknowledged Addendum # 1 thru #4 Site Visit Confirmed MBE/WBE/SE/C Certification (if applicable) Subcontractor's Percentage Bid Form Proof of Registration with Suncoast Work Force Florida Trench Safety Act Contractor's Questionnaire License Requirement: General Contractor Drug Free Work Place Certification Public Contracting & Environmental Crimes Certification Bid Bond Enclosed		Yes Yes N/A Yes Yes Yes Yes Yes Yes Yes Yes Yes		Yes Yes No Yes Yes Yes Yes Yes Yes Yes Yes		Yes Yes No Yes Yes Yes Yes Yes Yes Yes Yes	
Affidavit as to Local Business (Not a requirement to submit bid)		No		Yes		Yes	

Bid Tabulation
IFB#11-1591-OV

SAMOSSET AREA (A/K/A Central County Infrastructure Improvement Project)

Addendum #3 (06.22.2011)

Bid "A" - 180 Days Completion				Gator Grading & Paving Palmetto, FL 941-751-3900		Kuhhausen Construction, Inc. Sarasota, FL 941-379-6603		Las Contracting Corp. Tampa, FL 386-527-9113	
Item	Description	U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
101-1-	MOBILIZATION	1	LS	\$ 36,455.00	\$ 36,455.00	\$ 15,000.00	\$ 15,000.00	\$ 30,000.00	\$ 30,000.00
102-1-	MAINTENANCE OF TRAFFIC	1	LS	\$ 9,200.00	\$ 9,200.00	\$ 10,000.00	\$ 10,000.00	\$ 30,000.00	\$ 30,000.00
102-3-	COMMERCIAL MATERIALS FOR DRIVEWAY MAINT	155	CY	\$ 46.00	\$ 7,130.00	\$ 5.00	\$ 775.00	\$ 60.00	\$ 9,300.00
104-10-3	SEDIMENT BARRIER	2462	LF	\$ 1.05	\$ 2,585.10	\$ 1.00	\$ 2,462.00	\$ 2.00	\$ 4,924.00
104-18	INLET PROTECTION SYSTEM	27	EA	\$ 120.00	\$ 3,240.00	\$ 50.00	\$ 1,350.00	\$ 300.00	\$ 8,100.00
110-1-1	CLEARING AND GRUBBING	1	LS	\$ 42,380.00	\$ 42,380.00	\$ 10,000.00	\$ 10,000.00	\$ 90,000.00	\$ 90,000.00
120-1-	REGULAR EXCAVATION	355	CY	\$ 28.00	\$ 9,940.00	\$ 20.00	\$ 7,100.00	\$ 40.00	\$ 14,200.00
120-6	EMBANKMENT	266	CY	\$ 33.00	\$ 8,778.00	\$ 30.00	\$ 7,980.00	\$ 30.00	\$ 7,980.00
425-1-521	INLETS (DITCH BOTTOM TYPE "C") (<10')	12	EA	\$ 1,345.00	\$ 16,140.00	\$ 1,500.00	\$ 18,000.00	\$ 2,500.00	\$ 30,000.00
425-1-525	INLETS (DITCH BOTTOM TYPE "C") (<10') PARTIAL	1	EA	\$ 900.00	\$ 900.00	\$ 1,000.00	\$ 1,000.00	\$ 2,000.00	\$ 2,000.00
425-1-531	INLETS (DITCH BOTTOM TYPE "C") (<10') MODIFIED	11	EA	\$ 1,215.00	\$ 13,365.00	\$ 1,200.00	\$ 13,200.00	\$ 2,200.00	\$ 24,200.00
425-1-541	INLETS (DITCH BOTTOM TYPE "D") (<10')	3	2800	\$ 1,930.00	\$ 5,790.00	\$ 2,000.00	\$ 6,000.00	\$ 2,000.00	\$ 6,000.00
425-2-41	MANHOLE (P-7) (<10')	3	EA	\$ 1,720.00	\$ 5,160.00	\$ 1,750.00	\$ 5,250.00	\$ 2,000.00	\$ 6,000.00
*430-175-112	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12" S/CD (RCPP) (Addendum #3)	351	LF	\$ 33.55	\$ 11,776.05	\$ 47.00	\$ 16,497.00	\$ 49.00	\$ 17,199.00
*430-175-215	PIPE CULVERT, OPTIONAL MATERIAL, SHAPE - ELIP/ARCH, 15" S/CD (ERCP) (Addendum #3)	769	LF	\$ 55.50	\$ 42,679.50	\$ 61.00	\$ 46,909.00	\$ 59.00	\$ 45,371.00
*430-175-218	PIPE CULVERT, OPTIONAL MATERIAL, SHAPE - ELIP/ARCH, 18" S/CD (ERCP) (Addendum #3)	508	LF	\$ 64.45	\$ 32,740.60	\$ 65.00	\$ 33,020.00	\$ 69.00	\$ 35,052.00
430-984-121	MITERED END SECTION, OPTIONAL ROUND, 12" SD	3	EA	\$ 1,170.00	\$ 3,510.00	\$ 450.00	\$ 1,350.00	\$ 650.00	\$ 1,950.00
430-984-623	MITERED END SECTION 15" (ELIP/ARCH) SD	5	EA	\$ 1,270.00	\$ 6,350.00	\$ 500.00	\$ 2,500.00	\$ 850.00	\$ 4,250.00
430-984-625	MITERED END SECTION 18" (ELIP/ARCH) (SD) PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY, 42" picket rail	2	EA	\$ 1,545.00	\$ 3,090.00	\$ 600.00	\$ 1,200.00	\$ 975.00	\$ 1,950.00
515-2-301		170	LF	\$ 54.40	\$ 9,248.00	\$ 60.00	\$ 10,200.00	\$ 79.00	\$ 13,430.00

Bid Tabulation
 IFB#11-1591-OV
 SAMOSET AREA (A/K/A Central County Infrastructure Improvement Project)

Bid "A" - 180 Days Completion		Addendum #3 (06.22.2011)		Gator Grading & Paving Palmetto, FL 941-751-3900		Kuhhausen Construction, Inc. Sarasota, FL 941-379-6603		Las Contracting Corp. Tampa, FL 386-527-9113	
Item	Description	U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
522- 1-	CONCRETE SIDEWALK, 4" THICK		1,376	\$ 24.30	\$ 33,436.80	\$ 22.00	\$ 30,272.00	\$ 59.00	\$ 81,184.00
522- 2-	CONCRETE SIDEWALK, 6" THICK		395	\$ 32.55	\$ 12,857.25	\$ 28.00	\$ 11,060.00	\$ 49.00	\$ 19,355.00
527- 1-	DETECTABLE WARNING ON EXISTING SIDEWALK		3						
570- 1- 2	PERFORMANCE TURF (SOD)		3969	\$ 495.00	\$ 1,485,000	\$ 277.00	\$ 831,000	\$ 350.00	\$ 1,050,000
700-20-40	SINGLE SIGN POST, RELOCATE		3	\$ 1.45	\$ 5,755.05	\$ 2.50	\$ 9,922.50	\$ 2.50	\$ 9,922.50
711- 11-123	THERMOPLASTIC (WHITE, SOLID, 12")		3	\$ 89.00	\$ 267.00	\$ 25.00	\$ 75.00	\$ 250.00	\$ 750.00
711- 11-125	THERMOPLASTIC (WHITE, SOLID, 24")		250	\$ 5.05	\$ 1,262.50	\$ 6.50	\$ 1,625.00	\$ 9.00	\$ 2,250.00
	DISCRETIONARY WORK		36	\$ 10.10	\$ 363.60	\$ 8.00	\$ 288.00	\$ 13.00	\$ 468.00
			1		\$ 555,480.14		\$ 288.00		\$ 468.00
	BID "A" TOTAL BID PRICE				\$ 381,364.59		\$ 319,346.64		\$ 552,365.64
	Acknowledged Addendum # 1 thru #4 Site Visit Confirmed MBE/WBE/SECS Certification (if applicable) Subcontractor's Percentage Bid Form Proof of Registration with Suncoast Work Force Florida Trench Safety Act Contractor's Questionnaire License Requirement: General Contractor Drug Free Work Place Certification Public Contracting & Environmental Crimes Certification Bid Bond Enclosed			Yes Yes N/A Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes		Yes Yes N/A Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes		Yes Yes N/A No Yes Yes Yes Yes Yes Yes Yes Yes Yes	
	Affidavit as to Local Business. (Not a requirement to submit bid)			No		Yes		Yes	

** However the GC License is in the name of DT Contracting Inc. (Donald Testa Jr.), Requested Notarized statement that Mr. Testa is VP of firm.

Bid Tabulation
IFB#11-1591-OV
SAMOSSET AREA (A/K/A Central County Infrastructure Improvement Project)

Addendum #3 (06.22.2011)

Item	Description	U/M	QTY.	Westra Construction Palmetto, FL 941-723-1611		Woodruff & Sons, Inc. Bradenton, FL 941-756-1871	
				Unit Price	Extended Price	Unit Price	Extended Price
101- 1-	MOBILIZATION	1	LS	\$ 90,000.00	\$ 90,000.00	\$ 25,410.64	\$ 25,410.64
102- 1-	MAINTENANCE OF TRAFFIC	1	LS	\$ 40,000.00	\$ 40,000.00	\$ 20,549.75	\$ 20,549.75
102- 3-	COMMERCIAL MATERIALS FOR DRIVEWAY MAINT	155	CY	\$ 26.00	\$ 4,030.00	\$ 14.59	\$ 2,261.45
104- 10- 3	SEDIMENT BARRIER	2462	LF	\$ 3.50	\$ 8,617.00	\$ 1.48	\$ 3,643.76
104- 18	INLET PROTECTION SYSTEM	27	EA	\$ 115.00	\$ 3,105.00	\$ 100.17	\$ 2,704.59
110- 1-1	CLEARING AND GRUBBING	1	LS	\$ 130,000.00	\$ 130,000.00	\$ 36,372.98	\$ 36,372.98
120- 1-	REGULAR EXCAVATION	355	CY	\$ 40.00	\$ 14,200.00	\$ 24.12	\$ 8,562.60
120- 6	EMBANKMENT	266	CY	\$ 35.00	\$ 9,310.00	\$ 28.28	\$ 7,522.48
425- 1-521	INLETS (DITCH BOTTOM TYPE "C") (<10')	12	EA	\$ 3,000.00	\$ 36,000.00	\$ 926.61	\$ 11,119.32
425- 1-525	INLETS (DITCH BOTTOM TYPE "C") (<10') PARTIAL	1	EA	\$ 2,700.00	\$ 2,700.00	\$ 2,046.53	\$ 2,046.53
425- 1-531	INLETS (DITCH BOTTOM TYPE "C") (<10') MODIFIED	11	EA	\$ 3,000.00	\$ 33,000.00	\$ 823.23	\$ 9,055.53
425- 1-541	INLETS (DITCH BOTTOM TYPE "D") (<10')	3	EA	\$ 3,100.00	\$ 9,300.00	\$ 1,442.81	\$ 4,328.43
425- 2-41	MANHOLE (P-7) (<10')	3	EA	\$ 3,000.00	\$ 9,000.00	\$ 1,215.24	\$ 3,645.72
*430-175-112	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12" S/CD (RCP) (Addendum #3)	351	LF	\$ 90.00	\$ 31,590.00	\$ 26.29	\$ 9,227.79
*430-175-215	PIPE CULVERT, OPTIONAL MATERIAL, SHAPE - ELIP/ARCH, 15" S/CD (ERCP) (Addendum #3)	769	LF	\$ 100.00	\$ 76,900.00	\$ 27.48	\$ 21,132.12
*430-175-218	PIPE CULVERT, OPTIONAL MATERIAL, SHAPE - ELIP/ARCH, 18" S/CD (ERCP) (Addendum #3)	508	LF	\$ 110.00	\$ 55,880.00	\$ 34.09	\$ 17,317.72
430-984-121	MITERED END SECTION, OPTIONAL ROUND, 12" SD	3	EA	\$ 1,100.00	\$ 3,300.00	\$ 806.25	\$ 2,418.75
430-984-623	MITERED END SECTION 15" (ELIP/ARCH) SD	5	EA	\$ 1,200.00	\$ 6,000.00	\$ 847.32	\$ 4,236.60
430-984-625	MITERED END SECTION 18" (ELIP/ARCH) (SD)	2	EA	\$ 1,300.00	\$ 2,600.00	\$ 906.44	\$ 1,812.88
515- 2-301	PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY, 42" picket rail	170	LF	\$ 50.00	\$ 8,500.00	\$ 75.92	\$ 12,906.40

Bid Tabulation
IFB#11-1591-OV
SAMOSSET AREA (A/K/A Central County Infrastructure Improvement Project)

Bid "A" - 180 Days Completion				Addendum #3 (06.22.2011)		Westra Construction Palmetto, FL 941-723-1611		Woodruff & Sons, Inc. Bradenton, FL 941-756-1871	
Item	Description	U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price		
522- 1-	CONCRETE SIDEWALK, 4" THICK		1,376	\$ 36.00	\$ 49,536.00	\$ 22.55	\$ 31,028.80		
522- 2-	CONCRETE SIDEWALK, 6" THICK		395	\$ 45.00	\$ 17,775.00	\$ 30.19	\$ 11,925.05		
527- 1-	DETECTABLE WARNING ON EXISTING SIDEWALK		3						
570- 1- 2	PERFORMANCE TURF (SOD)		3969	\$ 1,000.00	\$ 3,000,000	\$ 456.52	\$ 1,369,56		
700-20-40	SINGLE SIGN POST, RELOCATE		3	\$ 3.00	\$ 11,907.00	\$ 15.51	\$ 61,559.19		
711- 11-123	THERMOPLASTIC (WHITE, SOLID, 12")		250	\$ 120.00	\$ 360,00	\$ 166.40	\$ 499.20		
711- 11-125	THERMOPLASTIC (WHITE, SOLID, 24")		36	\$ 5.00	\$ 1,250.00	\$ 4.16	\$ 1,040.00		
	DISCRETIONARY WORK		1	\$ 7.00	\$ 252.00	\$ 18.20	\$ 655.20		
BID "A" TOTAL BID PRICE					\$ 555,480.14		\$ 555,480.14		
					\$ 713,592.14		\$ 369,833.18		
Acknowledged Addendum # 1 thru #4 Site Visit Confirmed MBE/WBE/SECA Certification (if applicable) Subcontractor's Percentage Bid Form Proof of Registration with Suncoast Work Force Florida Trench Safety Act Contractor's Questionnaire License Requirement: General Contractor Drug Free Work Place Certification Public Contracting & Environmental Crimes Certification Bid Bond Enclosed				Yes Yes N/A Yes Yes Yes Yes Yes Yes Yes Yes Yes	Yes Yes N/A Yes Yes Yes Yes Yes Yes Yes Yes Yes	Yes Yes N/A Yes Yes Yes Yes Yes Yes Yes Yes Yes	Addition Error corrected in accordance with Article A.29 of the IFB - Math Error.	N/A	
Affidavit as to Local Business (Not a requirement to submit bid)				No					

Bid Tabulation
IFB#11-1591-OV
SAMOSET AREA/ SIDEWALKS / DRAINAGE

Bid "B" - 210 Days Completion				Addendum #3 (06.22.2011)		Bun Construction Co. Tampa, FL 813-931-8270		G&M Road Builders, Inc. Sarasota, FL 941-758-1933		Castro Construction, Inc. N. Largo, FL 727-585-4714	
Item	Description	U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price		
101- 1-	MOBILIZATION	1	LS	\$ 50,000.00	\$ 50,000.00	\$ 34,500.00	\$ 34,500.00	\$ 45,000.00	\$ 45,000.00		
102- 1-	MAINTENANCE OF TRAFFIC	1	LS	\$ 20,000.00	\$ 20,000.00	\$ 35,750.00	\$ 35,750.00	\$ 17,185.00	\$ 17,185.00		
102- 3-	COMMERCIAL MATERIALS FOR DRIVEWAY MAINT	155	CY	\$ 25.00	\$ 3,875.00	\$ 95.00	\$ 14,725.00	\$ 59.89	\$ 9,282.95		
104- 10- 3	SEDIMENT BARRIER	2462	LF	\$ 1.50	\$ 3,693.00	\$ 3.05	\$ 7,509.10	\$ 3.61	\$ 8,887.82		
104- 18	INLET PROTECTION SYSTEM	27	EA	\$ 50.00	\$ 1,350.00	\$ 110.00	\$ 2,970.00	\$ 57.48	\$ 1,551.96		
110- 1-1	CLEARING AND GRUBBING	1	LS	\$ 66,280.00	\$ 66,280.00	\$ 46,850.00	\$ 46,850.00	\$ 50,000.00	\$ 50,000.00		
120- 1-	REGULAR EXCAVATION	355	CY	\$ 10.00	\$ 3,550.00	\$ 11.15	\$ 3,958.25	\$ 30.69	\$ 10,894.95		
120- 6	EMBANKMENT	266	CY	\$ 10.00	\$ 2,660.00	\$ 20.15	\$ 5,359.90	\$ 9.58	\$ 2,548.28		
425- 1-521	INLETS (DITCH BOTTOM TYPE "C") (<10')	12	EA	\$ 2,250.00	\$ 27,000.00	\$ 1,700.00	\$ 20,400.00	\$ 2,704.84	\$ 32,458.08		
425- 1-525	PARTIAL INLETS (DITCH BOTTOM TYPE "C") (<10')	1	EA	\$ 1,900.00	\$ 1,900.00	\$ 1,550.00	\$ 1,550.00	\$ 3,073.68	\$ 3,073.68		
425- 1-531	MODIFIED INLETS (DITCH BOTTOM TYPE "C") (<10')	11	EA	\$ 2,200.00	\$ 24,200.00	\$ 1,300.00	\$ 14,300.00	\$ 3,688.42	\$ 40,572.62		
425- 1-541	INLETS (DITCH BOTTOM TYPE "D") (<10')	3	2800	\$ 2,800.00	\$ 8,400.00	\$ 2,200.00	\$ 6,600.00	\$ 3,319.58	\$ 9,958.74		
425- 2-41	MANHOLE (P-7) (<10')	3	EA	\$ 2,400.00	\$ 7,200.00	\$ 1,750.00	\$ 5,250.00	\$ 4,303.16	\$ 12,909.48		
*430-175-112	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12" S/C/D (RCP) (Addendum #3)	351	LF	\$ 40.00	\$ 14,040.00	\$ 39.85	\$ 13,987.35	\$ 39.29	\$ 13,790.79		
*430-175-215	PIPE CULVERT, OPTIONAL MATERIAL, SHAPE - ELIP/ARCH, 15" S/C/D (ERCP) (Addendum #3)	769	LF	\$ 40.00	\$ 30,760.00	\$ 45.00	\$ 34,605.00	\$ 44.85	\$ 34,489.65		
*430-175-218	PIPE CULVERT, OPTIONAL MATERIAL, SHAPE - ELIP/ARCH, 18" S/C/D (ERCP) (Addendum #3)	508	LF	\$ 45.00	\$ 22,860.00	\$ 58.00	\$ 29,464.00	\$ 50.98	\$ 25,897.84		
430-984-121	MITERED END SECTION, OPTIONAL ROUND, 12" SD	3	EA	\$ 750.00	\$ 2,250.00	\$ 805.00	\$ 2,415.00	\$ 600.00	\$ 1,800.00		
430-984-623	MITERED END SECTION, 15" (ELIP/ARCH) SD	5	EA	\$ 950.00	\$ 4,750.00	\$ 985.00	\$ 4,925.00	\$ 1,200.00	\$ 6,000.00		
430-984-625	MITERED END SECTION 18" (ELIP/ARCH) (SD) PEDESTRIAN, BICYCLE RAILING, ALUMINUM	2	EA	\$ 950.00	\$ 1,900.00	\$ 1,095.00	\$ 2,190.00	\$ 1,500.00	\$ 3,000.00		
515- 2-301	ONLY, 42" picket rail	170	LF	\$ 60.00	\$ 10,200.00	\$ 68.00	\$ 11,560.00	\$ 63.93	\$ 10,868.10		

Bid Tabulation
 IFB#11-1591-OV
 SAMOSET AREA / SIDEWALKS / DRAINAGE

Bid "B" - 210 Days Completion				Addendum #3 (06.22.2011)		Bun Construction Co. Tampa, FL 813-931-8270		C&M Road Builders, Inc. Sarasota, FL 941-758-1933		Castco Construction, Inc. N. Largo, FL 727-585-4714	
Item	Description	U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price		
522- 1-	CONCRETE SIDEWALK, 4" THICK	1.376	SY	\$ 40.00	\$ 55,040.00	\$ 22.00	\$ 30,272.00	\$ 32.91	\$ 45,284.16		
522- 2-	CONCRETE SIDEWALK, 6" THICK	395	SY	\$ 45.00	\$ 17,775.00	\$ 26.45	\$ 10,447.75	\$ 54.75	\$ 21,626.25		
527- 1-	DETECTABLE WARNING ON EXISTING SIDEWALK	3	EA	\$ 350.00	\$ 1,050.00	\$ 560.00	\$ 1,680.00	\$ 536.74	\$ 1,610.22		
570- 1- 2	PERFORMANCE TURF (SOD)	3969	SY	\$ 2.00	\$ 7,938.00	\$ 2.40	\$ 9,525.60	\$ 8.00	\$ 31,752.00		
700-20-40	SINGLE SIGN POST, RELOCATE	3	AS	\$ 150.00	\$ 450.00	\$ 210.00	\$ 630.00	\$ 459.83	\$ 1,379.49		
711- 11-123	THERMOPLASTIC (WHITE, SOLID, 12")	250	LF	\$ 10.00	\$ 2,500.00	\$ 3.00	\$ 750.00	\$ 6.27	\$ 1,567.50		
711- 11-125	THERMOPLASTIC (WHITE, SOLID, 24")	36	LF	\$ 10.00	\$ 360.00	\$ 6.00	\$ 216.00	\$ 8.61	\$ 309.96		
	DISCRETIONARY WORK	1	LS		\$ 55,480.14		\$ 216.00		\$ 8.61		
BID "B" TOTAL BID PRICE					\$ 447,461.14		\$ 407,870.09		\$ 499,179.66		
Acknowledged Addendum # 1 thru #4 Site Visit Confirmed MBE/WBE/SECA Certification (if applicable) Subcontractor's Percentage Bid Form Proof of Registration with Suncoast Work Force Florida Trench Safety Act Contractor's Questionnaire License Requirement: General Contractor Drug Free Work Place Certification Public Contracting & Environmental Crimes Certification Bid Bond Enclosed				Yes Yes Yes No Yes No No Yes No No Yes Yes	Yes Yes N/A Yes Yes No Yes Yes Yes No Yes Yes	Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes					
Affidavit as to Local Business (Not a requirement to submit bid)				Yes		No		Yes			

Bid Tabulation
IFB#11-1591-OV
SAMOSSET AREA / SIDEWALKS / DRAINAGE

Addendum #3 (06.22.2011)

Bid "B" - 210 Days Completion				Central Concrete Products, Inc. Alturas, FL 33820 863-537-5119		Frederick Derr & Company, Inc. Sarasota, FL 941-355-8575	
Item	Description	U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price
101-1-	MOBILIZATION	1	LS	\$ 49,000.00	\$ 49,000.00	\$ 28,795.00	\$ 28,795.00
102-1-	MAINTENANCE OF TRAFFIC	1	LS	\$ 50,000.00	\$ 50,000.00	\$ 66,510.00	\$ 66,510.00
102-3-	COMMERCIAL MATERIALS FOR DRIVEWAY MAINT	155	CY	\$ 50.00	\$ 7,750.00	\$ 28.05	\$ 4,347.75
104-10-3	SEDIMENT BARRIER	2462	LF	\$ 4.00	\$ 9,848.00	\$ 1.10	\$ 2,708.20
104-18	INLET PROTECTION SYSTEM	27	EA	\$ 200.00	\$ 5,400.00	\$ 115.00	\$ 3,105.00
110-1-1	CLEARING AND GRUBBING	1	LS	\$ 84,000.00	\$ 84,000.00	\$ 47,790.00	\$ 47,790.00
120-1-	REGULAR EXCAVATION	355	CY	\$ 80.00	\$ 28,400.00	\$ 60.85	\$ 21,601.75
120-6	EMBANKMENT	266	CY	\$ 30.00	\$ 7,980.00	\$ 58.85	\$ 15,654.10
425-1-521	INLETS (DITCH BOTTOM TYPE "C") (<10')	12	EA	\$ 2,250.00	\$ 27,000.00	\$ 1,860.00	\$ 22,320.00
425-1-525	INLETS (DITCH BOTTOM TYPE "C") (<10') PARTIAL	1	EA	\$ 1,750.00	\$ 1,750.00	\$ 1,335.00	\$ 1,335.00
425-1-531	INLETS (DITCH BOTTOM TYPE "C") (<10') MODIFIED	11	EA	\$ 2,500.00	\$ 27,500.00	\$ 1,715.00	\$ 18,865.00
425-1-541	INLETS (DITCH BOTTOM TYPE "D") (<10')	3	EA	\$ 2,800.00	\$ 8,400.00	\$ 2,295.00	\$ 6,885.00
425-2-41	MANHOLE (P-7) (<10')	3	EA	\$ 2,400.00	\$ 7,200.00	\$ 2,315.00	\$ 6,945.00
*430-175-112	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12" S/CD (RCP) (Addendum #3)	351	LF	\$ 52.00	\$ 18,252.00	\$ 56.90	\$ 19,971.90
*430-175-215	PIPE CULVERT, OPTIONAL MATERIAL, SHAPE - ELIP/ARCH, 15" S/CD (ERCp) (Addendum #3)	769	LF	\$ 63.00	\$ 48,447.00	\$ 84.85	\$ 65,249.65
*430-175-218	PIPE CULVERT, OPTIONAL MATERIAL, SHAPE - ELIP/ARCH, 18" S/CD (ERCp) (Addendum #3)	508	LF	\$ 67.00	\$ 34,036.00	\$ 58.80	\$ 29,870.40
430-984-121	MITERED END SECTION, OPTIONAL ROUND, 12" SD	3	EA	\$ 700.00	\$ 2,100.00	\$ 955.00	\$ 2,865.00
430-984-623	MITERED END SECTION 15" (ELIP/ARCH) SD	5	EA	\$ 750.00	\$ 3,750.00	\$ 1,095.00	\$ 5,475.00
430-984-625	MITERED END SECTION 18" (ELIP/ARCH) (SD)	2	EA	\$ 775.00	\$ 1,550.00	\$ 1,200.00	\$ 2,400.00
515-2-301	PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY, 42" picket rail	170	LF	\$ 65.00	\$ 11,050.00	\$ 35.20	\$ 5,984.00

Bid Tabulation
IFB#11-1591-OV
SAMOSET AREA/ SIDEWALKS / DRAINAGE

Bid "B" - 210 Days Completion				Addendum #3 (06.22.2011)		Central Concrete Products, Inc. Alturas, FL 33820 863-537-5119		Frederick Derr & Company, Inc. Sarasota, FL 941-355-8575	
Item	Description	U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price	Yes	No
522- 1-	CONCRETE SIDEWALK, 4" THICK	SY	1,376	\$ 29.00	\$ 39,904.00	\$ 26.50	\$ 36,464.00	Yes	Yes
522- 2-	CONCRETE SIDEWALK, 6" THICK	SY	395	\$ 35.00	\$ 13,825.00	\$ 25.75	\$ 10,171.25	Yes	Yes
527- 1-	DETECTABLE WARNING ON EXISTING SIDEWALK	EA	3	\$ 650.00	\$ 1,950.00	\$ 240.00	\$ 720.00	Yes	Yes
570- 1- 2	PERFORMANCE TURF (SOD)	SY	3969	\$ 2.50	\$ 9,922.50	\$ 2.05	\$ 8,136.45	Yes	Yes
700-20-40	SINGLE SIGN POST, RELOCATE	AS	3	\$ 650.00	\$ 1,950.00	\$ 85.00	\$ 255.00	Yes	Yes
711- 11-123	THERMOPLASTIC (WHITE, SOLID, 12")	LF	250	\$ 15.00	\$ 3,750.00	\$ 4.70	\$ 1,175.00	Yes	Yes
711- 11-125	THERMOPLASTIC (WHITE, SOLID, 24")	LF	36	\$ 20.00	\$ 720.00	\$ 9.40	\$ 338.40	Yes	Yes
	DISCRETIONARY WORK	LS	1		\$ 555,480.14		\$ 555,480.14	Yes	Yes
BID "B" TOTAL BID PRICE					\$ 560,914.64		\$ 491,417.99		
Acknowledged Addendum # 1 thru #4 Site Visit Confirmed MBE/WBE/SECA Certification (if applicable) Subcontractor's Percentage Bid Form Proof of Registration with Suncoast Work Force Florida Trench Safety Act Contractor's Questionnaire License Requirement: General Contractor Drug Free Work Place Certification Public Contracting & Environmental Crimes Certification Bid Bond Enclosed				Yes	Yes	Yes	Yes	Yes	Yes
Affidavit as to Local Business (Not a requirement to submit bid)				No				Yes	

Bid Tabulation
IFB#11-1591-OV
SAMOSET AREA/ SIDEWALKS / DRAINAGE

Addendum #3 (06.22.2011)

Item	Description	U/M	QTY.	Gator Grading & Paving Palmetto, FL 941-751-3900		Kuhhausen Construction, Inc. Sarasota, FL 941-379-6603		Las Contracting Corp. Tampa, FL 386-527-9113	
				Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
101-1-	MOBILIZATION	1	LS	\$ 36,455.00	\$ 36,455.00	\$ 15,000.00	\$ 15,000.00	\$ 30,000.00	\$ 30,000.00
102-1-	MAINTENANCE OF TRAFFIC COMMERCIAL MATERIALS FOR DRIVEWAY MAINT	1	LS	\$ 9,200.00	\$ 9,200.00	\$ 10,000.00	\$ 10,000.00	\$ 30,000.00	\$ 30,000.00
102-3-	MAINT	155	CY	\$ 46.00	\$ 7,130.00	\$ 5.00	\$ 775.00	\$ 60.00	\$ 9,300.00
104-10-3	SEDIMENT BARRIER	2462	LF	\$ 1.05	\$ 2,585.10	\$ 1.00	\$ 2,462.00	\$ 2.00	\$ 4,924.00
104-18	INLET PROTECTION SYSTEM	27	EA	\$ 120.00	\$ 3,240.00	\$ 50.00	\$ 1,350.00	\$ 300.00	\$ 8,100.00
110-1-1	CLEARING AND GRUBBING	1	LS	\$ 42,380.00	\$ 42,380.00	\$ 10,000.00	\$ 10,000.00	\$ 90,000.00	\$ 90,000.00
120-1-	REGULAR EXCAVATION	355	CY	\$ 28.00	\$ 9,940.00	\$ 20.00	\$ 7,100.00	\$ 40.00	\$ 14,200.00
120-6	EMBANKMENT	266	CY	\$ 33.00	\$ 8,778.00	\$ 30.00	\$ 7,980.00	\$ 30.00	\$ 7,980.00
425-1-521	INLETS (DITCH BOTTOM TYPE "C") (<10')	12	EA	\$ 1,345.00	\$ 16,140.00	\$ 1,500.00	\$ 18,000.00	\$ 2,500.00	\$ 30,000.00
425-1-525	INLETS (DITCH BOTTOM TYPE "C") (<10') PARTIAL	1	EA	\$ 900.00	\$ 900.00	\$ 1,000.00	\$ 1,000.00	\$ 2,000.00	\$ 2,000.00
425-1-531	INLETS (DITCH BOTTOM TYPE "C") (<10') MODIFIED	11	EA	\$ 1,215.00	\$ 13,365.00	\$ 1,200.00	\$ 13,200.00	\$ 2,200.00	\$ 24,200.00
425-1-541	INLETS (DITCH BOTTOM TYPE "D") (<10')	3	EA	\$ 1,930.00	\$ 5,790.00	\$ 2,000.00	\$ 6,000.00	\$ 2,000.00	\$ 6,000.00
425-2-41	MANHOLE (P-7) (<10')	3	EA	\$ 1,720.00	\$ 5,160.00	\$ 1,750.00	\$ 5,250.00	\$ 2,000.00	\$ 6,000.00
*430-175-112	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12" S/CD (RCP) (Addendum #3)	351	LF	\$ 33.55	\$ 11,776.05	\$ 47.00	\$ 16,497.00	\$ 49.00	\$ 17,199.00
*430-175-215	PIPE CULVERT, OPTIONAL MATERIAL, SHAPE - ELI/PARCH, 15" S/CD (ERCP) (Addendum #3)	769	LF	\$ 55.50	\$ 42,679.50	\$ 61.00	\$ 46,909.00	\$ 59.00	\$ 45,371.00
*430-175-218	PIPE CULVERT, OPTIONAL MATERIAL, SHAPE - ELI/PARCH, 18" S/CD (ERCP) (Addendum #3)	508	LF	\$ 64.45	\$ 32,740.60	\$ 65.00	\$ 33,020.00	\$ 69.00	\$ 35,052.00
430-984-121	MITERED END SECTION, OPTIONAL ROUND, 12" SD	3	EA	\$ 1,170.00	\$ 3,510.00	\$ 450.00	\$ 1,350.00	\$ 650.00	\$ 1,950.00
430-984-623	MITERED END SECTION, OPTIONAL ROUND, 12" SD	5	EA	\$ 1,270.00	\$ 6,350.00	\$ 500.00	\$ 2,500.00	\$ 850.00	\$ 4,250.00
430-984-625	MITERED END SECTION 18" (ELI/PARCH) (SD) PEDESTRIAN, BICYCLE RAILING, ALUMINUM	2	EA	\$ 1,545.00	\$ 3,090.00	\$ 600.00	\$ 1,200.00	\$ 975.00	\$ 1,950.00
515-2-301	ONLY, 42" picket rail	170	LF	\$ 54.40	\$ 9,248.00	\$ 60.00	\$ 10,200.00	\$ 79.00	\$ 13,430.00

Bid Tabulation
 IFB#11-1591-OV
 SAMOSET AREA/ SIDEWALKS / DRAINAGE

Bid "B" - 210 Days Completion				Addendum #3 (06.22.2011)					
Item	Description	U/M	QTY.	Gator Grading & Paving Palmetto, FL 941-751-3900		Kuhnsen Construction, Inc. Sarasota, FL 941-379-6603		Las Contracting Corp. Tampa, FL 386-527-9113	
				Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
522- 1-	CONCRETE SIDEWALK, 4" THICK	1,376	SY	\$ 24.30	\$ 33,436.80	\$ 22.00	\$ 30,272.00	\$ 59.00	\$ 81,184.00
522- 2-	CONCRETE SIDEWALK, 6" THICK	395	SY	\$ 32.55	\$ 12,857.25	\$ 28.00	\$ 11,060.00	\$ 49.00	\$ 19,355.00
527- 1-	DETECTABLE WARNING ON EXISTING SIDEWALK	3	EA	\$ 495.00	\$ 1,485.00				
570- 1- 2	PERFORMANCE TURF (SOD)	3969	SY	\$ 1.45	\$ 5,755.05	\$ 2.50	\$ 9,922.50	\$ 350.00	\$ 1,050.00
700-20-40	SINGLE SIGN POST, RELOCATE	3	AS	\$ 89.00	\$ 267.00	\$ 25.00	\$ 75.00	\$ 2.50	\$ 9.922.50
711- 11-123	THERMOPLASTIC (WHITE, SOLID, 12")	250	LF	\$ 5.05	\$ 1,262.50	\$ 6.50	\$ 1,625.00	\$ 250.00	\$ 750.00
711- 11-125	THERMOPLASTIC (WHITE, SOLID, 24")	36	LF	\$ 10.10	\$ 363.60	\$ 8.00	\$ 288.00	\$ 9.00	\$ 2,250.00
	DISCRETIONARY WORK	1	LS		\$ 363.60	\$ 8.00	\$ 288.00	\$ 13.00	\$ 468.00
BID "B" TOTAL BID PRICE					\$ 381,364.59		\$ 319,346.64		\$ 552,365.64
Acknowledged Addendum # 1 thru #4 Site Visit Confirmed MBE/WBE/SECB Certification (if applicable) Subcontractor's Percentage Bid Form Proof of Registration with Suncoast Work Force Florida Trench Safety Act Contractor's Questionnaire License Requirement: General Contractor Drug Free Work Place Certification Public Contracting & Environmental Crimes Certification Bid Bond Enclosed				Yes Yes Yes N/A Yes Yes Yes Yes Yes Yes Yes Yes	Yes Yes N/A Yes Yes Yes Yes Yes Yes Yes Yes Yes	Yes Yes N/A No Yes Yes Yes Yes Yes Yes Yes Yes	Yes Yes N/A No Yes Yes Yes Yes Yes Yes Yes Yes	** However the GC License is in the name of DT Contracting Inc (Donald Texta Jr.), Requested Notarized statement that Mr. Texta is VP of Firm.	
Affidavit as to Local Business. (Not a requirement to submit bid)				No		Yes		Yes	

Bid Tabulation
 IFB#11-1591-OV
 SAMOSET AREA/ SIDEWALKS / DRAINAGE

Addendum #3 (06.22.2011)

Item	Description	U/M	QTY.	Westra Construction Palmetto, FL 941-723-1611		Woodruff & Sons, Inc. Bradenton, FL 941-756-1871	
				Unit Price	Extended Price	Unit Price	Extended Price
101- 1-	MOBILIZATION	1	LS	\$ 90,000.00	\$ 90,000.00	\$ 25,410.64	\$ 25,410.64
102- 1-	MAINTENANCE OF TRAFFIC COMMERCIAL MATERIALS FOR DRIVEWAY MAINT	1	LS	\$ 40,000.00	\$ 40,000.00	\$ 20,549.75	\$ 20,549.75
102- 3-	MAINT	155	CY	\$ 26.00	\$ 4,030.00	\$ 14.59	\$ 2,261.45
104- 10- 3	SEDIMENT BARRIER	2462	LF	\$ 3.50	\$ 8,617.00	\$ 1.48	\$ 3,643.76
104- 18	INLET PROTECTION SYSTEM	27	EA	\$ 115.00	\$ 3,105.00	\$ 100.17	\$ 2,704.59
110- 1-1	CLEARING AND GRUBBING	1	LS	\$ 130,000.00	\$ 130,000.00	\$ 36,372.98	\$ 36,372.98
120- 1-	REGULAR EXCAVATION	355	CY	\$ 40.00	\$ 14,200.00	\$ 24.12	\$ 8,562.60
120- 6	EMBANKMENT	266	CY	\$ 35.00	\$ 9,310.00	\$ 28.28	\$ 7,522.48
425- 1-521	INLETS (DITCH BOTTOM TYPE "C") (<10')	12	EA	\$ 3,000.00	\$ 36,000.00	\$ 926.61	\$ 11,119.32
425- 1-525	INLETS (DITCH BOTTOM TYPE "C") (<10') PARTIAL	1	EA	\$ 2,700.00	\$ 2,700.00	\$ 2,046.53	\$ 2,046.53
425- 1-531	INLETS (DITCH BOTTOM TYPE "C") (<10') MODIFIED	11	EA	\$ 3,000.00	\$ 33,000.00	\$ 823.23	\$ 9,055.53
425- 1-541	INLETS (DITCH BOTTOM TYPE "D") (<10')	3	EA	\$ 3,100.00	\$ 9,300.00	\$ 1,442.81	\$ 4,328.43
425- 2-41	MANHOLE (P-7) (<10')	3	EA	\$ 3,000.00	\$ 9,000.00	\$ 1,215.24	\$ 3,645.72
*430-175-112	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12" S/CD (RCP) (Addendum #3)	351	LF	\$ 90.00	\$ 31,590.00	\$ 26.29	\$ 9,227.79
*430-175-215	PIPE CULVERT, OPTIONAL MATERIAL, SHAPE- ELIP/ARCH, 15" S/CD (ERCP) (Addendum #3)	769	LF	\$ 100.00	\$ 76,900.00	\$ 27.48	\$ 21,132.12
*430-175-218	PIPE CULVERT, OPTIONAL MATERIAL, SHAPE- ELIP/ARCH, 18" S/CD (ERCP) (Addendum #3)	508	LF	\$ 110.00	\$ 55,880.00	\$ 34.09	\$ 17,317.72
430-984-121	MITERED END SECTION, OPTIONAL ROUND, 12" SD	3	EA	\$ 1,100.00	\$ 3,300.00	\$ 806.25	\$ 2,418.75
430-984-623	MITERED END SECTION, OPTIONAL ROUND, 12" SD	5	EA	\$ 1,200.00	\$ 6,000.00	\$ 847.32	\$ 4,236.60
430-984-625	MITERED END SECTION 18" (ELIP/ARCH) (SD)	2	EA	\$ 1,300.00	\$ 2,600.00	\$ 906.44	\$ 1,812.88
515- 2-301	PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY, 42" picket rail	170	LF	\$ 50.00	\$ 8,500.00	\$ 75.92	\$ 12,906.40

Bid Tabulation
 IFB#11-1591-OV
 SAMOSET AREA/ SIDEWALKS / DRAINAGE

Bid "B" - 210 Days Completion				Westra Construction Palmetto, FL 941-723-1611		Woodruff & Sons, Inc. Bradenton, FL 941-756-1871	
Item	Description	U/M	QTY.	Unit Price	Extended Price	Unit Price	Extended Price
522- 1-	CONCRETE SIDEWALK, 4" THICK		1,376 SY	\$ 36.00	\$ 49,536.00	\$ 22.55	\$ 31,028.80
522- 2-	CONCRETE SIDEWALK, 6" THICK		395 SY	\$ 45.00	\$ 17,775.00	\$ 30.19	\$ 11,925.05
527- 1-	DETECTABLE WARNING ON EXISTING SIDEWALK		3 EA	\$ 1,000.00	\$ 3,000.00	\$ 456.52	\$ 1,369.56
570- 1- 2	PERFORMANCE TURF (SOD)		3969 SY	\$ 3.00	\$ 11,907.00	\$ 15.51	\$ 61,559.19
700-20-40	SINGLE SIGN POST, RELOCATE		3 AS	\$ 120.00	\$ 360.00	\$ 166.40	\$ 499.20
711- 11-123	THERMOPLASTIC (WHITE, SOLID, 12")		250 LF	\$ 5.00	\$ 1,250.00	\$ 4.16	\$ 1,040.00
711- 11-125	THERMOPLASTIC (WHITE, SOLID, 24")		36 LF	\$ 7.00	\$ 252.00	\$ 18.20	\$ 655.20
	DISCRETIONARY WORK		1 LS		\$ 55,480.14		\$ 55,480.14
BID "B" TOTAL BID PRICE					\$ 713,592.14		\$ 369,833.18
Acknowledged Addendum # 1 thru #4 Site Visit Confirmed MBE/WBE/SECS Certification (if applicable) Subcontractor's Percentage Bid Form Proof of Registration with Suncoast Work Force Florida Trench Safety Act Contractor's Questionnaire License Requirement: General Contractor Drug Free Work Place Certification Public Contracting & Environmental Crimes Certification Bid Bond Enclosed				Yes Yes N/A Yes Yes Yes Yes Yes Yes Yes Yes Yes	Yes Yes N/A Yes Yes Yes Yes Yes Yes Yes Yes Yes	Yes Yes N/A Yes Yes Yes Yes Yes Yes Yes Yes Yes	Yes Yes N/A Yes Yes Yes Yes Yes Yes Yes Yes Yes
Affidavit as to Local Business. (Not a requirement to submit bid)				No	Addition Error corrected in accordance with Article A.29 of the IFB - Math Error.	N/A	

Bid Tabulation
IFB#11-1591-OV
Samoset Area (A/K/A: Central County Infrastructure Improvement Project)
Addendum #3 (06.22.2011)

PREPARED BY: *Kathy Casey* 7/6/2011
Kathy Casey, Administrative Project
Coordinator Date

REVIEWED BY: *WRS* 7/6/11
Walter, Sowa, Sr. Engineering Specialist Date

APPROVED BY: *Olga Valcich* 7/7/11
(Purchasing) Olga Valcich, Construction Buyer Date