

April 15, 2016

TO:

**All Interested Bidders** 

SUBJECT:

ADDENDUM #2 - IFB #16-1327BLS

Sanitary Sewer – Lateral Lining Rehabilitation Services

Bidders are hereby notified that this addendum shall be acknowledged within their bid and shall be made a part of the above issued Invitation for Bid. This information is issued to add to, modify, and/or clarify the Invitation for Bid documents. These items shall have the same force and effect as the original Invitation for Bid. Bids are to be submitted on the specified date and shall conform to the additions and revisions listed herein.

Question #1:

Why do the projects completed have to have been done in the State of Florida.

Answer #1:

Please see item #4 in addendum #1.

NOTE:

The County revised line items #5 and #6 on the attached bid form by removing

"& reconstruction system" (see attachment).

Dennis Wallace

Contracts & Buyer Manager

Date

4/15/2016

dww/bls

attachment - revised bid form

## **BID FORM - IFB #16-1327BLS** SANITARY SEWER - LATERAL LINING REHABILITATION SERVICES Extended Unit of Annual **Pricing Pricing** Measure Otv Description **GROUP 1** Sanitary Sewer Rehabilitation Services **LATERAL LINING** (section/piece/point) Trenchless Pipe Reconstruction - CIPP Main or Lateral Reconstruction Additional clean out installation up to 4' deep, grassed area 1 500 each 2 Additional clean out installation greater than 4' deep, grassed area 500 each Additional clean out installation up to 4' deep, paved area 500 each 3 Additional clean out installation greater than 4' deep, paved area 500 each 4 per each Trenchless lateral cleaning up to 30 linear ft 5 100 Trenchless lateral cleaning over 30 linear ft 100 per each 6 Full wrap at main + 36" into lateral up to 25' 7 50 per each Full wrap at main +36" into lateral in excess of 25' linear ft 50 **7A** 8 Standard Service Reconnection 100 per each 9 Service with pressure grouting 100 per each Lateral reinstatement cutting of defective lateral opening per each 10 100 50 per each 11 Hammer tap removal Lateral Grouting, 6" dia, sanitary sewer (qty<20) ea joint 12 20 Lateral Grouting, 6" dia, sanitary sewer (qty >20) ea joint 13 Lateral Grouting, 8-12" dia, sanitary sewer (qty < 20) ea joint 14 Lateral Grouting, 8-12" dia, sanitary sewer (qty >20) 20 ea joint 15 16 PACP - Level 1 - Visual inspection and report of observations 500 linear ft PACP - Level 2 - CCTV inspection and data capture computer reports -17 including measurements of manhole data 500 linear ft 2 Flagman (each) per day 18 19 2 per day Arrowboard (each) 2 per day 20 Barricades (each) 21 Lane dividers (each) 4 per day 4 22 Variable message board per day 23 Light tower 2 per day Easement access, additional less than 12" diameter 100 linear ft 24 100 Easement access, additional greater than 12" diameter linear ft 25 lump sum 26 1 Wellpointing / dewatering Mobilization / Demobilization (projects in excess of \$100,000), including 27 100000 Performance and Payment Bond NOTE: not to exceed 5% % Mobilization / Demobilization (projects less than \$100,000), without 28 Performance and Payment Bond NOTE: not to exceed 5% 25000 % **GRAND TOTAL, GROUP 1**

revised description of #7 and added 7A - 4/11/2016

Bidder Name:		
	 IFB 16-1327BLS Sanitary Sewer	Lateral Lining Rehab Serv.xlsx