IFB #:
Project Name:
Project Number:

10-3263-DS

2010 Emergency Lift Station Generators - Group 2

Varies .

Bid Tabulation

* 7
Prepared by: W1/ Reviewed by: M‘. / u/ )OI 2 Approved by:M&&}Q*UJlQL‘_Q‘
Sherri Robinson, Assessment Coord.  Date Salvatore Qc:rdonaﬁ-o, Jr., Project M\ar\ager ¥ Date Donna Stevens, Purchasing ate
T
Carl Hankins, Inc. mm Eﬂ::c
Bay Area dba Close Curry Controls Florida Power dba 4 Lovin WPCS Westra Windemuller Tech. Woodruff
Electric Sheppard Electrical Construction Company Solutions HSA Enal Construction International Construction Services & Sons
povices Scientists
BID A" - 300 CALENDAR DAYS BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT
1| LS 36A $80,514.00 $96,521.00 $107,398.00 $75,764.00 $71,877.00 $78,546.00 $71,740.00 $79,387.00 $74,040.00 $73,088.00 $81,733.38
2 | Rosedale 1 $72,103.00 $82,059.00 $90,659.00 $73,303.00 $62,521.00 $75,980.00 $58,790.00 $68,290.00 $62,640.00 $64,124.00 $75,989.32
3 | River Club 4 $62,257.00 $78,082.40 $89,440.00 $61,914.00 $56,402.00 $65,201.00 $58,090.00 $63,289.00 $59,540.00 $59,904.00 $65,527.35
4 | LWR Town Center 1 $76,587.00 $97,398.00 $106,003.00 $72,704.00 $73,650.00 $73,102.00 $63,165.00 $81,486.00 $75,740.00 $74,398.00 $77,003.03
5 (LS 2A $71.816.00 $89,314.00 $100,114.00 $69,607.00 $65,855.00 $72,752.00 $67,315.00 $73,447.00 $68,715.00 $68,151.00 $73,114.56
6 [ Palm Aire 3 $63,743.00 $85,211.00 $91,806.00 $59,940.00 $56,379.00 $68,164.00 $58,190.00 $63,554.00 $59,740.00 $60,133.00 $66,033.40
7 | Gardens @ Palm Aire $53,463.00 $68,592.00 $89,454 .00 $55,406.00 $49,899.00 $52,971.00 $52,390.00 $57,392.00 $53,240.00 $56,110.00 $59,930.78
8 | Bashaw Elementary School $65,182.00 $83,264.00 $91,231.00 $62,940.00 $58,849.00 $66,734.00 $58,440.00 $64,721.00 $63,040.00 $63,855.00 $69,883.07
[TOTAL PRICE - BID "A" $545,665.00 | $680,441.40 | $766,105.00 | $531,578.00 | $495432.00 | $553,450.00 | $488,120.00 | $551,566.00 | $516,695.00 | $519,763.00 | $569,214.89
Carl Hankins, Inc. .""‘I '5":"‘_
Bay Area dba Close Curry Controls Florida Power prevs Lovin WPCS Westra Windemuller Tech. Woodruff
Electric Sheppard Electrical Construction Company Solutions HSA Engl Construction International Construction Services & Sons
Scientists
BID "B" - 365 CALENDAR DAYS BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT
1| LS 36A $80,514.00 $96,521.00 $107,398.00 $75,764.00 $71,877.00 $78,546.00 $71,740.00 $79,387.00 $74,040.00 $73,088.00 $81,733.38
2 | Rosedale 1 $72,103.00 $82,059.00 $90,659.00 $73,303.00 $62,521.00 $75,980.00 $58,790.00 $68,290.00 $62,640.00 $64 124 00 $75,989.32
3 | River Club 4 $62,257.00 $78,082 40 $89,440.00 $61,914.00 $56,402.00 $65,201.00 $58,090.00 $63,289.00 $59,540.00 $59,904.00 $65,527.35
4 | LWR Town Center 1 $76,587.00 $97,398.00 $106,003.00 $72,704 .00 $73,650.00 $73,102.00 $63,165.00 $81,486.00 $75,740.00 $74,398.00 $77,003.03
5 (LS 2A $71,816.00 $89,314.00 $100,114.00 $69,607.00 $65,855.00 $72,752.00 $67,315.00 $73,447.00 $68,715.00 $68,151.00 $73,114.56
6 | Palm Aire 3 $63,743.00 $85,211.00 $91,806.00 $59,940.00 $56,379.00 $68,164 .00 $58,190.00 $63,554.00 $59,740.00 $60,133.00 $66,033.40
7 | Gardens @ Palm Aire $53,463.00 $68,592.00 $89,454.00 $55,406.00 $49,899.00 $52,971.00 $52,390.00 $57,392.00 $53,240.00 $56,110.00 $59,930.78
8 | Bashaw Elementary School $65,182.00 $83,264.00 $91,231.00 $62,940.00 $58,849.00 $66,734.00 $58,440.00 $64,721.00 $63,040.00 $63,855.00 $69,883.07
TOTAL PRICE - BID "B" $545,665.00 | $680,441.40 | $766,105.00 | $531,578.00 | $495,432.00 | $553,450.00 | $488,120.00 | $551,566.00 | $516,695.00 | $519,763.00 3569'214.89
Acknowledged Addendum #1__ YES YES YES YES YES YES YES —_YES YES YES YE
Acknowledged Addendum # 2 YES NO YES YES YES YES YES YES YES YES YE:
Florida Trench Safety Act YES YES YES YES YES YES Form 3;: e YES YES YES YES
Contractor's Questionnaire YE YE YES YES YES YES YE: YES YES YE YES
Drug Free Work Place YES YE YES YES YES YES YE YES YES YE YES
Public Contracting & Environ. Crimes YES ___YES YES YES YES YES YES YES YES YES YES
Bid Bond Enclosed NO *Photo Copy Only* YES YES YES YES YES YES YES YES YES
Notes: Ca;hw:; :‘.‘dhocl( LS 2A - Totals
R;::'; At t; NONE NONE NONE NONE $72,751.00 instead NONE NONE NONE NONE NONE
f $72,752.00
Contacto _ _ ors : : _
Site Visit Confirmed _ YES - 10/14/10 YES - 10/15/10 YES - 9/28/10 YES - 10/13/10 YES - 10/1/10 YES - 10/12/10 YES - 10/7/110 YES - 9/27/10 YES -10/13/10 | YES -10/14 & 10/15] YES - 10/12/10
Affidavit submitted if applicable YES NO NO YES YES YES YES NO NO YES NO
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Project Name:
Project Number:

Project Description: Install Emergency Generator - LS 36A - RTU 241

Prepared by:

»

|

2010 Emergency Lift Station Generators - Group 2
402-5124880

Reviewed by:

A)

u\ lO) [0
I Dhte

Approved by:

S:\PWD_PJM_Share\Projects\Wastewater\Lift Station-Satellite EGen-2010 Group 2 (8)\Bid Tab - Individual Bids.xIsx

Sherri Robinson, Assessment Coordinator Date Salvatore Bor??maro, JQProject Manab@ Donna Stevens, Purchasing
SRS DRSNS, s Close Curry Controls houd-?m Sciences, Inc. Lovin WPCS Westra Windemuller Tech.
Area Electric Sheppard Electrical Woodruff & Sons
- e Secvices Construction Company Solutions dba HSA Engineers Construction International Construction Services
__Scientists
tem Bid "A” Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended
No. | 300 Calendar Days | Qty] Units | Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price
1 |Generator - Diese} 1 | EA | $39,690.00 | $39,690.00 | $39,159.00 | $39,159.00 | $59,580.00 | $59,580 00 | $34,000.00 | $34,000 00 | $32,082 00 | $32,002 00 | $36,691 00 | $36,691 00 | $29,000.00 | $29,000.00 | $23.028 00 | $33.028 00 | $38,700 00 | §38,700 00 | $27 80500 | $27,605.00 | $37,574.68 | $37,574.68
2 |Generator Enclosures | 1 | EA [$12,441.00 | $12,441.00 | $13,869.00 | $13,869.00 | $6,385.00 $6.38500 | $7.50000 | $7.500.00| $7,00000| $7.00000 | $21,10500 | $21,105.00 | $12,500.00 | $12,500.00 | $7.041.00 | $7,041.00 | $6,700.00 | $6,700.00 | $6,00000 | $6,00000| $9,955.94 | $9,955.94
3 |{Fuel Tank 1| EA | $349200| $3,492.00|$13,053.00 | $13,053.00 | $8.356 00 $8.35600 | $6,00000| $600000| $934500 | $9,34500| $251700| $2,517.00| $3,00000 | $300000| $638200| $6,38200| $8,50000 | $8,50000| $6,00000 | $6,00000 | $8,070.66) $8,07066
e —— . ===mmmn I . —
4 |Transfer Switch 1| EA} $9,798.00 | $9,798.00 | $15,500.00 | $15,500.00 | $5,787 00 $5,787.00 | $4,00000 | $4,00000| $6.500.00 | $6.50000 | $5.82000 | $5820.00| $7,00000| $7,00000| $7,009.00 | $7,009.00 | $6,100.00 | $6,10000 | $5500.00 | $550000| 3$6,887.50 | $6,887.50
§ |Concrete Slab 1| EA | $3,754.00} $3,754.00 | $4,000.00 | $4,000.00 | $4.25000 $4,25000 | $1,40000 | $1.40000| $250000 | $250000 $814.00 $814.00 | $10,000.00 | $10,00000 | $3.450.00 | $3.45000 | $1.800.00 | $1.800.00| $4.00000 | $4,00000| $3,56267 | $3,562.67
6 |Permits 1] LS $340.00 $340.00 $340.00 $340.00 $340.00 $340 00 $340.00 $340.00 $340 00 $34000 $340.00 $340.00 $340.00 $340.00 $340 00 $340.00 $340.00 $340.00 $340 00 $340.00 $340.00 $340.00
- = SR SRR
7 [Mobiliization 1] Ls | $1.939.00| $1.939.00| $3,000.00 | $3.000.00 |$12.50000| $1250000| $1.50000 | $1.50000| $7.00000| $7.00000| $450000 | $4,50000 | $2,75000 | $2,75000 | 5112100 | $1.12100| $500000 | $500000( $3,00000 | $3,00000| $1696.73 | $1,696.73
— 4 - e — - — ' 4 e
Miscellaneous Work,
8 [Cilean Up and 1] LS | $3,460.00| $3,460.00| $2,000.00| $2,000.00| $4 60000 $4,600.00 | $15,424.00 | $1542400 | $1,50000| $1.50000 | $1,159.00 | $1,159.00 | $1.55000 | $1.550.00 | $15.416.00 | $15416.00 | $1.300.00 | $1,300.00 | $14,843.00 [ $14,843.00 | $8,045.20 | $8,045.20
Rec n
Discretionary Work $5,600.00 §5,600.00 $5,600.00 $5,600.00 $5,600.00 $5,60000 $5,600.00 $5,600.00 $5,600.00 $5,600.00 $5,600.00
TOTAL PRICE - BID "A” $80,514.00 §96,521.00 $107,308.00 $75,764.00 $71,877.00 §78,546.00 $71,740.00 $79,387.00 $74,040.00 §73,088.00 $81,733.38
CHN Haniuns, ing. Close Curry Controls Florida Power Sciences, Inc. Lovin WPCS Westra Windemuller Tech.
Bay Area Electric | dba Sheppard Electrical Construct! c Soluti dba HSA Engl Conititct - sonal Conit orid Woodruff & Sons
Services Scientists
tem Bid "B" Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended
No. | 365 Calendar Days | Qty| Units | Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price
1 |Generator - Dlesel 1| EA | $39.690.00 | $39,690.00 | $39,159.00 | $39,159.00 | $59,580.00 | $59,580.00 | $34,000.00 | $34,000.00 | $32,092.00 | $32,092.00 | $36,691.00 | $36,691.00 | $29,000.00 | $29,000.00 | $33,028.00 | $33,028.00 | $38,700.00 | $38,700.00 | $27,805.00 | $27,805.00 | $37,574.68 | $37,574.68
2 |Generator Enclosures | 1 | EA | $12,441.00 | $12,441.00 | $13,869.00 | $13,869.00 | $6,385.00 $6,385.00 | $7,500.00 | $7,500.00 | $7,000.00 | $7,000.00 | $21,105,00 | $21,105.00 | $12,500.00 | $12,500.00 | $7,041.00| $7,041.00 | $6,700.00 | $6,700.00 | $6,000.00 | $6,000.00 | $9,955.94 | $9,955.94
3 |[Fuel Tank 1| EA | $3,492.00| $3,492.00 | $13,053.00 | $13,053.00 | $8,356.00 $8,356.00 | $6,000.00 | $6,000.00 | $9,34500 | $9,345.00 | $2,517.00 | $2,517.00 | $3,000.00 | $3,000.00 | $6,382.00 | $6,382.00 | $8,500.00 | $8,500.00 | $6,000.00 | $6,000.00 | $8,070.66 | $8,070.66
4 |Transfer Switch 1{ EA | $9,798.00 | $9,798.00 | $15500.00 | $15,500.00 | $5,787.00 $5,787.00 | $4,000.00 | $4,000.00 | $6,500.00 | $6,500.00 | $5,820.00| $582000 | $7,000.00 | $7,000.00| $7,009.00 | $7,009.00 | $6,100.00 | $6,100.00 | $5500.00 | $5,500.00 | $6,887.50 | $6,887.50
5 [Concrete Slab 1| EA | $3,754.00 | $3,754.00 | $4,000.00 | $4,000.00 | $4,250.00 $4,250.00 | $1,400.00 | $1,400.00 | $2,500.00 | $2,500.00 $814.00 $814.00 | $10,000.00 | $10,000.00 | $3,450.00 | $3,450.00 | $1,800.00 | $1,800.00 | $4,000.00 | $4,000.00 | $3,562.67 | $3,562.67
6 |Permits 11 LS $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00
7 [Mobilization 1] Ls | $1.939.00] $1,939.00] $3.00000] $3,000.00 | $12,500.00 | $12,500.00 | $1,500.00 | $1,500.00 | $7,000.00 | $7,000.00 | $4,500.00 | $4,500.00 | $2,750.00 | $2,750.00 | $1,121.00 | $1,121.00 | $5,000.00 | $5,000.00 | $3,000.00 | $3,000.00 | $1696.73 | $1,696.73
Miscellanecus Work,
8 {Clean Up and 1} LS | $346000| $3460.00] $2000.00| $2000.00| $4600.00 $4,600.00 | $15,424.00 | $15,424.00 | $1,500.00 | $1,500.00 | $1,159.00 | $1,159.00 | $1,550.00 | $1,550.00 | $15,416.00 | $15,416.00 | $1,300.00 | $1,300.00 | $14,843.00 | $14,843.00 | $8,04520 | $8,045.20
Record Drawings
Discretionary Work $5,600.00 $5,600.00 $5,600.00 $5,600.00 $5,600.00 $5,600.00 $5,600.00 $5,600.00
TOTAL PRICE - BID "B" $75,764.00 $71,877.00 $78,546.00 $71,740.00 §$79,387.00 $74,040.00 $73,088.00 $81,733.38
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Project Name:
Project Number:
Project Description:

2010 Emergency Lift Station Generators - Group 2
402-5124280
Install Emergency Generator - Rosedale 1 - RTU 327

Prepared by: - Reviewed by: x"@"‘ﬁ. }ll Approved by: D
obinson, Assessment Coordinator Balvatore Efrdorbro Jr., Pro;ect@nager ' ate Donna Stevens, Purchasing
oo oy s l Ciose Curry Controls Florida Power Sciences, Inc. Lovin wPCS Westra Windemuller Tech
Area Electric 3 2 Woodruff &
Bay dba Sheppard Electrical Construction Company Solutions dba HSA Engineers Construction International Construction Services -
Scientists
Item Bid "A" Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended
No. | 300 Calendar Days |Qty] Units | Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price
1 [Generator - Diesel 1| EA |$28,128.00 | $28,128.00 | $31,587.00 | $31,587.00 | $48,303.00 | $48,303.00 | $30,000.00 | $30,000.00 | $22,673.00 | $22,673.00 | $36,691.00 | $36,691.00 | $22,750.00 | $22,750.00 | $22,999.00 | $22,999.00 | $29,200.00 | $29,200.00 | $19,841.00 | $19,841.00 | $34,041.32 | $34,041.32
2 |Generator Enclosures | 1 | EA | $5,098.00 | $5,098.00 | $11,187.00 | $11,187.00 | $4,543.00 $4,543.00 | $7.500.00 | $7,500.00 | $5,000.00 | $5,000.00 | $16,165.00 | $16,165.00 | $5,000.00 | $5,000.00 | $5009.00 | $5009.00 | $4,800.00 | $4,800.00 | $4,000.00 | $4,000.00 | $8,662.41 | $8,662.41
3 |Fuel Tank 1| EA | $7,053.00| $7,053.00 | $10,521.00 | $10,521.00 | $8,008.00 $8,008.00 | $6,000.00 | $6,000.00] $8.608.00| $8,608.00] $2,517.00| $2,517.00 | $6,500.00 | $6,500.00 | $5,888.00 | $5888.00 | $8,100.00 | $8,100.00 | $5500.00} $5500.00 | $7,714.03 | $7,714.03
4 |Transfer Switch 1| EA |$11,935.00 } $11,935.00 | $12,503.00 | $12,503.00 | $5,340.00 $5,340.00 | $4,000.00 | $4,000.00| $6,000.00 | $6,000.00 | $5,820.00 | $5,820.00 | $5800.00 | $5,800.00 | $6,625.00 | $6,625.00 | $5600.00 | $5,600.00 | $5000.00 | $5,000.00 | $5,160.84 | $5,160.84
§ [Concrete Slab 1| EA | $4,77200| $4,772.00| $4,000.00 | $4,000.00 | $4,250.00 $4,250.00 | $1,300.00 | $1,300.00 | $2,500.00 | $2,500.00 $814.00 $814.00 | $7,725.00 | $7,725.00 | $3,450.00 | $3,450.00 | $1,800.00 | $1,800.00 | $4,000.00 | $4,000.00 | $3,562.67 | $3,562.67
6 |Permits 1] LS $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00
7 {Mobilization 1| LS | $5482.00| $5482.00] $2,821.00| $2,821.00 | $2,275.00 $2,275.00 | $4,715.00 | $4,71500| $5,800.00 | $5800.00 | $3,000.00 | $3,000.00 | $2,275.00 | $2,275.00| $4,366.00 | $4,366.00 | $2,400.00 | $2,400.00 | $3,500.00 | $3,500.00 | $3,215.38 | $3,215.38
8 |Fencing 11 LS | $1,815.00] $1,815.00| $3,000.00 | $3,000.00 | $12,500.00 | $12,500.00 | $1,500.00 | $1,500.00 | $6,000.00 | $6,000.00 | $4,500.00 | $4,500.00 | $2,750.00 | $2,750.00 | $1,121.00| $1,121.00 | $5000.00 | $5,000.00 | $3,000.00 | $3,000.00 | $1,696.67 | $1.696.67
Miscelianeous
9 |Work,CleanUpand | 1 | LS | $3,380.00 | $3,380.00| $2,000.00| $2,000.00 | $1,000.00 $1,000.00 | $13,848.00 | $13,848.00 | $1,500.00 | $1,500.00 | $2,033.00 | $2,033.00 | $1,550.00 | $1,550.00 | $14,392.00 | $14,392.00 | $1,300.00 { $1,300.00 | $14,843.00 | $14,843.00 | $7,496.00 | $7,496.00
Record Drawings _ i _
Discretionary Work $4,100.00 | | 5410000 IR 54 100.00 R 54.100.00 3 [ 34,1000 [ 54.100.00 $4,100.00 | | 5410000 $4,100.00
TOTAL PRICE - BID "A" | $82,059.00 | )| $90,658.00 m I $62,521.00 |8 §75,980.00 | s58,790.00 | $68,290.00
I Close Curry Controls Florida Power ullmf:':l\e. Lovin WPCS Westra Windemuller Tech.
Area Electric Sheppard Electrical ' g Woodruff & Sons
o -l d & Construction Company Solutions dba HSA Engineers Construction International Construction Services .'
Services
_Sclentists
Item Bid "B" Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended
No. | 365 Calendar Days | Qty| Units| Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price
1 |Generator - Diesel 1| EA |$28,128.00 | $28,128.00 | $31,587.00 | $31,587.00 | $48,303.00 | $48,303.00 | $30,000.00 | $30,000.00 | $22,673.00 | $22,673.00 | $36,691.00 | $36,691.00 | $22,750.00 | $22,750.00 | $22,999.00 | $22,999.00 | $29,200.00 | $29,200.00 | $19,841.00 | $19,841.00 [ $34,041.32 | $34,041.32
2 |Generator Enclosures| 1 | EA | $5098.00 | $5,098.00 | $11,187.00 | $11,187.00 | $4,543.00 $4.543.00 | $7,500.00 | $7,500.00 | $5,000.00 | $5,000.00 | $16,165.00 | $16,165.00 | $5,000.00 | $5000.00| $5009.00 | $5009.00 | $4,800.00 | $4,800.00 | $4,000.00 | $4,000.00 | $8,662.41 | $8,662.41
3 |Fuel Tank 1| EA | $7,053.00 | $7,053.00 | $10,521.00 | $10,521.00 | $8,008.00 $8,008.00 | $6,000.00 | $6,000.00 | $8,608.00 | $8,608.00 | $2517.00| $2,517.00 | $6,500.00 | $6,500.00| $5888.00 | $5888.00 | $8,100.00 | $8,100.00 | $5,500.00 | $5500.00 | $7,714.03 | $7,714.03
4 |Transfer Switch 1| EA |$11,935.00 | $11,935.00 | $12,503.00 | $12,503.00 | $5,340.00 $5,340.00 | $4,000.00 | $4,000.00 | $6,000.00 | $6,000.00 | $5.820.00| $5,820.00 | $5,800.00 | $5800.00 | $6,625.00 | $6,625.00 | $5600.00 | $5600.00 | $5000.00 | $5,000.00 | $5,160.84 | $5,160.84
5§ |Concrete Slab 1| EA | $4,772.00| $4,772.00 | $4,000.00 | $4,000.00 | $4,250.00 $4,250.00 | $1,300.00 | $1,300.00 | $2,500.00 | $2,500.00 $814.00 $814.00 | $7,72500| $7,725.00| $3.450.00| $3,45000| $1,800.00  $1,800.00 | $4,000.00 | $4,000.00| $3,562.67 | $3562.67
6 |Permits 1] LS $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00
7 |Mobilization 1| LS | $5482.00| $5482.00 | $2,821.00| $2,821.00| $2,275.00 $2,275.00 | $4,715.00 | $4,715.00] $5,800.00 | $5,800.00 | $3,000.00| $3,00000| $227500| $2,27500| $4,366.00 | $4,366.00| $2,400.00 | $2,400.00 | $3,500.00 | $3,500.00 | $3,21538 | $3,215.38
8 | Fencing 1] Ls | $181500| $1,81500| $3,000.00 | $3,000.00 | $12,500.00 | $12,500.00 | $1,500.00 | $1,500.00 | $6,000.00 | $6,000.00 | $4,500.00 { $4,500.00 | $2,750.00 | $2,750.00 ) $1,121.00 | $1,121.00| $5000.00 | $5,000.00 | $3,000.00 | $3,000.00 [ $1,696.67 | $1,696.67
Miscellaneous Work,
9 [CleanUpandRecord | 1 | LS | $3,380.00| $3,380.00 | $2,000.00 | $2000.00| $1,000.00 $1,000.00 | $13,848.00 | $13,848.00 | $1,500.00 | $1,500.00 | $2,033.00 | $2,033.00| $1,550.00 | $1,550.00 | $14,392.00 | $14,392.00 | $1,300.00 | $1,300.00 | $14,843.00 | $14,843.00 | $7,496.00 | $7,496.00
Drawings

Discretionary Work

TOTAL PRICE - BID "B"

| $82,059.00

$90,659.00

| $4,100.00 |
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$62,521.00

Page 3 0of 9

| 410000 |

$4,100.00

| $75,980.00

$4,100.00

-sss.no.on

$68,280.00

| $4,100.00

$4,100.00

$62,640.00

i

[Foms

$4,100.00

$75,989.32

11/10/2010



Project Name: 2010 Emergency Lift Station Generators - Group 2
Project Number: 404-6075780
Project Description: Install Emergency Generator - River Club 4 - RTU352

\
Reviewed by: ﬁ

Prepared by: b M‘ 10 ’(O Approved by:
Ml

Sherri Robinson, Assessment Coordinator onna Stevens, Purchasing

Project Manager®

Garl Hankins, inc. Close Curry Controls Florida Power Sciences, Inc. Lovin WPCS Westra Windemulier Tech.
Area Electric Sheppard Electrical Woodruff & Sons
oy s Servi Construction Company Solutions. dba HSA Engineers Construction International Construction Services .
Sclentists
item Bid "A" Extended Extended Extended Extended Extended Extended Extended Extended Extendod Extended Extended
No. | 300 Calendar Days | Qty | Units | Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price

1 |Generator - Diesel 1| EA |$27,747.00 | $27,747.00 | $31.316.00 | $31.316.00 | $46.466 00 | $46,.466 00 | $26,000 00 | $26,000 00 | $24,062.00 | $24,062.00 | $30,551.00 | $30,551.00 | $22,750.00 | $22,750.00 | $22,974 00 | $22,974 00 | $29,200.00 | $29,200.00 | $19,721.00 | $19,721.00 | $27,587.83 $27,587.83

2 |Generator Enclosures| 1 | EA | $5364.00 | $5364.00 | $11,091.40 | $1109140 | $478300 $4,78300 | $550000 | $550000| $540000| $540000 |$18,11400 (51811400 | $520000 | $520000 | $527400 | $527400| $500000 | $500000 | $4,500.00 | $4,500.00 | $8,143.36 | $8,143.36

3 |Fuel Tank 1| EA | $7,053.00| $7,053.00 | $10,43900 | $1043900 | $8,008 00 SBDGBOO $5,50000 | $550000| $8,60000 | $8,600.00 | $251700| $251700| $6,500.00 | $6,50000 | $5505.00 | $5505.00 88.1!’:)00\‘.1 $8.10000 | $5500.00 | $5,500.00 | $7,714.03 | $7,714.03

4 |Transfer Switch 1| EA | $9662.00| $9,662.00 | §1 2.39-6 00 -5_1;396 00| $4.993.00 $4,993.00 3330000 $3,800.00 | $5500.00 | $5500 m I 53365;)0 $3,865.00 | $5500.00 | $5.500.00 _56-_625 00| $662500| $530000| $5320000| $4,500.00 | $4,500.00 | $4,871.30 | $4,871.30
— - . . - o I

§ |Concrete Slab 1] EA | $3462.00| $3,462.00| $400000 | $4,00000 | $4.25000 $4.25000 | $1,30000( $1,30000| $2,50000| $2500.00 $814.00 $814.00 | $10,00000 | $10,00000 | $345000 | $345000| $180000 | $1.80000 | $4,00000| $4,000.00 | $356267 | $3,562.67

6 |Permits 1] LS $340.00 $340.00 $340 00 $340.00 $340.00 _-5_3_40 00 $340 00 $340.00 B ;.340 00 $340 00 $340.00 $340.00 S?A(;I Cﬂ- - $340 00 $340.00 $340 00 _ _3;4; 00 $34000 $340.00 $340.00 $340.00 $340.00

7 |Mobliization 1| LS | $1,669.00 | $1,669.00| $300000 | $3,00000 |$1250000 512.5-000; _S;.SOODO $1,500.00 SS.OOO_EO SS.O(;)M $4,50000 | $4,50000 | $2,750.00 52.?50‘01:;‘ $1,12100| $1,12100| $5,000.00 S_SD;DOO $3,000.00 | $3,000.00| $1,696.73 | $1,696.73

Miscelianeous T
8 |Work, CleanUp and | 1 LS $3,460.00 | $3,460.00 | $S2.00000 | $2,00000 | $4.60000 $4,600.00 | $14.474.00 | $14.47400 | $1.50000 | $1,50000| $1,00000| $1.00000| $1,55000| $1,55000 | $14,500.00 ($14,50000 | $1,300.00 | $1,200.00 | $14,843.00 | $14,843.00 $8,111.43 | $8,111.43

Record Drawings
Discretionary Work $3,500.00 $3,500.00 $3,500 00 $3.500.00 $3,500.00 $3.500.00 $3,500.00 $3,500.00 $3,500.00 $3,500.00 $3,500.00
TOTAL PRICE - BID "A" $62,257.00 $78,082.40 $89,440.00 $61,914.00 $56,402.00 $65,201.00 $58,090.00 $63,289.00 $59,540.00 $59,904.00 $65,527.35
Cart Hankine, inc. Close Curry Controls Florida Power Sclences, Inc. Lovin WPCS Westra Windemuller Tech. |
Area Electric dba Electrical Woodruff & Sons
Bay Sheppard e i Solutions dba HSA Engineers Construction international Construction Services
Scientists

ftem Bid "B" Extended Extended Extended Extended Extended Extended Extonded Extended Extended Extended Extended

No. | 365 Calendar Days | Qty | Units| Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price
1 |Generator - Diesel 1| EA |$27,747.00 | $27,747.00 | $31,316.00 | $31,316.00 | $46,466.00 | $46,466.00 | $26,000.00 | $26,000.00 | $24,062.00 | $24,062.00 | $30,551.00 | $30,551.00 | $22,750.00 | $22,750.00 | $22,974.00 | $22,974.00 | $29,200.00 | $29,200.00 | $19,721.00 | $19,721.00 $27,587.83 | $27,587.83

2 |Generator Enclosures| 1 | EA | $5364.00 | $5364.00 | $11,091.40 | $11,091.40 | $4,783.00 $4,783.00 | $5,500.00 | $5,500.00 | $5,400.00 | $5,400.00 | $18,114.00 | $18,114.00 | $5200.00 | $5,200.00 | $5,274.00 | $5,274.00 | $5000.00 | $5,000.00 | $4,500.00 | $4,500.00 | $8,143.36 | $8,143.36

3 |Fuel Tank 1| EA | $7,053.00| $7,053.00 | $10,439.00 | $10,439.00 | $8,008.00 $8,008.00 | $5,500.00| $5,500.00 | $8,600.00 | $8,600.00 | $2,517.00 | $2,517.00 | $6,500.00 | $6,500.00 | $5,505.00 | $5,505.00 | $8,100.00 | $8,100.00 | $5,500.00 | $5500.00 | $7,714.03 | $7,714.03
4 |Transfer Switch 1| EA | $9,662.00 | $9,662.00 | $12,396.00 | $12,396.00 | $4,993.00 $4,993.00 | $3,800.00] $3,800.00| $5500.00| $5500.00 | $3,86500 | $3,865.00| $5500.00 | $5,500.00 | $6,625.00 | $6,625.00| $5300.00 | $5,300.00 | $4,500.00 | $4,500.00 | $4,871.30 | $4,871.30
§ |Concrete Slab 1| EA | $3,462.00| $3462.00| $4,000.00| $4,000.00] $4,250.00 $4,250.00 | $1,300.00| $1,300.00 | $2,500.00{ $2500.00 $814.00 $814.00 | $10,000.00 | $10,000.00 | $3,450.00 | $3,450.00 | $1,800.00 | $1,800.00 | $4,000.00 | $4,000.00 | $3,562.67 | $3,562.67
6 |Permits 11 LS $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00
7 |Mobilization 1 LS | $1,669.00| $1,669.00| $3,000.00| $3,000.00 | $12,500.00 | $12,500.00 | $1,500.00 | $1,500.00 | $5,000.00 | $5,000.00 | $4,500.00 | $4,500.00 | $2,750.00 | $2,750.00 | $1,121.00 | $1,121.00 | $5000.00 | $5,000.00 [ $3,000.00 | $3,000.00 | $1,696.73 $1,696.73

Miscellaneous Work,
9 |Clean Up and Record | 1 LS $3,460.00 | $3,460.00| $2,000.00| $2,000.00| $4,600.00 $4,600.00 | $14,474.00 | $14,474.00 | $1,500.00 | $1,500.00 | $1,000.00 | $1,000.00 | $1,550.00 | $1,550.00 | $14,500.00 | $14,500.00 | $1,300.00 | $1,300.00 | $14,843.00 | $14,843.00 | $8,111.43 $8,111.43

Drawings
350000 55000 550000 55000 550000 5350000
$78,082.40 $89,440.00 $61,914.00 $56,402.00 $63,289.00 $59,540.00 $59,904.00
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Discretionary Work

$65,527.35

TOTAL PRICE - BID "B”




Project Name: 2010 Emergency Lift Station Generators - Group 2
Project Number: 402-5127180
Project Description: Install Emergency Generator - LWR Ranch Town Center 1 - RTU 379

Prepared by:b Reviewed by: Approved by:

Sherri Robinson, AssesSment Coordinator Donna Stevens, Purchasing

lvatore Bogdonarp, Jr., Project Makager

Carl Hankins, Inc.
Close Curry Controls Florida Power Sclences, Inc. Lovin WPCS Westra Windemuller Tech.
Electric ¥
: W AT ﬂhm"‘l Soic Construction Company Solutions dba HSA Engineers Construction International Construction Services SRR Son
Sclentists
Iitem Bid "A" Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended
No. | 300 Calendar Days | Qty | Units | Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price

1 [Generator - Diesel 1 | EA [$32,920.00 | $32,920.00 | $45,196.00 | 545186 DO $60,21400 | $60,21400 $33,000.00 | $33,000 00 | $35910.00 | $3591000 SSE.GQ'IDD:SM.BQ'IOD $2327500 | $23,27500 | $36,942 00 | $36 942 00 | 542,500 00 | $42,500.00 | $31,315.00 | $31,315.00 | $36,493.49 | $36,493.49

2 |Generator Enclosures | 1 EA | $11,268.00 | $11,268.00 | $12.007 00 | $12.00700 | $5509.00 $6.509 00

$7.50000 | $7.50000| $7.50000 | $7.50000 |$16,16500 | $16,16500 | $11,250.00 | $11.25000 | $7.17700 | $717700| $680000 | $680000| $6,000.00 | $6,000.00| $9,802.07 | $9,802.07

3 |Fuel Tank 1| EA | $5683.00| $5683.00 [$1206500 | $12.06500 | $8.35600 [ “38 356.00 | $6,00000 | $600000| $9.00000| $9.00000| $251700| $251700| $2850.00 | $285000 5‘5.582 00| $588200| $B50000 | $850000 | $6,000.00 | $6,000.00{ $7,79203 | $7,792.03
4 {Transfer Switch 1| EA [$13,786.00 | $13,786.00 ;;_390 00 | $14,890.00 | $5.334.00 $5,334.00 54000(;0 84000 00 i $6,000.00 | $6 000 00| 55820 DOI i $5820.00 | $7,25000 | §7,25000| $7.009.00 S?_OO‘Q”O& $560000 | 85 600_;)0 $5,000.00 | $5,000.00| $5,238.84 | $5238.84
§ [Concrete Slab 1| EA | $3,462.00| $3,462.00 IS‘.ODO 00 54.001-!) 00 $4.250 00 $4,25000 | $1,50000 | $1,50000| $2,500.00 | $2,500.00 $814 00 -5814. m_ ;0.000 00 | $10,00000 | $3,45000 | $3,45000 | $1,80000 | $1.800 ODI $4,000.00 | $4,000.00| $3,56267 | $3,562.67
6 |Permits 1] LS $340.00 $340.00 $34000 _;;0 01; h $340 0_0- — .53‘4;_00 $340 00 5340 00 $340.00 §340.00 $340.00 $340.00 _5_3.;0 DO 8340I.O-O 3 S;MI-D OO $340 00 $340 00 : ;‘;00 $340.00 $340.00 $340.00 $340.00
7 |Mobiiization 1| LS | $1,881.00| $1,881.00 | $300000| $300000 |$12,50000 S!;SOD OOI -ISI.500_06 31_500{;0 | 3?_;.'00;0 $7,000.00 | $4,50000| $4,50000 | $2,750.00 | $2,750.00| $1.121 00 $1.121.00 —_35 0;).500 _55.00000 $3,000.00 | $3,000.00 | $169673| $1,696.73

Miscellaneous
8 |Work, Ciean Up and | 1 LS | $3,347.00 | $3,347.00 | $2,000.00 | $2.00000 | $4,60000 $4,600.00 | $14,964 00 | $1496400 | $1.50000 | $1,50000| $2,35500 | $235500| $1.55000| $1.550.00 | $15,66500 | $1566500 | $1,300.00 | $1,300.00 | $14,843.00 | $14,843.00 | $8,177.20 | $8,177.20

Record Drawings

Discretionary Work $3,800.00 $3,900.00 $3,900.00 $3,900.00 $3,900.00 $3,900.00 $3,900.00 $3.900 00 $3,900.00 $3,900.00 $3,900 00
TOTAL PRICE - BIiD "A" $76,587.00 $97,398.00 $106,003.00 $72,704.00 $73,650.00 $73,102.00 $63,165.00 $81,486.00 $76,740.00 $74,398.00 $77,003.03

s c"'m‘;;"“'” t Close Curry Controls Florida Power Sciences, Inc. Lovin WPCS Westra Windemuller Tech S & S

ey dbe ""m”-‘ Construction Company Solutions dba HSA Engineers Construction International Construction Services .
Sclentists

Item Bid "B" Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended

No. | 365 Calendar Days |Qty| Units| Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price
1 |Generator - Diesel 1| EA |$32,920.00 | $32,920.00 | $45,196.00 | $45,196.00 | $60,214.00 | $60,214.00 | $33,000.00 | $33,000.00 { $35,910.00 | $35,910.00 | $36,691.00 | $36,691.00 | $23,275.00 | $23,275.00 | $36,942.00 | $36,942.00 | $42,500.00 | $42,500.00 | $31,315.00 | $31,315.00 | $36,493.49 | $36,493.49

2 |Generator Enclosures | 1 | EA | $11,268.00 | $11,268.00 | $12,007.00 | $12,007.00 | $6,509.00 $6,509.00 | $7,500.00 | $7,500.00 { $7,500.00 | $7,500.00 | $16,165.00 | $16,165.00 | $11,250.00 | $11,250.00 | $7,177.00 | $7,177.00 | $6,800.00 | $6,800.00 | $6,000.00 | $6,000.00 [ $9,802.07 | $9,802.07

3 |Fuel Tank 1 EA | $5683.00 | $5683.00 | $12,065.00 | $12,065.00 | $8,356.00 $8,356.00 | $6,000.00 | $6,000.00| $9,000.00 | $9,000.00 | $2,517.00 | $2,517.00 | $2,850.00 | $2,850.00 | $5,882.00 | $5,882.00 | $8,500.00 | $8,500.00 | $6,000.00 | $6,000.00 | $7,792.03 | $7,792.03
4 | Transfer Switch 1 EA }3$13,786.00 | $13,786.00 | $14,890.00 | $14,890.00 | $5,334.00 $5,334.00 | $4,000.00 | $4,000.00 | $6,000.00 | $6,000.00 | $5820.00 | $5,820.00 | $7,250.00 | $7,250.00 | $7,009.00 | $7,009.00 | $5,600.00 | $5600.00 | $5,000.00 | $5,000.00 | $5,238.84 | $5,238.84
5 |Concrete Slab 1| EA | $3462.00| $3,462.00| $4,000.00 | $4,000.00} $4,250.00 $4,250.00 | $1,500.00 { $1,500.00 | $2,500.00 | $2,500.00 $814.00 $814.00 | $10,000.00 | $10,000.00 | $3,450.00 | $3,450.00 | $1,800.00 | $1,800.00 | $4,000.00 | $4,000.00 | $3,562.67 | $3,562.67
6 |Permits 1 LS $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00
7 |Mobilization 1 LS | $1,881.00| $1,881.00| $3,000.00 | $3,000.00 | $12,50000 | $12,500.00 | $1,500.00 | $1,500.00 | $7,000.00 | $7,000.00 | $4,500.00 | $4,500.00 | $2,750.00 | $2,750.00 | $1,121.00 | $1,121.00| $5,000.00 | $5000.00 | $3,00000 | $3,000.00| $1,696.73 | $1,696.73

Miscellaneous Work,
8 [Clean Up and Record | 1 LS $3,347.00 { $3,347.00| $2,000.00 | $2,000.00 | $4,600.00 $4,600.00 | $14,964.00 [ $14964.00 | $1,500.00| $1,500.00 | $2,355.00 | $2,355.00 | $1,550.00 | $1,550.00 | $15,665.00 | $15665.00 | $1,300.00 | $1,300.00 | $14,843.00 | $14,843.00 | $8,177.20 } $8,177.20

Drawings
$3,900.00 $3,900.00 $3,900.00 $3,800.00 $3.900 00 $3,900.00 §3.900.00 $3.900.00 $3,800.00
$76,587.00 §97,398.00 $106,003.00 $72,704.00 $73,650.00 $73,102.00 $63,165.00 $75,740.00 $74,398.00
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Discretionary Work $3,900.00

TOTAL PRICE - BID "B” $77,003.03




Project Name:
Project Number:

Project Description: Install Emergency Generator - LS 2A - RTU 439

Prepared by:

Sherri Robinson, Assessment Coordinator

1/

2010 Emergency Lift Station Generators - Group 2
402-5125380

/

Reviewed by: m /

1
A
Shivatore Bort\onaro, T

Approved by:

onna Stevens, Purchasing

Cart Hankins, inc. Close Curry Controls Florida Power Sciences, Inc Lovin WPCS Westra Windemuller Tech.
e ey o e Construction Company Solutions dba HSA Engineers Construction international Construction Services WoodnR S Sose
Sclentists
item Bid "A" Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended
No. | 300 Calendar Days | Qty | Units | Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price
1 |Generator - Diesel 1 | EA |$3554100 | $35541 00 | $36 23900 | $36,239.00 | $55,160.00 | $55,160.00 | $30,000 00 | $30,000 00 | $30.040.00 | $30,040 00 | $36 691.00 | $36 601 00 | $30,000.00 | $30.000 00 | $30,447.00 | $30,447.00 | $36,300.00 | $36,300.00 | $25,493.00 | $25,493.00 | $32,732.50 | $32,732.50
2 |Generator Enclosures | 1 | FA | $649200 | $6.49200 51283500  $1283500| $580300 $580300| $7,50000 | $7.50000| $6,50000 | $650000 |§17,572.00 | $17,57200 | $6,30000 | $630000| $6,399.00| $6,399.00 | $6,100.00 | $6,100.00 | $5,500.00 | $5,500.00 | $9,684.05 | $9,684.05
3 [Fuel Tank 1| EA | $7438.00 | $743800 | 51208000 | $12,080.00 | $8.356.00 $8,35600 | $6,00000 | $6000.00| $900000 | $900000| $251700| $251700| $6,90000 | $690000| $510500 $5105.00| $8500.00| $8500.00 | $6,000.00 | $6,000.00| $7,714.03 | $7,714.03
4 {Transfer Switch 1| EA | $8910.00 | $8,910.00 | $14,345.00 : $1434500 | $4,630.00 $4,630.00 | $4,000.00 | $4,00000 | $550000 | $550000| $4,140.00 | $4,140.00 | $5000.00 | $5,000 $7,009.00 | $7,009.00 | $4,900.00 | $4,900.00 | $4,500.00 | $4,500.00 | $4,674.74 | $4,674.74
— === 1= — | T - i —— e ——
[ |
5 [Concrete Slab 1| EA | $346200| $3.46200| $4.00000 | $4,000.00| $4,250.00 $4,250.00 | $2,100.00 | $2,100.00 | $2,500.00 | $2,500.00 $814.00 $814.00 | $10.000 00 | $10,00000 | $3,450.00 | $3,450.00 | $1,800.00 | $1,800.00 | $4,000.00 | $4,000.00 | $3657.04 | $3,657.04
r——— 1 N e ———
6 {Permits 1} LS $415.00 $415.00 541500} $415.00 $415,00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00
7 |Mob#ization 1] LS | $1.811.00| $1811.00 S:!,DODOD; $300000 | $12.50000 | $12.50000 | $1.50000 | $1.50000| $6,00000| $600000 | $4.50000 | $4,50000 | $2,75000 | $2.75000| $1,121.00| $1,121.00| $5,000.00 | $5,000.00 | $3,000.00 [ $3,000.00 | $1,956.73 | $1,956.73
T e—— 1 et St e -t ettt et — et
8 |Work,CleanUpand | 1 | LS | $334700| $334700| $200000| $200000| $4,60000 $4,60000 | $13,692.00 | $13,69200 | $150000 | $1,50000| $1,70200 | $1,70200| $155000 | $1.55000 | $15,101.00 | $15,101.00 | $1,300.00 | $1,300.00 | $14,843.00 | $14,843.00 | $7,880.47 | $7,880.47
Record Drawings |
Discretionary Work $4.400.00 $4,400.00 $4.400.00 $4,400.00 $4,400.00 $4,400.00 $4 400 00 $4,400.00 $4,400.00 $4,400.00 $4,400.00
TOTAL PRICE - BID "A" $71,816.00 $89,314.00 $100,114.00 $68,607.00 $65,855.00 $72,751.00 $67,315.00 $73,447.00 $68,715.00 $68,151.00 $73,114.56
G0 Eamhins fho, Close Curry Controls Florida Power Sclences, Inc. Lovin WPCS Westra Windemulier Tech
Area Electric Sheppard Electrical 2 Woodruff & Sons
. e Sarvices Construction Company Solutions dba HSA Engineers Construction International Construction Services
Sclentists
item Bid "B" Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended
No. | 365 Calendar Days | Qty] Units | Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price
1 |Gensrator - Diesel 1| EA |$35,541.00 | $35,541.00 | $36,239.00 | $36,239.00 | $55,160.00 | $55,160.00 | $30,000.00 | $30,000.00 | $30,040.00 | $30,040.00 | $36,691.00 | $36,691.00 | $30,000.00 | $30,000.00 | $30,447.00 | $30,447.00 | $36,300.00 | $36,300.00 | $25,493.00 | $25,493.00 | $32,732.50 | $32,732.50
2 |[Generator Enclosures| 1 | EA | $6,492.00 ] $6,492.00 | $12,835.00 | $12,835.00 | $5,803.00 $5,803.00 | $7,500.00 | $7,500.00 | $6,500.00 | $6,500.00 | $17,572.00 | $17,572.00 | $6,300.00 | $6,300.00 | $6,399.00 | $6,399.00 | $6,100.00 | $6,100.00 | $5,500.00 | $5,500.00 | $9,684.05| $9,684.05
3 |Fuel Tank 1| EA | $7,438.00| $7.438.00 | $12,080.00 | $12,080.00 | $8,356.00 $8,356.00 | $6,000.00 | $6,000.00 | $9,000.00 | $9,000.00] $2,517.00] $2,517.00| $6,900.00 | $6,900.00| $5,105.00| $5,105.00 | $8500.00| $8,500.00 } $6,000.00 { $6,000.00 ; $7,714.03 | $7,714.03
4 |Transfer Switch 1| EA ]| $8910.00 | $8,910.00 | $14,345.00 | $14,345.00 | $4,630.00 $4,630.00 | $4,000.00 | $4,000.00 | $5,500.00 | $5,500.00 | $4,140.00 | $4,140.00 | $5,000.00 | $5,000.00 | $7,009.00 | $7,009.00 | $4,900.00 | $4,900.00 | $4,500.00 | $4,500.00 | $4,674.74 | $4,674.74
5 [Concrete Siab 1| EA | $3,462.00| $3,462.00| $4,000.00] $4,00000| $4,250.00 $4,250.00 | $2,100.00 | $2,100.00 | $2,500.00 | $2,500.00 $814.00 $814.00 | $10,000.00 | $10,000.00 | $3,450.00 | $3,450.00 | $1,800.00 | $1,800.00| $4,000.00 | $4,00000| $3,657.04 | $3,657.04
6 |[Permits 1] LS $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00 $415.00
7 [Mobitization 1] LS | $1,811.00] $1,811.00} $3,000.00| $3,000.00 |$12,500.00 | $12500.00| $1,500.00 | $1,500.00 | $6,000.00 | $6,000.00 | $4,500.00 | $4,500.00 { $2,750.00 | $2,750.00{ $1,121.00| $1,121.00] $5000.00 | $5,00000] $3,000.00| $3,00000 | $1,956.73 | $1956.73
Miscellaneous
8 |Work,CleanUpand | 1 | LS | $3,347.00 | $3,347.00 | $2,000.00 | $2,000.00| $4,600.00 $4,600.00 | $13,692.00 | $13,692.00 | $1,500.00 | $1,500.00 | $1,702.00 | $1,702.00 | $1,550.00 | $1,550.00 | $15,101.00 | $15,101.00 | $1,300.00 | $1,300.00 | $14,843.00 | $14,843.00 | $7,880.47 | $7,88047
Record Drawings |
Discretionary Work $4,400.00 $4,400.00 $4,400.00 $4,400.00 $4,400.00 $4,400.00 $4,400.00 $4,400.00 $4,400.00 $4,400.00 $4,400.00
TOTAL PRIiCE - BID "B" $71,816.00 $89,314.00 $100,114.00 $69,607.00 $65,855.00 $72,751.00 $67,316.00 $73,447.00 $68,715.00 $68,151.00 $73,114.56
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Project Name: 2010 Emergency Lift Station Generators - Group 2

Project Number: 402-5104282

Project Description: Install Emergency Generator - Palm Aire 3 - RTU 443
’ *

Prepared by: Reviewed by: M uéﬂg% 0 Approved by: T I 10 } 1D
Sherri Robinsbn, Assessment Coordinator alvatore Bchonaro,Qr., Project Mana@e? e onna Stevens, Purchasing V' Dhte
DRI . Close Curry Controls Florida Power Sciences, Inc. Lovin weCs Westra Windemulier Tech.
Bay Area Electric | dba Sheppard Electrical A oni 7N s A e dba HSA Engineers Cosbtratiion International Construction Services e o Lag
S Scientists
item 8id "A” Extended Extended Extended Extended Extended Extended Extended Extended Extonded Extended Extended
No. | 300 Calendar Days | Qty | Units | Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price
1 |Generator - Diesel 1 EA | $28,089.00 | $28,089.00 | $34,691.00 | $34,691.00 | $48,624.00 $48,624.00 | $26,000.00 | $26,000.00 | $23,839.00 | $23,839.00 | $32,265.00 | $32,265.00 | $22,650.00 | $22,650.00 | $23,010.00 | $23,010.00 | $29,200.00 | $29,200 DO | $19,750.00 | $19,750.00 | $28,734.71 | $28,734.71
2 |Generator Enclosures | 1 EA | $5,098.00 | $5098.00]3$12,286.00 | $12,286.00 | $4,543.00 $4,543.00 | $6,50000 | $6.50000| $5.00000| $500000 | $1580500 | $1580500 | $500000 | $5000.00| $500900 | $500900 | $4,80000 $480000| S400000| $400000| $7,18795| $7,187.95
3 |Fuel Tank 1 EA | $7,053.00| $7,053.00]%$11,563.00 | $11,563.00 | $8,009.00 $8,000.00 | $550000 | $550000| $8,60000 | $8,60000 | $251700| $2,517.00 | $6,50000| $6,50000 | $5888.00 | $5888.00 | $8,10000 | $8,100.00 | $5.60000 $560000 | $7,792.03 | $7,792.03
4 |Transfer Switch 1 EA |$11,030.00 | $11,030.00 | $13,731.00 | $13,731.00 | $5,340.00 $5,340.00 | $4,00000 | $4.00000 | $6,00000| $500000| $589300| $5893.00| $580000 | $580000| $662500| $662500 | $560000 $560000 | $500000| $500000| $5238.84 | $5238.84
5 |Concrete Slab 1 EA | $3,462.00| $3,462.00| $4,000.00 | $4,000.00 | $4,250.00 $4,250.00 | $1,30000 | $1,30000| $250000 | $250000 $814.00 $814.00 | $10,000.00 | $10,000.00 | $3,45000 | $3.45000| $1,80000| $180000| $4,00000 | $4,00000 | $3,562.67 | $3,562.67
6 [Permits 1 LS $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340 00 $34000 $340.00 $340.00 $340 00 $340.00 $340.00
7 |Mobiiization 1 LS $1,691.00 | $1,691.00 | $3,000.00 | $3,000.00 | $12,500.00 $12,500.00 | $1,500.00 | $1,500.00| $5,00000 | $500000| $4,50000 | $4,50000| $2,75000 | $2,75000| $1,121.00| $1,121.00 85.000031 $500000 | $3,00000 | $300000| 3$1,696.73 | $1,696.73
Miscellaneous ) | T
8 |Work, Clean Up and | 1 LS $3,380.00 | $3,380.00 | $2,000.00 | $2,000.00 | $4,600.00 $4.600.00 | $11,200.00 | $11,20000 | $1,500.00 | $1,500.00 | $243000 | $2,43000| $1,55000 | $1,550.00 | $14,511.00 | $14,511.00 | $1,30000 | $1.300.00 | §14.8432.00 | $14,843.00 $7,880.47 | $7.880.47
Record Drawings
Discretionary Work $3,600,00 $3,600.00
TOTAL PRICE - BIiD "A" $59,740.00 $60,133.00 $66,033.40
Cart Hankine, inc. Close Curry Controts Florida Power Sciences, Inc Lovin wPCS Westra Windemuller Tech
Area Electric 5 * Woodruff & Sons
By o w. i Ehentont Construction Company Solutions dba HSA Engineers Construction International Construction Services =
Sclentists
Item Bid "B" Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended
No. | 365 Calendar Days | Qty | Units | Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price
1 |Generator - Diesel 1 EA | $28,089.00 | $28,089.00 | $34,691.00 | $34,691.00 | $48,624.00 $48,624.00 | $26,000 00 | $26,000 00 | $23,839.00 | $23,839.00 | $32,265.00 | $32,265.00 | $22,650.00 | $22,650.00 | $23,010.00 | $23,010.00 | $29,200.00 | $29,200.00 | $19,750.00 | $19,750.00 $28,734.71 | $28,734.71
2 |Generator Enclosures | 1 EA | $5,098.00| $5,098.00 | $12,286.00 | $12,286.00 | $4,543.00 $4,543.00 | $650000 | $850000| $5000.00| $5,000.00 | $15,805.00 | $15,805.00 | $5,000.00 | $5,000.00 | $5,009.00 | $5,009.00 | $4,800.00 | $4,800.00 [ $4,000.00 $4,000.00 | $7,187.95| $7,187.95
3 |[Fuel Tank 1 EA | $7,053.00 | $7,053.00 | $11,563.00 | $11,563.00 | $8,009.00 $8,000.00 | $550000 | $550000| $8,600.00 | $8600.00 | $2,517.00 | $2,517.00 | $6,500.00 | $6,500.00 | $5,888.00 | $5,888.00 | $8,100.00 | $8,100.00 | $5,600.00 | $5,600.00 $7,792.03 | $7,792.03
4 |Transfer Switch 1 EA |$11,030.00 | $11,030.00 | $13,731.00 | $13,731.00 | $5340.00 $5,340.00 | $400000 | $400000| $6,000.00 | $6,000.00 | $5893.00 | $5893.00 | $5800.00 | $5800.00 | $6,625.00 | $6,625.00 | $5600.00 | $5,600.00 | $5,000.00 | $5,000.00 $5,238.84 | $5238.84
5 [Concrete Slab 1 EA | $3,46200| $3,462.00| $4,000.00 | $4,000.00 | $4,250.00 $4,250.00 | $1,30000 | $130000| $2,500.00 | $2,500.00 $814.00 $814.00 | $10,000.00 | $10,000.00 | $3,450.00 | $3,450.00 | $1,800.00 | $1,800.00 | $4,000.00| $4,000.00 | $3,562.67 | $3,562.67
6 Permits 1 LS $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340 .00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00
1
7 {Moblilization 1 LS $1,691.00 | $1,691.00 | $3,000.00 | $3,000.00 | $12,500.00 $12,500.00 | $1,50000 | $1.50000| $500000 | $5,000.00 | $4,500.00| $4,500.00 | $2,750.00 | $2,750.00 | $1,121.00 | $1,121.00| $5,000.00 | $5,000.00 | $3,000.00 | $3,000.00 $1696.73 | $1,696.73
Miscellaneous Work, —
8 |Clean Up and Record | 1 LS $3,380.00 | $3,380.00 | $2,000.00 | $2,000.00} $4,600.00 $4,600.00 | $11,20000 | $11,20000 | $1,500.00 | $1,500.00 | $2,430.00 | $2,430.00| $1,550.00 | $1,550.00 [ $14,511.00 | $14,5611.00 | $1,300.00 | $1,300.00 | $14,843.00 | $14,843.00 $7,880.47 | $7,880.47
Drawings
TOTAL PRICE - BID "B" m $91,808.00 $56,379.00 $59,740.00 $60,133.00 $66,033.40
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Project Name: 2010 Emergency Lift Station Generators - Group 2

Project Number: 402-5104281
Project Description: Install Emergency Generator - Gardens @ Palm Aire - RTU 453
- - » ~
Prepared by: I Reviewed by: Approved by:
Sherri Robinson, Assessment Coordinator Date Donna Stevens, Purchasing
Cari Hankins, Inc.
4 Close Curry Controls Florida Power Sclences, Inc. Lovin WPCS Westra Windemuller Tech.
ey Sova Seciis *""‘m“m Construction Company Solutions dba HSA Engineers Construction International Construction Services SNONEE S Sone
Scientists

ftem Bid "A" Extended Extended Extended Extended Extended Extanded Extended Extended Extended Extended Extended
No. 300 Caiendar Days Qty| Units| Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price

1 |Generator - Natural Gas | 1 | EA | $24,851.00 | $24,851.00 | $29,522.00 | $29,522.00 | $54,745.00 | $54,745.00 { $26,000.00 | $26,000.00 | $27 359,00 | $27.359.00 | $27 144 00 | $27,144.00 | $18,750 00 | $18,750 00 | $25,377.00 | $25,377 00 | §31,300.00 | $31,300 00 | $21,527 00 | $21,527 00 | $28,578.86 | $28,578.86

2 [Generator Enclosures 1| EA| $7,397.00 | $7,397.00 | $12,362.00 | $12,362.00 | $4,482.00 $4,482.00 | $6,500.00 | $6,500.00 | $5,000.00 | $5.000.00 | $11.000.00 | $11,00000 | $8,60000 | $8,60000 | $4.941.00 | $4,04100 | $4,70000 | $4,700.00 | $4,00000 | $4,00000 | $7.248.84 | $7,248.84

— -4

3 |Transfer Switch 1| EA | $10,416.00 | $10,416.00 | $13,468.00 | $13,468.00 | $4,637.00 $4,637.00 | $4,000.00 | $4,000.00 | $5.30000 | $530000| $385400| $S3B5400| $650000 | $6,50000 | $511200| $511200| $4,90000 | $4,900.00 | $4,50000 | S4 50000 | $4,674.74 | $4,674.74
4 |Concrete Slab 1| EA| $3,462.00 | $3,462.00 | $4,000.00 | $4,000.00] $4,250.00 $4,250.00 | $1,300.00 | $1,300.00 | $2,50000 | $2.50000 $814.00 $814 00 | $10,000.00 | $10,000.00 | $3.450.00 | $3.45000 | $1.80000 | $180000| $4,00000 | $4,00000 | $3,56267 | $3,562.67
§ |Permits 1] LS $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00
& |Mobilization 1] LS| $1,539.00 | $1,539.00 | $3,000.00 | $3,000.00 {$12,500.00 | $12,500.00 | $1,500.00 | $1,500.00 | $4,00000 | $4.00000 | $4,50000 | $4,50000 | $2.750.00 | $275000 | $1,12100| $1,12100| $500000 | $500000 | S$3.00000 | $3 00000 $1,761.34 | $1,761.34
Misceilaneous Work, T
7 |Ciean Up and Record 1] LS | $1.558.00 | $1,558.00 ] $2,000.00 { $2,000.00 | $4,600.00 $4,600.00 | $11,866.00 | $11,866.00 | §1,50000 | $1.50000| $1.41900 | $1,41900| $1.55000 | $1,550.00 | $13,151.00 | $13,151.00 | $1.300.00 | $1,300.00 | $14,843.00 | $14,843.00 | $9,864.33 | $9,864.33
Discretionary Work $3,900.00 $3,800.00 $3,800.00 $3.500.00 $3,900.00 $3,900.00 $3,900.00 $3,800.00 $3,800 00 $3,800.00 $3,900.00
TOTAL PRICE - BID “A" $51,463.00 $68,592.00 $89,454.00 $55,406.00 $49,899.00 $52,971.00 $52,390.00 $57,392.00 $53,240.00 $56,110.00 $59,930.78
Gart Hatbine, fue. Close Curry Controls Florida Power Sciences, Inc. " Lowin WPCS Westra Windemuller Toch
ot (5 el g Construction Company Solutions dba HSA Engineers Construction International Construction Services PRI Sate
Sclentists
ftem Bid "B" Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended
No. 365 Calendar Days Qty] Units| Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unlt Price Price Unit Price Price

1 |Generator - Natural Gas | 1 | EA | $24,851.00 | $24,851.00 | $29,522.00 | $29,522.00 | $54,745.00 | $54,745.00 | $26,000.00 | $26,000.00 | $27,359.00 | $27,359.00 | $27,144.00 | $27,144.00 | $18,750.00 | $18,750.00 | $25,377.00 | $25,377.00 | $31,300.00 | $31,300.00 | $21,527.00 | $21,527.00 | $28,578.86 | $28,578.86

2 |Generator Enclosures 1| EA| $7,397.00 | $7,397.00 | $12,362.00 | $12,362.00 | $4,482.00 $4,482.00 | $6,500.00 | $6,500.00 | $5,000.00 | $5,000.00 | $11,000.00 | $11,000.00 | $8,600.00 | $8,600.00 | $4,941.00 | $4,941.00 | $4,700.00 | $4,700.00 | $4,000.00 | $4,000.00 | $7,248.84 | $7,248.84
3 |Transfer Switch 1| EA | $10,416.00 | $10,416.00 § $13,468.00 | $13,468.00 | $4,637.00 $4,637.00 | $4,000.00 | $4,000.00 | $5,300.00 | $5,30000| $3854.00 | $3,854.00 | $6,500.00 | $6,500.00 | $5,112.00 | $5,112.00 | $4,900.00 | $4,900.00 ] $4,500.00 | $4,500.00 | $4,674.74 | $4,67474
4 |Concrete Slab 1] EA | $3,462.00 | $3,462.00 | $4,000.00 | $4,000.00 | $4,250.00 $4,250.00 | $1,300.00 | $1,300.00 | $2,500.00 | $2,500.00 $814.00 $814.00 | $10,000.00 | $10,000.00 { $3,450.00 | $3,450.00 | $1,800.00 | $1,800.00 | $4,000.00 | $4,000.00 | $3,562.67 | $3,562.67
§ |Permits 11 LS $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00
68 | Mobilization 1] LS| $1,538.00| $1,539.00] $3,000.00; $3,000.00 | $12,500.00 $12,500.00 | $1,500.00 | $1,500.00 | $4,000.00 | $4,000.00 | $4,500.00 | $4,500.00 | $2,750.00 | $2,750.00 | $1,121.00 | $1,121.00| $5,000.00 | $5,000.00 | $3,000.00 | $3,000.00 ] $1,761.34 | $1,761.34
Miscellaneous Work,
7 |Clean Up and Record 1| LS | $1,558.00| $1,558.00 | $2,000.00 | $2,000.00| $4,600.00 $4,600.00 | $11,866.00 | $11,866.00 ] $1,500.00 | $1,500.00 | $1,419.00| $1,419.00 | $1,550.00 | $1,550.00 | $13,151.00 | $13,151.00 | $1,300.00 | $1,300.00 | $14,843.00 | $14,843.00 | $9,864.33 | $9,864.33
i
Discretionary Work $3,900 00 $3,900.00 $3,900.00 $3,900.00 $3,900.00 $3,900.00 $3.900.00 $3,900.00 $3,000.00 $3,000.00 $3,900.00
TOTAL PRICE - BID "B” $53,463.00 $68,592.00 §89,454.00 $55,406.00 $49,899.00 $52,971.00 $52,390.00 $57,392.00 $53,240.00 $56,110.00 $59,930.78
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Project Name:
Project Number:
Project Description:

-

2010 Emergency L.ift Station Generators - Group 2
402-6043580
Install Emergency Generator - Bashaw Elementary School - RTU 472

10

7\}9/4-«“ Pl I

0
{ éate

Approved by: %‘\Q mm

HIID/ID

Prepared by: \ Reviewed by: °
Sherri Robinson, Assessment Coordinator Date Salvatore Borklionaro, Qr., Project Man@r Donna Stevens, Purchasing t  Date
S e, . Close Curry Conuoh Lo-m Power it e Lovin WPCS Westra Windemuller Tech
Area Electric Sheppard Electrical i g Woodruff & Sons
Sy o e Construction Company Solutions dba HSA Engineers Construction International Construction Services o
Scientists
Item Bld "A" Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended
No. | 300 Calendar Days | Qty | Units | Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price
1 |Generator - Diesel 1 EA | $28,534.00 | $28,534.00 | $32,041.00 | $32,041.00 | $49,063.00 $49,063.00 | $25,000.00 | $25,000.00 | $24,209.00 | $24,209.00 | $31,265.00 | $31,265.00 | $23,150.00 | $23,150.00 | $23,499.00 | $23,489.00 | $29,700.00 | $29,700.00 | $19,472.00 | $19,472.00 | $29,601.68 | $29,601.68
2 |Generator Enclosures | 1 EA | $5,098.00 | $5,098.00 | $11,348.00 | $11,348.00 | $4,543.00 $4,543.00 | $6,500.00 | $6,500.00 | $5,000.00 | $5,000.00 | $15,805.00 | $15,805.00 | $4,950.00 | $4,950.00 | $5,009.00 | $5,009.00 | $4,800.00 | $4,800.00 | $4,400.00 | $4,400.00 [ $7,109.95| $7,109.95
3 |Fuel Tank 1 EA | $7,053.00 | $7,053.00 | $10,680.00 | $10,680.00 | $8,009.00 $8,009.00 | $6,500.00 | $6,500.00 | $8,600.00 | $8,600.00 | $2,517.00 | $2,517.00 | $6,500.00 | $6,500.00 | $5,542.00 | $5,542.00 | $8,100.00 | $8,100.00 | $5,600.00 | $5,600.00 | $7,714.03 | $7,714.03
4 |[Transfer Switch 1 EA |$10,117.00 | $10,117.00 | $12,683.00 | $12,683.00 | $5,026.00 $5,026.00 | $4,500.00 | $4,500.00 | $6,000.00 | $6,000.00 | $5,893.00 | $5,893.00 { $5,500.00 | $5,500.00 { $6,625.00 | $6,625.00 | $5,300.00 | $5,300.00 | $5,000.00 | $5,000.00 | $4,674.74 | $4,674.74
5 |Concrete Slab 1 EA | $3,778.00 | $3,778.00 | $4,000.00 | $4,000.00 | $4,250.00 $4,250.00 | $1,300.00 | $1,300.00{ $2,500.00 | $2,500.00 $814.00 $814.00 | $7,200.00 | $7,200.00 | $3,450.00 | $3,450.00 | $1,800.00 | $1,800.00 | $4,000.00 | $4,000.00 | $3,562.67 | $3,562.67
6 |Permits 1 LS $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00
7 |[Mobillization 1 LS $1,469.00 | $1,469.00 | $3,472.00 | $3,472.00 | $2,800.00 $2,800.00 | $2,500.00 | $2,500.00 | $2,000.00 | $2,000.00 $900.00 $900.00 | $2,800.00 | $2,800.00 | $1,032.00 | $1,032.00 | $3,000.00 | $3,000.00 | $3,500.00 | $3,500.00 | $3,436.44 | $3,436.44
8 [Fencing 1 LS $1,713.00 | $1,713.00 | $3,000.00 | $3,000.00 | $12,500.00 $12,500.00 | $1,500.00 | $1,500.00 | $5,000.00 | $5,000.00 | $4,500.00 | $4,500.00 | $2,750.00 | $2,750.00 | $1,121.00 | $1,121.00 | $5,000.00 | $5,000.00 | $3,000.00 | $3,000.00 $1,8632.13 | $1,632.13
Miscellaneous
9 [Work, Clean Up and | 1 LS $3,380.00 | $3,380.00 | $2,000.00 | $2,000.00 | $1,000.00 $1,000.00 | $11,100.00 | $11,100.00 | $1,500.00 | $1,500.00 | $1,000.00 | $1,000.00 | $1,550.00 | $1,550.00 | $14,403.00 | $14,403.00 | $1,300.00 | $1,300.00 | $14,843.00 $14,843.00 [ $8,111.43 | $8,111.43
Record Drawings
Discretionary Work $3,700.00 $3,700.00 $3,700.00 $3,700.00 $3,700.00 $3,700.00 $3,700.00 $3,700.00 $3,700.00 $3,700.00 $3,700.00
TOTAL PRICE - BID "A" $65,182.00 $83,264.00 $91,231.00 $62,940.00 $58,849.00 $66,734.00 $58,440.00 $64,721.00 $63,040.00 $63,855.00 $69,883.07
O N s Cose Curry Controls Florida Power Sciences, Inc. Lovin wecs Westra Windemuiler Tech 3
Area Electric Sheppard Electrical ' 2 Woodruff & Sons
Sy " — Borvices 8 Construction Company Solutions dba HSA Engineers Construction International Construction Services s
Scientists
Item Bid "B" Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended Extended
No. | 365 Calendar Days | Qty| Units | Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price Unit Price Price
1 |Generator - Diesel 1 EA |$28,534.00 | $28,534.00 | $32,041.00 | $32,041.00 | $49,083.00 $49,063.00 | $25,000.00 | $25,000.00 | $24,209.00 | $24,209.00 | $31,265.00 | $31,265.00 | $23,150.00 | $23,150.00 | $23,499.00 | $23,499.00 | $29,700.00 | $29,700.00 | $19,472.00 | $19,472.00 | $29,601.68 | $29,601.68
2 |Generator Enclosures | 1 EA | $5,098.00 | $5,098.00 | $11,348.00 | $11,348.00 | $4,543.00 $4,543.00 | $6,500.00 | $6,500.00 [ $5,000.00 | $5,000.00 | $15,805.00 | $15,805.00 | $4,950.00 | $4,950.00 | $5,009.00 | $5,009.00 | $4,800.00 | $4,800.00 | $4,400.00 | $4,400.00] $7,109.95| $7,109.95
3 {Fuei Tank 1 EA | $7,053.00 | $7,053.00 | $10,680.00 | $10,680.00 | $8,009.00 $8,009.00 | $6,500.00 | $6,500.00 | $8,600.00 | $8,600.00 | $2,517.00 | $2,517.00| $6,500.00 | $6,500.00 | $5,542.00 | $5542.00 | $8,100.00 | $8,100.00 | $5,600.00 | $5600.00 | $7,714.03 | $7,714.03
4 |Transfer Switch 1 EA |$10,117.00 | $10,117.00 | $12,683.00 | $12,683.00 | $5,026.00 $5,026.00 | $4,500.00 | $4,500.00 | $6,000.00 | $6,000.00 | $5,893.00 | $5,893.00 | $5,500.00 | $5,500.00 | $6,625.00 | $6,625.00 | $5,300.00 | $5,300.00 | $5,000.00 | $5,000.00 $4,674.74 | $4,674.74
5 |Concrete Slab 1 EA | $3,778.00 | $3,778.00 | $4,000.00 | $4,000.00 | $4,250.00 $4,250.00 | $1,300.00 | $1,300.00 | $2,500.00 | $2,500.00 $814.00 $814.00{ $7,200.00 | $7,200.00 ] $3,450.00 | $3,450.00 | $1,800.00 | $1,800.00 | $4,000.00 | $4,000.00 | $3,562.67 | $3,562.67
6 |Permits 1 LS $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00 $340.00
7 |[Mobllization 1 LS $1,469.00 | $1,469.00 | $3,472.00 | $3,472.00 ] $2,800.00 $2,800.00 | $2,500.00 | $2,500.00 | $2,000.00 | $2,000.00 $900.00 $900.00 | $2,800.00 | $2,800.00 | $1,032.00 | $1,032.00| $3,000.00 | $3,000.00 | $3,500.00 | $3,500.00 | $3,436.44 | $3,436.44
8 | Fencing 1 LS $1,713.00 | $1,713.00 | $3,000.00 | $3,000.00 | $12,500.00 $12,500.00 | $1,500.00 | $1,500.00 | $5,000.00 | $5,000.00 | $4,500.00 | $4,500.00 | $2,750.00 | $2,750.00 | $1,121.00 | $1,121.00 $5,000.00 | $5,000.00 { $3,000.00 | $3,000.00 | $1,632.13 | $1,632.13
Miscellaneous
9 |Work, CleanUpand | 1 LS $3,380.00 | $3,380.00 | $2,000.00 | $2,000.00 | $1,000.00 $1,000.00 | $11,100.00 ] $11,100.00 | $1,500.00 | $1,500.00 | $1,000.00 | $1,000.00 | $1,550.00 | $1,550.00 | $14,403.00 | $14,403.00 $1,300.00 | $1,300.00 | $14,843.00 | $14,843.00 | $8,111.43 | $8,111.43
Record Drawings
Discretionary Work $3,700.00 $3,700.00 $3,700.00 $3,700.00 $3,700.00 $3,700.00 $3,700.00 $3,700.00 $3,700.00 $3,700.00 $3,700.00
TOTAL PRICE - BID "B" $65,182.00 $83,264.00 $91,231.00 $62,840.00 $58,849.00 $66,734.00 $58,440,00 $64,721.00 $63,040.00 $63,855.00 $69,883.07
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