

# MANATEE COUNTY GOVERNMENT

## INTENT TO AWARD

<b>IFB NO. / TITLE</b>	21-R076805AJ, WATER TREATMENT PLANT "A" BASIN RAILING REHABILITATION	<b>DATE POSTED</b>	MC _____ DS _____	CC _____ BIDSYNC _____
<b>PROCUREMENT REPRESENTATIVE</b>	Abby Jenkins	<b>PROJECTED AWARD DATE</b>	07/23/2021	
<b>DEPARTMENT/DIVISION</b>	Public Works Utilities Department	<b>AUTHORIZED BY DATE</b>	Jacob Erickson, Procurement Official	

### NOTICE OF INTENT TO AWARD

The Manatee County Procurement Division provides notice of its intent to award a contract with Bearing Point Construction, Inc., for the provision of Water Treatment Plant "A" Basin Railing Rehabilitation.

### ENABLING/REGULATING AUTHORITY

Manatee County Procurement Ordinance, Sec 2-26.

### BACKGROUND/EVALUATION

The scope of work will consist of the repairs, rehabilitation and installation of the "A" Basin walkway railing.

The solicitation was advertised on May 24, 2021 on the Manatee County website and Periscope S2G. It was also provided to the Manatee County Chamber of Commerce, the Manasota Black Chamber of Commerce, Gulf Coast Builders Exchange and Gulf Coast Latin Chamber of Commerce for release to their members and in the Bradenton Herald and Tempo News newspapers. Responses were received from the following firms:

1. Bearing Point Construction, Inc., Lakewood Ranch, FL
2. Kat Construction & Materials, Inc., Port Richey, FL
3. Lambert Bros., Inc., Fort Lauderdale, FL
4. Regis Construction, LLC, Naples, FL

The following firms were deemed non-responsive: Lambert Bros., Inc., and Regis Construction, LLC.

#### EVALUATION SUMMARY:

Bearing Point Construction, Inc., was the lowest responsible, responsive bidder(s). A bid tabulation of the results is attached to this Notice of Intent to Award.

#### **RECOMMENDATION**

The Procurement Division and the Public Works Utilities Department recommend award to Bearing Point Construction, Inc.

<b>ATTACHMENTS (List in order of attached)</b>	Bid Tabulation	<b>NAME AND NUMBER OF FUNDING SOURCE</b>	4025104972 534000 5104972 0004 Utility Rates
<b>COST</b>	\$227,151.10	<b>FUNDS VERIFIED</b>	yes

**BID TABULATION**  
**Water Treatment Plant (WTP) "A" Basin Railing Rehabilitation**

**Based on a completion time of 180 calendar days**

Bearing Point  
Construction, Inc.

Kat Construction &  
Materials, Inc

**TOTAL CONTRACT AWARD (INCLUDING CONTRACT CONTINGENCY OF THE  
WATER TREATMENT PLANT (WTP) "A" BASIN RAILING REHABILITATION, BASE  
ON A COMPLETION TIME OF 180 CALENDAR DAYS**

\$227,151.10

\$232,100.00

**BID TABULATION**  
**Water Treatment Plant (WTP) "A" Basin Railing Rehabilitation**  
**Based on a completion time of 180 calendar days**

Bearing Point Construction, Inc.

KAT CONSTRUCTION & MATERIALS, INC.

Item	ITEM DESCRIPTION	U/M	EST. QTY.	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
1	Mobilization / Demobilization	LS	1	\$20,650.00	\$20,650.00	\$20,000.00	\$20,000.00
2	Remove and dispose of Old Railing Materials	LS	1	\$100,000.00	\$100,000.00	\$10,000.00	\$10,000.00
3	Safety Railing ( inclusive of all parts, material, and labor) for the installation of new "A" Basin Safety Railing.	LS	1	\$85,201.00	\$85,201.00	\$179,000.00	\$179,000.00
4	Material and Labor Warranties	LS	1	\$650.00	\$650.00	\$2,000.00	\$2,000.00
TOTAL BASE BID					\$206,501.00		\$211,000.00
5	CONTRACT CONTINGENCY (USED ONLY WITH COUNTY APPROVAL)	LS	10%		\$20,650.10		\$21,100.00
TOTAL CONTRACT AWARD (INCLUDING CONTRACT CONTINGENCY OF THE WATER TREATMENT PLANT (WTP) "A" BASIN RAILING REHABILITATION, BASE ON A COMPLETION TIME OF 180 CALENDAR DAYS					\$227,151.10		\$232,100.00