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MANATEE COUNTY GOVERNMENT 
INTENT TO AWARD 

 

 
 

IFBC NO. / TITLE 

22-TA004046RP 
Bayshore Yacht Basin 
Relocation and Force Main 
Replacement 

DATE POSTED 
MC _________ 
DS _________ 

CC _________ 
BIDSYNC______ 

PROCUREMENT 
REPRESENTATIVE 

Rodrigo Pasion 
Procurement Agent 

PROJECTED 
AWARD DATE 

May 17, 2022 

DEPARTMENT/DIVISION Public Works 
AUTHORIZED BY 

DATE 
Jacob Erickson, Purchasing Official 

NOTICE OF INTENT TO AWARD 

The Manatee County Procurement Division provides notice of its intent to award a contract with TLC Diversified, Inc. 
for the provision of Bayshore Yacht Basin Relocation and Force Main Replacement. 
 

ENABLING/REGULATING AUTHORITY 
 
Manatee County Procurement Ordinance, Sec 2-26. 
 

BACKGROUND/EVALUATION 

 
Scope of Work consist of constructing new Master Lift Station (MLS) located adjacent to the existing station. Convert 
the station to a MLS, comprised of three (3) pumps, wetwell, VFDs, building or enclosure for electrical components, 
back-up power generator or auxiliary pump, flow meter, and all piping and valving necessary to transfer service to the 
new MLS. Demolish existing lift station. Replace existing force main with a new alignment from the new MLS to the tie-
in with the MLS 12-A force main.  
 
The solicitation was advertised on March 10, 2022 on the Manatee County website and Periscope S2G. It was also 
provided to the Manatee County Chamber of Commerce, the Manasota Black Chamber of Commerce, Gulf Coast 
Builders Exchange and Gulf Coast Latin Chamber of Commerce for release to their members and in the Bradenton 
Herald and Tempo News newspapers.  Responses were received from the following firms:  
 

1. TLC Diversified, Inc., Palmetto, FL       

EVALUATION SUMMARY:  
 
TLC Diversified, Inc. was the lowest responsible, responsive bidder(s).  A bid tabulation of the results is attached to this 
Notice of Intent to Award. 
 
RECOMMENDATION 
The Procurement Division and the Public Works Department recommend award to TLC Diversified, Inc. 

 

ATTACHMENTS  
(List in order of attached) 

 
Bid Tabulation 

NAME AND NUMBER OF 
 FUNDING SOURCE 

Utility Rates 

4046097484 534000 

COST $5,419,106.00 FUNDS VERIFIED 
Yes 



BID B

BAYSHORE YACHT BASIN RELOCATION AND FORCE MAIN REPLACEMENT TLC Diversified

TOTAL (PROJECT No. 6097484) With Contract Contingency - Based on Completion Time of 540 Calendar Days $5,419,106.00

BID A

BAYSHORE YACHT BASIN RELOCATION AND FORCE MAIN REPLACEMENT

TOTAL (PROJECT No. 6097484) With Contract Contingency - Based on Completion Time of 450 Calendar Days

TLC Diversified

$5,419,106.00

PROJECT No. 6097484

IFBC No. 22-TA004046RP

BID TABULATION SUMMARY

BAYSHORE YACHT BASIN RELOCATION AND FORCE MAIN REPLACEMENT
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