

# MANATEE COUNTY GOVERNMENT INTENT TO AWARD

<b>IFB NO. / TITLE</b>	22-TA004318DJ Southwest Water Reclamation Facility Stormwater System Rehabilitation	<b>DATE POSTED</b>	MC _____ DS _____
<b>PROCUREMENT REPRESENTATIVE</b>	Dave Janney Senior Procurement Agent	<b>PROJECTED AWARD DATE</b>	January 24, 2023
<b>DEPARTMENT/DIVISION</b>	Public Works	<b>AUTHORIZED BY DATE</b>	Jacob Erickson, Purchasing Official

### NOTICE OF INTENT TO AWARD

The Manatee County Procurement Division provides notice of its intent to award a contract with Harris-McBurney Company for the provision of Southwest Water Reclamation Facility Stormwater System Rehabilitation.

### ENABLING/REGULATING AUTHORITY

Manatee County Procurement Ordinance, Sec 2-26.

### BACKGROUND/EVALUATION

The Scope of Work consists of re-establishing plant yard and swales to historical grades or grade per new design to convey stormwater to existing or new stormwater features for treatment and/or conveyance off site.

The solicitation was advertised on August 24, 2022, on the Manatee County website and DemandStar. It was also provided to the Manatee County Chamber of Commerce, the Manasota Black Chamber of Commerce, Gulf Coast Builders Exchange and Gulf Coast Latin Chamber of Commerce for release to their members and in the Bradenton Herald and Tempo News newspapers. Responses were received from the following firms:

1. Harris-McBurney Company, Tampa, FL
2. TLC Diversified, Inc, Palmetto, FL

#### **EVALUATION SUMMARY:**

Harris-McBurney Company was the lowest responsible, responsive bidder(s). A bid tabulation of the results is attached to this Notice of Intent to Award.

#### **RECOMMENDATION**

The Procurement Division and the Public Works Department recommend award to Harris-McBurney Company.

<b>ATTACHMENTS (List in order of attached)</b>	Bid Tabulation	<b>COST</b>	\$1,795,234.24
--	----------------	-------------	----------------

TABULATION SHEET 22-TA004318DJ SOUTHWEST WATER RECLAMATION FACILITY STORMWATER SYSTEM REHABILITATION COUNTY PROJECT NO. 6036085				Harris McBurney		TLC Diversified	
Bidders must provide prices for each available line item for their bid to be considered responsive.							
ITEM #	BRIEF DESCRIPTION OF ITEMS	UNIT	ESTIMATED QUANTITY	UNIT PRICE 270 Calendar Days	EXTENDED AMOUNT 270 Calendar Days	UNIT PRICE 270 Calendar Days	EXTENDED AMOUNT 270 Calendar Days
<b>TOTAL BID</b>					<b>\$1,795,234.24</b>		<b>\$2,791,250.00</b>

<b>TABULATION SHEET</b> <b>22-TA004318DJ SOUTHWEST WATER RECLAMATION FACILITY STORMWATER</b> <b>SYSTEM REHABILITATION</b> <b>COUNTY PROJECT NO. 6036085</b>				<b>Harris McBurney</b>		<b>TLC Diversified</b>	
<b>Bidders must provide prices for each available line item for their bid to be considered responsive.</b>							
ITEM #	BRIEF DESCRIPTION OF ITEMS	UNIT	ESTIMATED QUANTITY	UNIT PRICE 270 Calendar Days	EXTENDED AMOUNT 270 Calendar Days	UNIT PRICE 270 Calendar Days	EXTENDED AMOUNT 270 Calendar Days
1	<b>MOBILIZATION/DEMOBILIZATION</b>	LS	1	\$161,000.00	\$161,000.00	\$216,500.00	\$216,500.00
2	<b>Site Work</b>						
2A	Silt Fence - Type III	LF	6355	\$3.00	\$19,065.00	\$7.00	\$44,485.00
2B	Silt Fence - Type IV	LF	890	\$7.40	\$6,586.00	\$17.00	\$15,130.00
3	Tree Protection	LF	600	\$11.84	\$7,104.00	\$20.50	\$12,300.00
4	Baled Hay or Straw	EA	800	\$83.16	\$66,528.00	\$26.50	\$21,200.00
5	Erosion Control Plan prepared by certified technician	LS	1	\$5,180.00	\$5,180.00	\$11,300.00	\$11,300.00
6	Construct Stabilized Gravel Entrance	SY	340	\$15.99	\$5,436.60	\$33.50	\$11,390.00
7	NPDES Construction General Permit, NOI, NOT, &	LS	1	\$5,180.00	\$5,180.00	\$16,800.00	\$16,800.00
8	Clearing & Grubbing	ACRE	4.84	\$9,207.74	\$44,565.46	\$28,500.00	\$137,940.00
9	Tree Removal, 12"+	EA	32	\$509.58	\$16,306.56	\$1,600.00	\$51,200.00
10	Saw Cut Existing Asphalt	LF	415	\$2.81	\$1,166.15	\$10.50	\$4,357.50
11A	Pavement Removal - Asphalt	SY	3211	\$7.11	\$22,830.21	\$22.00	\$70,642.00
11B	Pavement Removal - Concrete	SY	50	\$38.05	\$1,902.50	\$40.00	\$2,000.00
11C	Pavement Removal - Gravel	SY	63	\$14.49	\$912.87	\$47.00	\$2,961.00
12A	Storm Structure Removal - Ditch Bottom Inlet	EA	1	\$1,397.70	\$1,397.70	\$7,350.00	\$7,350.00
12B	Storm Structure Removal - Mitered End Section	EA	1	\$698.85	\$698.85	\$6,400.00	\$6,400.00
13A	Pipe Removal - Stormwater	LF	65	\$53.76	\$3,494.40	\$67.00	\$4,355.00
13B	Pipe Removal - Abandoned Sanitary Force Main	LF	1065	\$35.73	\$38,052.45	\$52.00	\$55,380.00
13C	Cap & Grout Fill - Abandoned 20-inch Sanitary Force Main	LF	725	\$40.39	\$29,282.75	\$52.00	\$37,700.00
14	Clean Existing Storm System	LF	1845	\$11.37	\$20,977.65	\$24.50	\$45,202.50
15	Fence Removal	LF	1065	\$6.56	\$6,986.40	\$10.50	\$11,182.50
16	Dewatering Headworks Pond	LS	1	\$10,650.89	\$10,650.89	\$25,800.00	\$25,800.00
17	Underground Utility Identification and Protection	LS	1	\$10,871.00	\$10,871.00	\$21,800.00	\$21,800.00
18	Adjust Existing Valve Boxes and Vaults to Finished Grade	LS	1	\$3,882.50	\$3,882.50	\$3,400.00	\$3,400.00
19	Earthwork - Excavation	CY	11850	\$11.74	\$139,119.00	\$18.00	\$213,300.00
20	Earthwork - Establishing Grade	SY	25750	\$4.22	\$108,665.00	\$9.00	\$231,750.00
21	Sodding	SY	24200	4.13	\$99,946.00	\$8.00	\$193,600.00
22A	Reinforced Concrete Pipe - 18" RCP	LF	273	\$131.66	\$35,943.18	\$185.00	\$50,505.00
22B	Reinforced Concrete Pipe - 14" x 23" ERCP	LF	114	\$209.89	\$23,927.46	\$208.00	\$23,712.00
23A	Pre-Cast Inlets - Type "E" with Double Traversable Slot	EA	2	\$12,490.98	\$24,981.96	\$25,800.00	\$51,600.00
23B	Pre-Cast Inlets - Type "E" with Single Traversable Slot	EA	1	\$12,490.98	\$12,490.98	\$22,300.00	\$22,300.00
23C	Pre-Cast Inlets - Type "H"	EA	1	\$12,549.83	\$12,549.83	\$16,900.00	\$16,900.00
23D	Pre-Cast Inlets - Type "F"	EA	1	\$11,447.73	\$11,447.73	\$12,800.00	\$12,800.00
24	New Storm Connections to Existing Structures, Pipes	EA	2	\$3,019.80	\$6,039.60	\$18,200.00	\$36,400.00
25A	Concrete Mitered End Section - 18"	EA	3	\$2,501.14	\$7,503.42	\$11,000.00	\$33,000.00
25B	Concrete Mitered End Section - 12" x 18"	EA	2	\$2,400.83	\$4,801.66	\$11,000.00	\$22,000.00
25C	Concrete Mitered End Section - 14" x 23"	EA	3	\$2,534.58	\$7,603.74	\$11,000.00	\$33,000.00
25D	Concrete Mitered End Section - 19" x 30"	EA	2	\$2,802.08	\$5,604.16	\$11,500.00	\$23,000.00
26	Concrete Flume	SY	25	\$183.15	\$4,578.75	\$127.00	\$3,175.00
27	Riprap Pad	SY	171	\$35.80	\$6,121.80	\$81.50	\$13,936.50
28	Stabilized Subgrade - 8"	SY	3785	\$30.80	\$116,578.00	\$22.00	\$83,270.00
29	Limerock Base - 8"	SY	3369	\$40.43	\$136,208.67	\$33.50	\$112,861.50
30	Prime Coat	SY	3324	\$0.89	\$2,958.36	\$1.00	\$3,324.00
31	Asphalt - 3" SP-12.5	SY	3324	\$35.36	\$117,536.64	\$52.00	\$172,848.00
32	Steel Reinforced Concrete - 6"	SY	45	\$296.00	\$13,320.00	\$196.00	\$8,820.00
33	Gravel Access Road	SY	63	\$17.75	\$1,118.25	\$177.50	\$11,182.50
34A	Concrete Curb - Type "F" with Gutter	LF	850	\$38.98	\$33,133.00	\$60.00	\$51,000.00
34B	Concrete Curb - 12" Ribbon	LF	630	\$29.10	\$18,333.00	\$69.00	\$43,470.00
35	Chainlink Fence	LF	1100	\$60.55	\$66,605.00	\$56.00	\$61,600.00
36	Cantilever Slide Gate	EA	1	\$1,702.00	\$1,702.00	\$38,000.00	\$38,000.00
37	Building Permit Allowance	LS	1	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
38	Record Drawings	LS	1	\$121,656.00	\$121,656.00	\$131,870.00	\$131,870.00
<b>SUBTOTAL</b>					<b>\$1,632,031.13</b>		<b>\$2,537,500.00</b>
39	Contract Contingency	10%			\$163,203.11		\$253,750.00
<b>TOTAL BID</b>					<b>\$1,795,234.24</b>		<b>\$2,791,250.00</b>