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9000 Town Center Parkway 
Lakewood Ranch, FL  34202 
purchasing@mymanatee.org 
 
Solicitation Addendum 

 
 
Addendum No.:   1 
Solicitation No.:   26-R090185AF 
Solicitation Title: Professional Architectural and Engineering Design Services 

Southeast Water Reclamation Facility – Laboratory 
Improvements 

Addendum Date:    June 10, 2026 
Procurement Contact:   Ashley Forrest, Procurement Agent III   
 
Request for Qualifications (RFQ) No. 26-R090185AF is amended as set forth herein. 
Responses to questions posed by prospective bidders are provided below. This Addendum is 
hereby incorporated into and made a part of RFQ No. 26-R090185AF. 
 
The deadline to submit all inquiries concerning interpretation, clarification or additional 
information pertaining to this RFQ was June 9, 2026, at 10:00 AM ET.  
 
QUESTIONS AND RESPONSES:  
 
Q1.  If known, when is this project expected to go to bid for contractors and what is the 
expected start date for construction? 
R1. The project is expected to be advertised around August 2026. Construction is expected to 
begin in the third quarter of 2027. 
 
Q2. Being that Carollo provided the future laboratory evaluation study, will they be 
allowed to submit qualifications for the design? 
R2. The County will evaluate all proposals submitted by responsive and responsible proposers. 
 
NOTE:  
Deleted items will be struck through, added or modified items will be underlined. All other terms 
and conditions remain as stated in the RFQ. 

INSTRUCTIONS: 
Receipt of this Addendum must be acknowledged as instructed in the solicitation document. 
Failure to acknowledge receipt of this Addendum may result in the response being deemed non-
responsive. 
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END OF ADDENDUM  
 
AUTHORIZED FOR RELEASE  
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