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MANATEE COUNTY GOVERNMENT 
INTENT TO AWARD 

IFB NO. / TITLE 

24-TA005085CD: Potable
Water Main Materials for
Upper Manatee River Road
Project

DATE POSTED MC __________
 

DS _________ 

PROCUREMENT 
REPRESENTATIVE 

Chris Daley, Procurement 
Project Manager 

PROJECTED
AWARD DATE Decembef 12, 2023

DEPARTMENT/DIVISION Public Works/ Project
Management Division 

AUTHORIZED BY 
DATE 

Jacob Erickson, Purchasing Official 
NOTICE OF INTENT TO AWARD 

The Manatee County Procurement Division provides notice of its intent to award a purchase order with Core and 
Main, LP for the provision of Potable Water Main Materials for Upper Manatee River Road Project. 

ENABLING/REGULATING AUTHORITY 

Manatee County Procurement Ordinance, Sec 2-26. 

BACKGROUND/EVALUATION 

The materials included in this award include over 12,000 linear feet of 42-inch ductile iron water main pipe, various 
quantities of 24-inch to 6-inch ductile iron water main pipe, 42-inch valves, 24-inch valves, and various accessories 
for 42-inch down to 6-inch. 

The solicitation was advertised on November 15, 2023 on the Manatee County website and DemandStar.   Responses 
were received from the following firms:  

1. Core and Main, LP, Sarasota, FL
2. Fortline Inc., Dallas, TX
3. Ferguson Waterworks, Sarasota, FL

The following firms were deemed non-responsive: Empire Pipe and Supply Company, Inc., Sanford, FL 

EVALUATION SUMMARY:  

Core and Main, LP is the lowest responsible, responsive bidder(s).  A bid tabulation of the results is attached to this 
Notice of Intent to Award. 

RECOMMENDATION 
The Procurement Division and the Public Works Department/ Project Management Division recommend award to 
Core and Main, LP. 

ATTACHMENTS 
(List in order of attached) 

Bid Tabulation COST $7,025,939.58 
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