

1112 Manatee Avenue West Bradenton, FL 34205 purchasing@mymanatee.org

Solicitation Addendum

Addendum No.: 3

Solicitation No.: 23-TA004457LP

Project No.: 6022387, 6097483, 6097482

Solicitation Title: MLS Tidevue Electrical Rehabilitation, MLS 1D Electrical

Rehabilitation, MLS 5 Electrical Rehabilitation.

Addendum Date: January 26, 2023

Procurement Contact: Leslie Peer

IFBC 22-TA004457LP is amended as set forth herein. Responses to questions posed by prospective bidders are provided below. This Addendum is hereby incorporated in and made a part of IFBC 22-TA004457LP.

The deadline to submit all inquiries concerning interpretation, clarification or additional information pertaining to this IFBC was January 3, 2023.

REPLACE:

SECTION B, BID FORMS, APPENDIX K, BID PRICING FORM

Replace Appendix K Bid Pricing Form with Appendix K Bid Pricing Form Revised, issued with this Addendum 3.

NOTE:

Deleted items will be struck through, added or modified items will be <u>underlined</u>. All other terms and conditions remain as stated in the IFBC.

INSTRUCTIONS:

Receipt of this Addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

END OF ADDENDUM

AUTHORIZED FOR RELEASE

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS) <u>TIDEVUE</u> ELECTRICAL REHABILITATION COUNTY PROJECT NO. 6022387- REVISED

ITEM #		UNIT	ESTIMATED QUANTITY	UNIT BID PRICE BID A 547 CALANDAR DAYS	EXTENDED PRICE BID A	UNIT BID PRICE BID B 507 CALANDAR DAYS	EXTENDED PRICE BID B
1	MOBILIZATION/DEMOBILIZATION	LS	1				
2	Site Work						
	Erosion and Sedimentation Control	LS	1				
	Site Demolition	LS	1				
2-3	Site Improvements	LS	1				
	Bollards	EA	8				
	Asphalt Restoration	SF	100				
	Landscape Stone, 3" deep	CF	24				
	Sodding	SF	2000				
	Site Utilities	LS	1				
2 1		Lo	1				
3	Mechanical Improvements						
	Site Demolition	LS	1				
	Gate Valve	EA	3				
	16-Inch Ductile Iron Pipe (Above & Below Ground)	LF	45				
	16" 90o Bend, Long Radius	EA	3				
	16" 45o Bend	EA	2				
	16" Sleeve MJ	EA	1				
	16" Wye MJ x PE	EA	1				
	16" Spool Piece	EA	2				
	16" Tee	EA	1				
	2-inch ARV	EA	1				
	Pipe Supports	EA	2				
3-12	Miscellaneous Mechanical (Gaskets, Coatings, Sealants etc.)	LS	1				
4	Structural and Architectural						
	Excavation and Backfill	CY	84				
	Concrete Building (Includes HVAC)	LS	1				
	Reinforced Concrete Slabs on Grade	CY	10				
	Reinforced Concrete Entry Pads	CY	5				
4E	Piping Slab on Grade	CY	2				

Bidder:			

^{*}To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fields

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS) <u>TIDEVUE</u> ELECTRICAL REHABILITATION COUNTY PROJECT NO. 6022387- REVISED

				UNIT BID PRICE		UNIT BID PRICE	
		UNIT	ESTIMATED	BID A 547		BID B 507	
		01111	QUANTITY	CALANDAR	EXTENDED	CALANDAR	EXTENDED
ITEM #	BRIEF DESCRIPTION OF ITEMS			DAYS	PRICE BID A	DAYS	PRICE BID B
4F	Miscellaneous (Vapor Barrier, Caulk, Waterstop, Expansion Material	LS	1				
5	Instrumentation and Controls						
5A	Field Cabinets and Instrumentation	LS	1				
5B	Alarm Silence Station	LS	1				
5C	Field Instrumentation	LS	1				
6	Electrical						
	Demolition	LS	1				
6B	VFD's	EA	3				
	Motor Control Centers	EA	3				
	Pull, Junction and Terminal Boxes	EA	5				
6E	Rigid Conduit	LF	2600				
6F	Low Voltage Cables	LF	8500				
6G	Instrumentation Cable	LF	550				
6H	Grounding and Bonding	EA	2				
6I	Cable Trays	LF	93				
6J	Underground Ductbanks - Concrete	CY	1				
6K	Underground Ductbanks - Excavation and Backfill	CY	39				
6L	Low Voltage Receptacles	EA	20				
6M	Snap Switches	EA	2				
6N	Disconnect Switches	EA	2				
6O	Dry Transformers	EA	1				
6P	Panelboards	EA	1				
6Q	General Miscellaneous Electric	LS	1				
7	Lighting Allowance	LS	1	*-,	\$5,000.00		\$5,000.00
8	Permit Allowance	LS	1	. /	\$5,000.00	\$5,000.00	\$5,000.00
9	Record Drawings	LS	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
	SUBTOTAL						
10	CONSTRUCTION CONTINGENCY COUNTY AUTHORIZED USE ONLY (10% OF SUBTOTAL PRICE)						

UPDATED

Bidder:			

Signature:_____

^{*}To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fields

	APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS) <u>TIDEVUE</u> ELECTRICAL REHABILITATION COUNTY PROJECT NO. 6022387- REVISED								
ITEM #	UNIT BID PRICE ESTIMATED BID A 547 QUANTITY CALANDAR EXTENDED CALANDAR EXTENDED								
TOTAL BID FOR MLS TIDEVUE									

Bidder:			

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS) $\underline{1D}$ ELECTRICAL REHABILITATION COUNTY PROJECT NO. 6097483 -REVISED

			0077703 -KE	1222		1	
ITEM #	BRIEF DESCRIPTION OF ITEMS	UNIT	ESTIMATED QUANTITY	UNIT BID PRICE BID A 547 CALANDAR DAYS	EXTENDED PRICE BID A	UNIT BID PRICE BID B 507 CALANDAR DAYS	EXTENDED PRICE BID B
1	MOBILIZATION/DEMOBILIZATION	LS	1				
2	Site Work						
2-1	Erosion and Sedimentation Control	LS	1				
2-2	Site Demolition	LS	1				
2-3	Site Improvements						
2-3-A	Sidewalk	SF	45				
2-3-B	Bollard	EA	3				
2-3-C	Concrete Pavement	SF	17				
2-3-D	Landscape Stone 3-inches Deep	CF	24				
2-3-E	Sodding	SF	1000				
	Site Utilities						
2-3-F	6-inch Subdrain	LF	40				
2-3-G	Yard Inlet	EA	2				
2-3-Н	Downspout Adapter & Modifications	EA	1				
2-3-I	Inlet Modifications	EA	1				
2-3-J	Concrete Equipment Pad, Transformer	EA	1				
2-3-K	Emergency Shower/Eyewash	LS	1				
3	Structural and Architectural						
3-1	Excavation and Backfill	CY	50				
3-2	Concrete Building	LS	1				
	Reinforced Concrete Slabs on Grade	CY	2				
3-4	Reinforced Concrete Entry Pads	CY	4				
3-5	Miscellaneous (Vapor Barrier, Post Applied Anchor Bolts, Caulk, Sealant, Waterstop & Expansion Joint Material)	LS	1				
4	Instrumentation and Controls						
	Field Cabinets and Instrumentation	LS	1				
4-2	Alarm Silence Station	LS	1				
4-3	Field Instrumentation	LS	1				

Bidder:		

Signature:_____

^{*}To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fields

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS) <u>1D</u> ELECTRICAL REHABILITATION COUNTY PROJECT NO. 6097483 -REVISED

			009/483 -KE	VISED			•	
ITEM #	BRIEF DESCRIPTION OF ITEMS	UNIT	ESTIMATED QUANTITY	UNIT BID PRICE BID A 547 CALANDAR DAYS	EXTENDED PRICE BID A	UNIT BID PRICE BID B 507 CALANDAR DAYS	EXTENDED PRICE BID B	
5	Electrical							
<u>5.1</u>	Demolition	LS	1					UPDATE
<u>5.2</u>	VFD's	EA	3					UPDATE
<u>5.3</u>	Motor Control Centers	EA	3					UPDATE
<u>5.4</u>	Pull, Junction and Terminal Boxes	EA	5 <u>6</u>					UPDATE
	Rigid Conduit	LF	2600 <u>3200</u>					UPDATE
<u>5.6</u>	Low Voltage Cables	LF	8500 <u>11800</u>					UPDATE
	Instrumentation Cable	LF	550 <u>740</u>					UPDATE
<u>5.8</u>	Grounding and Bonding	EA	2 <u>3</u>					UPDATE
<u>5.9</u>	Cable Trays	LF	93					UPDATE
<u>5.10</u>	Underground Ductbanks - Concrete	CY	1 6					UPDATE
<u>5.11</u>	Underground Ductbanks - Excavation and Backfill	CY	39					UPDATE
5.12	Low Voltage Receptacles	EA	20					UPDATE
5.13	Snap Switches	EA	2					UPDATE
<u>5.14</u>	Disconnect Switches	EA	2					UPDATE
<u>5.15</u>	Dry Transformers	EA	1					UPDATE
<u>5.16</u>	Panelboards	EA	1					UPDATE
<u>5.17</u>	General Miscellaneous Electric	LS	1					UPDATE
6	Lighting Allowance	LS	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	+
7	Permit Allowance	LS	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	1
8	Record Drawings	LS	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	1
	SUBTOTAL							UPDATE
9	CONSTRUCTION CONTINGENCY COUNTY AUTHORIZED USE ONLY (10% OF SUBTOTAL PRICE)							
	TOTAL BID FOR MLS 1D							

Bidder:		

^{*}To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fields

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS) <u>5</u> ELECTRICAL REHABILITATION COUNTY PROJECT NO. 6097482- REVISED

	0001(11	11100	10.00	UNIT BID		UNIT BID	
				PRICE BID		PRICE BID B	
			ESTIMATE	A 630		590	
			D		EXTENDED	CALANDAR	EXTENDED
ITEM #	BRIEF DESCRIPTION OF ITEMS	UNIT		DAYS	PRICE BID A	DAYS	PRICE BID B
IIIII #	DRIEF DESCRIPTION OF TEMS	UNII	QUANTITI	DATS	T KICE DID A	DATS	TRICE DID D
1	MOBILIZATION/DEMOBILIZATION	LS	1				
1	WODIEIZATION	LS	1				
2	Site Work						
2-1	Erosion and Sedimentation Control	LS	1				
2-2	Site Demolition	LS	1				
2-3	Site Improvements						
2-3-A	Compacted Aggregate 6 inches	CF	450				
2-3-B	Concrete Equipment Pad	EA	1				
3	Structural and Architectural						
3-1	Excavation and Backfill	CY	50				
3-2	Auger Pile Drill Shaft Piers	VLF	120				
3-3	PreCast Concrete Building	LS	1				
3-4	Reinforced Concrete Footings	CY	2				
3-5	Reinforced Concrete Piers	EA	2				
3-6	Reinforced Concrete Stair Support Pads	CY	4				
3-7	Reinforced Concrete Elevated Slab	CY	20				
3-8	Reinforced Concrete Beams	CY	20				
3-9	Aluminum Columns	LF	12				
3-10	Aluminum Beams and Stringers	LF	70				
3-11	Aluminum Grating	SF	25				
3-12	Aluminum Stairs	RISER	24				
3-13	Aluminum Guardrail	LF	180				
3-14	Ceramic Roof Tile	SF	275				

Bidder:			
Signature:			

^{*}To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fields

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS) <u>5</u> ELECTRICAL REHABILITATION COUNTY PROJECT NO. 6097482- REVISED

				UNIT BID		UNIT BID	
				PRICE BID		PRICE BID B	
			ESTIMATE	A 630		590	
			D	CALANDAR	EXTENDED	CALANDAR	EXTENDED
ITEM#		UNIT	QUANTITY	DAYS	PRICE BID A	DAYS	PRICE BID B
3-15	Miscellaneous - Anchor Bolds, Post Applied Anchor Bolts, Caulk Sealant	LS	1				
	·						
4	Instrumentation and Controls						
4-1	Field Cabinets and Instrumentation	LS	1				
4-2	Alarm Silence Station	LS	1				
4-3	Field Instrumentation	LS	1				
5	Electrical						
	Demolition	LS	1				
	VFD's	EA	3				
	Motor Control Centers	EA	3				
	Pull, Junction and Terminal Boxes	EA	5				
	Rigid Conduit	LF	2600				
	Low Voltage Cables	LF	8500				
	Instrumentation Cable	LF	550				
	Grounding and Bonding	EA	2				
	Cable Trays	LF	93				
	Underground Ductbanks - Concrete	CY	1				
	Underground Ductbanks - Excavation and Backfill	CY	39				
	Low Voltage Receptacles	EA	20				
	Snap Switches	EA	2				
	Disconnect Switches	EA	2				
	Dry Transformers	EA	1				
	Panelboards	EA	1				
	General Miscellaneous Electric	LS	1				

Signature:	Bidder:_								
	Signature	:							

^{*}To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fields

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS) 5 ELECTRICAL REHABILITATION **COUNTY PROJECT NO. 6097482- REVISED** UNIT BID UNIT BID PRICE BID B PRICE BID **ESTIMATE** A 630 590 CALANDAR EXTENDED **CALANDAR** D **EXTENDED** QUANTITY PRICE BID A PRICE BID B ITEM# **BRIEF DESCRIPTION OF ITEMS** UNIT DAYS DAYS \$5,000.00 LS \$5,000.00 \$5,000.00 \$5,000.00 6 **Lighting Allowance** \$5,000.00 \$5,000.00 \$5,000.00 7 Permit Allowance LS \$5,000.00 \$5,000.00 \$5,000.00 8 **Record Drawings** LS \$5,000.00 \$5,000.00 **UPDATED SUBTOTAL** CONSTRUCTION CONTINGENCY COUNTY AUTHORIZED USE ONLY (10% 9 OF SUBTOTAL PRICE)

Bidder:_____
Signature:

TOTAL BID FOR MLS 5

^{*}To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fields

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS) <u>TIDEVUE</u> ELECTRICAL REHABILITATION, MLS <u>1D</u> ELECTRICAL REHABILITATION, MLS <u>5</u> ELECTRICAL REHABILITATION COUNTY PROJECT NO. 6022387 / 6097482 - REVISED

	MLS 5 ELECTRICAL REHABILITA	1011	COUNTTING	9ECT 110: 0022507	7 00274037 0027402	REVISED	
ITEM#	BRIEF DESCRIPTION OF ITEMS	UNIT		UNIT BID PRICE BID A 547 CALANDAR DAYS	EXTENDED PRICE BID A	UNIT BID PRICE BID B 507 CALANDAR DAYS	EXTENDED PRICE BID B
	MLS TIDEVUE E	LECT	TRICAL RE	HABILITATION	N PROJECT		
1	MOBILIZATION/DEMOBILIZATION	LS	1				
2	Site Work						
2-1	Erosion and Sedimentation Control	LS	1				
2-2	Site Demolition	LS	1				
2-3	Site Improvements						
2-3-A	Bollards	EA	8				
2-3-B	Asphalt Restoration	SF	100				
2-3-C	Landscape Stone, 3" deep	CF	24				
2-3-D	Sodding	SF	2000				
2-4	Site Utilities	LS	1				
3	Mechanical Improvements						
3-1	Site Demolition	LS	1				
3-2	Gate Valve	EA	3				
3-3	16-Inch Ductile Iron Pipe (Above & Below Ground)	LF	45				
3-4	16" 90o Bend, Long Radius	EA	3				
3-5	16" 45o Bend	EA	2				
3-6	16" Sleeve MJ	EA	1				
3-7	16" Wye MJ x PE	EA	1				
3-8	16" Spool Piece	EA	2				
3-9	16" Tee	EA	1				
3-10	2-inch ARV	EA	1				
3-11	Pipe Supports	EA	2				
3-12	Miscellaneous Mechanical (Gaskets, Coatings, Sealants etc.)	LS	1				
4	Structural and Architectural						
4A	Excavation and Backfill	CY	84				
4B	Concrete Building (Includes HVAC)	LS	1				
4C	Reinforced Concrete Slabs on Grade	CY	10				
4D	Reinforced Concrete Entry Pads	CY	5				
4E	Piping Slab on Grade	CY	2				
4F	Miscellaneous (Vapor Barrier, Caulk, Waterstop, Expansion N		1				
	Tribothanoous (1 apoi Barrier, Caurk, Waterstop, Expansion N	20	1				
5	Instrumentation and Controls						
	instrumentation and Controls						l

Bidder:			

Signature:

^{*}To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fields

					ī	ī	
ITEM#	BRIEF DESCRIPTION OF ITEMS	UNIT	ESTIMATED QUANTITY	UNIT BID PRICE BID A 547 CALANDAR DAYS	EXTENDED PRICE BID A	UNIT BID PRICE BID B 507 CALANDAR DAYS	EXTENDED PRICE BID B
5A	Field Cabinets and Instrumentation	LS	1				
5B	Alarm Silence Station	LS	1				
5C	Field Instrumentation	LS	1				
6	Electrical						
6A	Demolition	LS	1				
6B	VFD's	EA	3				
6C	Motor Control Centers	EA	3				
6D	Pull, Junction and Terminal Boxes	EA	5				
6E	Rigid Conduit	LF	2600				
6F	Low Voltage Cables	LF	8500				
6G	Instrumentation Cable	LF	550				
6H	Grounding and Bonding	EA	2				
6I	Cable Trays	LF	93				
6J	Underground Ductbanks - Concrete	CY	1				
6K	Underground Ductbanks - Excavation and Backfill	CY	39				
6L	Low Voltage Receptacles	EA	20				
6M	Snap Switches	EA	2				
6N	Disconnect Switches	EA	2				
6O	Dry Transformers	EA	1				
6P	Panelboards	EA	1				
6Q	General Miscellaneous Electric	LS	1				
7	Lighting Allowance	LS	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
8	Permit Allowance	LS	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
9	Record Drawings	LS	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
		CTRIC	CAL REHA	BILITATION PR	ROJECT		
TOPICA #			ESTIMATE D QUANTITY	UNIT BID PRICE BID A 547 CALANDAR DAYS	EXTENDED PRICE BID A	UNIT BID PRICE BID B 507 CALANDAR DAYS	EXTENDED PRICE BID B
ITEM #	BRIEF DESCRIPTION OF ITEMS	UINIT	QUANTITY	DAIS	T KICE DID A	DAIS	T KICE DID B
1	MODILIZATION/DEMODILIZATION	1.0	1				
1	MOBILIZATION/DEMOBILIZATION	LS	1				
	Site Work						
2	Erosion and Sedimentation Control	LS	1				
2-1	Erosion and Sedimentation Control	LS	1				

Bidder:		

Signature:

^{*}To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fields

ITEM#	BRIEF DESCRIPTION OF ITEMS	UNIT	ESTIMATED QUANTITY	UNIT BID PRICE BID A 547 CALANDAR DAYS	EXTENDED PRICE BID A	UNIT BID PRICE BID B 507 CALANDAR DAYS	EXTENDED PRICE BID B
2-2 S	Site Demolition	LS	1				
2-3	Site Improvements						
2-3-A S	Sidewalk	SF	45				
2-3-В В	Bollard	EA	3				
2-3-C	Concrete Pavement	SF	17				
2-3-D L	andscape Stone 3-inches Deep	CF	24				
2-3-E S	Sodding	SF	1000				
	Site Utilities						
2-3-F 6	-inch Subdrain	LF	40				
2-3-G Y	Yard Inlet	EA	2				
2-3-Н Г	Downspout Adapter & Modifications	EA	1				
2-3-I Ir	nlet Modifications	EA	1				
2-3-J C	Concrete Equipment Pad, Transformer	EA	1				
2-3-K E	Emergency Shower/Eyewash	LS	1				
3	Structural and Architectural						
3-1 E	Excavation and Backfill	CY	50				
3-2 C	Concrete Building	LS	1				
3-3 R	Reinforced Concrete Slabs on Grade	CY	2				
3-4 R	Reinforced Concrete Entry Pads	CY	4				
	Miscellaneous (Vapor Barrier, Post Applied Anchor Bolts, Caulk, Sealant, Waterstop & Expansion Joint Material)	LS	1				
4	Instrumentation and Controls						
	Field Cabinets and Instrumentation	LS	1				
	Alarm Silence Station	LS	1				
4-3 F	Field Instrumentation	LS	1				
5	Electrical						
<u>5.1</u> D	Demolition	LS	1				U
	/FD's	EA	3				U
<u>5.3</u> N	Motor Control Centers	EA	3				U
<u>5.4</u> P	Pull, Junction and Terminal Boxes	EA	<u> 5 6</u>				Ţ

Bidder:			

Signature:

^{*}To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fields

APPENDIX K, BID PRICING FOR MASTER LIFT STATION (MLS) <u>TIDEVUE</u> ELECTRICAL REHABILITATION, MLS <u>1D</u> ELECTRICAL REHABILITATION, MLS <u>1D</u> ELECTRICAL REHABILITATION, MLS <u>5 ELECTRICAL REHABILITATION</u> COUNTY PROJECT NO. 6022387 / 6097482 - REVISED

ITEM#	BRIEF DESCRIPTION OF ITEMS	UNIT	ESTIMATED QUANTITY	UNIT BID PRICE BID A 547 CALANDAR DAYS	EXTENDED PRICE BID A	UNIT BID PRICE BID B 507 CALANDAR DAYS	EXTENDED PRICE BID B	
5.5	Rigid Conduit	LF	2600 <u>3200</u>					UPDA'
5.6	Low Voltage Cables	LF	8500 11800					UPDA'
5.7	Instrumentation Cable	LF	550 740					UPDA
5.8	Grounding and Bonding	EA	23					UPDA'
5.9	Cable Trays	LF	93					UPDA'
5.10	Underground Ductbanks - Concrete	CY	1 6					UPDA'
5.11	Underground Ductbanks - Excavation and Backfill	CY	39					UPDA'
5.12	Low Voltage Receptacles	EA	20					UPDAT
5.13	Snap Switches	EA	2					UPDAT
5.14	Disconnect Switches	EA	2					UPDA
5.15	Dry Transformers	EA	1					UPDAT
5.16	Panelboards	EA	1					UPDA
5.17	General Miscellaneous Electric	LS	1					UPDAT
								Ī
6	Lighting Allowance	LS	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	Ī
7	Permit Allowance	LS	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	Ī
8	Record Drawings	LS	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	Ī
	MLS 5 ELEC	TRIC	AL REHAI	BILITATION PR				Ĭ
			ESTIMATE D	UNIT BID PRICE BID A 630 CALANDAR	EXTENDED	UNIT BID PRICE BID B 590 CALANDAR	EXTENDED	
ITEM #	BRIEF DESCRIPTION OF ITEMS	UNIT	QUANTITY	DAYS	PRICE BID A	DAYS	PRICE BID B	<u> </u>
1	MOBILIZATION/DEMOBILIZATION	LS	1					<u> </u>
2	Site Work							
2-1	Erosion and Sedimentation Control	LS	1					†
2-1	Site Demolition	LS	1					†
2-3	Site Improvements		-					†
2-3-A	Compacted Aggregate 6 inches	CF	450					†
2-3-A 2-3-B	Concrete Equipment Pad	EA	1					1
3	Structural and Architectural							<u> </u>
3-1	Excavation and Backfill	CY	50					
3-2	Auger Pile Drill Shaft Piers	VLF	120					

Bidder:			

^{*}To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fields

ITEM#	BRIEF DESCRIPTION OF ITEMS	UNIT	ESTIMATED QUANTITY	UNIT BID PRICE BID A 547 CALANDAR DAYS	EXTENDED PRICE BID A	UNIT BID PRICE BID B 507 CALANDAR DAYS	EXTENDED PRICE BID B
3-3	PreCast Concrete Building	LS	1				
3-4	Reinforced Concrete Footings	CY	2				
3-5	Reinforced Concrete Piers	EA	2				
3-6	Reinforced Concrete Stair Support Pads	CY	4				
3-7	Reinforced Concrete Elevated Slab	CY	20				
3-8	Reinforced Concrete Beams	CY	20				
3-9	Aluminum Columns	LF	12				
3-10	Aluminum Beams and Stringers	LF	70				
3-11	Aluminum Grating	SF	25				
3-12	Aluminum Stairs	RISE R	24				
3-13	Aluminum Guardrail	LF	180				
3-14	Ceramic Roof Tile	SF	275				
3-15	Miscellaneous - Anchor Bolds, Post Applied Anchor Bolts, Caulk Sealant	LS	1				
4	Instrumentation and Controls	T. C.					
4-1	Field Cabinets and Instrumentation	LS	1				
4-2	Alarm Silence Station	LS	1				
4-3	Field Instrumentation	LS	1				
5	Electrical						
3	Demolition	LS	1				
	VFD's	EA	3				
	Motor Control Centers	EA	3				
	Pull, Junction and Terminal Boxes	EA	5				
	Rigid Conduit	LF	2600				
	Low Voltage Cables	LF	8500				
	Instrumentation Cable	LF	550				
	Grounding and Bonding	EA	2				
	Cable Trays	LF	93				
	Underground Ductbanks - Concrete	CY	1				
	Underground Ductbanks - Excavation and Backfill	CY	39				
	Low Voltage Receptacles	EA	20				
	Snap Switches	EA	20				
	Disconnect Switches	EA	2				
	Disconnect Switches	ĽΑ					

Bidder:			

^{*}To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fields

ITEM#	BRIEF DESCRIPTION OF ITEMS	UNIT	ESTIMATED QUANTITY	UNIT BID PRICE BID A 547 CALANDAR DAYS	EXTENDED PRICE BID A	UNIT BID PRICE BID B 507 CALANDAR DAYS	EXTENDED PRICE BID B
	Dry Transformers	EA	1				
	Panelboards	EA	1				
	General Miscellaneous Electric	LS	1				
6	Lighting Allowance	LS	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
7	Permit Allowance	LS	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
8	Record Drawings	LS	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
	SUBTOTAL COMBINED						
	CONSTRUCTION CONTINGENCY COUNTY						
	AUTHORIZED USE ONLY (10% OF SUBTOTAL						
	PRICE)						
TOTAL COMBINED BID FOR MLS TIDEVUE, MLS 1D, AND							
	MLS 5 ELECTRICAL REHABILITATION						

UPDATED

Bidder:			

^{*}To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency and total bid price fields