



1112 Manatee Avenue West  
Bradenton, FL 34205  
[purchasing@mymanatee.org](mailto:purchasing@mymanatee.org)

## Solicitation Addendum

---

Addendum No.: 4  
Solicitation No.: 23-TA004498SAM  
Project No.: 6050711  
Solicitation Title: Cortez Booster Pump Station Upgrades  
Addendum Date: February 15, 2023  
Procurement Contact: Sherri Meier, Procurement Team Leader

**IFBC 23-TA004498SAM is amended as set forth herein. Responses to questions posed by prospective bidders are provided below. This Addendum is hereby incorporated in and made a part of IFBC 23-TA004498SAM.**

**The deadline to submit all inquiries concerning interpretation, clarification or additional information pertaining to this IFBC was February 7, 2023.**

### **REPLACE:**

#### **SECTION B, BID FORMS, APPENDIX K, BID PRICING FORM**

Replace Section B, Bid Forms, Appendix K, Bid Pricing Form with Appendix K, Bid Pricing Form 2<sup>nd</sup> Revision attached to this Addendum No. 4.

### **ADD:**

#### **SECTION B, BID FORMS, APPENDIX K, BID PRICING FORM (FILLABLE)**

Add Section B, Bid Forms, Appendix K, Bid Pricing Form (Fillable) incorporated into this IFBC and available for a download as a separate attachment.

### **NOTE:**

Deleted items will be ~~struck through~~, added or modified items will be underlined. All other terms and conditions remain as stated in the IFBC.

**INSTRUCTIONS:**

Receipt of this Addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

**END OF ADDENDUM**

AUTHORIZED FOR RELEASE

**APPENDIX K, BID PRICING FORM 2nd REVISION**  
**INVITATION FOR BID CONSTRUCTION 23-TA004498SAM**  
**CORTEZ BOOSTER PUMP STATION UPGRADES**  
**PROJECT NO.6050771**

\*To be considered responsive, Bidders must provide prices for each line item and it is the sole responsibility of the Bidder to correctly calculate and manually enter all sub-total, contingency, and total bid price fields.

ITEM #	BRIEF DESCRIPTION OF ITEMS	UNIT	ESTIMATED QUANTITY	UNIT BID PRICE	AMOUNT
1	<b>MOBILIZATION/DEMOBILIZATION</b>	LS	1		
2	<b>Site Work</b>	LS	1		
3	<b>Demolition</b>				
3A	Concrete Vault	EA	1		
3B	Valving and Piping	LS	1		
4	<b>Mechanical Improvements</b>				
4A	Pump and Motor Replacement (Pumps #1, 2 & 3)	EA	3		
4A.1	Spare Pump & Motor	EA	1		
4B	24-inch Butterfly Valve	EA	2		
4C	12-inch Gate Valve	EA	1		
4D	24-inch Pressure Sustaining Valve	EA	1		
4E	24-inch Ductile Iron Pipe	LF	152		
4F	24-inch Blind Flange	EA	2		
4G	24-inch Plug	EA	1		
4H	24" 90 Degree Bend	EA	3		
4I	24" 11.25 Degree Bend	EA	1		
4J	24" x 24" Tee	EA	1		
4K	2-inch ARV	EA	2		
4L	Pipe Supports	EA	7		
4M	Bollards	EA	8		
4N	Equipment Pads	CY	4		
4O	Thrust Blocks	CY	10		
4P	Temporary By Passing Operation	LS	1		
4Q	24" BFV (Pneumatic Operated) and Valve Vault with Single Leaf Aluminum Access Hatch	LS	1		
4R	24" Tank Outlet Vortex Baffle	LS	1		
	<b>Mechanical Improvements - CROM TANK</b>				
4Q	Mixer	EA	1		
4R	Inlet Pipe at Crom Tank	LS	1		

Bidder: \_\_\_\_\_

Signature: \_\_\_\_\_

**APPENDIX K, BID PRICING FORM 2nd REVISION**  
**INVITATION FOR BID CONSTRUCTION 23-TA004498SAM**  
**CORTEZ BOOSTER PUMP STATION UPGRADES**  
**PROJECT NO.6050771**

5	<b>Instrumentation &amp; Controls</b>				
5A	Field Equipment	LS	1		
5B	Panel Equipment	LS	1		
5C	Network Modifications Cable	LS	1		
5D	Spare Parts	LS	1		
5E	System Integration, Start Up, Testing and Software Implementation	LS	1		
6	<b>Electrical</b>				
6A	VFD (Variable Frequency Drives)	EA	3		
6B	Motor Control Center with Main	EA	1		
6C	Electrical Demolition	LS	1		
6D	Temporary Wiring	LS	1		
6E	Safety Disconnects, Junction and Terminal Boxes	EA	4		
6F	Rigid Conduit	LF	1800		
6G	Low Voltage Cables	LF	6474		
6H	Instrumentation Cable	LF	100		
6I	<b>Grounding and Bonding (Equipment Ground part of Low Voltage Cables)</b>				
6I-1	Ground Rods	EA	3		
6I-2	Bare Copper Cable #8	<u>LF</u>	25		
6I-3	Insulated Cable #8	<u>LF</u>	40		
7	Permit Allowance	1 LS	1	\$5,000.00	\$5,000.00
8	Record Drawings	1 LS	1		
<b>SUBTOTAL FOR ITEMS 1 THRU 8</b>					
9	Contract Contingency (Used with prior County approval only)	10%	1		
<b>TOTAL BID FOR 280 DAY CONSTRUCTION COMPLETION (subtotal + Item 9)</b>					

Bidder: \_\_\_\_\_

Signature: \_\_\_\_\_