



1112 Manatee Avenue West
Bradenton, FL 34205
purchasing@mymanatee.org

Solicitation Addendum

Addendum No.:	1
Solicitation No.:	23-R081325CD
Project No.:	6054767 and 6054768
Solicitation Title:	Professional Project Development and Environmental (PD&E) Study for Ft. Hamer Road Expansion Project Projects
Addendum Date:	April 6, 2022
Procurement Contact:	Chris Daley, CPPO, CPPB- Procurement Project Manager

RFQ No. 23-R081325CD is amended as set forth herein. Responses to questions posed by prospective proposers are provided below. This addendum is hereby incorporated in and made a part of RFQ No. 23-R081325CD.

CHANGE TO:

ADVERTISEMENT PAGE, DATE, TIME, AND PLACE DUE

The Due Date and Time for submission of Proposals in response to this RFQ is ~~April 11, 2023~~ **April 13, 2023 by 3:00 P.M. ET.** Proposals must be delivered to the following location: Manatee County Administration Building, 1112 Manatee Ave. W., Suite 803, Bradenton, FL 34205 and time stamped by a Procurement representative by the Due Date and Time. Proposals will be opened immediately following the Due Date and Time at the Manatee County Administration Building, Suite 803.

CHANGE TO:

SECTION A, FIRST PARAGRAPH OF ARTICLE A.02, DUE DATE AND TIME

The Due Date and Time for submission of Proposals in response to this Request for Qualifications (RFQ) is ~~April 11, 2023~~ **April 13, 2023 by 3:00 P.M. ET.** Proposals must be delivered to the following location: Manatee County Administration Building, 1112 Manatee Ave. W., Suite 803, Bradenton, FL 34205 prior to the Due Date and Time.

Change to:

INFORMATION FOR PROPOSERS, SECTION A.36 SOLICITATION SCHEDULE:

Scheduled Item	Scheduled Date
Question and Clarification Deadline	April 3, 2023
Final Addendum Posted	April 4, 2023
Proposal Due Date and Time	April 11, 2023 <u>April 13, 2023</u> , by 3:00 PM
Technical Evaluation Meeting	April 26, 2023
Technical Evaluation Meeting	April 27, 2023
Interviews/Presentations/Demonstrations (if conducted)	May 3, 2023
Final Evaluation Meeting (if required)	May 4, 2023
Projected Award	June 2023

ADD:

ADD EXHIBIT 4- 2014 ENVIRONMENTAL IMPACT STATEMENT FOR FT. HAMER BRIDGE

2014 Environmental Impact Statement for Ft. Hamer Bridge is issued with this Addendum 1 and hereby added as Exhibit 4 to RFQ 23-R081325CD.

QUESTIONS AND RESPONSES:

Q1. RFP page 15, states, “*The Successful Proposer shall ensure all its electronic information, documents, applications, reports, and deliverables required in the proposal are in a format that meets the requirements of Section 508 of the Rehabilitation Act and best practices (W3C WCAG 2).*” Please clarify, does the proposal need to be 508 compliant upon initial submittal? Or are the deliverables resulting from the award of this RFQ required to be 508 compliant?

R1. Article A.35 requires the successful Proposer(s) to be 508-compliant with any deliverables resulting from any award of this RFQ.

Q2. The RFP states “From 2009 to 2015 Manatee County and their consultants prepared a PD&E and design for the current 2 lane Ft. Hammer Road bridge and roadway that currently exist”. Please provide that name of the consultant that assisted the County with preparing the previous PD&E study.

R2. URS Corporation prepared the previous 2014 Environmental Impact Statement.

Q3. Can the County provide a copy of the previous PD&E study referenced in the RFQ?

R3. The 2014 Environmental Impact Statement is issued with this Addendum 1.

Q4. Are there any bridge plans and/or additional plans available for the above-referenced project?

R4. No.

Q5. Regarding TAB 6 – RESPONDENT AND TEAM’S EXPERIENCE: Are resumes included in the 5-page limit?

R5. Yes.

Q6. In Exhibit 2, Proposal Response, F. Tab 6 – Respondent and Team’s Experience on p. 47 of the PDF, we are asked to “include a resume for each” key staff. However, that section is limited to 5 pages. Are resume outside the page limit or should we just include brief bios for the key staff to remain within the page limits?

R6. Bios for key staff should be brief, relevant to the project, and remain within the page limits.

Q7. I also want to ask who the County’s Project Manager will be?

R7. Anthony Russo will be the project manager.

NOTE:

Items that are ~~struck through~~ are deleted. Items that are underlined have been added or changed. All other terms and conditions remain as stated in the RFQ.

INSTRUCTIONS:

Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

END OF ADDENDUM

AUTHORIZED FOR RELEASE