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1112 Manatee Ave. West 
Bradenton, FL  34205 
purchasing@mymanatee.org 

Solicitation Addendum 

 
Addendum No.:   10 
Solicitation No.:   19-TA003162CD 
Project No.:   6086960 and 6045662 
Solicitation Title:  44th Avenue East Extension Project- from 45th Street East to I-75   
Addendum Date:   January 29, 2020 
Procurement Contact:  Chris Daley, CPPO, CPPB- Procurement Manager 

IFBC No. 19-TA003162CD is amended as set forth herein. Responses to questions posed by prospective 
bidders are provided below. This addendum is hereby incorporated in and made a part of IFBC No. 19-
TA003162CD. 
 
Replace: 
APPENDIX J, BID PRICING FORM, BID PRICING FORM PAGES APPENDIX J-1 THROUGH J-20  

 
Replace Bid Pricing form pages Appendix J-1 through J-20 with the Revised bid Pricing Form pages 
Appendix J-1 through J-20 that are issued with this Addendum 10. 
 
Replace: 
ELECTRONIC BID PRICING FORM  

 
Replace Electronic Bid Pricing Form with the Revised Electronic Bid Pricing Form issued with this 
Addendum 10. 
 
Replace: 
BID ATTACHMENT 2, SPECIAL PROVISIONS 
Replace Bid Attachment 2, Special Provisions with the Revised Bid Attachment 2, Special Provisions 
issued with this Addendum 10. 
 
Add 
BID ATTACHMENT 13, BARBED WIRE FENCE INSTALLATION 
Bid Attachment 13, Barbed Wire Fence Installation issued with this Addendum No. 10, is hereby 
incorporated into this IFBC. 
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Change to: 
RESPONSE TO QUESTION 11 ISSUED IN ADDENDUM NO. 8 
R11. Line Item #24, [FDOT 0120 6] – Embankment.  The Embankment quantity includes 1700 CY that will 
be required to fill and grade the existing pond on the north side of 44th Avenue East extending from 
approximately Sta 235+20 to Sta 236+90. The final grade of the pond area is to be consistent with the 
surrounding area and shall be restored with sod, to be paid for under separate pay item.  Work 
elements to be included in this pay item for this operation include dewatering/pumping the pond 
utilizing a sump to facilitate this process and backfilling the pond in 12” layers to a 90% Modified Proctor 
density. Removal of any vegetation in the bottom and sides of the pond are to be paid for separately 
under the Clearing and Grubbing pay item. This work shall be completed no later than February 16, 2021 
per the License Agreement with the property owner. 
 
 
Clarification of Engineer’s Changes: 
 
Bid Form- Adds a new pay item no. 138 for barbed wire fencing. 
 
Bid Attachment 13- Adds location of new barbed wire fencing along with the material and installation 
requirements. 
 
Special Provisions- Provides Clarification for the new barbed wire pay item No. 138. 
 
 
NOTE: Items that are struck through are deleted. Items that are underlined have been added or changed. 
All other terms and conditions remain as stated in the IFBC. 
 

End of Addendum 
 

INSTRUCTIONS: 
Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to 
acknowledge receipt of this Addendum may result in the response being deemed non-responsive. 
 

AUTHORIZED FOR RELEASE Chris Daley 

 



IFBC NO. 19-TA003162CD

ADDENDUM NO. 10

BID FORM
(Submit in Triplicate)

44th Avenue East Extension Project - from 45th Street East to I-75

Based on Completion Time of 900 Calendar Days

ROADWAY & BRIDGE

1. 0101 1 Mobilization (Includes both projects) 1.00 LS

2. 0102 1 Maintenance of Traffic (MOT), (Includes both Projects) 1.00 LS

3. 102-14 Traffic Control Officer 60.00 32.00 92.00 HR

4. 0102 60 WORK ZONE SIGN 335.00 335.00 ED

5. 0102 74  1

CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR 

LCD 744.00 744.00 ED

6. 0102 74  2 CHANNELIZING DEVICE, TYPE III, 6' 203.00 203.00 ED

7. 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 400.00 400.00 ED

8. 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 961.00 961.00 EA

9. 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 1,800.00 1,800.00 ED

10. 0102107  1

TEMPORARY TRAFFIC DETECTION AND MAINTENANCE,  

INTERSECTION 200.00 200.00 ED

11. 0103 1 TEMPORARY WORK STRUCTURE 1.00 1.00 LS

12. 0104 10  3 SEDIMENT BARRIER 25,889.00 8,307.00 34,196.00 LF

13. 0104 11 FLOATING TURBIDITY BARRIER 444.00 444.00 LF

14. 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 76.00 76.00 LF

15. 0104-15 SOIL TRACKING PREVENTION DEVICE 2.00 2.00 EA

16. 0104 18 INLET PROTECTION SYSTEM 120.00 51.00 171.00 EA

17. 0107  1 LITTER REMOVAL 17.80 5.28 23.08 AC

18. 0107  2 MOWING 9.34 5.28 14.62 AC

19. 0108 2

PROTECTION OF EXISTING STRUCTURES- VIBRATION 

MONITORING 1.00 1.00 LS

20. 0110  1  1 CLEARING & GRUBBING 40.10 11.12 51.22 AC

21. 0110  4 10 REMOVAL OF EXISTING CONCRETE 4,041.00 3,269.00 7,310.00 SY

22. 0120  1 REGULAR EXCAVATION 81,736.00 16,678.00 98,414.00 CY

23. 0120  4 SUBSOIL EXCAVATION 1,851.00 1,851.00 CY

24. 0120  6 EMBANKMENT 68,998.00 3,707.00 72,705.00 CY

PAY ITEM 

NO.

TOTAL 

PROJECT 

QTY.

BID PRICE PER UNIT ($) TOTAL BID PRICE ($)UNITS

44th Ave. East- 

Braden River 

Segment  

QTY.

44th Ave. 

East- 44th 

Ave. Plaza 

East to I-75 

QTY

DESCRIPTION
FDOT ITEM 

NUMBER

Bidder Name: _________________________________

Authorized Signature: _________________________________  REVISED APPENDIX J-1



IFBC NO. 19-TA003162CD

ADDENDUM NO. 10

BID FORM
(Submit in Triplicate)

44th Avenue East Extension Project - from 45th Street East to I-75

Based on Completion Time of 900 Calendar Days

PAY ITEM 

NO.

TOTAL 

PROJECT 

QTY.

BID PRICE PER UNIT ($) TOTAL BID PRICE ($)UNITS

44th Ave. East- 

Braden River 

Segment  

QTY.

44th Ave. 

East- 44th 

Ave. Plaza 

East to I-75 

QTY

DESCRIPTION
FDOT ITEM 

NUMBER

25. 120-77 SURCHARGE EMBANKMENT 21,600.00 21,600.00 CY

26. 0160  4 TYPE B STABILIZATION 101,690.00 23,500.00 125,190.00 SY

27. 0180-72

RIGID PAVEMENT STABILIZED SUBBASE- SPECIAL 

WORK PLATFORM 14.00 14.00 CY

28. 0210-2 LIMEROCK, NEW MATERIAL FOR REWORKING BASE 7.00 7.00 CY

29. 0285701 OPTIONAL BASE, BASE GROUP 01 10,354.00 10,354.00 SY

30. 0285709 OPTIONAL BASE, BASE GROUP 09 70,797.00 20,874.00 91,671.00 SY

31. 0327 70  5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 4,591.00 4,591.00 SY

32. 0327-70-6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 15,664.00 15,664.00 SY

33. 0334  1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 647.70 647.70 TN

34. 0334  1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 10,641.00 4,737.00 15,378.00 TN

35. 0337  7 83

ASPHALT CONCRETE FRICTION COURSE,Traffic C, FC-

12.5, PG 76-22, ARB 9,501.00 3,015.00 12,516.00 TN

36. 0339  1 MISCELLANEOUS ASPHALT PAVEMENT 85.25 85.25 TN

37. 0400  0 11 CONCRETE CLASS NS, GRAVITY WALL 318.00 75.00 393.00 CY

38. 0400  1  2 CONCRETE CLASS I, ENDWALLS 15.00 15.00 CY

39. 0400  2  4 CONC CLASS II, SUPERSTRUCTURE 4,851.20 4,851.20 CY

40. 0400  2 10 CONCRETE CLASS II, APPROACH SLABS 248.60 248.60 CY

41. 0400  4  5 CONCRETE CLASS IV, SUBSTRUCTURE 920.50 920.50 CY

42. 0400  9 BRIDGE DECK GROOVING & PLANING, DECK 8.5"&> 13,368.90 13,368.90 SY

43. 0400147 COMPOSITE NEOPRENE PADS 142.40 142.40 CF

44. 0415  1  4 REINFORCING STEEL - SUPERSTRUCTURE 1,268,424.00 1,268,424.00 LB

45. 0415  1  5 REINFORCING STEEL- SUBSTRUCTURE 220,858.00 220,858.00 LB

46. 0415  1  9 REINFORCING STEEL- APPROACH SLABS 47,262.00 47,262.00 LB

47. 0425 11 MODIFY EXISTING DRAINAGE STRUCTURE 3.00 3.00 EA

48. 0425  1351 INLETS, CURB, TYPE P-5, <10' 19.00 24.00 43.00 EA

49. 0425  1352 INLETS, CURB, TYPE P-5, >10' 2.00 2.00 EA

50. 0425-1-355 INLETS, CURB, TYPE P-5, PARTIAL 2.00 2.00 EA

51. 0425  1361 INLETS, CURB, TYPE P-6, <10' 18.00 2.00 20.00 EA

52. 0425-1-365 INLETS, CURB, TYPE P-6, PARTIAL 4.00 4.00 EA

Bidder Name: _________________________________

Authorized Signature: _________________________________  REVISED APPENDIX J-2



IFBC NO. 19-TA003162CD

ADDENDUM NO. 10

BID FORM
(Submit in Triplicate)

44th Avenue East Extension Project - from 45th Street East to I-75

Based on Completion Time of 900 Calendar Days

PAY ITEM 

NO.

TOTAL 

PROJECT 

QTY.

BID PRICE PER UNIT ($) TOTAL BID PRICE ($)UNITS

44th Ave. East- 

Braden River 

Segment  

QTY.

44th Ave. 

East- 44th 

Ave. Plaza 

East to I-75 

QTY

DESCRIPTION
FDOT ITEM 

NUMBER

53. 0425  1451 INLETS, CURB, TYPE J-5, <10' 11.00 3.00 14.00 EA

54. 0425  1452 INLETS, CURB, TYPE J-5, >10' 9.00 9.00 EA

55. 0425  1461 INLETS, CURB, TYPE J-6, <10' 9.00 3.00 12.00 EA

56. 0425  1462 INLETS, CURB, TYPE J-6, >10' 2.00 2.00 EA

57. 0425-1-529 INLETS, DT BOT, TYPE C, MODIFY 1.00 1.00 EA

58. 0425  1531

INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF 

SIDEWALK, <10' 20.00 20.00 EA

59. 0425  1541 INLETS, DT BOT, TYPE D, <10' 3.00 2.00 5.00 EA

60. 0425-1-549 INLETS, DT BOT, TYPE D, MODIFY 2.00 2.00 EA

61. 0425  1551 INLETS, DT BOT, TYPE E, <10' 4.00 4.00 EA

62. 0425  1581 INLETS, DT BOT, TYPE H, <10' 2.00 2.00 EA

63. 0425  1891 INLETS, BARRIER WALL, <10' 5.00 5.00 EA

64. 0425  1910 INLETS, CLOSED FLUME 3.00 3.00 EA

65. 0425  2 41 MANHOLES, P-7, <10' 6.00 6.00 EA

66. 0425-2-61 MANHOLES, P-8, < 10' 2.00 2.00 EA

67. 0425-2-63 MANHOLES, P-8, PARTIAL 1.00 1.00 EA

68. 0425  2 71 MANHOLES, J-7, <10' 9.00 9.00 EA

69. 0425  2 72 MANHOLES, J-7, >10' 5.00 5.00 EA

70. 0425-2-91 MANHOLES, J-8, < 10' 2.00 2.00 EA

71. 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD 63.00 63.00 LF

72. 0430174215

PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - 

ELLIP/ARCH, 15"SD 68.00 68.00 LF

73. 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD 53.00 53.00 LF

74. 0430-175-115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15" S/CD 141.00 141.00 LF

75. 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 4,228.00 2,679.00 6,907.00 LF

76. 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 2,223.00 636.00 2,859.00 LF

77. 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 716.00 99.00 815.00 LF

78. 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 1,329.00 360.00 1,689.00 LF

79. 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 695.00 695.00 LF

Bidder Name: _________________________________

Authorized Signature: _________________________________  REVISED APPENDIX J-3



IFBC NO. 19-TA003162CD

ADDENDUM NO. 10

BID FORM
(Submit in Triplicate)

44th Avenue East Extension Project - from 45th Street East to I-75

Based on Completion Time of 900 Calendar Days

PAY ITEM 

NO.

TOTAL 

PROJECT 

QTY.

BID PRICE PER UNIT ($) TOTAL BID PRICE ($)UNITS

44th Ave. East- 

Braden River 

Segment  

QTY.

44th Ave. 

East- 44th 

Ave. Plaza 

East to I-75 

QTY

DESCRIPTION
FDOT ITEM 

NUMBER

80. 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD 1,234.00 1,234.00 LF

81. 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD 3,056.00 3,056.00 LF

82. 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD 1,516.00 1,516.00 LF

83. 0430175218

PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 

18"S/CD 226.00 8.00 234.00 LF

84. 0430175224

PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-

ELIP/ARCH, 24"S/CD 277.00 4.00 281.00 LF

85. 0430175230

PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - 

ELIP/ARCH, 30"S/CD 79.00 79.00 LF

86. 0430175242

PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - 

ELIP/ARCH, 42"S/CD 198.00 198.00 LF

87. 0430175254

PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - 

ELIP/ARCH, 54"S/CD 36.00 36.00 LF

88. 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD 1.00 1.00 EA

89. 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 2.00 1.00 3.00 EA

90. 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 3.00 2.00 5.00 EA

91. 0430-982-133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 1 1.00 2.00 EA

92. 0430-982-138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 1.00 1.00 EA

93. 430-982-140 MITERED END SECTION, OPTIONAL ROUND, 42" CD 1.00 1.00 EA

94. 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD 2.00 2.00 EA

95. 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD 1.00 1.00 EA

96. 0430982625

MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 

18" CD 2.00 2.00 EA

97. 0430982629

MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 

24" CD 1.00 1.00 EA

98. 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD 6.00 6.00 EA

99. 0430984625

MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" 

SD 4.00 4.00 EA

100. 0450  2 45 PREST BEAMS: FLORIDA-I BEAM 45" 14,937.90 14,937.90 LF

101. 0455 34  5 PRESTRESSED CONCRETE PILING, 24" SQ 13,278.90 13,278.90 LF

102. 0455143  5 TEST PILES-PRESTRESSED CONCRETE,24" SQ 1,217.00 1,217.00 LF

103. 0458  1 11

BRIDGE DECK EXPANSION JOINT, NEW 

CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
689.00 689.00 LF

Bidder Name: _________________________________

Authorized Signature: _________________________________  REVISED APPENDIX J-4



IFBC NO. 19-TA003162CD

ADDENDUM NO. 10

BID FORM
(Submit in Triplicate)

44th Avenue East Extension Project - from 45th Street East to I-75

Based on Completion Time of 900 Calendar Days

PAY ITEM 

NO.

TOTAL 

PROJECT 

QTY.

BID PRICE PER UNIT ($) TOTAL BID PRICE ($)UNITS

44th Ave. East- 

Braden River 

Segment  

QTY.

44th Ave. 

East- 44th 

Ave. Plaza 

East to I-75 

QTY

DESCRIPTION
FDOT ITEM 

NUMBER

104. 0459 71 PILES, POLYETHYLENE SHEETING 59.40 59.40 SY

105. 0515-1-1 PIPE HANDRAIL - GUIDERAIL, STEEL 550.00 550.00 LF

106. 0515  1  2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 1,068.00 1,068.00 LF

107. 0515 42

PEDESTRIAN/BICYCLE RAILING, ALUMINUM, DOUBLE 

BULLET RAIL 3,124.80 3,124.80 LF

108. 0519-78 BOLLARDS 4.00 4.00 EA

109. 0520  1 10 CONCRETE CURB & GUTTER, TYPE F 16,912.00 4,145.00 21,057.00 LF

110. 0520-2-2 CONCRETE CURB & GUTTER, TYPE AB 7,681.00 8,515.00 16,196.00 LF

111. 0520  5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 1,386.00 1,386.00 LF

112. 0520  5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE 1,401.00 1,401.00 LF

113. 0521  1 MEDIAN CONCRETE BARRIER WALL 507.00 507.00 LF

114. 0521  5  1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE 6,249.70 6,249.70 LF

115. 0521  6 11

CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" 

HEIGHT 3,124.80 3,124.80 LF

116. 0521 72  5

SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & 

GUTTER 595.00 595.00 LF

117. 0522  1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 5,901.00 4,484.00 10,385.00 SY

118. 0522  2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 2,849.00 2,849.00 SY

119. 0524-1-2 CONCRETE DITCH PAVEMENT, NON-REINFORCED, 4" 11.90 11.90 SY

120. 0527  2 DETECTABLE WARNINGS 495.00 379.00 874.00 SF

121. 0530  1 RIPRAP, SAND-CEMENT 55.00 55.00 CY

122. 0530  3  3 RIPRAP- RUBBLE, BANK AND SHORE 1,558.00 1,558.00 TN

123. 0530-74 BEDDING STONE 1,440.00 1,440.00 TN

124. 0536  1  0 GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2 366.80 366.80 LF

125. 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL 1.00 1.00 EA

126. 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT 1.00 1.00 EA

127. 0542-70 BUMPER GUARDS, CONCRETE 11.00 11.00 EA

128. 0550-10-222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING 983.00 983.00 LF

129. 0570  1  1 PERFORMANCE TURF 26,152.00 26,152.00 SY

130. 0570  1  2 PERFORMANCE TURF, SOD 19,369.00 18,550.00 37,919.00 SY

Bidder Name: _________________________________

Authorized Signature: _________________________________  REVISED APPENDIX J-5



IFBC NO. 19-TA003162CD

ADDENDUM NO. 10

BID FORM
(Submit in Triplicate)

44th Avenue East Extension Project - from 45th Street East to I-75

Based on Completion Time of 900 Calendar Days

PAY ITEM 

NO.

TOTAL 

PROJECT 

QTY.

BID PRICE PER UNIT ($) TOTAL BID PRICE ($)UNITS

44th Ave. East- 

Braden River 

Segment  

QTY.

44th Ave. 

East- 44th 

Ave. Plaza 

East to I-75 

QTY

DESCRIPTION
FDOT ITEM 

NUMBER

131. 0710 11101

PAINTED PAVEMENT  MARKINGS, STANDARD, WHITE, 

SOLID, 6" 3.34 3.11 6.45 GM

132. 0710 11124

PAINTED PAVEMENT  MARKINGS, STANDARD, WHITE, 

SOLID FOR DIAGONAL OR CHEVRON, 18" 97.80 97.80 LF

133. 0710 11125

PAINTED PAVEMENT  MARKINGS, STANDARD, WHITE, 

SOLID FOR STOP LINE OR CROSSWALK, 24" 528.10 183.00 711.10 LF

134. 0710 11131

PAINTED PAVEMENT  MARKINGS, STANDARD, WHITE, 

SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 52.79 52.79 GM

135. 0710 11160

PAINTED PAVEMENT  MARKINGS, STANDARD, WHITE, 

MESSAGE  OR SYMBOL 2.00 2.00 EA

136. 0710 11201

PAINTED PAVEMENT  MARKINGS, STANDARD, YELLOW, 

SOLID, 6" 55.40 2.947 58.347 GM

137. 0710 11224

PAINTED PAVEMENT  MARKINGS, STANDARD, YELLOW, 

SOLID FOR DIAGONAL OR CHEVRON, 18" 680.20 680.20 LF

138. FL 382 FENCING, FLORIDA FENCE (FL 382), BARBWIRE 2,711.00 2,711.00 LF

             SUBTOTAL (ROADWAY & BRIDGE ONLY)

CONTRACT CONTINGENCY WORK FOR ROADWAY & BRIDGE  (USED ONLY WITH COUNTY APPROVAL)
10%

SIGNING AND PAVEMENT MARKING

139. 0654  2 21

RECTANGULAR RAPID FLASHING BEACON, F&I- SOLAR 

POWERED, COMPLETE SIGN ASSEMBLY- SINGLE 

DIRECTION
2.00 2.00 AS

140. 0654  2 22

RECTANGULAR RAPID FLASHING BEACON, FURNISH & 

INSTALL- SOLAR POWERED, COMPLETE ASSEMBLY- 

BACK TO BACK
2.00 1.00 3.00 AS

141. 0700  1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 58.00 26.00 84.00 AS

142. 0700  1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 6.00 1.00 7.00 AS

143. 0700  1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.00 5.00 6.00 AS

144. 0700  1 50 SINGLE POST SIGN, RELOCATE 4.00 1.00 5.00 AS

145. 0700  1 60 SINGLE POST SIGN, REMOVE 21.00 21.00 AS

146. 0700-1-74 SINGLE POST SIGN, F&I CUSTOM, 31+ SF 1.00 1.00 AS

147. 0700  2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF 1.00 1.00 AS

148. 0700  2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.00 1.00 AS

Bidder Name: _________________________________

Authorized Signature: _________________________________  REVISED APPENDIX J-6



IFBC NO. 19-TA003162CD

ADDENDUM NO. 10

BID FORM
(Submit in Triplicate)

44th Avenue East Extension Project - from 45th Street East to I-75

Based on Completion Time of 900 Calendar Days

PAY ITEM 

NO.

TOTAL 

PROJECT 

QTY.

BID PRICE PER UNIT ($) TOTAL BID PRICE ($)UNITS

44th Ave. East- 

Braden River 

Segment  

QTY.

44th Ave. 

East- 44th 

Ave. Plaza 

East to I-75 

QTY

DESCRIPTION
FDOT ITEM 

NUMBER

149. 0700  2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 2.00 2.00 4.00 AS

150. 0700  3601 SIGN PANEL, REMOVE, UP TO 12 SF 3.00 2.00 5.00 EA

151. 0700  6 60 HIGHLIGHTED SIGN, REMOVE 3.00 3.00 AS

152. 0705 10  1 OBJECT MARKER, TYPE 1 23.00 17.00 40.00 EA

153. 0705 10  4 OBJECT MARKER, TYPE 4 6.00 3.00 9.00 EA

154. 0705-11-1 DELINEATOR, FLEXIBLE TUBULAR, YELLOW - YELLOW 8.00 8.00 EA

155. 0705 11  3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 14.00 14.00 EA

156. 0706  3 RETRO-REFLECTIVE PAVEMENT MARKERS 1,159.00 1,159.00 EA

157. 0710 11290

PAINTED PAVEMENT  MARKINGS, STANDARD, YELLOW, 

ISLAND  NOSE 111.00 124.00 235.00 SF

158. 0710-90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 1.00 1.00 LS

159. 0711 11123

THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR 

CROSSWALK AND ROUNDABOUT 1,606.00 1,436.00 3,042.00 LF

160. 0711 11124

THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR 

DIAGONALS AND CHEVRONS 500.00 500.00 LF

161. 0711 11125

THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR 

STOP LINE AND CROSSWALK 395.00 290.00 685.00 LF

162. 0711 11141

THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED 

GUIDELINE/ 6-10 GAP EXTENSION,  6" 0.616 0.502 1.118 GM

163. 0711 11160

THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR 

SYMBOL 2.00 2.00 EA

164. 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 74.00 25.00 99.00 EA

165. 0711 11224

THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR 

DIAGONAL OR CHEVRON 474.00 29.00 503.00 LF

166. 0711 11241

THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED 

GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.376 0.186 0.562 GM

167. 0711 14125

THERMOPLASTIC, PREFORMED, WHITE, SOLID,  24" FOR 

CROSSWALK 520.00 526.00 1,046.00 LF

168. 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 35.00 8.00 43.00 EA

169. 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS 35.00 8.00 43.00 EA

170. 0711 16101

THERMOPLASTIC, STANDARD-OTHER SURFACES, 

WHITE, SOLID, 6" 8.653 3.263 11.916 GM

171. 0711 16102

THERMOPLASTIC, STANDARD-OTHER SURFACES, 

WHITE, SOLID, 8" 0.087 0.087 GM
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IFBC NO. 19-TA003162CD

ADDENDUM NO. 10

BID FORM
(Submit in Triplicate)

44th Avenue East Extension Project - from 45th Street East to I-75

Based on Completion Time of 900 Calendar Days

PAY ITEM 

NO.

TOTAL 

PROJECT 

QTY.

BID PRICE PER UNIT ($) TOTAL BID PRICE ($)UNITS

44th Ave. East- 

Braden River 

Segment  

QTY.

44th Ave. 

East- 44th 

Ave. Plaza 

East to I-75 

QTY

DESCRIPTION
FDOT ITEM 

NUMBER

172. 0711 16131

THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 

6",10-30 SKIP OR 3-9 LANE DROP 2.687 1.772 4.459 GM

173. 0711 16201

THERMOPLASTIC, STANDARD-OTHER SURFACES, 

YELLOW, SOLID, 6" 4.168 1.831 5.999 GM

174. 0711 17

THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC 

PAVEMENT MARKINGS 44.00 44.00 SF

175. 0713103101

PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE 

BRIDGES 1.182 1.182 GM

176. 0713103131

PERMENENT TAPE, WHITE, SKIP/DOTTED, 6" FOR 

CONCRETE SURFACES 0.591 0.591 GM

177. 0713103201

PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE 

BRIDGES 0.591 0.591 GM

178. 0713103331

PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR 

CONCRETE SURFACES 0.591 0.591 GM

             SUBTOTAL (SIGNING & PAVEMENT MARKING ONLY)

CONTRACT CONTINGENCY WORK FOR SIGNING & PAVEMENT MARKING  (USED ONLY WITH COUNTY APPROVAL) 10%

SIGNALIZATION & LIGHTING

179. 0630  2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 23,394.00 11,611.00 35,005.00 LF

180. 0630  2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 3,697.00 2,544.00 6,241.00 LF

181. 0630-2-14 CONDUIT, FURNISH & INSTALL, ABOVE GROUND 30.00 30.00 LF

182. 0632  7  1

SIGNAL CABLE- NEW OR RECONSTRUCTED 

INTERSECTION, FURNISH & INSTALL 2.00
1.00

3.00 PI

183. 0633  1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 210.00
220.00

430.00 LF

184. 633  1  122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS 3,994.00
3,994.00 LF

185. 0633  1123 FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS 10,926.00 10,926.00 LF

186. 0633  2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 56.00 8.00 64.00 EA

187. 0633  3 11

FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE 

ENCLOSURE 4.00
2.00

6.00 EA

188. 0633  3 12

FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE 

TRAY 7.00
2.00

9.00 EA

189. 0633  3 13

FIBER OPTIC CONNECTION HARDWARE, F&I, 

PRETERMINATED CONNECTOR ASSEMBLY 36.00 36.00 EA
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IFBC NO. 19-TA003162CD

ADDENDUM NO. 10

BID FORM
(Submit in Triplicate)

44th Avenue East Extension Project - from 45th Street East to I-75

Based on Completion Time of 900 Calendar Days

PAY ITEM 

NO.

TOTAL 

PROJECT 

QTY.

BID PRICE PER UNIT ($) TOTAL BID PRICE ($)UNITS

44th Ave. East- 

Braden River 

Segment  

QTY.

44th Ave. 

East- 44th 

Ave. Plaza 

East to I-75 

QTY

DESCRIPTION
FDOT ITEM 

NUMBER

190. 633  3  15

FIBER OPTIC CONNECTION HARDWARE, F&I, 

PRETERMINATED PATCH PANEL 2.00
2.00 EA

191. 0633  3 16

FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH 

PANEL- FIELD TERMINATED 3.00 3.00 EA

192. 0633  3 17

FIBER OPTIC CONNECTION HARDWARE, F&I, 

CONNECTOR PANEL 3.00 3.00 EA

193. 0633  3 51

FIBER OPTIC CONNECTION HARDWARE, 

ADJUST/MODIFY SPLICE ENCLOSURE 1.00 1.00 EA

194. 0633  3 52

FIBER OPTIC CONNECTION HARDWARE, 

ADJUST/MODIFY SPLICE TRAY 1.00 1.00 EA

195. 0633  8  1

MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH 

& INSTALL 414.00
460.00

874.00 LF

196. 0643-620 Wood Strain Poles, Remove 1.00 1.00 EA

197. 0635  2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 172.00 72.00 244.00 EA

198. 0635  2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 13.00 60.00 73.00 EA

199. 0635  2 13

PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 

36" ROUND COVER SIZE 5.00 2.00 7.00 EA

200. 0639  1122

ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, 

METER PURCHASED BY CONTRACTOR 3.00 1.00 4.00 AS

201. 0639  2  1 ELECTRICAL SERVICE WIRE 980.00 807.00 1,787.00 LF

202. 0639  3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 5.00 1.00 6.00 EA

203. 639 4  6

EMERGENCY GENERATOR- PORTABLE, INSTALL 

HOUSING ONLY 1.00 1.00 EA

204.
0641  2 12

PRESTRESSED CONCRETE POLE, F&I, TYPE P-II 

SERVICE POLE 4.00 1.00 5.00 EA

205. 0641  2 13 PRESTRESSED CONCRETE POLE, F&I, TYPE P-III 4.00 1.00 5.00 EA

206. 0646  1 11 ALUMINUM SIGNALS POLE, PEDESTAL 12.00 6.00 18.00 EA

207.
649 21 6

STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, 

SINGLE ARM 50 3.00 3.00 EA

208.
0649 31207

MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 

LUMINAIRE-46 1.00 1.00 EA

209.
0649 31203

MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 

LUMINAIRE-60 1.00 1.00 EA

210. 0649 31204

MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 

LUMINAIRE, ARM LENGTH 70.5 1.00 1.00 EA
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IFBC NO. 19-TA003162CD

ADDENDUM NO. 10

BID FORM
(Submit in Triplicate)

44th Avenue East Extension Project - from 45th Street East to I-75

Based on Completion Time of 900 Calendar Days

PAY ITEM 

NO.

TOTAL 

PROJECT 

QTY.

BID PRICE PER UNIT ($) TOTAL BID PRICE ($)UNITS

44th Ave. East- 

Braden River 

Segment  

QTY.

44th Ave. 

East- 44th 

Ave. Plaza 

East to I-75 

QTY

DESCRIPTION
FDOT ITEM 

NUMBER

211. 0649 31205

MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 

LUMINAIRE, ARM LENGTH 78 1.00 1.00 EA

212. 0650  1 14

TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 

SECTION, 1 WAY 9.00 6.00 15.00 AS

213. 0650  1 16

TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 

SECTION, 1 WAY 5.00 2.00 7.00 AS

214. 0650  1 19

TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 

SECTION CLUSTER, 1 WAY 5.00 5.00 AS

215. 0650  1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 3.00 3.00 AS

216. 0650  1 70 TRAFFIC SIGNAL, RELOCATE 2.00 2.00 AS

217. 0653  1 11

PEDESTRIAN SIGNAL, FURNISH & INSTALL LED 

COUNTDOWN, 1 WAY 12.00 6.00 18.00 AS

218. 0660  3 11

VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & 

INSTALL CABINET EQUIPMENT 4.00
2.00

6.00 EA

219. 0660  3 12

VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & 

INSTALL, ABOVE GROUND EQUIPMENT 7.00
4.00

11.00 EA

220. 0660  4 11

VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & 

INSTALL CABINET EQUIPMENT 1.00 1.00 EA

221. 0660  4 12

VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & 

INSTALL ABOVE GROUND EQUIPMENT 4.00 4.00 EA

222. 0660  4 52

VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY 

ABOVE GROUND EQUIPMENT 1.00 1.00 EA

223. 0660  6121

VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, 

FURNISH & INSTALL, CABINET EQUIPMENT 2.00
1.00

3.00 EA

224. 0660  6122

VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, 

FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 2.00
1.00

3.00 EA

225. 0663  1 111

SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, 

OPTICAL, CABINET ELECTRONICS 1.00
1.00 EA

226. 0663  1 112

SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, 

OPTICAL, DETECTOR 3.00
3.00 EA

227. 0665  1 11

PEDESTRIAN DETECTOR, FURNISH & INSTALL, 

STANDARD 12.00
6.00

18.00 EA

228. 0670  5112

TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 

PREEMPTION 1.00
1.00

2.00 AS

229. 0670  5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 1.00 1.00 AS

230. 0676  2122

ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH 

SUNSHIELD, 336S, 24" W X 46" H X 22" D 4.00
1.00

5.00 EA
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IFBC NO. 19-TA003162CD

ADDENDUM NO. 10

BID FORM
(Submit in Triplicate)

44th Avenue East Extension Project - from 45th Street East to I-75

Based on Completion Time of 900 Calendar Days

PAY ITEM 

NO.

TOTAL 

PROJECT 

QTY.

BID PRICE PER UNIT ($) TOTAL BID PRICE ($)UNITS

44th Ave. East- 

Braden River 

Segment  

QTY.

44th Ave. 

East- 44th 

Ave. Plaza 

East to I-75 

QTY

DESCRIPTION
FDOT ITEM 

NUMBER

231. 0682  1113

ITS CCTV  CAMERA, F&I, DOME PTZ ENCLOSURE - 

PRESSURIZED, IP, HIGH DEFINITION 4.00
1.00

5.00 EA

232. 0684  1  1

MANAGED FIELD ETHERNET SWITCH, FURNISH & 

INSTALL 3.00
2.00

5.00 EA

233. 0684  2  1 DEVICE SERVER, FURNISH & INSTALL 2.00 2.00 EA

234. 684 6 11

WIRELESS COMMUNICATION DEVICE, FURNISH & 

INSTALL ETHERNET ACCESS POINT 1.00
1.00 EA

235. 684 6 12

WIRELESS COMMUNICATION DEVICE, FURNISH & 

INSTALL ETHERNET SUBSCRIBER UNIT 1.00
1.00 EA

236. 685 1 11

UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND 

INSTALL, LINE INTERACTIVE 1.00
1.00 EA

237. 0685112

UNINTERRUPTIBLE POWER SOURCE (F&I) 

ONLINE/DOUBLE CONVERSION 4.00
1.00

5.00 EA

238. 0685113

UNINTERRUPTIBLE POWER SOURCE (F&I) LINE 

INTERACTIVE WITH CABINET 1.00 1.00 EA

239. 0700  3201

SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 

UP TO 12 SF 2.00
2.00

4.00 EA

240. 0700  5 22

INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, 

OVERHEAD MOUNT, 12-18 SF 4.00
3.00

7.00 EA

241. 0700  5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE 1.00 1.00 EA

242. 0715  1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 90,954.00 34,727.00 125,681.00 LF

243. 0715  1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 987.00
500.00

1,487.00 LF

244. 0715-4-13

LIGHT POLE COMPLETE, FURNISH & INSTALL 

STANDARD POLE STANDARD FOUNDATION, 40' 

MOUNTING HEIGHT 22.00

22.00 EA

245. 0715  4121

LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE 

HEIGHT 40' 55.00 55.00 EA

246. 0715-4-23

LIGHT POLE COMPLETE, FURNISH & INSTALL 

STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING 

HEIGHT 31.00

31.00 EA

247. 0715  5 12 LUMINAIRE & BRACKET ARM, F&I, GALVANIZED STEEL 1.00 1.00 EA

248. 0715  7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 2.00 1.00 3.00 EA

249. 0715-11-111 LUMINAIRE, F&I, ROADWAY, COBRAHEAD 2.00 2.00 EA

250. 0715500  1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 100.00 53.00 153.00 EA
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IFBC NO. 19-TA003162CD

ADDENDUM NO. 10

BID FORM
(Submit in Triplicate)

44th Avenue East Extension Project - from 45th Street East to I-75

Based on Completion Time of 900 Calendar Days

PAY ITEM 

NO.

TOTAL 

PROJECT 

QTY.

BID PRICE PER UNIT ($) TOTAL BID PRICE ($)UNITS

44th Ave. East- 

Braden River 

Segment  

QTY.

44th Ave. 

East- 44th 

Ave. Plaza 

East to I-75 

QTY

DESCRIPTION
FDOT ITEM 

NUMBER

251. 0715500  3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT 20.00 20.00 EA

252. 0715512140

LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE 

ARM SHOULDER MOUNT, ALUMINUM, 40' 22.00 22.00 EA

253. 0715515140

LIGHT POLE COMPLETE- SEPCIAL DESIGN, F&I, SINGLE 

ARM BRIDGE MOUNT, NON-STD ALUMINUM, 40'
20.00 20.00 EA

             SUBTOTAL (SIGNALIZATION & LIGHTING ONLY)

CONTRACT CONTINGENCY WORK FOR SIGNALIZATION & LIGHT8ING  (USED ONLY WITH COUNTY APPROVAL) 10%

POTABLE WATER

GENERAL

254. UG1 UG-1 Unsuitable Material Excavation Below Grade 500.00 500.00 CY

255. UG2 UG-2 Select Backfill Below Grade 500.00 500.00 CY

256. UG3 UG-3 Crushed Stone Pipe Bedding 250.00 250.00 CY

257. UG4 UG-4 Permanent Roadway Restoration 500.00 500.00 SY

258. UG5 UG-5 Temporary Roadway Restoration 500.00 500.00 SY

259. UG6 UG-6 Patch Roadway Impacted by Pipe Restraint Installation 200.00 200.00 SY

260. UG7 UG-7 Asphalt Overlay 2,000.00 2,000.00 SY

261. UG8 UG-8 Driveway Restoration 100.00 100.00 SY

262. UG9 UG-9 Sod Restoration 1,500.00 1,500.00 SY

263. UG10 UG-10 Tree Replacement 16.00 16.00 EA

POTABLE WATER INSTALL

UW-1 Water Main by Open Cut

264.   UW-1A 36'' DIP PO 1,957.00 1,957.00 LF

265.   UW-1B 36'' DIP RJ 2,838.00 2,838.00 LF

266.   UW-1C 30'' DIP PO 1,000.00 1,000.00 LF

267.   UW-1D 30" DIP RJ 775.00 775.00 LF

268.   UW-1E 24'' DIP RJ 15.00 15.00 LF

269.   UW-1F 12'' DIP RJ 225.00 225.00 LF

270.   UW-1G 8'' DIP PO 40.00 40.00 LF

271.   UW-1H 8" DIP RJ 320.00 320.00 LF
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ADDENDUM NO. 10

BID FORM
(Submit in Triplicate)

44th Avenue East Extension Project - from 45th Street East to I-75

Based on Completion Time of 900 Calendar Days

PAY ITEM 

NO.

TOTAL 

PROJECT 

QTY.

BID PRICE PER UNIT ($) TOTAL BID PRICE ($)UNITS

44th Ave. East- 

Braden River 

Segment  

QTY.

44th Ave. 

East- 44th 

Ave. Plaza 

East to I-75 

QTY

DESCRIPTION
FDOT ITEM 

NUMBER

272.   UW-1I 6'' DIP RJ 158.00 158.00 LF

273.   UW-1J 4'' DIP RJ 60.00 60.00 LF

274.   UW-1K 8'' PVC Pipe PO 3,477.00 3,477.00 LF

275.   UW-1L 8'' PVC Pipe RJ 552.00 552.00 LF

276.   UW-1M 6'' PVC Pipe RJ 80.00 80.00 LF

UW-2 Ductile Iron Water Main Fittings

277.   UW-2A 36" 90 Degree Bend 3.00 3.00 EA

278.   UW-2B 36" 45 Degree Bend 25.00 25.00 EA

279.   UW-2C 36" 22.5 Degree Bend 19.00 19.00 EA

280.   UW-2D 36" 11.25 Degree Bend 4.00 4.00 EA

281.   UW-2E 36" x 36" Tee 2.00 2.00 EA

282.   UW-2F 36" x 30" Tee 1.00 1.00 EA

283.   UW-2G 36" x 24" Tee 1.00 1.00 EA

284.   UW-2H 36" x 12" Tee 1.00 1.00 EA

285.   UW-2I 36" x 8" Tee 2.00 2.00 EA

286.   UW-2J 36" x 6" Tee 8.00 8.00 EA

287.   UW-2K 36" Cap 2.00 2.00 EA

288.   UW-2L 30" 45 Degree Bend 12.00 12.00 EA

289.   UW-2M 30" 22.5 Degree Bend 2.00 2.00 EA

290.   UW-2N 30" 11.25 Degree Bend 2.00 2.00 EA

291.   UW-2O 30" x 8" Reducer 1.00 1.00 EA

292.   UW-2P 30" x 30" Tee 1.00 1.00 EA

293.   UW-2Q 30" Cap 2.00 2.00 EA

294.   UW-2R 24" Cap 1.00 1.00 EA

295.   UW-2S 12" 45 Degree Bend 4.00 4.00 EA

296.   UW-2T 12" 11.25 Degree Bend 1.00 1.00 EA

297.   UW-2U 12" x 6" Tee 1.00 1.00 EA

298.   UW-2V 12" Cap 1.00 1.00 EA

299.   UW-2W 10" x 8" Reducer 3.00 3.00 EA
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ADDENDUM NO. 10

BID FORM
(Submit in Triplicate)

44th Avenue East Extension Project - from 45th Street East to I-75

Based on Completion Time of 900 Calendar Days

PAY ITEM 

NO.

TOTAL 

PROJECT 

QTY.

BID PRICE PER UNIT ($) TOTAL BID PRICE ($)UNITS

44th Ave. East- 

Braden River 

Segment  

QTY.

44th Ave. 

East- 44th 

Ave. Plaza 

East to I-75 

QTY

DESCRIPTION
FDOT ITEM 

NUMBER

300.   UW-2X 8" 90 Degree Bend 2.00 2.00 EA

301.   UW-2Y 8" 45 Degree Bend 19.00 19.00 EA

302.   UW-2Z 8" 22.5 Degree Bend 6.00 6.00 EA

303.   UW-2AA 8" 11.25 Degree Bend 9.00 9.00 EA

304.   UW-2AB 8" x 6" Reducer 1.00 1.00 EA

305.   UW-2AC 8" x 8" Tee 5.00 5.00 EA

306.   UW-2AD 8" x 6" Tee 8.00 8.00 EA

307.   UW-2AE 8" x 4" Tee 1.00 1.00 EA

308.   UW-2AF 8" Cap 3.00 3.00 EA

309.   UW-2AG 6" 90 Degree Bend 5.00 5.00 EA

310.   UW-2AH 6" 45 Degree Bend 2.00 2.00 EA

311.   UW-2AI 6" x 2" Reducer 1.00 1.00 EA

312.   UW-2AJ 6" x 6" Tee 5.00 5.00 EA

313.   UW-2AK 6" Cap 3.00 3.00 EA

314.   UW-2AL 4" Cap 1.00 1.00 EA

315.   UW-2AM 30" x 6" Tee 1.00 1.00 EA

316.   UW-3 2" PVC Water Main 170.00 170.00 LF

UW-4 36'' DIP Water Main on New Bridge

317.   UW-4A 36" DIP/RJ 1,600.00 1,600.00 LF

318.   UW-4B 36" Expansion Joint 6.00 6.00 EA

319.   UW-4C Combination Air Valve 1.00 1.00 EA

320.   UW-4D 36" Pipe Supports 88.00 88.00 EA

321.   UW-4E Concrete Piles 840.00 840.00 LF

322.   UW-4F Gravity Thrust Block 125.00 125.00 CY

323.   UW-4G Pile Cap 31.00 31.00 CY

324.   UW-4H Concrete Slab 2.00 2.00 CY

325.   UW-5 10'' HDPE by Horizontal Directional Drill (HDD) 220.00 220.00 LF

326.   UW-6 Temporary 6'' Water Main 1.00 1.00 LS

UW-7 Butterfly Valve
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Based on Completion Time of 900 Calendar Days
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NO.
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PROJECT 
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BID PRICE PER UNIT ($) TOTAL BID PRICE ($)UNITS

44th Ave. East- 

Braden River 

Segment  

QTY.

44th Ave. 

East- 44th 

Ave. Plaza 

East to I-75 

QTY

DESCRIPTION
FDOT ITEM 

NUMBER

327.   UW-7A 36'' Butterfly Valve 7.00 7.00 EA

328.   UW-7B 30'' Butterfly Valve 3.00 3.00 EA

329.   UW-7C 24'' Butterfly Valve 1.00 1.00 EA

UW-8 Gate Valve

330.   UW-8A 12'' Gate Valve 2.00 2.00 EA

331.   UW-8B 8'' Gate Valve 11.00 11.00 EA

332.   UW-8C 6'' Gate Valve 9.00 9.00 EA

333.   UW-8D 4'' Gate Valve 1.00 1.00 EA

334.   UW-8E 2'' Gate Valve 1.00 1.00 EA

335.   UW-9  8'' Insertion Valve 3.00 3.00 EA

336.   UW-10 Fire Hydrant Assembly 15.00 15.00 EA

UW-11 Air Release Valves 

337.   UW-11A Above Ground Air Release Valve Assembly 6.00 6.00 EA

338.   UW-11B Manual Air Release Valve Connection 1.00 1.00 EA

UW-12 Water Services

339.   UW-12A Long Side on 36" Water Main 2.00 2.00 EA

340.

  UW-12B Long Side on 36" Water Main w/ Meter Box 

Assembly 2.00 2.00 EA

341.

  UW-12C Short Side on 36" Water Main w/ Meter Box 

Assembly 4.00 4.00 EA

342.   UW-12D Short Side on 30" Water Main 1.00 1.00 EA

343.   UW-12E Long Side Service 10.00 10.00 EA

344.   UW-12F Short Side Service 1.00 1.00 EA

345.   UW-12G Short Side Service w/ Meter Box Assembly 7.00 7.00 EA

346.

  UW-12H New Short Side Service on 36” WM with Meter Box 

Assembly & Backflow Preventer (King Property, Sta 216+32)
1.00 1.00 EA

347.

  UW-12I  New Short Side Service on 4” WM with Meter Box 

Assembly & Backflow Preventer (King Property, Sta 917+80)
1.00 1.00 EA

348.   UW-13 Backflow Preventer 4.00 4.00 EA
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BID FORM
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44th Avenue East Extension Project - from 45th Street East to I-75

Based on Completion Time of 900 Calendar Days

PAY ITEM 

NO.

TOTAL 

PROJECT 

QTY.

BID PRICE PER UNIT ($) TOTAL BID PRICE ($)UNITS

44th Ave. East- 

Braden River 

Segment  

QTY.

44th Ave. 

East- 44th 

Ave. Plaza 

East to I-75 

QTY

DESCRIPTION
FDOT ITEM 

NUMBER

349.

  UW-14 Reconnect Water Services for King Property-

Allowance 1.00 1.00 LS
20,000.00$                               

350.   UW-15 Jack & Bore with Steel Casing 75.00 75.00 LF

351.   UW-16 Elwood I Pump Station Interconnection 1.00 1.00 LS

UW-17 Pipeline Interconnections

352.   UW-17A 51st Street E 36" Interconnection 1.00 1.00 LS

353.   UW-17B 51st Street E 30" Interconnection 1.00 1.00 LS

354.   UW-17C Braden River Church Interconnection 1.00 1.00 LS

UW-18 Restrain Existing Pipe Joints

355.   UW-18A Restrain Existing 36'' PCCP Pipe Joints 16.00 16.00 EA

356.   UW-18B Restrain Existing 30'' DIP Pipe Joints 11.00 11.00 EA

357.   UW-18C Restrain Existing 8'' Pipe Joints 18.00 18.00 EA

358.   UW-18D Restrain Existing 6'' Pipe Joints 5.00 5.00 EA

359.   UW-18E Restrain Existing 4'' Pipe Joints 3.00 3.00 EA

POTABLE WATER REMOVE

UWR-1 Remove and Dispose of Existing Pipe

360.   UWR-1A 36'' PCCP 3,020.00 3,020.00 LF

361.   UWR-1B 36'' DIP 67.00 67.00 LF

362.   UWR-1C 30'' DIP 1,705.00 1,705.00 LF

363.   UWR-1D 8'' PVC 5,410.00 5,410.00 LF

364.   UWR-1E 6'' PVC 305.00 305.00 LF

365.   UWR-1F 4'' PVC 250.00 250.00 LF

366.

  UWR-2 Remove and Dispose of Existing Thrust Block at Sta 

507+00 100.00 100.00 TON

367.   UWR-3 Remove and Dispose of Temporary 6'' Water Main 1.00 1.00 LS

368.   UWR-4 Remove and Dispose of Existing Water Services 31.00 31.00 EA

369.

  UWR-5 Remove and Salvage Existing Fire Hydrant 

Assembly 6.00 6.00 EA

             SUBTOTAL (POTABLE WATER ONLY)

CONTRACT CONTINGENCY WORK FOR POTABLE WATER  (USED ONLY WITH COUNTY APPROVAL) 10%

Bidder Name: _________________________________
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44th Avenue East Extension Project - from 45th Street East to I-75

Based on Completion Time of 900 Calendar Days

PAY ITEM 

NO.

TOTAL 

PROJECT 

QTY.

BID PRICE PER UNIT ($) TOTAL BID PRICE ($)UNITS

44th Ave. East- 

Braden River 

Segment  

QTY.

44th Ave. 

East- 44th 

Ave. Plaza 

East to I-75 

QTY

DESCRIPTION
FDOT ITEM 

NUMBER

WASTEWATER

WASTEWATER FORCE MAIN INSTALL

UWW-1 DIP Force Main by Open Cut

370.   UWW-1A 10'' DIP PO 280.00 280.00 LF

371.   UWW-1B 10'' DIP RJ 113.00 113.00 LF

372.   UWW-1C 8'' DIP PO 1,508.00 1,508.00 LF

373.   UWW-1D 8" DIP RJ 587.00 587.00 LF

374.   UWW-1E 6'' DIP PO 85.00 85.00 LF

375.   UWW-1F 6'' DIP RJ 230.00 230.00 LF

376.   UWW-1G 4'' DIP RJ 233.00 233.00 LF

377.   UWW-1H 3'' DIP RJ 10.00 10.00 LF

378.   UWW-1I 10'' PVC PO 790.00 790.00 LF

379.   UWW-1J 10'' PVC RJ 75.00 75.00 LF

380.   UWW-1K 8'' PVC PO 1,049.00 1,049.00 LF

381.   UWW-1L 8'' PVC RJ 626.00 626.00 LF

382.   UWW-1M 2'' PVC 125.00 125.00 LF

UWW-2 Ductile Iron Force Main Fittings

383.   UWW-2A 10" 45 Degree Bend 5.00 5.00 EA

384.   UWW-2B 10" x 8" Reducer 1.00 1.00 EA

385.   UWW-2C 10" x 8" Wye 1.00 1.00 EA

386.   UWW-2D 10" x 4" Tee 1.00 1.00 EA

387.   UWW-2E 8" 45 Degree Bend 37.00 37.00 EA

388.   UWW-2F 8" 22.5 Degree Bend 2.00 2.00 EA

389.   UWW-2G 8" 11.25 Degree Bend 1.00 1.00 EA

390.   UWW-2H 8" x 8" Tee 1.00 1.00 EA

391.   UWW-2I 8" x 6" Tee 1.00 1.00 EA

392.   UWW-2J 8" Cap 2.00 2.00 EA

393.   UWW-2K 6" 45 Degree Bend 9.00 9.00 EA

394.   UWW-2L 6" 22.5 Degree Bend 1.00 1.00 EA

Bidder Name: _________________________________
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Based on Completion Time of 900 Calendar Days

PAY ITEM 

NO.

TOTAL 

PROJECT 

QTY.

BID PRICE PER UNIT ($) TOTAL BID PRICE ($)UNITS

44th Ave. East- 

Braden River 

Segment  

QTY.

44th Ave. 

East- 44th 

Ave. Plaza 

East to I-75 

QTY

DESCRIPTION
FDOT ITEM 

NUMBER

395.   UWW-2M 6" 11.25 Degree Bend 1.00 1.00 EA

396.   UWW-2N 6" Cap 2.00 2.00 EA

397.   UWW-2O 4" 90 Degree Bend 2.00 2.00 EA

398.   UWW-2P 4" 45 Degree Bend 8.00 8.00 EA

399.   UWW-2Q 4" x 3" Reducer 1.00 1.00 EA

400.   UWW-2R 4" Cap 2.00 2.00 EA

401.   UWW-2S 3" 90 Degree Bend 2.00 2.00 EA

UWW-3 8'' DIP Dry Force Main on New Bridge 

402.   UWW-3A 8" DIP/RJ 1,600.00 1,600.00 LF

403.   UWW-3B 8" Expansion Joint 6.00 6.00 EA

404.   UWW-3C Combination Air Valve 1.00 1.00 EA

405.   UWW-3D 8" Pipe Supports 88.00 88.00 EA

406.   UWW-4 2" HDPE Force Main by HDD 205.00 205.00 LF

UWW-5 Gate Valve

407.   UWW-5A 8'' Gate Valve 6.00 6.00 EA

408.   UWW-5B 6'' Gate Valve 1.00 1.00 EA

409.   UWW-5C 4'' Gate Valve 1.00 1.00 EA

410.   UWW-6 8'' Force Main Bypass Assembly 2.00 2.00 EA

411.   UWW-7 8'' Force Main Pigging Port Assembly 2.00 2.00 EA

412.   UWW-8 8'' Force Main Check Valve Assembly 1.00 1.00 EA

UWW-9 Air Release Valves

413.   UWW-9A  Above Ground Air Release Valve 2.00 2.00 EA

414.   UWW-9B  Below Grade Air Release Valve 1.00 1.00 EA

UWW-10 Tapping Sleeve and Valve

415.   UWW-10A 20" x 10" Tapping Sleeve and Valve 1.00 1.00 EA

416.   UWW-10B 20" x 4" Tapping Sleeve and Valve 2.00 2.00 EA

417.   UWW-11 Cap 8" Force Main at Old Caruso Road 1.00 1.00 LS

418.   UWW-12 Offset Existing 20'' DIP Force Main 2.00 2.00 EA

419.   UWW-13 Concrete Encasement of Existing 20'' DIP Force Main 8.00 8.00 EA

Bidder Name: _________________________________

Authorized Signature: _________________________________  REVISED APPENDIX J-18
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Based on Completion Time of 900 Calendar Days

PAY ITEM 

NO.

TOTAL 

PROJECT 

QTY.

BID PRICE PER UNIT ($) TOTAL BID PRICE ($)UNITS

44th Ave. East- 

Braden River 

Segment  

QTY.

44th Ave. 

East- 44th 

Ave. Plaza 

East to I-75 

QTY

DESCRIPTION
FDOT ITEM 

NUMBER

420.   UWW-14 Reset Manhole Frame and Cover 1.00 1.00 EA

421.   UWW-15 Grinder Lift Station at Elwood I PS 1.00 1.00 LS

UWW-16 Restrain Existing Pipe Joints

422.   UWW-16A Restrain Existing 8'' Pipe Joints 2.00 2.00 EA

423.   UWW-16B Restrain Existing 3'' Pipe Joints 1.00 1.00 EA

WASTEWATER GRAVITY SEWER INSTALL

UWW-17 Connect to Existing Manhole

424.   UWW-17A 8" Sanitary Connection 1.00 1.00 EA

425.   UWW-17B 2" Force Main Connection 1.00 1.00 EA

426.   UWW-18 8'' PVC Gravity Sewer Pipe by Open Cut 565.00 565.00 LF

427.   UWW-19 Sanitary Sewer Manhole & Cover 1.00 1.00 EA

428.   UWW-20 Apply Spray Liner to Existing Manhole 3.00 3.00 EA

WASTEWATER REMOVE

UWWR-1 Remove and Dispose of Existing Force Main

429.   UWWR-1A 8'' PVC 1,320.00 1,320.00 LF

430.   UWWR-1B 6'' PVC 140.00 140.00 LF

431.   UWWR-1C 3'' PVC 10.00 10.00 LF

432.   UWWR-2 Remove and Dispose of Manhole with CV & ARV 1.00 1.00 EA

433.   UWWR-3 Remove and Dispose of Septic System at Elwood I PS 1.00 1.00 EA

             SUBTOTAL (WASTEWATER ONLY)

CONTRACT CONTINGENCY WORK FOR WASTEWATER  (USED ONLY WITH COUNTY APPROVAL) 10%

RECLAIMED WATER

URW-1 Reclaimed Water Main by Open Cut

434.     URW-1A 12'' DIP RJ 80.00 80.00 LF

435.     URW-1B 8'' DIP RJ 130.00 130.00 LF

436.     URW-1C 6'' DIP RJ 90.00 90.00 LF

URW-2 Ductile Iron Reclaimed Water Main Fittings

437.     URW-2A 12" 45 Degree Bend 3.00 3.00 EA

438.     URW-2B 12" x 6" Reducer 1.00 1.00 EA

Bidder Name: _________________________________
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Based on Completion Time of 900 Calendar Days

PAY ITEM 

NO.

TOTAL 

PROJECT 

QTY.

BID PRICE PER UNIT ($) TOTAL BID PRICE ($)UNITS

44th Ave. East- 

Braden River 

Segment  

QTY.

44th Ave. 

East- 44th 

Ave. Plaza 

East to I-75 

QTY

DESCRIPTION
FDOT ITEM 

NUMBER

439.     URW-2C 12" x 12" Tee 1.00 1.00 EA

440.     URW-2D 12" Cap 1.00 1.00 EA

441.     URW-2E 8" 45 Degree Bend 6.00 6.00 EA

442.     URW-2F 8" Cap 2.00 2.00 EA

443.     URW-2G 6" 45 Degree Bend 4.00 4.00 EA

444.     URW-2H 6" Cap 2.00 2.00 EA

URW-3 Gate Valve

445.     URW-3A 12'' Gate Valve 1.00 1.00 EA

446.     URW-3B 6'' Gate Valve 1.00 1.00 EA

447.     URW-4 Reclaimed Water Fire Hydrant Assembly 5.00 5.00 EA

URW-5 Reclaimed Water Services

448.     URW-5A Single RW Service - Replace Service Line 4.00 4.00 EA

449.

    URW-5B Single RW Service - Replace Service Line & 

Meter Box 4.00 4.00 EA

450.     URW-5C Double RW Service - Replace Service Line 4.00 4.00 EA

451.

    URW-5D Double RW Service - Replace Service Line & 

Meter Box 1.00 1.00 EA

RECLAIMED WATER REMOVE

452.

 URWR-1 Remove and Dispose of Existing Reclaimed Water 

Services 13.00 13.00 EA

453.

 URWR-2 Remove and Salvage Existing Reclaimed Water 

FHA 1.00 1.00 EA

             SUBTOTAL (RECLAIMED WATER ONLY)

CONTRACT CONTINGENCY WORK FOR RECLAIMED WATER  (USED ONLY WITH COUNTY APPROVAL) 10%

TOTAL BASE BID - Based on Completion Time of 900  Calendar Days 

10%

TOTAL OFFER FOR BID with Contract Contingency - Based on Completion Time of 900 Calendar Days 

CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL)

Bidder Name: _________________________________

Authorized Signature: _________________________________  REVISED APPENDIX J-20
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SPECIAL PROVISIONS 
 

 
GENERAL 

This Section amends, enhances or otherwise revises the Technical Specifications. 
 
CONTRACT PLANS 

The Contract Plans will include the following plan sets: 
 
44th Ave E – 45th St E to 44th Ave Plz E – Prepared by AECOM Technical Services, Inc. 

1. Roadway Plans 
2. Lighting Plans 
3. Potable, Sanitary and Reclaimed Water Utility Work Plans 
4. Signalization Plans 
5. Signing & Pavement Marking Plans 
6. Structure Plans for the bridge over the Braden River 
7. Elwood 1 Pump Station Site Plans 

 
44th Ave E – 44th Ave Plz E to Lakewood Ranch Blvd – Phase 1 – Prepared by HDR 
Engineering, Inc. 

1. Roadway Plans 
 
STANDARD SPECIFICATIONS 

The standard Specifications to be used for this work shall be Division II and III of the 
Florida Department of Transportation (FDOT) Standard Specifications for Road and Bridge 
Construction, July 2019 Edition and all Supplemental Specifications thereto, hereinafter 
referred to as the Standard Specifications, for roadway construction, except as amended 
under this Contract, or as noted on the construction plans meeting the Manatee County 
Highway, Traffic & Stormwater Standards (dated 2015). 
 
The Contractor’s work shall follow the Manatee County Public Works Utility Standards 
and Specifications (dated 2019) for all utility work, Bid Form pay items UG-1 thru UG-11, 
UW-1 thru UW-18, UWR-1 thru UWR-5, UWW-1 thru UWW-20, UWWR-1 thru UWWR-3, 
URW-1 thru URW-5 and URWR-1 thru URWR-2. 
 
These specifications cover the usual construction requirements for work specified by the 
County Public Works Department; however, in the event it is determined that the specific 
work to be done is of such a nature that the method of construction, type and/or kind of 
material is not defined by the Standard Specifications, such work shall be performed in 
accordance with the Special Provisions. 

 
The apparent silence of the Specifications as to any detail or the apparent omission from 
them of a detailed description concerning any work to be done and materials to be 
furnished shall be regarded as meaning that only the best general practice is to prevail 

IFBC NO. 19-TA003162CD 
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and that only material and workmanship of the best quality is to be used.  Interpretation 
of these specifications shall be made upon that basis. 
 

PRIORITY 

In any instance where there is an apparent conflict between these technical 
specifications, special provisions and the corresponding terms of the “Standard 
Specifications”, these special provisions followed by these technical specifications shall 
be controlling. 
 
NO SEPARATE PAYMENT FOR SPECIAL PROVISIONS 

No separate payment will be made for the Contractor to execute Special Provisions. All 
expenses borne by the Contractor shall be included in the individual unit prices for the 
particular pay item. 
 
MATERIALS 

a. Delivery Tickets:  It will be necessary to submit a copy of all delivery tickets for 
materials used on the project, regardless of the basis of payment. 
  

b. Job Mix Formula for Asphaltic Concrete:  Attention is directed to the 
requirement that job mix formulas for asphaltic concrete, of the type specified, be 
submitted at least 14 days before plant operations begin.  The submitted formula 
should be derived, or approved, by the laboratory approved by the Owner and/or 
its agents.  Costs for such job mix formulation will be paid by the Contractor directly 
to the assigned laboratory. 
 

c. Job Mix Formula for Portland Cement Concrete:  Attention is directed to the 
requirement that job mix design formulas for all Portland Cement Concrete, of the 
type specified, be submitted at least 14 days prior to use on the project.  The 
submitted formulas shall be derived or approved by the Owner and/or its agents.  
All concrete mix designs shall meet FDOT Concrete Class mix guidelines, except 
as follows:  when approved, in writing by the Engineer, an Alternate Class I 
Concrete mix design formula, for concrete curb and gutter to be placed by 
automated curb machines, may show, as a substitution for #57 aggregate, an 
amount of #89 aggregate not to exceed 33 percent, by weight, of the #57 
aggregate. 

 
LABORATORY TESTING 

Testing for the Work shall be performed at no expense to the Contractor.  However, any 
test that fails or is not performed, as a result of the Contractor’s action will, in turn, be 
back-charged to the Contractor, including the cost of all re-testing due to defective 
materials or construction.  The testing laboratory shall be approved by the County.  
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The samples and tests used for determining the quality and acceptability of the materials 
and workmanship, which have been or are to be incorporated in the Work, shall conform 
to the requirements of the State of Florida Department of Transportation Materials 
Sampling, Testing and Reporting Guide, latest edition. 
 
Testing shall also be in accordance with the applicable portions of the FDOT Standard 
Specifications and these specifications. 
 
MEASUREMENT AND PAYMENT 

a. All work completed under the terms of this contract shall be measured according 
to United States Standard Measures. 

 
b. All measurements shall be taken horizontally or vertically unless specifically 

provided otherwise. 
 

c. No payment will be made for construction over a greater area than authorized, nor 
for material moved from outside of stakes and data shown on the plans, except 
when such work is performed upon instructions of the Engineer. 

 
d. The Contractor shall accept compensation provided under the terms of this 

contract as full payment for furnishing all materials and for performing all work 
contemplated and embraced under this contract.  Such compensation shall also 
be for any and all loss or damage arising out of the nature of the work or from the 
action of the elements, or from any unforeseen difficulties or obstructions 
encountered during the contract period until final acceptance by the Owner. 

 
e. Whenever any change, or combination of changes, on the plans results in an 

increase or decrease in the original contract quantities, and the work added or 
decreased/eliminated is of the same general character as that called for on the 
plans, the Contractor shall accept payment in full at the original contract unit prices 
for the actual quantity of work performed, with no allowance for any loss of 
anticipated profits. 

 
f. It is the Contractor's responsibility to perform a detailed quantity take-off from the 

plans to determine actual quantities for ordering and delivery purposes.  The 
Owner will not be responsible for quantities ordered in excess of those installed 
and constructed.  The Contractor should be aware that some of the pay items may 
have contingency quantities.  Payment shall be made only for final in-place 
quantities.  

 
 No payment shall be made for contingency quantities or additional work unless 

otherwise directed and approved in writing by the Engineer. 
 

g. Bid Schedule Completion - the blank spaces in the bid schedule shall be filled in 
correctly where each and every item for which a description is given, as the bidder 
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must state the unit prices for which he proposes to do each part of the work 
contemplated, and the total price for all the parts included in any or all of the 
combinations of the work.  In case of a discrepancy, the written words for "unit 
price", where stated, shall be considered as being the unit price.  If the bid schedule 
does not use the written words for the unit price, then the numerically correct "total 
price", shall be considered as being the total price. 

 
RESTORATION 

Payment for restoration shall be covered under the applicable restoration Pay Items as 
specified in the proposal.   If a specific restoration Pay Item is not listed in the proposal, 
the cost of such work shall be included in the applicable Pay Item unless otherwise 
provided under separate restoration section or pay quantity of these Specifications. 
 
COOPERATION WITH OTHERS 

The Contractor shall cooperate with the owners of any underground or overhead utility 
lines in their removal and rearrangement operations, in order that these operations may 
progress in a reasonable manner and that service rendered by these parties will not be 
interrupted.  The Owner shall not be responsible for costs associated with delays, 
disruptions and remobilizations attributed to utility agency scheduling. 
 
SITE INVESTIGATION 

The Contractor acknowledges that he has satisfied himself as to the nature and location 
of the work; the general and local conditions, including but not restricted to those bearing 
upon transportation, disposal, handling and storage of materials; availability of labor, 
water, electric power, roads; and uncertainties of weather, water stages, tides or similar 
physical conditions at the site; the conformation and conditions of the ground; the 
character of equipment and facilities needed preliminary to and during prosecution of the 
work. 
 
The Contractor further acknowledges that he has satisfied himself as to the character, 
quality and quantity of surface and subsurface materials or obstacles to be encountered, 
insofar as this information presented by the drawings and Specifications made a part of 
this contract. 
 
The Contractor shall carefully review and adhere to conditions and recommendations 
made in the project geotechnical report. 
 
Any failure by the Contractor to acquaint himself with the available information will not 
relieve him from responsibility for estimating properly the difficulty or cost of successfully 
performing the work. 
 
The Owner assumes no responsibility for any conclusions or interpretations made by the 
Contractor on the basis of the information made available by the Owner.  The Owner also 
assumes no responsibility for any understanding or representations made by its officers 
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or agents during or prior to the execution of this Contract, unless (1) such understanding 
or interpretations are made in writing by the Engineer or are expressly stated in the 
Contract and (2) the Contract expressly provides that the responsibility therefore is 
assumed by the Owner. 
 
PROJECT SCHEDULE 

 
The Contractor shall submit a preliminary construction schedule with the bid. The 
preliminary schedule shall show major work items and any phases the Contractor 
proposes. The schedule will show duration of work items and phases. 
 
The Contractor shall submit a detailed Critical Path Method (CPM) construction schedule 
within 15 days of the notification of award or its intent for the County to review.  The 
submittal shall meet the following requirements: 
 

• Schedule will be submitted on 11-inch by 17-inch paper. 

• The time scale (horizontal) shall be in weeks.  The activities shall be listed on the 
left hand side (vertical). 

• Activities shall show most Work activities.  The listing from top to bottom shall be 
in a logical sequence of how the Work will be accomplished.  Space shall be 
provided between activities or within bars to allow for marking of actual progress. 

 
A copy of the CPM schedule, clearly showing progress made, shall be submitted on a monthly 
basis during the progress of the work at the monthly meeting.  Review or acceptance will 
neither impose on the County responsibility for the progress or scheduling of the Work, nor 
relieve the Contractor from full responsibility therefore. 
 
The Contractor shall provide a revised CPM schedule if, at any time, the County considers 
the completion date to be in jeopardy because of “activities behind schedule”.  An activity that 
cannot be completed by its original or latest completion date shall be deemed to be behind 
schedule.  The revised CPM schedule is designed to show how the Contractor intends to 
accomplish the Work to meet the contractual completion date.  The form and method 
employed by the Contractor shall be the same as for the original CPM schedule.  The cost to 
prepare and revise the schedule is considered incidental to the Work. 
 
PROJECT IDENTIFICATION SIGNS 

The Contractor shall be responsible for furnishing, installing and maintaining four (4) County 
project identification signs and removal of same upon completion of the construction.  
Project identification sign shall be constructed and maintained at the project site as 
directed by the Owner.  The Contractor shall erect, maintain and relocate the sign as 
directed for the duration of the Project. 
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The Contractor shall mount the sign using 4-inch pressure treated lumber or as approved 
by the Engineer, and other supports as required, at a location mutually agreed by the 
Engineer and the Contractor.   
 
The identification signs shall not be less than 32 square feet in area.  The Contractor shall 
coordinate with the Owner for the sign verbiage before fabrication.  The signs shall be 
painted with graphic content to include: 
 

▪ Title of Project 
▪ Name of Owner 
▪ Names and Titles of authorities, as directed by Owner 
▪ Prime Contractor 
▪ Construction Cost 

 
The signs shall be erected prior to commencement of work at a lighted location of high 
public visibility, adjacent to the main entrance at each end of the project, as approved by 
the Engineer and Owner. 
 
The signs shall be a minimum of 8 feet wide and 4 feet high.  The signs shall be constructed 
of high density ¾-inch exterior plywood without waves or buckles, mounted and braced with 
pressure treated lumber as necessary and maintained in a presentable condition for the 
duration of the project.  Hardware shall be galvanized.  The surface of the sign shall be of 
exterior softwood plywood with medium density overlay. 
 
Painting shall be constructed with materials to resist weathering and fading during the 
construction period.  Experienced professionals shall perform painting.  Graphic design 
and style shall be in accordance with the following: 
  

▪ The signs will be placed in accordance with Manatee County Development 
Code, Ordinance 90-01, Section 724, Signs and Section 713, Visibility 
Triangles. 

 
Payment for installing and maintaining the project identification signs shall be included as 
part of the lump sum quantity under Pay Item Number 1 (101-1) for Mobilization.  The 
sign will remain the property of the Owner upon completion of the Project unless otherwise 
directed. 
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44TH AVENUE EXTENSION 

Board of County Commissioners 
 

STEPHEN JONSSON 
 

CHAIRMAN 

  
 

PRISCILLA TRACE 

 

CAROL WHITMORE 
 

MISTY SERVIA 
 
 

CONSTRUCTION COST 

$ (Enter Amount) 

REGGIE BELLAMY 

 

VANESSA BAUGH 
 

BETSY BENAC 
 
 

PRIME CONTRACTOR 
(Enter Contractor Name) 
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SOIL EROSION AND SILTATION 

The Contractor shall plan and control the Work to minimize all soil erosion and the siltation 
of drains and canals resulting from such erosion. 
 
At the pre-construction meeting, the Contractor shall present his proposed plan and 
schedule, which shall specifically indicate the proposed usage of temporary erosion 
control features.  The plan shall include: 
 

▪ Synthetic Bales designed, furnished and installed by the Contractor in 
accordance with the plans, and FDOT Specifications Section 104. 

 
▪ Floating turbidity barriers and staked turbidity barriers furnished and 

installed by the Contractor as shown on the plans and/or required by conditions 
of the permits and as outlined in FDOT Specifications Section 104. 

 
SHOP DRAWINGS 

The Contractor shall submit to the Engineer for approval, all working drawings and shop 
drawings with descriptive specifications and engineering calculations necessary for the 
successful completion of the Work.  The shop drawing shall be submitted in pdf format, 
along with a submittal log, and the number of the submittals should follow the number on 
the submittal log. Each shop drawing shall have a cover sheet and reference the submittal 
log number, following the sample format provided in the contact documents. 
 
The working and shop drawings shall be certified by a Florida licensed Professional 
Engineer and state that the design is sufficient for the successful completion of the Work.  
The working drawings and shop drawings shall include, but not be limited to: 
 

▪ Traffic Control Plan 
▪ Erosion Control Plan 
▪ Shop Drawings as required by FDOT Standard Specifications 

 
The Contractor is responsible for maintaining a Submittal Activity Record (Logbook) on 
this project. The Contractor shall submit all shop drawings to the Roadway Engineer of 
Record for processing to the appropriate Area of Practice EOR for review.  The Area of 
Practice EOR will complete the review and return the shop drawing to the Roadway 
Engineer of Record for logging and processing back to the Contractor and to the County 
Representative.  
 
The logbook shall be updated each time when any Shop Drawing submittal activity 
occurs.  
 
The following minimum data shall be entered in the logbook for each submittal:  
 
County Project Number  
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Submittal Number  
Description of Submittal  
Number of Sheets in the Submittal  
Number of Pages of Calculations, in Reports, in Manuals, etc.  
Date Transmitted by Contractor to the Roadway Engineer of Record  
Date Transmitted by Roadway EOR to the Area of Practice EOR  
Date Roadway EOR Receives Shop Drawing Back From Area of Practice EOR  
Date Roadway EOR Sends Shop Drawing Back to Contractor 
Disposition as either "A" (Approved), "AN" (Approved as Noted), "R" (Resubmit) or "NA" 
(Not Approved).  
 
The Logbook is a historical record of the activity devoted to an individual submittal as well 
as that for the project as a whole. It can serve as a verification of review time, to respond 
to inquiries of a particular submittal's status and as a record of manpower effort to aid in 
estimating and allocating future workload. 
 
SUBSOIL EXCAVATION 

The contractor shall detect and remove all unsuitable material, such as plastic/organic 
soil, rock, hard plane, debris and trash, within project limit, following FDOT Standard 
Plans Index 120-002. Payment for subsoil excavation shall be included in the subsoil 
excavation pay items. 
 
DEWATERING, SHEETING AND BRACING 

The contractor shall determine the need of dewatering, sheeting and bracing to facilitate the 
construction, conforming to current SWFWMD/FDEP rule and OSHA safety criteria. Payment 
for dewatering, sheeting and bracing shall be included in the applicable item for earthwork, 
unless separate pay items are specified. 
 
APPROVAL OF DEWATERING PLAN: 
At least 10 days prior to the commencement of any dewatering activity, the Contractor 
shall obtain the approval from SWFMWD, or FDEP (if water needs to be discharged offsite 
into the state surface water), and submit the permit with a detailed description of the 
proposed dewatering system to the Project Manager. The dewatering plan shall include 
design computations, layout, type, and spacing of dewatering devices, number and size 
of pumps and other equipment, with a description of the installation and operating 
procedures. 
 
EARTHWORK 

Quantities included on cross-section sheets, if any, represent estimated in-place 
quantities and do not include shrinkage and expansion factors.  The quantities were 
calculated by the method with average end areas between the station-to-station limits.  
Payment for Earthwork shall be made based on average end area method calculations.  
Contractor shall provide supporting survey data (before and after cross-sections) and 
calculations for payment purposes 
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The ownership of dirt excavated from the easement area shall be determined by Manatee 
County engineer.  
 
TEMPORARY PAVEMENT 
 
Temporary pavement shall consist of a minimum of Optional Base Group 4 and one (1) 
inch of Type SP structural course (Traffic C) over a firm, unyielding, well-compacted 
subgrade.  The Contractor shall immediately repair all potholes that develop within the 
project limits and shall maintain a supply of cold mix on the project site to expedite these 
repairs. 
 
The Temporary by-pass road shall provide adequate cover and protection of existing 
utilities. It is the Contractor’s responsibility to coordinate with utility companies to repair 
any damages to the exiting utilities during the construction at no additional cost to the 
County.  
 
Payment for the temporary pavement and maintenance of this pavement shall be included 
under Maintenance of Traffic. 
 

FABRIC FORMED CONCRETE REVETMENT MAT 

Description 
Furnish all materials, equipment, and labor and perform all operations for placing fabric 
formed concrete revetment mat (4” nominal thickness) as per manufacturer’s 
specifications, as specified herein, in accordance with the lines, grades and dimensions 
shown on the Drawings. Provide a “filter point” type of fabric formed concrete revetment 
mat as provided by Armorform, Texicon, Hydrotex, Fabriform or approved equal. Prior to 
placing the fabric-formed concrete revetment mat, adjust the existing canal bank by 
removing all vegetation, cut/fill the canal bank as required, and use select fill material to 
achieve the proposed canal bank cross slopes. Provide an 18” deep trench at the 
begin/end limits of the fabric formed concrete revetment mat, parallel to the slope in order 
to anchor the revetment mat. Provide 1 row of anchors at a maximum 5’ spacing for the 
entire length of revetment mat. Use 1” diameter ASTM A36 threaded anchor rods placed 
midway along the slope between the point where the water surface (El.+3.0) intercepts 
the revetment mat and the bottom of retaining wall footing. Place the 1” diameter threaded 
anchor into a 3” diameter hole prior to grouting. Anchor embedment shall be a minimum 
of 24” into the soil. Position the woven fabric envelope in a mat configuration over the 
slope surface and fill with a pumpable sand/cement grout in a way that forms a stable mat 
of suitable weight, thickness and configuration. 
 
Submittals 
Submit for the Engineer’s approval - method of installation details for the entire system 
along with shop and layout drawings. Submit manufacturer’s product literature and 
specifications for installation. 
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Each panel shall be labeled and numbered in the submitted drawings. Clearly mark on 
each panel shop drawing the baffle locations and the edges of the panel which are to be 
sewn or closed and which are unsewn or left open, for joining to adjacent panels. 
Dimension the fabric forms to include all aprons, overlaps, and anchor, flank or toe 
trenches and contraction factors. Over dimension the forms, in both length and width, to 
make allowance for form contraction as they are filled with fine aggregate concrete.  
 
Layout drawings shall show the field assembly of the fabric form panels for the entire 
project. The drawings shall identify each panel number, its location and sequence of 
installation, pertinent elevations and coordinates, direction of flow, anticipated water 
levels, and structures such as retaining walls, storm drain discharge pipes and other 
existing and future structures that may affect the placement of the fabric formed concrete 
linings. In addition, show lap joint locations as well as notes regarding special field splicing 
operations. 
 
Materials 
The structural grout (used to fill the fabric envelope) shall consist of a mixture of Portland 
cement, fine aggregate, and water so proportioned and mixed as to provide a pumpable 
slurry. Pozzolan and grout fluidifier conforming to these specifications may be used. 
Submit the proposed mix design for approval with substantiating tests as follows: 
 

(1)  Portland cement conforming to FDOT Standard Specifications Section 921, Type 
I and Type II.  

(2)  Aggregate shall meet the requirements of the FDOT Specifications for concrete 
aggregate, except as to grading. Aggregate grading is reasonably consistent and 
well graded from the maximum size which can be conveniently handled with 
available pumping equipment.  

(3)   Water conforms to FDOT Standard Specifications Section 923. 
(4)  Pozzolan conforms to FDOT Standard Specifications Section 929 and is used in 

amounts of 10 to 30% by weight of the cement content.  
(5) Grout fluidifier conforms to FDOT Standard Specifications Section 924 for Water 

Reducing and Retarding Admixtures. The admixtures may be used to reduce 
segregation, increase workability and pumpability, and improve strength and 
water-tightness.  

(6)  Air Entraining Admixtures conform to FDOT Standard Specifications Section 924. 
The air content does not exceed 7% of the volume of the grout.  

(7)  Demonstrate the suitability of fabric design by injecting the proposed grout into 6-
inch diameter sleeves under a pressure of 10 to 15 psi maintained by means of air 
pressure or a stand pipe for 10 minutes. Construct the sleeves of the same fabric 
used in the individual layers of fabric. A 6 by 12 in. test cylinder shall be cut from 
each specimen and tested in accordance with ASTM C39.  
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Ensure that the average compressive strength of the test cylinder is at least 20% higher 
at 7 days than that of companion test cylinders made in accordance with ASTM C 31, and 
not less than 2,500 psi at 28 days. 
 
Use fabric-forming material consisting of specifically woven, double layer, open selvage 
fabric jointed in mat configuration. The fabric shall consist of uncoated synthetic yarns 
(nylon or polyester) with sufficient tensile strength and porosity to withstand the pressure 
of the grout injection pump without breaking the layers of fabric. Forms shall be woven 
with a minimum of 50% textured yarns (by weight) to improve adhesion to fine aggregate 
concrete and to improve filtration. 
 
The fabric (double layer) mass per unit area shall not weigh less than 12 ounces/yard2 

and shall measure at least 25 mils in thickness. Fabric of equal or greater strength and 
porosity may be used with the approval of the Engineer. Fabric containing film type 
polypropylene fiber will not be considered as an acceptable alternate. 
 
Cut individual mill width panels to suitable length and separately join the two layers of 
fabric, by means of a sewn seam, edge to edge using nylon thread. The tensile strength 
of stitched joints shall be not less than 90 lbs/in. when tested in accordance with ASTM 
D4884. All sewn seams and zipper attachments shall be made using a double line of U.S. 
Federal Standard Type 401 stitch. Label the fabric forms in accordance with ASTM D 
4873, Guide for Identifying, Storage and Handling of Geosynthetics Rolls.  
 
Provide hydrostatic uplift relief by installing filter points in the forms, woven in a way that 
permits passage of water through the filter points spaced at approximately 8 inch centers 
as indicated on the plans. Use select fill material where fill is required to achieve the 
proposed canal bank cross slopes, under the fabric envelope.  
 
Anchor rods shall consist of ASTM A36 material or stronger. Anchor rods shall be 
threaded. Provide matching hex nut and a 6” square plate washer, 3/8” thick, for each 
anchor rod. Estimated length of anchor rods is 31” which includes 24” embedment into 
soil. 
 
The Contractor shall submit a manufacturer’s certification that the supplied fabric forms 
meet the criteria of the specifications. 
 
Equipment 
Mixing and pumping equipment used in preparation and handling of the grout shall be 
approved by the Engineer. Remove all oil or other rust inhibitors from the mixing drums, 
stirring mechanisms, and other portions of the equipment in contact with the grout before 
the mixers are used. The pumping equipment shall have a variable flow rate to provide 
enough pressure for pumping without breaking the fabric.  
 
Accurately measure all materials by volume or weight as they are fed into the mixer. The 
quantity of water shall be such as to produce a grout having a pumpable consistency. Mix 
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for no less than one minute. If agitated continuously, the grout may be held in the mixer 
or agitator for a period not exceeding 2.5 hours in temperatures below 70ºF, and for a 
period not exceeding two hours at higher temperatures. If there is a lapse in a pumping 
operation, recirculate the grout through the pump or through the mixer drum (or agitator) 
and pump. 
 
Construction Methods 
Prior to trenching at the begin/end revetment mat slope protection limits, contractor shall 
verify/locate all existing utilities. Hand dig trench at locations of potential conflict to prevent 
damage of utilities during construction of the fabric formed concrete revetment mat.  
 
Prepare 3” diameter anchor holes using acceptable methods. Prevent surrounding soil 
from reentering the hole prior to grouting and inserting anchor. Grout entire depth of hole 
prior to placing anchor at proper embedment depth of 24”.  
 
Before injecting grout into revetment mat, position the fabric at its design location. Each 
panel shall be a continuous or monolithic unit for its full width, including the trench portion. 
Each panel shall consist of a number of mill widths of open selvage construction per 
manufacturer’s requirements; join the double layer fabric together by sewing the two 
upper layers together and the two bottom layers together, at the edges per manufacturer’s 
requirements. Where adjacent panels cannot be joined in this manner, lap them a 
minimum of 2 feet or per manufacturer’s requirements. Simple butt joint, either sewn or 
unsewn, will not be allowed. Place the ends and upper limits of the fabric mat in a trench 
of suitable width as shown on the plans and per manufacturer’s requirements. Fabric 
forms should be tailored in the field to fit around pipes and other appurtenances. Cut 
opening in fabric form that is slightly smaller than the object and sew the perimeter of the 
form closed.  
 
Make small cuts in the top layer of the fabric forms to allow for the insertion of the grout 
hose or grout nozzle. Introduce grout into the space between the top and bottom layers 
of fabric and inject in a way that excessive pressure on the fabric envelope is avoided. 
Starting at the lowest elevation and working up the slope, inject the grout in a way that 
the distance from the point of injection to the end of the panel is not greater than 30 feet. 
After grouting has been completed and the fine aggregate concrete has set, backfill the 
void between trench wall and filled fabric. 
 
 Holes in the fabric left by the removal of the grout hose or inserts shall be temporarily 
closed by inserting a piece of burlap or similar material. Remove the burlap when the 
concrete is no longer fluid and the surface is firm to hand pressure. Limit foot traffic on 
the freshly pumped fine aggregate concrete lining of the fabric formed concrete revetment 
mat to a minimum of one hour after pumping in order to reduce indentation. 
 
Acceptance Sampling and Testing 
Acceptance tests will be by compressive strength. For each 500 yd2 or less of placement, 
the Engineer will make two concrete cylinders and test at 28 days. 
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Method of Measurement 
The quantity to be paid for under this Section will be paid for at the Contract unit price per 
square yard. Measurements will include portion of the fabric formed concrete revetment 
mat in trenches and no allowance will be made for overlaps. 
 
Basis of Payment 
The quantity to be paid for as provided above will be at the Contract unit price per square 
yard for Fabric Formed Concrete Revetment Mat measured as specified above and 
adjusted as specified herein. The cost of furnishing and installing 1 row of 1” diameter 
threaded anchors, placed at 5’ centers and embedded and grouted 24” deep in 3” 
diameter holes, shall be included in the unit price for Fabric Formed Concrete Revetment 
Mat.  
 
The unit price to be paid will be reduced when the average of all acceptable lot strengths 
of concrete is less than the specified minimum compressive strength. The unit price 
reduction will be in accordance with the following schedule: 
 

Average strength less than specified strength 
by: 

Percentage reduction in base unit 
price 

100 psi to 199 psi 1 

200 psi to 299 psi 3 

300 psi to 399 psi 5 

400 psi to 499 psi 10 

over 500 psi 25 

 
Price and payment includes full compensation for all work, labor, equipment and materials 
required. 
 

MAINTENANCE OF TRAFFIC 

The Contractor shall provide access to local businesses and residents at all times.  No 
road closures will be allowed between the hours of 6AM to 7PM. Temporary by-pass 
lanes may be constructed at all tie-in locations during the MOT phasing.  The payment 
for temporary by-pass lanes shall be included in Maintenance of Traffic. Business 
Entrance signs per FDOT Standard Plans Index 102-600 shall be placed at all business 
entrance points and maintained during all phases of construction.  Payment for these 
items shall be included under the pay item for Maintenance of Traffic.  
 
Temporary pavement marking shall be paid under Maintenance of Traffic.  Temporary 
Striping and Marking during 30 day cure time of the asphalt shall be part of the pay item 
for Maintenance of Traffic, in accordance with FDOT Standard Specifications Section 
102-1. 
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The Contractor shall prepare a Maintenance of Traffic plan and submit it to the Project 
Manager for review prior to implementation. It must comply with all FDOT safety criteria, 
FDOT Standard Plans Index 102-series, FHWA and MUTCD standards, and allow for 
traffic to operate in daytime or nighttime. The Maintenance of Traffic Plan will require the 
seal of a Florida licensed Professional Engineer with a current FDOT Advance Work Zone 
certification if any change is made to the FDOT Standard Plans Index 102-series. No road 
closures will be allowed without approval from the Project Manager. 
 
STORMWATER DRAINAGE PIPES AND STRUCTURES 

All proposed storm structure shall have a wall thickness no less than 6 inch.  
Metal storm pipe or metal mitered end section shall not be used in the road right of way 
or carry right of way runoff.   
 
MAINTENANCE OF STORM DRAINAGE SYSTEM 

The Contractor shall be responsible at all times to maintain the operation of existing 
stormwater facilities, or, when existing stormwater facilities are removed, to provide 
equivalent capacity alternate forms of stormwater removal adequate to prevent upstream 
flooding in excess of existing conditions.  This responsibility shall include the installation 
of temporary connections, bypass pumping, or other temporary means necessary until 
the new drainage system is fully operational. Payment for these items shall be included 
under the applicable pay item for new storm systems. 
 
 
POST-CONSTRUCTION STORM PIPE TESTING 

The Contractor shall inspect and televise all newly constructed storm pipes on the project. 
Video DVD and report shall be provided for those pipes whose diameters are equal or 
smaller than 48 in, with Laser profile data included for non-RCP pipes, following FDOT 
Specifications latest version. The purpose is to assure the pipes are properly constructed 
and do not leak at the joints. Payment for this item shall be included under the pay item 
for Mobilization. 
 
SIDEWALKS TO REMAIN OPEN 

Existing sidewalks and proposed sidewalks completed during construction shall remain open 
at all times unless approved otherwise by the Engineer. Temporary sidewalk shall be 
constructed as shown in the plans or as required to maintain pedestrian movement. 
Payment for these items shall be included under the lump sum pay item for Maintenance 
of Traffic. 
 
If the Contractor, in the process of performing his contract operations, breaks any of the 
existing sidewalk that is to remain in place, replacement of this sidewalk will be at the 
Contractor’s expense. 
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DUST CONTROL 

The Contractor shall control dust resulting from construction operations at all times. The 
locations and frequencies of applications shall be as directed by the Engineer.  Contractor 
shall provide dust control measures using water sources as needed and maintaining dust 
control throughout duration of the project. Payment for Dust Control shall be made under 
Maintenance of Traffic unless separate pay item for Dust Control is specified. 
 
UNDERGROUND UTILITY LOCATIONS 

The Contractor shall field verify existing underground utility locations by means of 
subsurface locating or other approved method.  All existing utilities shall remain unless 
otherwise noted on the plans.  The Contractor shall locate all existing utilities to remain 
at potential conflict locations prior to construction activities and before ordering any 
proposed structures.  The Contractor shall contact and coordinate with "Sunshine State 
One Call 811" as well as the individual utilities prior to and during construction for utility 
locations, relocation and assistance while installing in potential conflict areas. All utility 
coordination and relocations shall be factored into the Contractor’s construction schedule 
at no additional cost to the Owner.  
 
The cost of all labor, materials and incidentals required for the performance of any survey and 
utility location work shall be included under the pay item for Mobilization.  A Florida registered 
land surveyor shall perform all survey work. 
 
UTILITY COORDINATION 

The Contractor shall be responsible for coordination of the work with all affected utility 
owners.  The Contractor must take into consideration the required utility adjustments and 
relocations in development of his schedule for completing the work including construction 
of temporary work to allow phased construction of the permanent facilities. 
 
The Contractor shall coordinate and schedule utility relocations and/or adjustments with 
the utility owners along the project in order to avoid delays. The work includes 
remobilization if required after utility relocation is complete.  The intent is to coordinate 
utility construction activities so the project construction continues and is not stopped or 
delayed at any time due to utility work being done.  Once Notice to Proceed is issued, the 
Contractor shall contact the affected utilities to discuss the Contractor’s anticipated 
means and methods so temporary and permanent relocation plans can be implemented 
as needed to meet OSHA safety requirements. 
 
The Contractor shall hold a utility owners meeting every two weeks / or alternate time 
schedule agreed to by the Owner at 1022 26th Avenue East. The meeting shall review 
current and upcoming activities for the project. Written meeting minutes will be prepared 
by the Contractor and distributed to the meeting participants within 3 calendar days of the 
meeting. 
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UTILITY CONFLICTS 
 
It shall be the Contractor's responsibility to avoid conflicts with other utilities. The Owner 
will not be responsible for additional costs incurred by the Contractor for incorrect 
installations, relocations and breaks due to service conflicts. 
 
The contractor’s equipment shall maintain a minimum clearance distance to the power 
line (10 feet for voltage up to 50kv, 15 feet for voltage over 50kv to 200kv, 20 feet for 
voltage over 200kv to 350kv, 25 feet for voltage over 350kv to 500kv, 35 feet for voltage 
over 500kv to 750kv, 45 feet for voltage over 750kv to 1,000kv.), following new OSHA 
Rule (29 CFR Part 1926) and FDOT Roadway Design Bulletin 11-03 DCE Memorandum 
02-11. 
 
DAILY CLEAN-UP REQUIREMENTS 
 
The Contractor shall clean up the job site at the end of each workday.  Clean up will 
include the elimination of rubble and waste material on public and private property.  
Driveways shall remain accessible by residents.  Each Friday, the Contractor shall 
prepare the road surface and barricades in an acceptable manner for weekend traffic use. 
 
MAINTENANCE AND RESTORATION OF JOB SITE 
 
The Contractor shall conduct his operations in such a manner as will result in a minimum 
of inconvenience to occupants of adjacent homes and business establishments and shall 
provide temporary access as directed or as may be required by the Project Manager.  All 
final restoration must be performed to an equal or better condition than that which existed 
prior to construction. 
 
Good housekeeping on this project is extremely important and the Contractor will be 
responsible for keeping the construction site neat and clean, with debris being removed 
daily as the work progresses or as otherwise directed by the Project Manager.  Good 
housekeeping at the job site shall include:  Mowing as necessary to prevent grass and 
other vegetation within the work area from exceeding 24 inches in height or causing 
unsafe conditions; Removing all tools and temporary structures, dirt, rubbish, etc.; hauling 
all excess dirt, rock, etc., from excavations to a dump provided by the Contractor; and all 
clean up shall be accomplished to the satisfaction of the Project Manager.  Dust will be 
controlled daily as may be required.  Immediately after construction completion in an area 
or part thereof (including restoration), barricades, construction equipment and surplus and 
discarded materials shall be removed by the Contractor. 
 
In the event that the timely housekeeping and restoration of the job site is not 
accomplished to the satisfaction of the Project Manager, the Project Manager shall make 
arrangements to affect the necessary housekeeping and restoration by others.  The 
Contractor shall be charged for these costs through deductions in payment due the 
contractor. If such action becomes necessary on the part of and in the opinion of the 
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Project Manager, the Owner shall not be responsible for the inadvertent removal from the 
work site of materials which the Contractor would not normally have disposed of had he 
affected the required clean up. 
 
NOTICE AND SERVICE THEREOF 
 
All notices, which shall include demands, instructions, requests, approvals, and claims 
shall be in writing.  Any notice to or demand upon the Contractor shall be sufficiently given 
if delivered to the office of the Contractor specified in the bid (or to such other office as 
the Contractor may, from time to time, designate to the Owner in writing), or if deposited 
in the United States mail in a sealed, postage prepaid envelope, or delivered, with charges 
prepaid, sent via fax transmission, or to any telegraph company for transmission, in each 
case addressed to such office. 
 
All notices required to be hand delivered to the Owner, unless otherwise specified in 
writing to the Contractor, shall be delivered to the Project Manager, and any notice to or 
demand upon the Owner shall be sufficiently given as delivered to the office of the Project 
Manager, or if deposited in the United States mail in a sealed, postage prepaid envelope, 
sent via fax transmission, or delivered with charges prepaid to any telegraph company for 
transmission, in each case addressed to said Project Manager or to such other 
representative of the Owner or to such other address as the Owner may subsequently 
specify in writing to the Contractor for such purposes. 
 
Any such notice or demand shall be deemed to have been given or made as of the time 
of actual delivery or (in the case of mailing) when the same should have been received in 
due course of post or in the case of a fax transmission or telegram at the time of actual 
receipt, as the case may be. 
 
REQUIREMENTS FOR CONTROL OF THE WORK 
 
Prior to the start of the Work described in this contract, a pre-construction conference 
may be held by the Project Manager to be attended by the Contractor and representatives 
of the various utilities and others as required, for the purpose of establishing a schedule 
of operations which will coordinate the work to be done under this contract with all related 
work to be done by others within the limits of the project. 
 
All items of work in this contract shall be coordinated so that progress of each related item will 
be continuous from week to week.  The progress of the work will be reviewed by the Project 
Manager at the end of each week, and if the progress of any item of work during that week is 
found to be unsatisfactory, the Contractor shall be required to adjust the rate of progress on 
that item or other items as directed by the Project Manager without additional compensation.  
The Contractor will continuously control the work until completed. 
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USE OF PRIVATE PROPERTY 
 
All construction activities required to complete this project in accordance with the Contract 
Documents shall be confined to public right-of-way, easements of record or temporary 
construction easements, unless the Contractor makes specific arrangements with private 
property owners for his use of their property.  Written authorization from the granting 
property owner shall be placed on file with the Project Manager prior to utilization of said 
private properties.  The Owner assumes no responsibility for damage to private property 
in such instances.  The Contractor is responsible for protection of private property abutting 
all work areas on this project. Adequate equipment storage and material storage shall 
also be accomplished outside the Owner’s right-of-way. Pipe and other materials shall 
not be strung out along the right-of-way, but will be delivered in quantities adequate for 
one day’s installation.  The Owner will coordinate with the Contractor to identify possible 
storage sites. 
 
CONSTRUCTION PHOTOGRAPHY 
 
General 
The Contractor shall employ a competent photographer to take construction record 
photographs and perform videotaping, including providing all labor, materials, equipment and 
incidentals necessary to obtain photographs and/or videotapes of all areas specified in the 
Contract specifications. 
 
The word “Photograph” includes standard photographic methods involving negatives, 
prints and slides and it also includes digital photographic methods involving computer 
technology items such as diskettes and CD-ROMs. 
 
Qualifications 
A competent camera operator who is fully experienced and qualified with the specified 
equipment shall do all photography. 
 
For the videotape recording, the audio portion should be done by a person qualified and 
knowledgeable in the specifics of the Contract, who shall speak with clarify and diction so 
as to be easily understood. 
 
General 
The Contractor shall employ a competent photographer to take construction record digital 
photos and perform video recording, including providing all labor, materials, equipment and 
incidentals necessary to obtain photos and/or video recordings of all areas within the project 
limits or as otherwise specified in the Contract specifications. 
 
The word “Photo” includes standard photographic methods involving digital photography 
and production of hard copies for photos and saving photos as jpg files on diskettes and 
CD-ROMs. 
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Qualifications 
A competent camera operator who is fully experienced and qualified with the specified 
equipment shall do all photography. 
 
For the video recording, the audio portion should be done by a person qualified and 
knowledgeable in the specifics of the Contract, who shall speak with clarity and diction so 
as to be easily understood. 
 
Project Photos for Construction Progress 
Provide photos of the entire work area during construction for the purpose of records of 
completed work.  Photos should be spaced at approximately 100-foot intervals. Three prints 
of each standard photograph shall be provided to the County. In addition to the CD_ROM 
media, one print of each digital photograph shall be provided to the County. 
 
The Contractor shall pay all costs associated with the required photographs and prints.  Any 
parties requiring additional photography or prints will pay the photographer directly. 
 
Each print shall have clearly marked on the back the name of the project, the orientation of 
view, the date and time of exposure, name and address of photographer and the 
photographers numbered identification of exposure. 
 
All project photographs shall be a single weight, color image.  All finishes shall be smooth 
surface and glossy, and all prints shall be 8 inches by 10 inches. 
 
All project photos shall be taken from locations to adequately illustrate conditions prior to 
construction, or conditions of construction and state of progress.  The Contractor shall consult 
with the County Representative at each period of photography for instructions concerning 
views required. 
 
The Contractor shall deliver photos in conformance with the above requirements to the County 
Representative.  No construction shall begin until pre-construction photo are completed and 
submitted to the County Representative. 
 
Record Photos 
The Contractor shall require that photographer maintain digital copies of photos for a period 
of two years from date of Substantial Completion of the Project.  
 
Photographer shall agree to furnish additional prints to the County Representative at 
commercial rates applicable at the time of purchase.  Photographer shall also agree to 
participate as required in any litigation requiring the photographer as expert witness. 
 
Video Recording for Pre-Construction 
Video recording shall be used in lieu of photos for pre-construction. It shall be of sufficient 
quality to fully illustrate details of conditions and construction, including special features 
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Video recording shall be accomplished along all routes that are scheduled for construction. 
 
The video recording shall, when viewed, depict an image with ¼ of the image being the 
roadway fronting of property and ¾ of the image being of the property.  The video recording 
shall be done so as to show the roadway and property in an oblique view (30 degrees). 
 
A complete view, in sufficient detail, of all driveways, with audio description of the exact 
location shall be provided. 
 
The Engineering plans shall be used as a reference for stationing in the audio portion of the 
video recording for easy location identifications.  If visible, house numbers shall be mentioned 
on the audio. 
 
Two complete sets of video recording shall be delivered to the Owner for the permanent and 
exclusive use of the Owner prior to the start of any construction on the project. 
 
All video recording shall contain the name of the project, the date and time of the video 
recording the name and address of the photographer and any other identifying information 
required. 
 
Payment for this item shall be included under the pay item for Mobilization. 
 
CONTRACTOR TO EXECUTE NPDES “NOTICE OF INTENT” 
 
Prior to proceeding with construction, the Contractor shall prepare and submit a “Notice 
of Intent to Use Generic Permit for Stormwater Discharge from Construction Activities that 
Disturb One or More Acres of Land” to the Florida Department of Environmental 
Protection (FDEP).  The Contractor shall monitor the site at all times and take appropriate 
action to prevent erosion including the use of BMPs.  No pumping of ground or surface 
water shall be performed without approval from the Water Management District.  
Following completion of construction, Contractor shall prepare and submit a “Notice of 
Termination of Generic Permit Coverage” to FDEP.  Payment for this item shall be 
included under the pay item for Mobilization. 
 
WORKSITE TRAFFIC SUPERVISOR 
 
a. The Contractor shall have a Worksite Traffic Supervisor who will be responsible for 

initiating, installing and maintaining all traffic control devices as described in Section 
102 of the FDOT Standard Specifications and in the Plans. The Worksite Traffic 
Supervisor shall have at least one year of experience directly related to work site traffic 
control in a supervisory or responsible capacity and shall be certified by the American 
Traffic Safety Services Association Worksite Traffic Supervisor Certification Program or 
an equal approved by FDOT.  Approved alternate Worksite Traffic Supervisors may be 
used when necessary. 
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b. The Worksite Traffic Supervisor shall be available on a 24-hour per day basis and shall 
review the project on a day-to-day basis as well as being involved in all changes to 
traffic control.  The Worksite Traffic Supervisor shall have access to all equipment and 
materials needed to maintain traffic control and handle traffic related situations.  The 
Worksite Traffic Supervisor shall ensure that routine deficiencies are corrected within a 
24-hour period. 

c. The Worksite Traffic Supervisor shall be available on the site within 45 minutes after 
notification of an emergency situation, prepared to positively respond to repair the work 
zone traffic control or to provide alternate traffic arrangements. 

d. Failure of the Worksite Traffic Supervisor to comply with the provisions of the Sub-article 
may be grounds for decertification or removal from the project or both.  Failure to 
maintain a designated Worksite Traffic Supervisor or failure to comply with these 
provisions will result in temporary suspension of all activities except traffic and erosion 
control and such other activities deemed to be necessary for project maintenance. 

e. Payment for Worksite Traffic Supervisor shall be included under the pay item for 
Maintenance of Traffic. 

 
CONTRACTOR’S SUPERVISION 
 
a. Prosecution of Work:  The Contractor shall give the work the constant attention 

necessary to assure the scheduled progress.  He shall cooperate fully with the Project 
Manager and with other Contractors at work in the vicinity. 

b. Contractor’s Superintendent:  The Contractor shall at all times have on the work site as 
his agent, a competent superintendent capable of thoroughly interpreting the plans and 
specifications and thoroughly experienced in the type of work being performed, who shall 
receive the instructions from the Project Manager or his authorized representatives.  The 
superintendent shall have full authority to execute the orders or directions of the Project 
Manager and to supply promptly any materials, tools, equipment, labor and incidentals 
that may be required.  Such superintendence shall be furnished regardless of the amount 
of work sublet. 

c. The Contractor’s superintendent shall speak and understand English, and at least one 
responsible person who speaks and understands English shall be on the project 
during all working hours, and wherever work is being done by the contractor. 

d. Supervision for Emergencies:  The Contractor shall have a responsible person 
available at or reasonably near the work site on a 24-hour basis, 7 days a week, in 
order that he may be contacted for emergencies and in cases where immediate action 
must be taken to maintain traffic or to handle any other problem that may arise.  The 
Contractor’s responsible person for supervision for emergencies shall speak and 
understand English.  The Contractor shall submit, by certified mail, phone numbers 
and names of personnel designated to be contacted in cases of emergencies along 
with a description of the project location to the Florida Highway Patrol and all other 
local law enforcement agencies. 

 

IFBC NO. 19-TA003162CD 
Addendum No. 10



                                                                                          - 23 -  
 S:\Bids, Proposals, Quotes\2019\19-TA003162CD 44th Avenue Project\Solicitation Docs\Addendums\Previous\Addendum 10 files\ESS - Special 

Provisions_2019.docx                                                                                 
  

LIST OF EMERGENCY CONTACT NUMBERS & UTILITY SERVICE MAINTENANCE 
 
The Contractor shall obtain and maintain a list of emergency contact phone numbers for 
all utilities during the course of the project.  The Contractor shall maintain utility service 
during the project except for interruptions authorized by the utility owner.  If interruptions 
are required, the Contractor shall notify the Owner 48 hours in advance. 
 
PEDESTRIAN ACCESS 
 
The Contractor shall provide access and make provisions to maintain school zones during 
construction.  The Contractor is to facilitate pedestrian traffic whether for school or public 
transportation. 
 
THERMOPLASTIC TRAFFIC STRIPES AND MARKINGS 
 
Do not place thermoplastic traffic stripes and markings on newly constructed final surface 
courses prior to 30 calendar days after placement of the final surface course. The 
Engineer may require longer cure periods. Provide temporary pavement markings during 
the interim period if the road is open to traffic. The price of temporary pavement marking 
shall be included in the Maintenance of Traffic. 
 
RECORD DRAWINGS AND PROJECT CERTIFICATION 
 
The County will furnish the Contractor copies of the bid plans to be used for the record 
drawings.  A Florida Registered Surveyor shall perform a field survey and any differences 
between the plan elevations or dimensions shall be marked through and the as-built 
elevation or dimension legibly entered.  All elevations and dimensions that are correct 
shall have a check mark placed beside it.   
 
The Contractor shall keep a complete set of surveyed “As-built” records.  These records 
shall show all items of Work and existing features of utilities revealed by excavation work.  
The records shall be kept in a professional manner, in a form that shall be approved by 
the County prior to the Work.  These results shall be available at all times during 
construction for reference by the Engineer and shall be delivered to the Engineer upon 
completion of the Work.  All completed “As-builts” must be certified by a Florida Licensed 
Surveyor or Engineer per Chapter 61 G 17-6, Florida Administrative Code, pursuant to 
Sec. 47207, Florida Statutes.  All Record Drawings shall be in accordance with current 
Manatee County Standards. 
 
The “Record Drawings” shall, at a minimum, include the following: 

A. Roadway centerline profile [100-foot maximum interval]. 

B. Roadway cross sections [100-foot maximum interval]. 

C. All underground piping with elevations and dimensions, changes to piping 
locations, horizontal and vertical locations of underground utilities and 
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appurtenances referenced to permanent surface improvements.  Actual installed 
pipe material, class, etc.  Dimensions at these locations shall indicate distance 
from the centerline of construction. 

D. Elevations on all drainage control structures, verifying all plan dimensions. 

E. Stormwater ponds with cross sections [25-foot maximum interval] (sufficient to 
calculate volumes). 

F. Flow line elevations on all ditch breaks (vertical and horizontal). 

G. Field changes of dimensions and details. 

H. Details not on original contract drawings. 

I. Equipment and piping relocations. 

J. The locations of all headwalls, pipes and any other structures shall be located by 
station and offset. 

K. Benchmarks and elevation datum shall be indicated. 

L. Additional elevations or dimensions as required by the Engineer 

M. Additional elevations or dimensions as required by the County Representative 
 
Following completion of construction and prior to final payment, the Contractor shall 
submit a Certification by the Contractor and Manufacturer including test data that the 
materials (filter fabric, filter media, etc.) installed meet plan specifications and regulatory 
requirements. 
 
Upon completion of the work, four (4) sets of draft “Record Drawings” shall be submitted 
to the Owner for review.  Such drawings shall accurately show all approved field changes 
to the original Construction Drawings, including actual locations, dimensions and 
elevations and shall be subject to a field review in the presence of the Engineer or his 
designated representative.  The drawings are to be prepared by competent personnel, 
neatly drafted and certified, signed and sealed by a Florida Registered Surveyor. 
 
The Contractor shall incorporate any comments from the Owner and/or Engineer and 
shall submit two write-only CD-ROMs, one set of 11-inch by 17-inch mylar record 
drawings and four sets of 11-inch by 17-inch certified prints with the Surveyor’s 
certification. 
 
All Digital Drawings shall be identical to those submitted as hard copy.  The Digital 
Drawing files shall be AutoCAD format (Release 2010 or later) and shall include all 
external reference drawings, text fonts, shape files and all other files necessary to make 
use of the drawings.   
 

In addition, $150,000 or five percent (whichever is smaller) of the Contract price shall be 
retained until the County Representative has approved the “Record Drawings”. The 
County Representative will review and approve the “Record Drawings within 30 days 
unless additional information is required. No final payment shall be made until such time 
as the “Record Drawings” have been approved and accepted by SWFWMD for 
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Maintenance and Operation Phase Transfer. Unless there is a separate pay item for 
Record Drawings, payment shall be included as part of the lump sum quantity for 
Mobilization. 

 
COMPLIANCE WITH THE SOUTHWEST FLORIDA WATER MANAGEMENT 
DISTRICT (SWFWMD) STORMWATER MANAGEMENT AND DISCHARGE PERMIT 
REQUIREMENTS AND/OR THE DEPARTMENT OF ENVIRONMENTAL 
PROTECTION (DEP) DREDGE AND FILL PERMIT REQUIREMENTS  
 
Southwest Florida Water Management District Stormwater Management and Discharge 
permits or exemptions, if any, and/or a Department of Environmental Protection Dredge 
and Fill permit, if any, required for this project have been obtained by the County.  The 
Contractor shall comply with the stipulations of the Permits or Exemptions as stated 
herein. 
 
The Contractor shall allow periodic inspection of the work by authorized representatives 
of the Department of Environmental Protection, the Southwest Florida Water 
Management District, as well as other duly authorized law enforcement officers of the 
State. 
 

CRUSHED CONCRETE BASE 

Crushed Concrete Base shall follow FDOT Standard Specifications 2019 (July), Section 
911. The layer coefficient of 0.18 with Limerock Bearing Ratio (LBR) minimum 150 is 
allowed to calculate the base thickness.   
 
Only FDOT certified piles are acceptable to this project. The producing process certified 
by FDOT without the actual pile certified is not considered solid enough for the 
acceptance of the material. The contract shall send the engineer the deliver tickets with 
FDOT certified pile number, pile location, project name and manufactory contact 
information shown. 
 
Additional tests and pile inspections will be required for the quality control and the 
contractor will be responsible for the cost of the initial ten tests and any re-tests when 
needed.  The material will be rejected by the County if the initial test fails. The rejected 
material shall be completely removed from the project site. 
 
1) Regarding structural number on Crushed Concrete Base, Manatee County to approve 

SN 0.18 if following criteria is met and maintained: 

    A) Limerock Bearing Ratio value of 150 or greater.  

                B) Gradation conforms to FDOT Specifications 2019 (July), Section 911. 

                C) Deleterious materials conform to FDOT Specifications 2019 (July), Section 

911. 
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D) Delivery ticket indicates FDOT approved source, actual lot allocated to a 

particular project. 

E) Piles or lots to be inspected by Manatee County representative prior to 

acceptance.  

 

2) Regarding Limerock Bearing Ratio value: 

    A) No Limerock Bearing Ratio value less than 150, with no under tolerance.  

 

3) Regarding source approval: 

  A) FDOT approved source, allocated lot sufficient to serve project’s needs, 

delivery tickets stating FDOT approved source, project name, FDOT 

preapproved lot or pile number.  

 

4)  Regarding deleterious materials:                  

                A) Deleterious material content in addition to the FDOT Specifications 2019 

(July), Section 911, should state that no construction debris such as 

Styrofoam insulation, telephone wire, lumber, shingles, aluminum window or 

door frames etc., or household trash ie: bottles, cans, paper goods etc. is 

acceptable. 

 

5) Material source inspection:   

A) Prior to acceptance of base product, a representative of Manatee County will 

visit the Producer’s location and obtain a sample of the proposed base for the 

specified project. In addition to sampling, the pile will be visually inspected for 

deleterious materials, substantial segregation, or any other undesirable 

characteristics. The pile shall have a traceable identification by pile number or 

lot number and an accurate quality assessment.  

 

6)  Import and placement of base product: 

  A) During import of base product, a county inspector or duly designated 

representative of the county will be onsite monitoring incoming loads, making 

visual assessments of the product and checking load tickets for verification of 

materials.  

 

7) Import and placement of base product: 
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  A) After spreading out, prior to compacting, samples of the base product will be 

obtained by Manatee County approved testing lab, every 500 LF staggering 

right, left, center of the roadway for Limerock Bearing Ratio, gradation and 

deleterious material testing.  

 

8)  Rejection of materials: 

  A) Material not meeting above requirements will subject to rejection and be 

removed from the project site. Any three (3) concurrent rejections will require 

immediate shut down of imported material and require review and remedies 

prior to restart.  

 

9) Compaction of material: 

  A) In place material shall achieve 98% of AASHTO T-180 compaction.  

 
CLARIFICATION OF SPECIFIC LINE ITEMS 
 
Clarification of the County’s expectations of work to be performed as it relates to specific 
line items and/or Item No. listed on the Bid Form is included in the FDOT Basis of Estimate 
Manual. Where such item number is not available, the description shows herein will 
prevail. 
 
Line Item #1, [FDOT 101-1] – Mobilization, shall include full compensation for the 
required 100 percent (100%) Performance Bond, 100 Percent (100%) Payment Bond, all 
required insurance for the project and the Contractor’s mobilization and demobilization 
costs as shown in the Bid Form.  Mobilization includes, but is not limited to: preparation 
and movement of personnel, equipment, supplies and incidentals such as safety and 
sanitary supplies/facilities.   
 
Payment for mobilization shall not exceed 10 percent (10%) of the total Contract cost 
unless the Contractor can prove to the County that the actual mobilization cost exceeds 
10 percent (10%).   
 
Partial payments for this Bid Item will be made in accordance with the following schedule: 
  

Percent of Original Contract Amount Percent Allowable Payment of 
Mobilization/Demobilization Bid Item 

Price 

5 25 

10 35 

25 45 
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50 50 

75 75 

100 100 

 
Payments for this line item will be subject to the standard retainage provided in the 
Contract.  Payment for the retainage will be made after completion of the work and 
demobilization. 
 
Line Item #2, [FDOT 102-1] – Maintenance of Traffic, shall include the cost of all 
maintenance of traffic operations unless a separate pay item is provided. 
 
Line Item #3, [FDOT 102-14] – Traffic Control Officer, shall be used only with County 
approval prior to the TCO being scheduled. 
 
Line Item #24, [FDOT 0120 6] – Embankment.  The Embankment quantity includes 
1700 CY that will be required to fill and grade the existing pond on the north side of 44th 
Avenue East extending from approximately Sta 235+20 to Sta 236+90. The final grade of 
the pond area is to be consistent with the surrounding area and shall be restored with 
sod, to be paid for under separate pay item.  Work elements to be included in this pay 
item for this operation include dewatering/pumping the pond utilizing a sump to facilitate 
this process and backfilling the pond in 12” layers to a 90% Modified Proctor density. 
Removal of any vegetation in the bottom and sides of the pond are to paid for separately 
under the Clearing and Grubbing pay item. This work shall be completed no later than 
February 16, 2021 per the License Agreement with the property owner. 
 
Line Item # 110, [FDOT 520-2] - Type AB Curb & Gutter, shall follow Manatee County's 
Highway, Traffic & Stormwater Standards 2007.  
 
Line Item # 117, [FDOT 522-1] – Concrete sidewalk and driveways, 4" thick, shall 
follow Manatee County's Highway, Traffic & Stormwater Standards dated 2007.The 
payment shall include ramps. 
 
Line Item # 118 [FDOT 522-2] - Concrete sidewalk and driveways, 6" thick, shall 
follow Manatee County's Highway, Traffic & Stormwater Standards dated 2007. The 
payment shall include reinforcement and ramps. 
 
Line Item # 138, Fencing, Florida Fence (FL 382), Barbwire, shall follow United States 
Department of Agriculture, Natural Resources Conservation Service (USDA-NRCS) 
Barbwire Construction Specifications Code 382 and Conservation Practice Job sheet RI-
382(a).  The fence shall be 5-strand with wooden posts and double H-braces for changes 
in direction of more than 20 degrees.  This pay item shall also include all costs associated 
with the removal of and connection to the existing fencing that that was constructed along 
the Right of Entry Areas as shown on Exhibit G – Right of Entry in Bid Attachment 13, 
and the relocation of existing gates.  Due to active livestock operations on the property 
where the fencing is proposed, the new fencing shall be constructed and connected to 
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the existing fencing, as necessary, prior to the removal of the existing fencing.  The 
Contractor shall notify and coordinate with the County and Owner a minimum of two 
weeks in advance of the fence construction. 
 
Line Item # 197, [FDOT 635-2-11] – Pull & Splice Box, F&I, 17”x30” cover size, shall 
follow Manatee County Traffic Standard sizing requirements. 
 
 
CONTRACT CONTINGENCY  
 

The discretionary work (Contingency) pay item shall cover the cost for various contingencies 
and contract amendments authorized by the Owner.  Any amount of extra work and/or 
alterations to the proposed work charged to the allowance shall be fully documented and 
authorized by the Project Manager before the start of the work.  No payment shall be made 
for work completed without written authorization from the Owner or Engineer.  
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Date:___/___/_____        Submittal No. 
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AGREEMENT REQUIREMENTS 

 

INDEMNITY 

The contractor/consultant shall indemnify, defend, save, and hold harmless the 
DEPARTMENT and all of its officers, agents or employees from all suits, actions, claims, 
demands, liability of any nature whatsoever arising out of, because of, or due to any 
negligent act or occurrence of omission or commission of the contractor/consultant, its 
officers, agents, or employees. 

 
INSPECTOR GENERAL 

The contractor/consultant/vendor agrees to comply with s. 20.055(5), Florida Statutes, 
and to incorporate in all subcontracts the obligation to comply with s. 20.055(5), Florida 
Statutes. 
 
INSURANCE 

The contractor shall name the Florida Department of Transportation (FDOT) as additional 
insured for Commercial General Liability. 
 
 
E-BUILDER ENTERPRISETM 

 

e-Builder EnterpriseTM: PROJECT MANAGEMENT TOOL 
The successful bidder shall be required to use the Internet web-based project 
management tool, e-Builder EnterpriseTM (e-Builder), and protocols included in that 
software during this project; and shall take any training courses required by the Owner, 
at no additional cost to the Owner. The use of this project management system does not 
replace or change any contractual responsibilities of the participants.  

 
User registration, electronic and computer equipment, and Internet connections required 
for e-Builder are the responsibility of the successful Bidder and its subcontractors. The 
sharing of user accounts is prohibited. Individuals who are granted log-in access to the 
County e-Builder platform shall be responsible for the proper use of their passwords and 
access to data as agents of the successful Bidder. For documents requiring original 
signature such as Contracts, Change Orders, Application and Certification for Payment, 
and Field Directives, paper documents may be required in addition to submittal via e-
Builder.  

 
COUNTY RESPONSIBLITIES 
User licenses for e-Builder EnterpriseTM will be provided and paid for by the Owner based 
on assigned roles for the project including Project Manager, Project Fiscal, Project 
Superintendent, and others as may be required.  
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FL. 382 Fence Specifications 

Section IV Field Office Tech Guide 

NRCS FL. October 2015 

NATURAL RESOURCES CONSERVATION SERVICE 
BARBWIRE CONSTRUCTION SPECIFICATIONS 

CODE 382 

This sheet lists the minimum requirements to meet Florida Fence Standard (FL 382) for barbwire fence.  
Variances in fence design may be allowed if requested.  All variances requests shall be submitted to the State 
Rangeland Management Specialist or an individual with proper job approval authority for approval.  All barbed 
wire fences will be installed using braces that meet Florida NRCS specifications for braces. 

Wire and Spacing 

Use only new wire composed of two twisted strands of minimum class 3 galvanized 15.5 gauge high tensile 
steel barbwire. 

Number of Wires- 
Interior cross fence - 3 wires (minimum) to manage movement of larger livestock such as cattle and horses.  
Boundary fence - 4 wire (minimum) are required for boundary fences and next to highways.  3 Strand fences 
are not acceptable boundary fences. 

Fence and Wire Height and Placement- - 
Cattle and Horses- 

• The minimum top wire height for 4 and 5 wire fences is 42 inches above ground level.
• The minimum top wire height for 3 wire fences is 38 inches above ground level.
• Install wires with a minimum of 10-12 inches spacing between the top 2 wires.

Sheep and Goats- 
• Top wire at minimum 38 in. above ground level.
• Bottom wire 4 to 6 in. above ground level.
• When more than 4 wires are used, it is not necessary to maintain equal spacing as long as top and

bottom wire positions are as above and no spacing is > 12 inches.
• For sheep and goats it is recommended to use at least five strands of barbed wire.

Refer to table below for additional information.  Note:  The inline fence wire spacing shown below are 
recommendations and are not minimum specifications. 

WIRE HEIGHT AND SPACING 
Number of line wires 5 Strand 4 Strand 3 Strand 
Boundary Fence Top Wire Height (minimum) 46 inches 46 inches Not Acceptable 
Boundary Fence Bottom Wire Height (minimum) 6 inches 12 inches Not Acceptable 
Recommended Inline Fence Wire Spacing (inches) 
- Cattle and horses 6, 16, 26, 36, 46 16, 26, 32, 44 16, 26, 38 
- Goats and Sheep 6, 14, 22, 30, 38 10, 16, 24, 32 Not Recommended 

- To allow for wildlife movement Not Recommended 18, 24, 30, 
42 18, 26, 38 

LINE POSTS MATERIALS, POST SPACING AND INSTALATION DEPTH 
• Steel- Use only new, painted or galvanized T or U posts.
• Wood-Treated with 0.4 lbs/ft3 of chromate copper arsenate (CCA type A, B or C or equivalent)

o Minimum 3in.x6.5ft.
• Post Spacing-The maximum distance between line posts is 16 ft. without the use of stays, or 30 ft. with a

minimum of 1 stay between the posts.
• Installation- Drive or bury wood posts at least 24 inches into the ground in sandy or loamy soils.  Install

posts to a 42 inch depth in muck soils.  If post holes are dug, backfill by tamping the soil around the post
at every 4 in. depth.
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FL. 382 Fence Specifications 

Section IV Field Office Tech Guide 

NRCS FL. October 2015 

 

 

 
 
Fastening- Attach wires to the side of the post receiving the most livestock pressure.  Drive staple diagonally to 
the wood’s grain and at a slight downward angle (upward if the pull is up) such as in low places to avoid splitting 
posts and loosening of staples.  Space should be left between staple and post to permit free movement of wire.   

• Wood posts- Use 1. 5 inch (minimum), 9 gauge (minimum), class 3 galvanized staples. 
• Steel posts- Use manufactured clips or wire posts.  
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Fence  
Barbed Wire  R
Conservation Practice Job Sheet                                RI-382(a) 
 

Definition 
A constructed barrier to livestock, wildlife, or 
people. 
 
Purpose   
This job sheet is provided as a component of a 
resource conservation plan. This practice may 
be applied to contain and control livestock and 
wildlife movement, facilitate a prescribed 
grazing system, protect sensitive areas from 
grazing livestock, and to eliminate access to 
unsafe areas.  
 
Conditions where Practice Applies 
This practice may be used on any area where a 
fence is needed to control access, movement 
and containment of livestock and wildlife and 
where people safety and movement is of 

concern. Conservation plan maps showing the approximate fence location, complementary conservation 
practices, grazing schedule, other relevant information, and additional specifications may be included. 
 
Barbed wire fence is not recommended for horses. 
 
General Criteria and Specifications 
All fence construction shall comply with federal, state, and local fencing codes. Practice Lifespan is 20 years.  
 
Fence Line Clearing 
Fence lines will be cleared of brush and trees; gullies and steep banks may require grading. Clearing 
along stream banks will be held to a minimum and no vegetation may be removed within the buffer area, 
except as required for stream crossings. 
 
Fencing materials shall be of a quality and durability that meets the intended management objectives.  
Construction shall be performed in a manner that meets the intended management objective. Wire and 
hardware will be new, galvanized material.  
 
Line Post 
Maximum spacing between line posts is 16.5 feet. All wooden line posts shall be set at least 30” into the 
ground.  
 
Suitable line posts   
3½” in diameter wooden posts of black locust, red cedar (mostly heartwood), redwood, and pressure 
treated pine or other wood of equal life and strength. Pressure treatment shall meet the requirements for 
ground contact. 

Job Sheet – Fence (Barbed Wire) 
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Steel posts must be new, and be painted or galvanized and weigh a minimum of 1.25 pounds per one foot 
of length. Post will be driven 18” in the ground or as specified by manufacturer. Every 50 feet or 4th post 
will be wooden.   
 
The following steel posts are acceptable for line posts: 
Style 1 – “T” Section 1-3/8” x 1-3/8” x 1/8” thick 
Style 2 – “U” Section 2” x 1-1/4” x 3/32” 
Style 3 – “L” Section 2” x  2” x ¼”  
 
Lightweight stamped-steel posts are not allowed. 
 
Brace Posts   
Posts shall be set and maintained in a vertical position. All wooden brace posts are to be 5” minimum 
diameter and set 3 feet into the ground. Horizontal rail brace posts are to be 4” minimum diameter by 8 
feet long and be installed 8”-12” below the top of the vertical brace post.   
 
Corners and Braces   
Refer to drawings on pages 7 through 9 for fence brace configurations and spacing.   
 
Single H Braces   
Single H Brace corners and end braces may only be installed at the ends of straight fence spans of 165 
feet or less. 
 
Double H Braces  
All corners, fence line ends and gate openings require Double H Brace assemblies, except that Single H 
Braces bay be substituted in straight fence spans of 165 feet or less.  
 
Double H Brace Pull Assemblies  
Double H Brace pull assemblies are required in straight fence spans at a maximum spacing of 660 feet. 
Brace wire shall be high tensile, galvanized steel, or 9 gauge soft wire. 
 
Adjoining Fences 
A fence adjoining an existing fence must terminate in a brace assembly as required above. 
 
Corners 
A bend in the fence tighter than 20 degrees is considered a corner and not a “straight” pull brace. (In an 8-
foot long brace section, 20 degrees is approximately 3 feet off the straight line. Refer to drawings). The 
above H brace rules apply to corners considering each wire-pull direction from the corner post. 
Combination single and double H corners are permitted. 
 
If hand set, all backfilled material shall be thoroughly tamped in 4” layers. Post holes shall be at least 6” 
larger than the diameter or side dimension of the posts. Synthetic posts are to be installed as specified by 
the manufacturer. If concrete backfill is used, the concrete must be pre-mixed, and worked into place up 
to the ground surface. No stress shall be applied to posts set in concrete for at least 24 hours after the 
concrete has set. 
 
Wire  
All barbed wire shall consist of  class 3 galvanized 4-point barbs spaced not more than 5” apart. Galvanized 
barbed wire shall be fabricated from 12-1/2 gauge class 1 galvanized or better or 15-1/2 gauge class 3
galvanized strand wire and shall meet the requirements of ASTM A121.  HT Class 3 barbed 15 ½ gauge 
wire meeting the requirement of ASTM A121 may also be used.   
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Wire Placement - see table 1 at end of job sheet for placement.
Wires may be equally spaced or spaced according to figure 3. 
 
Stretching Wire 
Barbed Wire – Should be pulled taut.  In warm weather, a stretch of 100 feet (prior to attaching to posts) 
should sag no more than 4” in the middle and no more than 2” in cold weather. 
 
Attaching Fencing to Post 
The fencing wire shall be placed on the livestock side of line posts and on the outside of corners and posts 
in bends and braces in bends. 
 
Each strand of barbed wire shall be attached to each wooden post using 9-gauge galvanized 1½” 
staples, driven diagonally with the grain of the wood and at a slight downward angle (except in dips).  
Staples shall not be driven tight to the post. 
 
Wire splices shall be crimped or spliced with 8 wraps around the other (“Western Union Splice”). 
 
The fencing shall be fastened to steel line posts with either 2 turns of 14 gauge galvanized steel wire or 
the post manufacturer’s special wire clips. 
 
Stays and Battens 
If used, stays may be made of rot-resistant wood, plastic, fiberglass, or heavy galvanized twisted wire.  
Stays should be properly fastened to each fence wire. Stay length shall be sufficient for attachment to all 
fence wires while maintaining correct wire spacing.     
  
Other Considerations 
 
Approved alternative fence systems include “Common Sense Fence” or other equivalent fencing systems, 
approved by an NRCS Resource Conservationist (RC), and installed to manufacturer’s 
recommendation as approved by RC. 
 
Alternative fencing and bracing systems:  Alternative fencing and bracing systems must be pre-approved 
by an NRCS Resource Conservationist (RC), and must be installed according to manufacturer’s 
recommendations as approved by the RC. 
 
Fences across gullies or streams require special braces and design. Breakaway fences or swinging water 
gaps allow debris and water to flow past the fence line without destroying the adjacent fence.   
 
Any permanent fencing for grazing livestock should allow flexibility to facilitate implementation of the 
grazing plan and permit land management activities such as nutrient application, pest control, forage 
harvest, and other appropriate practices. 
 
Follow all manufacturers’ safety precautions for handling and installing fencing materials.   
 
Locate fences to facilitate maintenance. Where applicable, clear right of ways should be established and 
maintained to facilitate fence construction and maintenance. 
 
When possible, install fences across slopes to improve grazing distribution, rainfall infiltration, and 
reduce soil erosion. 
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Locate fences to facilitate livestock management, handling, watering, and feeding. 
 
Consider placing permanent riparian stream fencing at the edge of the protected buffer or at least 2 times 
the active channel width from the top of the stream bank but never less than 10 feet. It is recommended 
that the stream fence have a maintenance gate installed. 

Job Sheet – Fence (Barbed Wire) 
(382a)

Page 4 of 12 January 2010

IFBC NO. 19-TA003162CD 
BID ATTACHMENT 13



 
 

Specifications Worksheet 
 
Site-specific requirements are listed on the specifications sheet. Additional provisions are 
entered on the job sketch sheet.  Specifications are prepared in accordance with the NRCS 
Field Office Technical Guide. See Conservation Practice Standard Fence (382).  

  
Client: Farm #: 

Field(s): Tract #: 

Planned By: Location: 

Date: Length of Fence: 

Landowner Objectives: 

 
Purpose (check all that apply) 
□ Reduce erosion and improve water quality by 

controlling livestock access to streams, springs, 
wetlands, and ponds. 

□ Protect sensitive environmental areas and the flora 
from vehicular, pedestrian, or animal traffic use. 

□ Protect newly planted areas from disturbance until 
established. 

□ Protect the safety or people, livestock, and wildlife 
by limiting or denying access to hazardous areas. 

□ Facilitate handling, movement, and feeding of 
livestock in the pasture environment. 

□ Improve distribution and timing of livestock grazing. 

□ Other  (specify) 

 
Type of Fence (Check all that apply) 
□ 3-strand barbed wire 

□ 6- strand barbed wire 
□ 4-strand barbed wire 

□ 8- strand barbed wire 
□ 5-strand barbed wire 

□  

 
Posts  

Type 
Black Locust, Eastern red cedar  

OR 

pressure treated pine or other 
preservative treated wood  

OR 

standard steel line posts every 
50 feet or 4th post will be 
wooden 

Size 
Line posts are wood 8 feet or longer  
3½” minimum diameter 
 

OR 

 

Standard steel line post 13/8 “ x 13/8 “ x  
1/8 “, with anchor plate 

 

Spacing 
Wood line posts spaced a 
maximum of 16½ feet apart set 2.5 
feet deep minimum 

OR 

Steel line posts spaced a 
maximum of 16½ feet apart set to 
top of anchor plate or 18” 
w/wooden post every 50 feet on 4th 
post.  

Braces 

Wooden Braces  
(8 feet minimum length) 
 
4” diameter at small end 

Brace Wire 
High Tensile, Galvanized Steel, 9 Gauge  OR 

 
12½ Gauge High Tensile, Galvanized, Double Wrapped 
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Operation and Maintenance 

Inspections and maintenance are required to achieve the intended function, benefits, and life of the practice. 
The landowner/operator is responsible to establish and implement an inspection and maintenance program. 
Regular inspection of fences should be part of an ongoing maintenance program. Items to inspect and maintain 
during the 20-year design life of the practice include, but are not limited to, the following: 
 
1. Inspection of fences after storm events is necessary to ensure the continued proper function of the fence. 
Promptly repair or replace damaged or broken fencing. 
2. Retain and properly discard all broken fencing material and hardware to prevent ingestion by animals or 
injury to equipment, people, or animals.  
3. Remove debris collected in the fencing. 
4. Clear the brush from fence lines to reduce voltage loss. Vegetative control can be achieved by herbicides 
applied per the manufacturer's label. 
5. Remove fallen limbs and maintain proper tension on the fence wires. Overhanging trees and limbs should be 
trimmed or removed as needed. 
6. Maintain proper tension on the fence wires. 
7. Follow your grazing plan, where appropriate.  
8. All necessary precautions should be taken to ensure the safety of construction and maintenance crews. 
 
Other: 

 

 

 

 

For information regarding this practice contact: 

____________________________________________________ at ________________________________________________________. 

 

 

 

 

 

 

 

 

 

 

 

The United States Department of Agriculture (USDA) prohibits discrimination in its programs on the basis of race, color, national origin, sex, 
religion, age, disability, political beliefs and marital or familial status.  (Not all prohibited bases apply to all programs.) Persons with 
disabilities who require alternative means for communication program information (Braille, large print, audiotape, etc.) should contact the 
USDA Office of Communications (202) 720-2791.To file a complaint of discrimination write USDA, Director, Office of Civil Rights, Room 326-
W, Whitten Building, 14th and Independence Avenue, SW, Washington, DC 20250-9410 or call (202) 720-5964 (voice or TDD). USDA is an 
equal opportunity provider and employer. 
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                         Specification Guidesheet for fencing 382 (a)
 

                                                                                                                                                       
  
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
Types of anchor-and brace assemblies and where to locate them:  (a) For fence lengths of 10 rods (165 
feet) or less, use single-span end construction.  (b)  For fence lengths of 10 to 40 rods (165 to 660 feet), use 
double span end construction.  (c) For fences more than 40 rods (660 feet) long use a braced-line-post 
assembly to divide the fence lengths.  (d) On rolling land, fence stretching is easier if braced line-post 
assemblies are located at the foot and top of each hill.  (e) Contour fences, more than 20 rods (330 feet) long, 
should have a braced-line-post assembly installed to keep the stretches to 20 rods (330 feet) or less.  Install in 
straight section at least one post span away from a curve.  Do not install on a curve. 
Note:  One rod equals 16 ½ feet. 
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 SUGGESTED SPACING FOR BARBED WIRE
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Table 1. Fence Selection Criteria

Animal Fence type Perimeter

type to (boundary) post post Stay  

control
prohibited 

areas w/o stay with stay spacing

                 Minimum Criteria Inches

Cattle Barbed 3-wire NO NO Meets Meets 18, 30, 42 16.5 na na
Cattle Barbed 4-wire NO Meets Exceeds Exceeds 16 to 48 evenly spaced 16.5 na na
Cattle Barbed 5-wire Meets Exceeds Exceeds Exceeds 14 to 48 evenly spaced 16.5 na na

Cattle Non-Electric 4-wire high tensile smooth Exceeds Meets 12 to 42 evenly spaced 12 na na
Cattle Non-Electric 6-wire high tensile smooth No Meets Exceeds Exceeds 12 to 44 evenly spaced 12 na na
Cattle Non-Electric 8-wire high tensile smooth Meets Exceeds Exceeds Exceeds 12 to 44 evenly spaced 12 na na

Cattle Electric 1-wire high tensile smooth NO NO Meets NO 32 50 na na
Cattle Electric 2-wire high tensile smooth NO Meets Exceeds Meets 20, 32 50 100 25
Cattle Electric 3-wire high tensile smooth NO Exceeds Exceeds Exceeds 18, 30, 42 50 100 25
Cattle Electric 4-wire high tensile smooth Meets Exceeds Exceeds Exceeds 12 to 42 evenly spaced, minimum 2 hot 50 100 25
Cattle Electric 5-wire high tensile smooth Exceeds Exceeds Exceeds Exceeds 12 to 44 evenly spaced 50 100 25

Cattle Electric 1-wire Polywire or Polytape (1hot wire) NO NO Meets NO 32 25 na na
Cattle Electric 2-wire Polywire or Polytape (2 hot wires) NO Meets Exceeds Meets 20, 32 25 na na

Cattle Woven wire plus one or more top wire Exceeds Exceeds Exceeds Exceeds 47 min,   6 max between top wires 16.5 na na
Cattle Wood or Composition boards (6" wide) Exceeds Exceeds Exceeds Exceeds 6 , 6, 8, 10  between boards 8 na na
Cattle HT Woven wire plus one or more top wires Exceeds Exceeds Exceeds Exceeds 47 min,  6 max between top wires 25 na na

Goats & sheep Barbed 5-wire NO NO Meets Meets 6 to 32 evenly spaced 16.5 30 10
Goats & sheep Barbed 6-wire NO Meets Exceeds Exceeds 6 to 36 evenly spaced 16.5 30 10
Goats & sheep Barbed 8-wire Meets Exceeds Exceeds Exceeds 6 to 48 evenly spaced 16.5 30 10

Goats & sheep Non-Electric 5-wire high tensile smooth NO NO Meets Meets 6 to 32 evenly spaced 16.5 30 15
Goats & sheep Non-Electric 6-wire high tensile smooth NO Meets Exceeds Exceeds 6 to 36 evenly spaced 16.5 30 15
Goats & sheep Non-Electric 7-wire high tensile smooth Meets Exceeds Exceeds Exceeds 6 to 42 evenly spaced 16.5 30 15

Goats & sheep Electric 3-wire high tensile smooth NO NO Meets Meets 8, 18, 30 50 100 25
Goats & sheep Electric 4-wire high tensile smooth NO Meets Exceeds Exceeds 6 to 36 evenly spaced 50 100 25
Goats & sheep Electric 5-wire high tensile smooth Meets Exceeds Exceeds Exceeds 6 to 38 evenly spaced, minimum 2 hot 50 100 25

Goats & sheep Woven wire plus one or more top wire Exceeds Exceeds Exceeds Exceeds 32 min,  6" max between top wires 16.5 na na
Goats & sheep Wood or Composition boards (6" wide) Exceeds Exceeds Exceeds Exceeds 6, 6, 8, 10 between boards 8 na na
Goats & sheep HT Woven wire plus one or more top wires Exceeds Exceeds Exceeds Exceeds 35 min,  6" max between top wires 25 na na
* If grazing in the riparian area is prohibited by conservation program contracts or intent to eliminate grazing in riparian areas affects the ranking eligibility criteria (i.e. CREP & EQIP), then the minimum  
acceptable stream exclusion fence is 4 strand barb wire or 4 strand electric HT .

RI NATURAL RESOURCES CONSERVATION SERVICE CONSERVATION PRACTICE STANDARD FENCE (382)

Fence design and construction must  meet the minimum requirements for controlling specific animal types.

Feet

Spacing Inches above ground 

level                        
ww fences start 2-3 " above the ground

Purpose of Fence

Access 

lanes & 

stream 

crossings 

Interior 

subdivision 

Line posts & Stay

(maximum spacing)

Stream 

   exclusion* see 

footnote below
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Animal Fence type Perimeter

type to (boundary) post post Stay  

control
prohibited 

areas w/o stay with stay spacing

                 Minimum Criteria Inches Feet

Spacing Inches above ground 

level                        
ww fences start 2-3 " above the ground

Purpose of Fence

Access 

lanes & 

stream 

crossings 

Interior 

subdivision 

Line posts & Stay

(maximum spacing)

Stream 

   exclusion* see 

footnote below

Horses Electric 2-wire high tensile smooth NO Meets Meets Meets 28, 38 50 100 25
Horses Electric 3-wire high tensile smooth NO Exceeds Exceeds Exceeds 28, 38, 48 50 100 25
Horses Electric 4-wire high tensile smooth Meets Exceeds Exceeds Exceeds 18 to 54 evenly spaced, minimum 2 hot 50 100 25
Horses Electric 5-wire high tensile smooth Exceeds Exceeds Exceeds Exceeds 18 to 54 evenly spaced 50 100 25

Horses Electric 1-wire Polywire or Polytape NO NO Meets NO 34 25 na na
Horses Electric 2-wire Polywire or Polytape NO Meets Meets Meets 28, 48 25 na na

Horses Woven wire w/1 wire HT on top Exceeds Exceeds Exceeds Exceeds 48 + HT at  54 16.5 na na
Horses Mesh  "No climb" 2"x4" spacing Exceeds Exceeds Exceeds Exceeds 48 + HT  at 54" 16.5 na na
Horses Wood or Composition boards (6" wide) Exceeds Exceeds Exceeds Exceeds 18 min. 12 max. between boards 8 na na

Hogs Electric 2-wire high tensile smooth NO NO Meets Meets 8, 16 20 30 15
Hogs Electric 3-wire high tensile smooth NO Meets Exceeds Exceeds 8, 16, 24 20 30 15
Hogs Woven wire 32"  w/ 1 wire barb or HT Exceeds Exceeds Exceeds Exceeds 32  + barb or HT at 38 16.5 na na

Hogs Woven wire 32" w/ 1 Ht electric inside Meets Meets Meets Meets
32 + 1 electric wire 8 off ground, 8  
inside of fence. 16.5 na na

Deer Woven wire  96" tall w/2 strands of smooth wire Meets Meets Meets Meets 96"  w/smooth wire at 9' and 10' 12 na na
Deer Electric 7-wire High tensile smooth wire Slanted Meets Meets Meets Meets see diagram of slant measurements 30 100 25
Deer Electric 9-wire High tensile smooth wire Meets Meets Meets Meets 8 to 72 evenly spaced 30 100 25
Deer Electric 12-wire High tensile smooth wire Exceeds Exceeds Exceeds Exceeds 6 to 72 evenly spaced 30 100 25
Deer Electric 15-wire High tensile smooth wire Exceeds Exceeds Exceeds Exceeds 2  to 96 evenly spaced 30 100 25

Buffalo Electric 4-wire high tensile smooth NO NO Meets Meets 16 to 42 evenly spaced 30 100 25
Buffalo Electric 5-wire high tensile smooth NO Meets Exceeds Exceeds 16 to 48 evenly spaced 30 100 25
Buffalo Electric 6-wire high tensile smooth Meets Exceeds Exceeds Exceeds 12 to 52 evenly spaced 30 100 25

Chickens/turkey Woven wire  2"x4" 1 wire HT or barb above Exceeds Exceeds Exceeds Exceeds 72 16.5 na na
Emu and ostrich Woven wire  6"x6" 1 wire HT or barb above Exceeds Exceeds Exceeds Exceeds 72 16.5 na na
Chickens/turkey HT Woven wire  2"x4" 1 wire HT or barb above Exceeds Exceeds Exceeds Exceeds 72 25 na na
Emu and ostrich HT Woven wire 6"x6" 1 wire HT or barb above Exceeds Exceeds Exceeds Exceeds 72 25 na na

People Chain link Meets           Preferred option     60 with 1 barb above 8 na na
People Electric 5-wire Meets 12 to 60 evenly spaced 50 100 25

People

Woven wire 47 inch plus 1 or 2 barbed wires or HT 
elec Meets 

47 min. HT or barb at 6 spacing to 48.  
HT may be electrified 16.5 na na

Alternative fencing and bracing systems may be approved by the Resource Conservationist,  i.e.  common sense fence, horseguard or equivalent.
* If grazing in the riparian area is prohibited by conservation program contracts or intent to eliminate grazing in riparian areas affects the ranking eligibility criteria (i.e. CREP & EQIP), then the minimum  
acceptable stream exclusion fence is 4 strand barb wire or 4 strand electric HT .
**When controlling access of people for safety concerns (i.e. around a waste pit), a chain link fence is preferred.  

                                                                                                                                    
Job Sheet – Fence (Barbed Wire) 
(382a)

Page 11 of 12 January 2010

IFBC NO. 19-TA003162CD 
BID ATTACHMENT 13

eric.boettger
Text Box



 

 
 

                                                                                                                  
                                                                                                                                                                                                                          

Fencing – Job sheet                                                                                                RI - JS 382

Practice Installation Guidelines 

It shall be the responsibility of the landowner to obtain all necessary permits and/or rights, and to comply 
with all ordinances and laws pertaining to this installation. 

Practice designs and specifications shall be reviewed by NRCS planner with the landowner 
 prior to start of work for practice installation. 

Contact the NRCS planner                                                             at 401-                      prior to 
installation. Keep NRCS planner updated throughout the installation process. 
Contact the NRCS planner                                                             at 401-                      upon completion 
of practice. 

 
Practice specifications and special requirements 

Installation shall be in accordance with the following specifications and special requirements.   
NO CHANGES ARE TO BE MADE IN THE DRAWINGS OR SPECIFICATIONS WITHOUT PRIOR APPROVAL 
OF THE NRCS. 

 

1.  Use Practice Specifications:  Fencing specifications worksheet 
                                                   Specification Guide Sheet for Fencing (382)    
 

The landowner/operator acknowledges that: 

A) He/she has received a copy of the practice specifications, and Operation and Maintenance plan, and that 
he/she has an understanding of the contents and the requirements. 
B) He/she has or will obtain all of the necessary permits prior to construction. 
C) No changes will be made in the installation of the job without prior concurrence of the NRCS technician. 

         D) This practice has a lifespan of 20 years.   

E) Adherence to the Operation and Maintenance plan of the installed work is necessary for proper 
performance during the practice lifespan. 

      F) NRCS planner shall be contacted prior to installation for a review of the practice installation and at 
completion for practice certification.  

 
Accepted by :                                                                                             Date: 

 
Address : 

 
Practice design approval 

Lead Discipline for this practice: Biological Conservation Sciences Division 

Job Classification:   
         No design changes were made.            Design changes were approved and are included         
Design approved by:                                                                                   Date:                                   

 
Practice certification 

I have made an on-site inspection and have determined that the practice has been installed according to practice 
standard and specifications. 
 
Certified by:                                                                                               Date:                                     
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