OWNER_NAME

Reference Number

Bid Opening Date and
Time

Information Conference
Date &amp; Time

Category

Status

Awarded To

Description

Contact Person

Contact Phone

24-R084481SAM

24-R084407RB

24-R084571RB

24-R084553RB

24-TA005396RB

24-TA005119LP

Jun 4, 2024 2:00 PM

May 16, 2024 1:00 PM

Jun 12, 2024 1:00 PM

Jun 25, 2024 1:00 PM

Jun 20, 2024 1:00 PM

Jun 18, 2024 2:00 PM

None

None

None

None

None

None

RFQUAL

RFQUAL

ITQ

RFQUAL

RFQUAL

IFBC

Active

Active

Active

Active

Active

Active

RFQ # 24-R084481SAM
PROFESSIONAL
ARCHITECTURAL

AND ENGINEERING
DESIGN SERVICES
FOR MANATEE
COUNTY WARRIOR
MEMORIAL & VETERAN
CONNECTIONS HUB
PROJECT # 611880

RFQUAL # 24-
R084407RB
PROFESSIONAL
ARCHITECTURAL

AND ENGINEERING
DESIGN SERVICES FOR
PARRISH COMMUNITY
PARK PHASE Il
PROJECT # 6105801

ITQ # 24-R084571RB
STORMWATER
DISCHARGE
MAINTENANCE
PROGRAM - LONG BAY
BLVD.

RFQ # 24-R084553RB
PROFESSIONAL
SERVICES UNTILITIES
ENGINEER OF RECORD

RFQ # 24-TA005396RB
PROFESSIONAL
GEOTECHNICAL
SERVICES FOR
LAKEWOOD RANCH
BLVD FROM SR 70 TO
UNIVERSITY PARKWAY
PROJECT # 6102961

IFBC # 24-TA005119LP
ATMS LORRAINE ROAD
FROM UNIVERSITY
PKWY TO 59TH AVE. E.
PROJECT # 60863262
FDOT STATE-FUNDED
LAP AGREEMENT

( FINANCIAL PROJECT
ID 440324-1-58-01)

Sherri Adams Meier

Ryan Blackmer

Ryan Blackmer

Ryan Blackmer

Ryan Blackmer

Leslie Peer

941-749-3042

941-749-3074

941-749-3074

941-749-3074

941-749-3074

941-749-3062
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OWNER_NAME

Reference Number

Bid Opening Date and
Time

Information Conference
Date &amp; Time

Category

Status

Awarded To

Description Contact Person

Contact Phone

24-R084573JK

24-R084479JK

24-TA005135JH

24-R084167JH

24-TAO05369ED

24-R084406ED

24-R083943ED

Jun 12, 2024 1:00 PM

Jun 12, 2024 1:00 PM

May 29, 2024 11:00 AM

May 16, 2024 11:00 AM

Jun 13, 2024 11:00 AM

May 30, 2024 10:30 AM

May 23, 2024 11:00 AM

None

None

None

None

None

None

None

ITQ

ITQ

IFBC

RFQUAL

RFQUAL

RFQUAL

RFP

Active

Active

Active

Active

Active

Active

Active

ITQ #24-R084573JK Julie Kovacs
STORMWATER

DISCHARGE

MAINTENANCE

PROGRAM - FLAMINGO

CAY

ITQ # 24-R084479JK Julie Kovacs
STORMWATER

DISCHARGE

MAINTENANCE

PROGRAM - 9TH

STREET RIVER

SEDIMENT REMOVAL

IFBC # 24-TA005135JH Jeb Hayter
MOCCASIN WALLOW
ROAD, SEGMENT 2
FROM 115TH STREET
EAST TO WEST

OF SAWGRASS

ROAD PROJECT #
6071262 FDOT STATE-
FUNDED GRANT
AGREEMENT PROJECT
(FINANCIAL PROJECT ID
447300-2-54-01)

RFQ # 24-R084167JH Jeb Hayter
PROFESSIONAL DESIGN

SERVICES FOR TRAILER

ESTATES GRAVITY

SEWER REPLACEMENT

AND ROADWAY

PROJECT PROJECT #

6018082

RFQUAL # 24- Emily Diaz
TAO005369ED DESIGN

SERVICES FOR EAST

BRADENTON SPLASH

PAD AND AMENITIES

PROJECT # 6006706

RFQ # 24-R084406ED Emily Diaz
BUFFALO CREEK PARK

ATHLETIC EXPANSION

DESIGN SERVICES

PROJECT # 6004522

RFP # 24-R083943ED Emily Diaz
JANITORIAL SERVICES

941-749-3045

941-749-3045

941-749-3055

941-749-3055

941-749-3023

941-749-3023

941-749-3023
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OWNER_NAME

Reference Number

Bid Opening Date and
Time

Information Conference
Date &amp; Time

Category

Status

Awarded To

Description Contact Person

Contact Phone

24-TA005152DJ

24-R084454DJ

24-R084451DJ

24-TA005240CD

24-TA005220CD

May 22, 2024 11:00 AM

Jun 27, 2024 11:00 AM

Jun 27, 2024 11:15 AM

May 21, 2024 3:00 PM

Jun 28, 2024 3:00 PM

Mar 20, 2024 8:00 AM

None

None

None

None

IFBC

RFQUAL

RFQUAL

RFQUAL

Active

Active

Active

Active

Active

IFBC # 24-TA005152DJ Dave Janney
US-41 FROM 69TH AVE

W TO CORTEZ ROAD,

SIDEWALK, LIGHTING,

WATERMAIN PROJECT

PROJECT # 6099270,

6099271, & 6099281

RFQ # 24-R084454DJ Dave Janney
PROFESSIONAL

DESIGN SERVICES

FOR CENTRAL ENERGY

PLANT CHILLER

SYSTEM

RFQ # 24-R084451DJ Dave Janney
PROFESSIONAL

DESIGN SERVICES

FOR JUDICIAL CENTER

AND PUBLIC SAFETY

CHILLER SYSTEM

RFQ # 24-TA005240CD Chris Daley
PROFESSIONAL

TRANSPORTATION

ENGINEERING

SERVICES FOR

LINCOLN PARK

PEDESTRIAN BRIDGE

PROJECT

IFB # 24-TA005220CD Chris Daley
ROAD BUILDING

MATERIALS AND

SERVICES

941-749-3056

941-749-3056

941-749-3056

941-749-3048

941-749-3048
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