

August 21, 2014

TO:

All Interested Bidders

SUBJECT:

ADDENDUM #2-RFQ #14-2744GE - Repair to 30" Reclaimed Waterline at 63rd

Ave. MARS Station

This information is issued to modify, and/or clarify the request for quotation document.

The May, 2006 Record Drawing for the MARS station involved in this RFQ is attached for reference purposes.

The Request for Clarification deadline is changed to September 9, 2014 at 3:00 PM.

The RFQ due date is changed to September 16, 2014 at 3:00 PM.


Dannie Wallace


August 21, 2014
Date


Dennis Wanace,

Contracts & Buyer Manager

Financial Management – Purchasing Division 1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205 Phone 941.749.3014 * Fax 941.749.3034









METER VAULT TOP PLAN SCALE: J/8" = 1'-3"

METER VAULT BOTTOM PLAN SCALE 3/8" = 1'-0'






1 - SECTION



2 - SECTION SCALE: 3/8" = 1'-6"







MANATEE COUNTY, FLORIDA PROJECT MANAGEMENT DEPARTMENT MANATEE AGRICULTURAL REUSE SUPPLY SYSTEM MARS PUMP STATIONS

63rd AVE PUMP STATION CONTROL VALVE STATION, METER VAULT PLANS, SECTIONS AND DETAILS

RECORD DRAWING