



1112 Manatee Avenue West
Bradenton, FL 34205
purchasing@mymanatee.org

Solicitation Addendum

Addendum No.: 2
Solicitation No.: 23-TA004710ED
Project No.: 6092270
Solicitation Title: Franklin Ave & US 301 North Watermain Replacement Project
Addendum Date: June 5, 2023
Procurement Contact: Emily Diaz, Procurement Agent III

IFBC 23-TA004710ED is amended as set forth herein. Responses to questions posed by prospective bidders are provided below. This Addendum is hereby incorporated in and made a part of IFBC 23-TA004710ED.

The deadline to submit all inquiries concerning interpretation, clarification or additional information pertaining to this IFBC was May 26, 2023.

QUESTIONS AND RESPONSES:

Q1. Addendum #1 was posted on the web site for this project. On page # 14 of the addendum, it looks like the Key plan page sheet (plan sheet 3 of 6) has changed from the original set of plans. Also, on page # 15 of the addendum a new plan sheet has been added (plan sheet 4 of 6) stating to install 145 lf of 12” HDPE DR 11 Casing along with 152 lf of 6” HDPE 11 watermain by HDD. Has this scope of work been added to the project? There are not any pay quantities for this on the bid form. Please clarify.

R1. There have been no changes made to the scope.

NOTE:

Deleted items will be ~~struck through~~, added or modified items will be underlined. All other terms and conditions remain as stated in the IFBC.

INSTRUCTIONS:

Receipt of this Addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

END OF ADDENDUM

AUTHORIZED FOR RELEASE