



1112 Manatee Avenue West  
Bradenton, FL 34205  
[purchasing@mymanatee.org](mailto:purchasing@mymanatee.org)

## Solicitation Addendum

---

Addendum No.: 1  
Solicitation No.: 24-TA005220CD  
Project No.:  
Solicitation Title: Road Building Materials and Services  
Addendum Date: June 12, 2024  
Procurement Contact: Chris Daley, CPPO, CPPB- Procurement Project Manager

**IFB No. 24-TA005220CD is amended as set forth herein. Responses to questions posed by prospective proposers are provided below. This addendum is hereby incorporated in and made a part of IFB No. 24-TA005220CD.**

### Replace:

#### **ATTACHMENT H, BID PRICING FORM, BID PRICING FORM PAGES ATTACHMENT H-1 THROUGH H-91**

Replace Bid Pricing Form Pages Attachment H-1 through H-91 with the Revised Bid Pricing Form pages Attachment H-1 through H-91 that are issued with this Addendum 1.

### Replace:

#### **ELECTRONIC BID PRICING FORM**

Replace Electronic Bid Pricing Form with the Revised Electronic Bid Pricing Form issued with this Addendum 1.

### QUESTIONS AND RESPONSES:

**Q1. VI.10 you have a line item 5000 PSI X 5" with 2 #5 rebars, I believe that should be 3000 PSI X 5" with 2 #5 rebars as that is what Manatee County spec's around trees for sidewalks.**

R1. This item has been corrected in the Revised Bid Form issued with this Addendum 1.

**Q2. Can the removal and resetting of existing single post street signs Be added along with repair of and/or replacement of sprinkler head to include fittings up to 2' of pipe be added to the contract?**

R2. These items have been added, please see items V.70 through V.73 and item VII.8 of the Revised Bid Form issued with this Addendum 1.

**NOTE:**

Items that are ~~struck through~~ are deleted. Items that are underlined have been added or changed. All other terms and conditions remain as stated in the RFQ.

**INSTRUCTIONS:**

Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

**END OF ADDENDUM**

AUTHORIZED FOR RELEASE

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION I - AGGREGATE</b>		
<b>I.1 CRUSHED STONE #4 (FDOT SPEC 901)</b>		
<b>LOCATION OF VENDOR'S PLANT:</b>		
<b>DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u></b>		<b>/ MILES</b>
<b>PRICE F.O.B. VENDOR'S PLANT:</b>		<b>/ PER TON</b>
<b>PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD:</b>		
	4680 66th Street West, Bradenton FL 34210	<b>/ PER TON</b>
	5511 39th Street East, Bradenton FL 34203	<b>/ PER TON</b>
	2908 12th Street Court East, Bradenton FL 34208	<b>/ PER TON</b>
	36650 Arcadia Avenue, Myakka FL 34251 (MYAKKA YARD)	<b>/ PER TON</b>
	8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	<b>/ PER TON</b>
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>I.2 CRUSHED STONE #57 (FDOT SPEC 901)</b>		
<b>LOCATION OF VENDOR'S PLANT:</b>		
<b>DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u></b>		<b>/ MILES</b>
<b>PRICE F.O.B. VENDOR'S PLANT:</b>		<b>/ PER TON</b>
<b>PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD:</b>		
	4680 66th Street West, Bradenton FL 34210	<b>/ PER TON</b>
	5511 39th Street East, Bradenton FL 34203	<b>/ PER TON</b>
	2908 12th Street Court East, Bradenton FL 34208	<b>/ PER TON</b>

BIDDER: \_\_\_\_\_

AUTHORIZED BY: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION I - AGGREGATE</b>		
	36650 Arcadia Avenue Myakka FL 34251 (MYAKKA YARD)	/ PER TON
	8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
<b>I.3 COARSE AGGREGATE 3/8" (FDOT SPEC 901)</b>		
LOCATION OF VENDOR'S PLANT:		
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>		/ MILES
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD		
	4680 66th Street West, Bradenton FL 34210	/ PER TON
	5511 39th Street East, Bradenton FL 34203	/ PER TON
	2908 12th Street Court East, Bradenton FL 34208	/ PER TON
	36650 Arcadia Avenue Myakka FL 34251 (MYAKKA YARD)	/ PER TON
	8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS

BIDDER: \_\_\_\_\_

AUTHORIZED BY: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION I - AGGREGATE</b>		
<b>I.4 COARSE MASONRY SAND (ASTM C144)</b>		
<b>LOCATION OF VENDOR'S PLANT:</b>		
<b>DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD :</b> <u>5511 39th Street East, Bradenton 34203</u>		/ MILES
<b>PRICE F.O.B. VENDOR'S PLANT:</b>		/ PER TON
<b>PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD</b>		
	4680 66th Street West, Bradenton FL 34210	/ PER TON
	5511 39th Street East, Bradenton FL 34203	/ PER TON
	2908 12th Street Court East, Bradenton FL 34208	/ PER TON
	36650 Arcadia Avenue Myakka FL 34251 (MYAKKA YARD)	/ PER TON
	8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	/ PER TON
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		/ DAYS
<b>I.4A TACK SAND (FDOT SPEC 902-6)</b>		
<b>LOCATION OF VENDOR'S PLANT:</b>		
<b>DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD :</b> <u>5511 39th Street East, Bradenton 34203</u>		/ MILES
<b>PRICE F.O.B. VENDOR'S PLANT:</b>		/ PER TON
<b>PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD</b>		
	4680 66th Street West, Bradenton FL 34210	/ PER TON
	5511 39th Street East, Bradenton FL 34203	/ PER TON
	2908 12th Street Court East, Bradenton FL 34208	/ PER TON
	36650 Arcadia Avenue Myakka FL 34251 (MYAKKA YARD)	/ PER TON

BIDDER: \_\_\_\_\_

AUTHORIZED BY: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION I - AGGREGATE</b>		
	8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
<b>I.5 CONCRETE SAND (ASTM C33)</b>		
LOCATION OF VENDOR'S PLANT:		
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>		/ MILES
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD:		
	4680 66th Street West, Bradenton FL 34210	/ PER TON
	5511 39th Street East, Bradenton FL 34203	/ PER TON
	36650 Arcadia Avenue Myakka FL 34251 (MYAKKA YARD)	/ PER TON
	8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	/ PER TON
	2908 12th Street Court East, Bradenton FL 34208	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS

BIDDER: \_\_\_\_\_

AUTHORIZED BY: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION I - AGGREGATE</b>				
<b>I.6 FILL DIRT CY (FDOT SPEC 120-2)</b>				
<b>PRICE VENDOR DELIVERED TO JOB SITE</b>	<b>ZONE 1</b>	0 - 2,000 CY	/ PER CY	
		OVER 2,000 CY	/ PER CY	
	<b>ZONE 2</b>	0 - 2,000 CY	/ PER CY	
		OVER 2,000 CY	/ PER CY	
	<b>ZONE 3</b>	0 - 2,000 CY	/ PER CY	
		OVER 2,000 CY	/ PER CY	
	<b>ZONE 4A</b>	0 - 2,000 CY	/ PER CY	
		OVER 2,000 CY	/ PER CY	
	<b>ZONE 4B</b>	0 - 2,000 CY	/ PER CY	
		OVER 2,000 CY	/ PER CY	
	<b>ZONE 5</b>	0 - 2,000 CY	/ PER CY	
		OVER 2,000 CY	/ PER CY	
	<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>			<b>/ DAYS</b>
	<b>I.7 FILL DIRT TON (FDOT SPEC 120-2)</b>			
<b>LOCATION OF VENDOR'S PLANT:</b>				
<b>PRICE F.O.B. VENDOR'S PLANT:</b>			<b>/ PER TON</b>	
<b>PRICE VENDOR DELIVERED TO JOB SITE</b>	<b>ZONE 1</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>ZONE 2</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>ZONE 3</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>ZONE 4A</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	

BIDDER: \_\_\_\_\_

AUTHORIZED BY: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION I - AGGREGATE</b>				
	ZONE 4B	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 5	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>			<b>/ DAYS</b>	
<b>I.8 SHELL BASE BANK RUN SHELL (FDOT SPEC 911 )</b>				
<b>LOCATION OF VENDOR'S PLANT:</b>				
<b>DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u></b>			<b>/ MILES</b>	
<b>PRICE F.O.B. VENDOR'S PLANT:</b>			<b>/ PER TON</b>	
<b>PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u></b>			<b>/ PER TON</b>	
<b>PRICE VENDOR DELIVERED TO JOB SITE</b>	ZONE 1	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 2	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 3	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 4A	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 4B	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 5	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>			<b>/ DAYS</b>

BIDDER: \_\_\_\_\_

AUTHORIZED BY: \_\_\_\_\_



# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION I - AGGREGATE</b>			
1.9 SHELL BASE BANK RUN SHELL @ <16% MOISTURE CONTENT (FDOT SPEC 911)			
LOCATION OF VENDOR'S PLANT:			
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>		/ MILES	
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON	
PRICE VENDOR DELIVER TO MANATEE COUNTY YARD			
	4680 66th Street West, Bradenton FL 34210	/ PER TON	
	5511 39th Street East, Bradenton FL 34203	/ PER TON	
	2908 12th Street Court East, Bradenton FL 34208	/ PER TON	
	36650 Arcadia Avenue Myakka FL 34251 (MYAKKA YARD)	/ PER TON	
	8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	/ PER TON	
PRICE VENDOR DELIVERED TO JOB SITE	ZONE 1	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	ZONE 2	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	ZONE 3	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	ZONE 4A	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	ZONE 4B	0 - 500 TONS	/ PER TON

BIDDER: \_\_\_\_\_

AUTHORIZED BY: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

--

<b>SECTION I - AGGREGATE</b>			
		OVER 500 TONS	/ PER TON
	ZONE 5	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>			<b>/ DAYS</b>

BIDDER: \_\_\_\_\_

AUTHORIZED BY: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION I - AGGREGATE</b>			
I.10 SUBBASE STABILIZATION MATERIALS (FDOT SPEC 914 )			
LOCATION OF VENDOR'S PLANT:			
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>		/ MILES	
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON	
PRICE VENDOR DELIVERED TO JOB SITE	ZONE 1	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	ZONE 2	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	ZONE 3	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	ZONE 4A	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	ZONE 4B	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	ZONE 5	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
	I.11 WASHED SHELL 1/2"		
LOCATION OF VENDOR'S PLANT:			
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>		/ MILES	
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON	

BIDDER: \_\_\_\_\_

AUTHORIZED BY: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION I - AGGREGATE</b>			
<b>PRICE VENDOR DELIVER TO MANATEE COUNTY YARD</b>			
	4680 66th Street West, Bradenton FL 34210	/ PER TON	
	5511 39th Street East, Bradenton FL 34203	/ PER TON	
	36650 Arcadia Avenue Myakka FL 34251 (MYAKKA YARD)	/ PER TON	
	8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	/ PER TON	
	2908 12th Street Court East, Bradenton FL 34208	/ PER TON	
<b>PRICE VENDOR DELIVERED TO</b>	<b>ZONE 1</b>	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	<b>ZONE 2</b>	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	<b>ZONE 3</b>	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON

BIDDER: \_\_\_\_\_

AUTHORIZED BY: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION I - AGGREGATE</b>			
<b>DELIVERED TO JOB SITE</b>	<b>ZONE 4A</b>	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	<b>ZONE 4B</b>	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	<b>ZONE 5</b>	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>			/ DAYS
<b>I.12 WASHED SHELL 1"</b>			
<b>LOCATION OF VENDOR'S PLANT:</b>			
<b>DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u></b>			/ MILES
<b>PRICE F.O.B. VENDOR'S PLANT:</b>			/ PER TON
<b>PRICE VENDOR DELIVER TO MANATEE COUNTY YARD</b>			
	4680 66th Street West, Bradenton FL 34210	/ PER TON	
	5511 39th Street East, Bradenton FL 34203	/ PER TON	
	36650 Arcadia Avenue Myakka FL 34251 (MYAKKA YARD)	/ PER TON	
	8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	/ PER TON	
	2908 12th Street Court East, Bradenton FL 34208	/ PER TON	
	<b>ZONE 1</b> 0 - 500 TONS	/ PER TON	

BIDDER: \_\_\_\_\_

AUTHORIZED BY: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION I - AGGREGATE</b>				
<b>PRICE VENDOR DELIVERED TO JOB SITE</b>		OVER 500 TONS	/ PER TON	
		ZONE 2	0 - 500 TONS	/ PER TON
	OVER 500 TONS		/ PER TON	
	ZONE 3	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 4A	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 4B	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 5	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>			<b>/ DAYS</b>

BIDDER: \_\_\_\_\_

AUTHORIZED BY: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION I - AGGREGATE</b>			
<b>I.13 WASHED SHELL 3"</b>			
<b>LOCATION OF VENDOR'S PLANT:</b>			
<b>DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD :</b> <u>5511 39th Street East, Bradenton 34203</u>		<b>/ MILES</b>	
<b>PRICE F.O.B. VENDOR'S PLANT:</b>		<b>/ PER TON</b>	
<b>PRICE VENDOR DELIVER TO MANATEE COUNTY YARD</b>			
	4680 66th Street West, Bradenton FL 34210	<b>/ PER TON</b>	
	5511 39th Street East, Bradenton FL 34203	<b>/ PER TON</b>	
	36650 Arcadia Avenue Myakka FL 34251 (MYAKKA YARD)	<b>/ PER TON</b>	
	8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	<b>/ PER TON</b>	
	2908 12th Street Court East, Bradenton FL 34208	<b>/ PER TON</b>	
	<b>ZONE 1</b>	0 - 500 TONS	<b>/ PER TON</b>
		OVER 500 TONS	<b>/ PER TON</b>
	<b>ZONE 2</b>	0 - 500 TONS	<b>/ PER TON</b>
		OVER 500 TONS	<b>/ PER TON</b>
	<b>ZONE 3</b>	0 - 500 TONS	<b>/ PER TON</b>

BIDDER: \_\_\_\_\_

AUTHORIZED BY: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION I - AGGREGATE</b>			
<b>PRICE VENDOR DELIVERED TO JOB SITE</b>	<b>ZONE 3</b>	<b>OVER 500 TONS</b>	<b>/ PER TON</b>
	<b>ZONE 4A</b>	<b>0 - 500 TONS</b>	<b>/ PER TON</b>
		<b>OVER 500 TONS</b>	<b>/ PER TON</b>
	<b>ZONE 4B</b>	<b>0 - 500 TONS</b>	<b>/ PER TON</b>
		<b>OVER 500 TONS</b>	<b>/ PER TON</b>
	<b>ZONE 5</b>	<b>0 - 500 TONS</b>	<b>/ PER TON</b>
		<b>OVER 500 TONS</b>	<b>/ PER TON</b>
	<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		
<b>I.14 SHELL SCREENINGS TDS 1/2"</b>			
<b>LOCATION OF VENDOR'S PLANT:</b>			
<b>DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u></b>			<b>/ MILES</b>
<b>PRICE F.O.B. VENDOR'S PLANT:</b>			<b>/ PER TON</b>
<b>PRICE VENDOR DELIVER TO MANATEE COUNTY YARD</b>			
	<b>4680 66th Street West, Bradenton FL 34210</b>	<b>/ PER TON</b>	
	<b>5511 39th Street East, Bradenton FL 34203</b>	<b>/ PER TON</b>	
	<b>36650 Arcadia Avenue Myakka FL 34251 (MYAKKA YARD)</b>	<b>/ PER TON</b>	

BIDDER: \_\_\_\_\_

AUTHORIZED BY: \_\_\_\_\_



# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION I - AGGREGATE</b>				
		8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	/ PER TON	
		2908 12th Street Court East, Bradenton FL 34208	/ PER TON	
<b>PRICE VENDOR DELIVERED TO JOB SITE</b>	<b>ZONE 1</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>ZONE 2</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>ZONE 3</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>ZONE 4A</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>ZONE 4B</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>ZONE 5</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>			<b>/ DAYS</b>
	<b>I.15 LIMEROCK BASE MATERIAL (FDOT SPEC SECTION 911)</b>			
<b>LOCATION OF VENDOR'S PLANT:</b>				
<b>DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD :</b> <u>5511 39th Street East, Bradenton 34203</u>			<b>/ MILES</b>	
<b>PRICE F.O.B. VENDOR'S PLANT:</b>			<b>/ PER TON</b>	
	<u>5511 39th Street East, Bradenton FL 34210</u>		<b>/ PER TON</b>	

BIDDER: \_\_\_\_\_

AUTHORIZED BY: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION I - AGGREGATE</b>				
<b>PRICE VENDOR DELIVERED TO JOB SITE</b>	<b>ZONE 1</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>ZONE 2</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>ZONE 3</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>ZONE 4A</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>ZONE 4B</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>ZONE 5</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>			/ DAYS
	<b>I.16 CRUSHED CONCRETE AGGREGATE BASE MATERIALS (MANATEE CO SPECS)</b>			
<b>LOCATION OF VENDOR'S PLANT:</b>				
<b>DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u></b>			/ MILES	
<b>PRICE F.O.B. VENDOR'S PLANT:</b>			/ PER TON	
<b>PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u></b>			/ PER TON	
	<b>ZONE 1</b>	0 - 500 TONS	/ PER TON	

BIDDER: \_\_\_\_\_

AUTHORIZED BY: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION I - AGGREGATE</b>				
<b>PRICE VENDOR DELIVERED TO JOB SITE</b>	<b>ZONE 1</b>	OVER 500 TONS	/ PER TON	
	<b>ZONE 2</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>ZONE 3</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>ZONE 4A</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>ZONE 4B</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>ZONE 5</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>			/ DAYS
	<b>I.17 GRADED AGGREGATE BASE (FDOT SPEC 204)</b>			
	<b>LOCATION OF VENDOR'S PLANT:</b>			
<b>DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u></b>			/ MILES	
<b>PRICE F.O.B. VENDOR'S PLANT:</b>			/ PER TON	
<b><u>5511 39th Street East, Bradenton FL 34210</u></b>			/ PER TON	
<b>PRICE VENDOR DELIVERED TO JOB SITE</b>	<b>ZONE 1</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>ZONE 2</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>ZONE 3</b>	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	<b>ZONE 4A</b>	0 - 500 TONS	/ PER TON	

BIDDER: \_\_\_\_\_

AUTHORIZED BY: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

--

<b>SECTION I - AGGREGATE</b>			
	<b>ZONE 4A</b>	OVER 500 TONS	/ PER TON
	<b>ZONE 4B</b>	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	<b>ZONE 5</b>	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>			/ DAYS

BIDDER: \_\_\_\_\_

AUTHORIZED BY: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION I - AGGREGATE</b>		
<b>I.18 #7 COARSE AGGREGATE 1/2" (FDOT SPEC 901)</b>		
<b>LOCATION OF VENDOR'S PLANT:</b>		
<b>DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD :</b> <u>5511 39th Street East, Bradenton 34203</u>		/ MILES
<b>PRICE F.O.B. VENDOR'S PLANT:</b>		/ PER TON
<b>PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD:</b>		
	4680 66th Street West, Bradenton FL 34210	/ PER TON
	5511 39th Street East, Bradenton FL 34203	/ PER TON
	36650 Arcadia Avenue Myakka FL 34251 (MYAKKA YARD)	/ PER TON
	2908 12th Street Court East, Bradenton FL 34208	/ PER TON
	8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	/ PER TON
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		/ DAYS

BIDDER: \_\_\_\_\_

AUTHORIZED BY: \_\_\_\_\_

## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

#### SECTION II - LIQUID ASPHALT

##### II.1 ASPHALT EMULSION TYPE RS-1 (SPEC FDOT 300)

LOCATION OF VENDOR'S PLANT:

DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD:

/ MILES

PRICE F.O.B. VENDOR'S PLANT:

/ PER GAL

PRICE VENDOR DELIVER TO MANATEE COUNTY YARD

/ PER GAL

DELIVERY DAYS AFTER RECEIPT OF ORDER:

/ DAYS

##### II.2 ASPHALT EMULSION TYPE RS-2 (SPEC FDOT 300)

LOCATION OF VENDOR'S PLANT:

DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD:

/ MILES

PRICE F.O.B. VENDOR'S PLANT:

/ PER GAL

PRICE VENDOR DELIVER TO MANATEE COUNTY YARD

/ PER GAL

DELIVERY DAYS AFTER RECEIPT OF ORDER:

/ DAYS

##### II.3 EPRS (Emulsion Prime Type RS) (SPEC FDOT 300)

LOCATION OF VENDOR'S PLANT:

DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD:

/ MILES

PRICE F.O.B. VENDOR'S PLANT:

/ PER GAL

PRICE VENDOR DELIVER TO MANATEE COUNTY YARD

/ PER GAL

DELIVERY DAYS AFTER RECEIPT OF ORDER:

/ DAYS

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

### SECTION III - PAVEMENT BASE CONSTRUCTION

<b>III.1</b>	<b>SHAPE, MIX AND COMPACT MATERIALS FOR SUB-GRADE STABILIZATION OR EXISTING BASE - Specification: F.D.O.T. Sections 200 thru 290 as applicable. MC Standard 403 - 403.1</b>		
	<b>6" DEPTH</b>	<b>0 - 2,000 SY</b>	<b>/ PER SY</b>
		<b>2,001 - 10,000 SY</b>	<b>/ PER SY</b>
		<b>OVER 10,000 SY</b>	<b>/ PER SY</b>
	<b>8" DEPTH</b>	<b>0 - 2,000 SY</b>	<b>/ PER SY</b>
		<b>2,001 - 10,000 SY</b>	<b>/ PER SY</b>
		<b>OVER 10,000 SY</b>	<b>/ PER SY</b>
	<b>12" DEPTH</b>	<b>0 - 2,000 SY</b>	<b>/ PER SY</b>
		<b>2,001 - 10,000 SY</b>	<b>/ PER SY</b>
		<b>OVER 10,000 SY</b>	<b>/ PER SY</b>
	<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>III.2</b>	<b>PLACE, SHAPE, AND COMPACT SHELL, LIMEROCK, OR CRUSHED CONCRETE BASE, GRADED AGGREGATE - Specification: F.D.O.T. Sections 200 and 290 as applicable MC Standards 403 - 403.1</b>		
	<b>6" DEPTH</b>	<b>0 - 2,000 SY</b>	<b>/ PER SY</b>
		<b>2,001 - 10,000 SY</b>	<b>/ PER SY</b>
		<b>OVER 10,000 SY</b>	<b>/ PER SY</b>
	<b>8" DEPTH</b>	<b>0 - 2,000 SY</b>	<b>/ PER SY</b>
		<b>2,001 - 10,000 SY</b>	<b>/ PER SY</b>
		<b>OVER 10,000 SY</b>	<b>/ PER SY</b>
	<b>12" DEPTH</b>	<b>0 - 2,000 SY</b>	<b>/ PER SY</b>
		<b>2,001 - 10,000 SY</b>	<b>/ PER SY</b>
		<b>OVER 10,000 SY</b>	<b>/ PER SY</b>

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

### SECTION III - PAVEMENT BASE CONSTRUCTION

	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.3	PRIME AND MAT - Specification: Seal and Sand, (FDOT SPEC 300)	
	0 - 500 SY	/ PER SY
	501 - 1,000 SY	/ PER SY
	1,001 - 2,500 SY	/ PER SY
	OVER 2,500 SY	/ PER SY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.4	EXCAVATION (DIRT REMOVAL) SEE SPEC	
	0 - 200 CY	/ PER CY
	201 - 2,000 CY	/ PER CY
	OVER 2,000 CY	/ PER CY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.5	GRADE AND SHAPE FORESLOPE, BACKSLOPE & PULLING OF DITCHES - SEE SPEC	
	0 - 200 SY	/ PER SY
	201 - 2,000 SY	/ PER SY
	OVER 2,000 SY	/ PER SY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.6	TRAFFIC MAINTENANCE SIGNS AND BARRICADES RENTAL	
(A)	BARRICADES	
	TYPE A (without light)	/ PER UNIT DAY
	TYPE II (without light) - 48" minimum length	/ PER UNIT DAY
	TYPE III (without light) - 72" minimum length	/ PER UNIT DAY

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_



<b>BID FORM</b>		
<b>ROAD BUILDING MATERIALS AND SERVICES</b>		
<b>SECTION III - PAVEMENT BASE CONSTRUCTION</b>		
<b>(B)</b>	<b>BARRICADE LIGHTS</b>	
	<b>TYPE A - FLASHING</b>	<b>/ PER UNIT DAY</b>
	<b>TYPE B - STEADY BURN</b>	<b>/ PER UNIT DAY</b>
<b>(C)</b>	<b>TRAFFIC BARRELS - ORANGE PLASTIC WITH REFLECTIVE COLLARS</b>	
	<b>18" DIAMETER x 48" HIGH MINIMUM</b>	<b>/ PER UNIT DAY</b>
<b>(D)</b>	<b>TRAFFIC CONES - ORANGE PLASTIC WITH REFLECTIVE COLLARS</b>	
	<b>24" HIGH</b>	<b>/ PER UNIT DAY</b>
	<b>36" HIGH</b>	<b>/ PER UNIT DAY</b>
<b>(E)</b>	<b>TRAFFIC SIGNS - REFLECTORIZED FACED WITH ENGINEERING GRADE OR BETTER MATERIAL. EXACT TYPE TO BE ORDERED TO FIT JOB SITE:</b>	
	<b>36" x 36"</b>	<b>/ PER UNIT DAY</b>
	<b>48" x 48"</b>	<b>/ PER UNIT DAY</b>
	<b>18" x 24"</b>	<b>/ PER UNIT DAY</b>
	<b>60" x 30"</b>	<b>/ PER UNIT DAY</b>
	<b>48" x 30"</b>	<b>/ PER UNIT DAY</b>
<b>(F)</b>	<b>ARROW BOARDS - SELF CONTAINED, TRAILER MOUNTED, 48"H x 60"W MINIMAL SIZE</b>	
	<b>ARROW(S) ONLY</b>	<b>/ PER UNIT DAY</b>
	<b>VARIABLE MESSAGE</b>	<b>/ PER UNIT DAY</b>
<b>(G)</b>	<b>PRE-CAST CONCRETE TEMPORARY BARRIER WALL SECTIONS PER FLORIDA DOT INDEX NO. 415</b>	
	<b>PER SECTION - 12" MINIMUM LENGTH</b>	<b>/ PER UNIT DAY</b>
	<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	<b>/ DAYS</b>
<b>III.7</b>	<b>FILL DIRT PLACING (PLACE, SHAPE, AND COMPACT FILL) SEE SPEC</b>	

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

### SECTION III - PAVEMENT BASE CONSTRUCTION

	ZONE 1	0 - 200 CY	/ PER CY
		201 - 2,000 CY	/ PER CY
		OVER 2,000 CY	/ PER CY
	ZONE 2	0 - 200 CY	/ PER CY
		201 - 2,000 CY	/ PER CY
		OVER 2,000 CY	/ PER CY
	ZONE 3	0 - 200 CY	/ PER CY
		201 - 2,000 CY	/ PER CY
		OVER 2,000 CY	/ PER CY
	ZONE 4A	0 - 200 CY	/ PER CY
		201 - 2,000 CY	/ PER CY
		OVER 2,000 CY	/ PER CY
	ZONE 4B	0 - 200 CY	/ PER CY
		201 - 2,000 CY	/ PER CY
		OVER 2,000 CY	/ PER CY
	ZONE 5	0 - 200 CY	/ PER CY
		201 - 2,000 CY	/ PER CY
		OVER 2,000 CY	/ PER CY
DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS
III.8	HYDRO SEEDING (Water & Fertilizer are separate bid items) - SEE SPEC		
	ZONE 1	0 - 500 SY	/ PER SY
		501 - 5,000 SY	/ PER SY
		5,001 - 12,000 SY	/ PER SY
		12,001 - 22,000 SY	/ PER SY
		OVER 22,000 SY	/ PER SY
		0 - 500 SY	/ PER SY

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

<b>BID FORM</b>			
<b>ROAD BUILDING MATERIALS AND SERVICES</b>			
<b>SECTION III - PAVEMENT BASE CONSTRUCTION</b>			
<b>ZONE 2</b>	501 - 5,000 SY	/ PER SY	
	5,001 - 12,000 SY	/ PER SY	
	12,001 - 22,000 SY	/ PER SY	
	OVER 22,000 SY	/ PER SY	
<b>ZONE 3</b>	0 - 500 SY	/ PER SY	
	501 - 5,000 SY	/ PER SY	
	5,001 - 12,000 SY	/ PER SY	
	12,001 - 22,000 SY	/ PER SY	
	OVER 22,000 SY	/ PER SY	
<b>ZONE 4A</b>	0 - 500 SY	/ PER SY	
	501 - 5,000 SY	/ PER SY	
	5,001 - 12,000 SY	/ PER SY	
	12,001 - 22,000 SY	/ PER SY	
	OVER 22,000 SY	/ PER SY	
<b>ZONE 4B</b>	0 - 500 SY	/ PER SY	
	501 - 5,000 SY	/ PER SY	
	5,001 - 12,000 SY	/ PER SY	
	12,001 - 22,000 SY	/ PER SY	
	OVER 22,000 SY	/ PER SY	
<b>ZONE 5</b>	0 - 500 SY	/ PER SY	
	501 - 5,000 SY	/ PER SY	
	5,001 - 12,000 SY	/ PER SY	
	12,001 - 22,000 SY	/ PER SY	
	OVER 22,000 SY	/ PER SY	
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>	
<b>III.9</b>	<b>SODDING - BAHIA (Water &amp; Fertilizer are separate bid items) SEE SPEC</b>		
<b>ZONE 1</b>	0 - 50 SY	/ PER SY	
	51 - 500 SY	/ PER SY	

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

### SECTION III - PAVEMENT BASE CONSTRUCTION

		OVER 500 SY	/ PER SY
	ZONE 2	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 3	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 4A	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 4B	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 5	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
III.10	SODDING - ST. AUGUSTINE (Water and Fertilizer are separate bid items) SEE SPEC		
	ZONE 1	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 2	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 3	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
		0 - 50 SY	/ PER SY

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

### SECTION III - PAVEMENT BASE CONSTRUCTION

	<b>ZONE 4A</b>	51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	<b>ZONE 4B</b>	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	<b>ZONE 5</b>	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		/ DAYS
<b>III.11</b>	<b>SODDING - BERMUDA (Water &amp; Fertilizer are separate bid items) SEE SPEC</b>		
	<b>ZONE 1</b>	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	<b>ZONE 2</b>	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	<b>ZONE 3</b>	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	<b>ZONE 4A</b>	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	<b>ZONE 4B</b>	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	<b>ZONE 5</b>	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

### SECTION III - PAVEMENT BASE CONSTRUCTION

DELIVERY DAYS AFTER RECEIPT OF ORDER:

/ DAYS

#### III.12 WATER FOR SEEDING, SODDING & TREES - SEE SPEC

	ZONE 1	0 - 50 GAL	/ PER GAL
		51 - 250 GAL	/ PER GAL
		251 - 500 GAL	/ PER GAL
		500 - 1000 GAL	/ PER GAL
	ZONE 2	0 - 50 GAL	/ PER GAL
		51 - 250 GAL	/ PER GAL
		251 - 500 GAL	/ PER GAL
		500 - 1000 GAL	/ PER GAL
	ZONE 3	0 - 50 GAL	/ PER GAL
		51 - 250 GAL	/ PER GAL
		251 - 500 GAL	/ PER GAL
		500 - 1000 GAL	/ PER GAL
	ZONE 4A	0 - 50 GAL	/ PER GAL
		51 - 250 GAL	/ PER GAL
		251 - 500 GAL	/ PER GAL
		500 - 1000 GAL	/ PER GAL
	ZONE 4B	0 - 50 GAL	/ PER GAL
		51 - 250 GAL	/ PER GAL
		251 - 500 GAL	/ PER GAL
		500 - 1000 GAL	/ PER GAL
	ZONE 5	0 - 50 GAL	/ PER GAL
		51 - 250 GAL	/ PER GAL
		251 - 500 GAL	/ PER GAL
		500 - 1000 GAL	/ PER GAL

#### III.13 PAVEMENT REMOVAL - Excavate & remove existing pavement surface, base and subgrade as applicable SEE SPEC

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

### SECTION III - PAVEMENT BASE CONSTRUCTION

	4" DEPTH	0 - 100 SY	/ PER SY
		101 - 250 SY	/ PER SY
		251 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	6" DEPTH	0 - 100 SY	/ PER SY
		101 - 250 SY	/ PER SY
		251 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	8" DEPTH	0 - 100 SY	/ PER SY
		101 - 250 SY	/ PER SY
		251 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS
<b>III.14</b>	<b>CEMENT TREATED AGGREGATE BASE - Manatee County Spec 403.1</b>		
	LOCATION OF VENDOR'S PLANT:		
	PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
	PRICE VENDOR DELIVERED TO:		
	ZONE 1		/ PER TON
	ZONE 2		/ PER TON
	ZONE 3		/ PER TON
	ZONE 4A		/ PER TON
	ZONE 4B		/ PER TON
	ZONE 5		/ PER TON
	DELIVERY DAYS AFTER RECEIPT OF ORDER:		
			/ DAYS

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

<b>BID FORM</b>		
<b>ROAD BUILDING MATERIALS AND SERVICES</b>		
<b>SECTION III - PAVEMENT BASE CONSTRUCTION</b>		
<b>III.15</b>	<b>BASE RECONSTRUCTION</b> - The existing surface & base shall be scarified and/or milled so as the maximum size material will pass a 2" screen. The material will then be mixed to produce a new monolithic base material; then spread across the full width of the road to a uniform depth 1' wider than the proposed Asphaltic Concrete Surface. The new base shall be compacted to 98% modified ASHTO T180. Density shall be determined using test strips & Density Control Nuclear Method.	
	<b>MOBILIZATION (LUMP SUM)</b>	/ EACH
	<b>1,000 - 5,000 SY</b>	/ PER SY
	<b>OVER 5,000 SY</b>	/ PER SY
	<b>ADDITIVES</b>	/ TON
	<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	/ DAYS
<b>III.16</b>	<b>EQUIPMENT RENTAL - DUMP TRUCK</b>	
	<u>FORD LNT 8000 OR EQUIVALENT WITH 5 CY CAPACITY (with Operator)</u>	/PER HOUR
	<u>FORD LNT 8000 OR EQUIVALENT WITH 5 CY CAPACITY (with Operator)</u>	/PER WEEK
	<u>FORD LNT 8000 OR EQUIVALENT WITH 15 CY CAPACITY (with Operator)</u>	/PER HOUR
	<u>FORD LNT 8000 OR EQUIVALENT WITH 15 CY CAPACITY (with Operator)</u>	/PER WEEK
	<b>23 YARD DUMP TRAILER WITH ROAD TRACTOR (with Operator)</b>	/PER HOUR
	<b>23 YARD DUMP TRAILER WITH ROAD TRACTOR (with Operator)</b>	/PER WEEK
	<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	/ DAYS
<b>III.17</b>	<b>EROSION CONTROL PER F.D.O.T. SECTION 104</b>	
	<b>BAILED HAY OR STRAW</b>	/ PER EACH
	<b>FLOATING TURBIDITY BARRIERS</b>	/ PER LF
	<b>SAND BAGGING</b>	/ PER CY
	<b>STAKED SILT FENCE</b>	/ PER LF
	<b>FILTER SOCK (INLET PROTECTION)</b>	/ PER LF
	<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	/ DAYS
<b>III.18</b>	<b>TOP SOIL FOR F.D.O.T. 162</b>	

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_



<b>BID FORM</b>		
<b>ROAD BUILDING MATERIALS AND SERVICES</b>		
<b>SECTION III - PAVEMENT BASE CONSTRUCTION</b>		
	<b>MUCK BLANKET</b>	
	<b>0 - 200 SY</b>	<b>/ PER SY</b>
	<b>201 - 2,000 SY</b>	<b>/ PER SY</b>
	<b>OVER 2,000 SY</b>	<b>/ PER SY</b>
	<b>TOP SOIL</b>	
	<b>0 - 200 SY</b>	<b>/ PER SY</b>
	<b>201 - 2,000 SY</b>	<b>/ PER SY</b>
	<b>OVER 2,000 SY</b>	<b>/ PER SY</b>
	<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	<b>/ DAYS</b>
<b>III.19</b>	<b>REWORKING AND SHOULDER SODDING ON EXISTING FACILITIES SEE SPEC</b>	
	<b>REWORK SHOULDERS</b>	<b>/ PER SY</b>
	<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	<b>/ DAYS</b>
<b>III.20</b>	<b>CLIPPING OF SHOULDER AND CLEANUP FOR RESURFACING -SEE SPEC</b>	
	<b>0 - 200 LF</b>	<b>/ PER LF</b>
	<b>201 - 2,000 LF</b>	<b>/ PER LF</b>
	<b>OVER 2,000 LF</b>	<b>/ PER LF</b>
	<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	<b>/ DAYS</b>
<b>III.21</b>	<b>CLIPPING SHOULDER AND REMOVAL OF MATERIAL TO ESTABLISH DRAINAGE FINISHED SURFACE TO BE SODDED OR HYDRO -SEE SPEC</b>	

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

<b>BID FORM</b>		
<b>ROAD BUILDING MATERIALS AND SERVICES</b>		
<b>SECTION III - PAVEMENT BASE CONSTRUCTION</b>		
	0 - 2,000 LF	/ PER LF
	2,001 - 5000 LF	/ PER LF
	OVER 5,001 LF	/ PER LF
	TRUCK MEASURE REMOVAL OF MATERIAL	/ PER CY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>III.22</b>	<b>COLD MIX IN PLACE INJECTION OF EXISTING UNPAVED ROADS BASE STABILIZATION - SEE SPEC</b>	
	LOCATION OF VENDOR'S PLANT:	
	EMULSIFIED ASPHALT	/ GAL
	ADDITIONAL AGGREGATE	/ TON
	RAP LESS THAN 1.25"	/ TON
	ADDITIVES	/ TON
	0 - 5,000 SY	/ PER SY
	5,000 - 15,000 SY	/ PER SY
	15,000 - 30,000 SY	/ PER SY
	30,000 - 100,000 SY	/ PER SY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>III.23</b>	<b>COLD RECYCLED BITUMINOUS BASE COURSE -SEE SPEC</b>	
	0 - 30,000 SY	
	Base Course	/ SQ YD
	Emulsified Asphalt	/ GALLON
	6" Temporary Traffic Stripe (Paint) if needed	/ LF
	Additional Aggregates	/ TON
	Additional (R.A.P)	/ TON

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

<b>BID FORM</b>		
<b>ROAD BUILDING MATERIALS AND SERVICES</b>		
<b>SECTION III - PAVEMENT BASE CONSTRUCTION</b>		
	<b>Additives</b>	<b>/ TON</b>
	<b>30,001 - 100,000 SY</b>	
	<b>Base Course</b>	<b>/ SQ YD</b>
	<b>Emulsified Asphalt</b>	<b>/ GALLON</b>
	<b>6" Temporary Traffic Stripe (Paint) if needed</b>	<b>/ LF</b>
	<b>Additional Aggregates</b>	<b>/TON</b>
	<b>Additional (R.A.P)</b>	<b>/TON</b>
	<b>Additives</b>	<b>/TON</b>
	<b>OVER 100,001 SY</b>	
	<b>Base Course</b>	<b>/ SQ YD</b>
	<b>Emulsified Asphalt</b>	<b>/ GALLON</b>
	<b>6" Temporary Traffic Stripe (Paint) if needed</b>	<b>/ LF</b>
	<b>Additional Aggregates</b>	<b>/TON</b>
	<b>Additional (R.A.P)</b>	<b>/TON</b>
	<b>Additives</b>	<b>/TON</b>
<b>III.24</b>	<b>SURVEYING - To be used with other Road Building Bid items when required - SEE SPEC</b>	
	<b>HOURLY RATE</b>	
	<b>0 - 10 HOURS</b>	<b>/ PER HOUR</b>
	<b>11 - 21 HOURS</b>	<b>/ PER HOUR</b>
	<b>21 - 40 HOURS</b>	<b>/ PER HOUR</b>
	<b>40 + HOURS</b>	<b>/ PER HOUR</b>
	<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	<b>/ DAYS</b>

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

<b>BID FORM</b>		
<b>ROAD BUILDING MATERIALS AND SERVICES</b>		
<b>SECTION III - PAVEMENT BASE CONSTRUCTION</b>		
<b>III.25</b>	<b>TREE REMOVAL &amp; DISPOSAL (To include removal and disposal of root system) SEE SPEC</b>	
	<b>ALL ZONES: 2" - 4"</b>	<b>/ EACH</b>
	<b>5" - 8"</b>	<b>/ EACH</b>
	<b>9" - 12"</b>	<b>/ EACH</b>
	<b>13" - 24"</b>	<b>/ EACH</b>
	<b>25" - 36"</b>	<b>/ EACH</b>
	<b>OVER 36"</b>	<b>/ EACH</b>
	<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	<b>/ DAYS</b>
<b>III.26</b>	<b>6' CONCRETE CURB STOPS - SEE SPEC</b>	<b>/ EACH</b>
<b>III.26a</b>	<b>CONCRETE CURB STOP REMOVAL AND REINSTALL</b>	<b>/ EACH</b>

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL</b>		
<b>IV.1 FURNISH AND INSTALL NON AGGREGATE FLOWABLE FILL GROUT - CONTRACTOR SHALL FURNISH ALL LABOR, MATERIALS, EQUIPMENT AND SERVICES REQUIRED FDOT SPEC 121</b>		
LOCATION OF VENDOR'S PLANT:		
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVER TO JOB SITE:		
ZONE 1	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 2	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 3	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4A	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4B	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 5	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
<b>IV.2 SAND ASPHALT HOT MIX - 1200# STABILITY - SEE SPEC</b>		
LOCATION OF VENDOR'S PLANT:		
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVER TO JOB SITE:		
ZONE 1	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 2	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 3	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL</b>		
<b>ZONE 4A</b>	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
<b>ZONE 4B</b>	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
<b>ZONE 5</b>	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>IV.3 ASPHALTIC BASE COURSE III - SEE SPEC</b>		
<b>LOCATION OF VENDOR'S PLANT:</b>		
<b>PRICE F.O.B. VENDOR'S PLANT:</b>		<b>/ PER TON</b>
<b>PRICE VENDOR DELIVER TO JOB SITE:</b>		
<b>ZONE 1</b>	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
<b>ZONE 2</b>	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
<b>ZONE 3</b>	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
<b>ZONE 4A</b>	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
<b>ZONE 4B</b>	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
<b>ZONE 5</b>	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>IV.4 FRICTION COURSE TYPE - FC 12.5 FDOT 337</b>		
<b>LOCATION OF VENDOR'S PLANT:</b>		
<b>PRICE F.O.B. VENDOR'S PLANT:</b>		<b>/ PER TON</b>
<b>PRICE VENDOR DELIVER TO JOB SITE:</b>		
<b>ZONE 1</b>	0 - 500 TONS	/ PER TON

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL		
ZONE 1	OVER 500 TONS	/ PER TON
ZONE 2	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 3	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4A	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4B	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 5	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		/ DAYS
<b>IV.5 FRICTION COURSE TYPE - FC 9.5 FDOT 337</b>		
LOCATION OF VENDOR'S PLANT:		
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVER TO JOB SITE:		
ZONE 1	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 2	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 3	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4A	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4B	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 5	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		/ DAYS

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL</b>		
<b>IV.6 EAM COLD MIX</b>		
LOCATION OF VENDOR'S PLANT:		
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
<b>IV.7 ASPHALTIC CONCRETE TYPE S-1 - SEE SPEC</b>		
LOCATION OF VENDOR'S PLANT:		
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVER TO JOB SITE:		
ZONE 1	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 2	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 3	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4A	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4B	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 5	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
<b>IV.8 ASPHALTIC CONCRETE TYPE S-111 - SEE SPEC</b>		
LOCATION OF VENDOR'S PLANT:		
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVER TO JOB SITE:		
ZONE 1	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 2	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_



## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL</b>		
<b>ZONE 3</b>	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
<b>ZONE 4A</b>	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
<b>ZONE 4B</b>	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
<b>ZONE 5</b>	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		/ DAYS
<b>IV.9 SUPER PAVE MIX 9.5 FDOT 334</b>		
<b>LOCATION OF VENDOR'S PLANT:</b>		
<b>PRICE F.O.B. VENDOR'S PLANT:</b>		/ PER TON
<b>PRICE VENDOR DELIVER TO JOB SITE:</b>		
<b>ZONE 1</b>	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
<b>ZONE 2</b>	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
<b>ZONE 3</b>	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
<b>ZONE 4A</b>	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
<b>ZONE 4B</b>	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
<b>ZONE 5</b>	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		/ DAYS
<b>IV.10 SUPER PAVE MIX 12.5 FDOT 334</b>		
<b>LOCATION OF VENDOR'S PLANT:</b>		
<b>PRICE F.O.B. VENDOR'S PLANT:</b>		/ PER TON
<b>PRICE VENDOR DELIVER TO JOB SITE:</b>		

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL		
ZONE 1	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 2	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 3	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4A	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4B	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 5	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.11	<b>SWEEP, TACK, SPREAD &amp; COMPACT SUPER PAVE MIXES &lt;#100 - SEE SPEC</b>	
	0 - 50 TONS	/ PER TON
	50 - 200 TONS	/ PER TON
	201 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.12	<b>SWEEP, TACK, SPREAD &amp; COMPACT SUPER PAVE MIXES &gt;#100 - SEE SPEC</b>	
	0 - 50 TONS	/ PER TON
	50 - 200 TONS	/ PER TON
	201 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.13	<b>SWEEP, TACK, SPREAD AND COMPACT 100# / SY OR MORE - SEE SPEC</b>	
	20 - 60 TONS	/ PER TON
	61 - 100 TONS	/ PER TON
	101 - 500 TONS	/ PER TON

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL</b>	
OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>IV.14 SWEEP, TACK, SPREAD AND COMPACT 50#/SY TO 99#/SY - SEE SPEC</b>	
0 - 50 TONS	/ PER TON
50 - 200 TONS	/ PER TON
201 - 500 TONS	/ PER TON
OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>IV.15 SWEEP, TACK, SPREAD AND COMPACT ROAD WIDENING -SEE SPEC</b>	
0 - 50 TONS	/ PER TON
50 - 200 TONS	/ PER TON
201 - 500 TONS	/ PER TON
OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>IV.16 SWEEP, TACK, SPREAD AND COMPACT BASE REPAIR- SEE SPEC</b>	
0 - 50 TONS	/ PER TON
51 - 100 TONS	/ PER TON
101- 200 TONS	/ PER TON
201 - 500 TONS	/ PER TON
OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>IV.17 SWEEP, TACK, SPREAD AND COMPACT PARKING LOTS -SEE SPEC</b>	
0 - 50 TONS	/ PER TON
50 - 200 TONS	/ PER TON
201 - 500 TONS	/ PER TON
OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL</b>		
<b>IV.18</b>	<b>CUT, SQUARE, SWEEP, TACK, SPREAD AND COMPACT PATCHING - SEE SPEC</b>	
	1 - 5 TONS	/ PER TON
	6 - 10 TONS	/ PER TON
	11 - 15 TONS	/ PER TON
	16 - 20 TONS	/ PER TON
	21 - 25 TONS	/ PER TON
	26 - 30 TONS	/ PER TON
	OVER 30 TONS	/ PER TON
	<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	<b>/ DAYS</b>
<b>IV.19</b>	<b>REWORK EXISTING ASPHALTIC CONCRETE PAVEMENT - SEE SPEC</b>	
	<b>ALL LABOR, EQUIPMENT AND MATERIAL TO INDIRECT HEAT EXISTING ASPHALT PAVEMENT, SCARIFYING AND REJUVENATING AGENTS, RESHAPE AND COMPACT EXISTING ASPHALTIC CONCRETE: - SEE SPEC</b>	
	0 - 1,000 SY	/ PER SY
	1,001 - 5,000 SY	/ PER SY
	OVER 5,000 SY	/ PER SY
	<b>PER TON PRICE FOR TYPE III ASPHALTIC CONCRETE ADDED:</b>	<b>/ PER TON</b>
	<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	<b>/ DAYS</b>
<b>IV.20</b>	<b>BITUMINOUS DOUBLE SURFACE TREATMENT Specification: - SEE SPEC</b>	
	<b>LOCATION OF VENDOR'S PLANT:</b>	
	<b>PRICE VENDOR DELIVER TO JOB SITE:</b>	
<b>ZONE 1</b>	0 - 7,000 SY	/ PER SY
	7,001 - 21,000 SY	/ PER SY
	21,001 - 42,000 SY	/ PER SY
	OVER 42,000 SY	/ PER SY
<b>ZONE 2</b>	0 - 7,000 SY	/ PER SY
	7,001 - 21,000 SY	/ PER SY

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL		
	21,001 - 42,000 SY	/ PER SY
	OVER 42,000 SY	/ PER SY
ZONE 3	0 - 7,000 SY	/ PER SY
	7,001 - 21,000 SY	/ PER SY
	21,001 - 42,000 SY	/ PER SY
	OVER 42,000 SY	/ PER SY
ZONE 4A	0 - 7,000 SY	/ PER SY
	7,001 - 21,000 SY	/ PER SY
	21,001 - 42,000 SY	/ PER SY
	OVER 42,000 SY	/ PER SY
ZONE 4B	0 - 7,000 SY	/ PER SY
	7,001 - 21,000 SY	/ PER SY
	21,001 - 42,000 SY	/ PER SY
	OVER 42,000 SY	/ PER SY
ZONE 5	0 - 7,000 SY	/ PER SY
	7,001 - 21,000 SY	/ PER SY
	21,001 - 42,000 SY	/ PER SY
	OVER 42,000 SY	/ PER SY
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>THIN LIFT ASPHALT MIX - Application of SP 4.75 for Surfacing and rut filling only. All prices to include Materials, Labor, Equipment, Traffic Control and Mobilization - SEE SPEC</b>		
<b>LOCATION OF VENDOR'S PLANT:</b>		
<b>PRICE VENDOR DELIVER TO JOB SITE:</b>		
0 - 40,000 SY		/ PER SY

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL</b>	
40,001 - 100,000 SY	/ PER SY
OVER 100,000 SY	/ PER SY
SCARIFY AND SWEEP THERMO PLASTIC AS REQUIRED	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>IV.22 MICRO-SURFACING - Application for Surfacing only (Type A). All prices to include Materials, Labor, Equipment, Traffic Control and Mobilization - SEE SPEC</b>	
LOCATION OF VENDOR'S PLANT:	
PRICE VENDOR DELIVER TO JOB SITE:	
0 - 40,000 SY	/ PER SY
40,001 - 100,000 SY	/ PER SY
OVER 100,000 SY	/ PER SY
SCARIFY AND SWEEP THERMO PLASTIC AS REQUIRED	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>IV.23 MICRO-SURFACING - Application for Surfacing only (Type A). (No Crack Filling) All prices to include Materials, Labor, Equipment, Traffic Control and Mobilization - SEE SPEC</b>	
LOCATION OF VENDOR'S PLANT:	
PRICE VENDOR DELIVER TO JOB SITE:	
0 - 40,000 SY	/ PER SY
40,001 - 100,000 SY	/ PER SY
OVER 100,000 SY	/ PER SY
SCARIFY AND SWEEP THERMO PLASTIC AS REQUIRED	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL</b>	
<b>IV.24</b>	<b>MICRO-SURFACING - Application for Leveling and Surfacing (See Specs). All prices to include Materials, Labor, Equipment, Traffic Control and Mobilization - SEE SPEC</b>
LOCATION OF VENDOR'S PLANT:	
PRICE VENDOR DELIVER TO JOB SITE:	
0 - 40,000 SY	
40,001 - 100,000 SY	
/ PER SY	
OVER 100,000 SY	
/ PER SY	
SCARIFY AND SWEEP THERMO PLASTIC AS REQUIRED	
/ PER LF	
DELIVERY DAYS AFTER RECEIPT OF ORDER:	
/ DAYS	
<b>IV.25</b>	<b>MICRO-SURFACING - Application for Leveling and Surfacing (See Specs). (No Crack Filling) All prices to include Materials, Labor, Equipment, Traffic Control and Mobilization - SEE SPEC</b>
LOCATION OF VENDOR'S PLANT:	
PRICE VENDOR DELIVER TO JOB SITE:	
0 - 40,000 SY	
40,001 - 100,000 SY	
/ PER SY	
OVER 100,000 SY	
/ PER SY	
SCARIFY AND SWEEP THERMO PLASTIC AS REQUIRED	
/ PER LF	
DELIVERY DAYS AFTER RECEIPT OF ORDER:	
/ DAYS	
<b>IV.26</b>	<b>CONSTRUCTION SEALING OF ASPHALTIC CONCRETE SURFACE COURSES WITH AN ASPHALT REJUVENATING AGENT - SEE SPEC</b>
LOCATION OF VENDOR'S PLANT:	
PRICE VENDOR DELIVER TO JOB SITE:	
50,000 - 300,000 SY	
/ PER SY	
OVER 300,000 SY	
/ PER SY	

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL</b>	
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	<b>/ DAYS</b>
<b>IV.27 RESTORATIVE SEALING OF ASPHALT PAVEMENT WITH ASPHALT REJUVENATIVE AGENT RESTRICTIVE SEAL - SEE SPEC</b>	
<b>LOCATION OF VENDOR'S PLANT:</b>	
<b>PRICE VENDOR DELIVER TO JOB SITE:</b>	
<b>50,000 - 300,000 SY</b>	<b>/ PER SY</b>
<b>OVER 300,000 SY</b>	<b>/ PER SY</b>
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	<b>/ DAYS</b>
<b>IV.28 ASPHALT REJUVENATING AGENT - For Construction Seal - SEE SPEC</b>	
<b>PRICE VENDOR DELIVER TO MANATEE COUNTY YARD</b>	<b>/ PER GAL</b>
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	<b>/ DAYS</b>
<b>IV.29 ASPHALT REJUVENATING EMULSION - For Construction Seal - SEE SPEC</b>	
<b>PRICE VENDOR DELIVER TO MANATEE COUNTY YARD</b>	<b>/ PER GAL</b>
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	<b>/ DAYS</b>
<b>IV.30 PAVEMENT MILLING - SEE SPEC</b>	
<b>AVERAGE CUT 1" TO 2"</b>	
<b>0 - 1,000 SY</b>	<b>/ PER SY</b>
<b>1001 - 2,000 SY</b>	<b>/ PER SY</b>
<b>2,001 - 5,000 SY</b>	<b>/ PER SY</b>
<b>5,001 - 10,000 SY</b>	<b>/ PER SY</b>
<b>OVER 10,000 SY</b>	<b>/ PER SY</b>
<b>AVERAGE CUT OVER 2"</b>	
<b>0 - 1,000 SY</b>	<b>/ PER SY</b>
<b>1001 - 2,000 SY</b>	<b>/ PER SY</b>

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_



## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL</b>	
2,001 - 5,000 SY	/ PER SY
5,001 - 10,000 SY	/ PER SY
OVER 10,000 SY	/ PER SY
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>IV.31 RECLAIMED ASPHALT - CREDIT - SEE SPEC</b>	
0 - 500 TONS	/ PER TON
501 - 1,000 TONS	/ PER TON
OVER 1,000 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>IV.32 RECLAIMED NON-ASPHALTIC BASE MATERIAL - CREDIT - SEE SPEC</b>	
0 - 500 TONS	/ PER TON
501 - 1,000 TONS	/ PER TON
OVER 1,000 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>IV.33 PAINTED TRAFFIC LINES &amp; MARKINGS - Specification: FDOT Sections 710, 971-12, Index #17346</b>	
6" SKIP TRAFFIC STRIPE (2500 LF Project Min)	/GROSS MILE
6" SOLID TRAFFIC STRIPE (2500 LF Project Min)	/NET MILE
6" SOLID TRAFFIC STRIPE	/LINEAR FOOT
8" SOLID TRAFFIC STRIPE (2500 LF Project Min)	/NET MILE
8" SOLID TRAFFIC STRIPE	/LINEAR FOOT
STOP BARS - 24" WIDTH	/LINEAR FOOT
CROSSWALK - 12" WIDTH	/LINEAR FOOT
18" SOLID WHITE TRAFFIC STRIPE	/LINEAR FOOT

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL</b>		
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.34	PAINTED TRAFFIC PAVEMENT MARKERS - Specification: FDOT 710, 971-12, Index #17346	
(A)  (All White)	LEGEND:	
	LEFT - 19 SQUARE FEET	/ EACH
	RIGHT - 27 SQUARE FEET	/ EACH
	STOP - 22 SQUARE FEET	/ EACH
	ONLY - 22 SQUARE FEET	/ EACH
	MERGE - 36 SQUARE FEET	/ EACH
	SCHOOL - 33 SQUARE FEET	/ EACH
	BUS - 21 SQUARE FEET	/ EACH
	TURN - 25 SQUARE FEET	/ EACH
	RXR - 28 SQUARE FEET	/ EACH
	BIKE - 12 SQUARE FEET	/ EACH
	(B)  (All White)	ARROWS:
STRAIGHT - 12 SQUARE FEET		/ EACH
LEFT - 16 SQUARE FEET		/ EACH
RIGHT - 16 SQUARE FEET		/ EACH
COMBINATION - 27 SQUARE FEET		/ EACH
(C)  (All White)	SYMBOLS:	
	BICYCLIST - 3.9 SQUARE FEET	/ EACH
	DIAMOND - 6.5 SQUARE FEET	/ EACH
	HANDICAPPED - 5.0 SQUARE FEET	/ EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL</b>		
<b>IV.35 THERMOPLASTIC TRAFFIC STRIPES AND MARKINGS - Specs: FDOT Section 711, Index #17346</b>		
	6" SKIP TRAFFIC STRIPE - THERMOPLASTIC (2500 LF Project Min)	/ PER GROSS MILE
	6" SKIP TRAFFIC STRIPE - THERMOPLASTIC	/PER LINEAR FOOT
	6" SOLID STRIPE - THERMOPLASTIC	/PER LINEAR FOOT
	8" SOLID STRIPE - THERMOPLASTIC	/PER LINEAR FOOT
	18" SOLID TRAFFIC STRIPE	/PER LINEAR FOOT
	12" CROSSWALK - THERMOPLASTIC	/PER LINEAR FOOT
	24" SOLID STOP BAR - THERMOPLASTIC	/PER LINEAR FOOT
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>IV.36 THERMOPLASTIC TRAFFIC PAVEMENT MARKINGS - Specs: FDOT Section 711, 971-12, Index #17346</b>		
<b>(A)</b>  (All White)	<b>LEGEND:</b>	
	LEFT - 19 SQUARE FEET	/ EACH
	RIGHT - 27 SQUARE FEET	/ EACH
	STOP - 22 SQUARE FEET	/ EACH
	ONLY - 22 SQUARE FEET	/ EACH
	MERGE - 36 SQUARE FEET	/ EACH
	SCHOOL - 33 SQUARE FEET	/ EACH
	BUS - 21 SQUARE FEET	/ EACH
	TURN - 25 SQUARE FEET	/ EACH
	RXR - 28 SQUARE FEET	/ EACH
	BIKE - 12 SQUARE FEET	/ EACH
	<b>(B)</b>	<b>ARROWS:</b>

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL</b>		
(All White)	STRAIGHT - 12 SQUARE FEET	/ EACH
	LEFT - 16 SQUARE FEET	/ EACH
	RIGHT - 16 SQUARE FEET	/ EACH
	COMBINATION - 27 SQUARE FEET	/ EACH
(C)  (All White)	SYMBOLS:	
	BICYCLIST - 3.9 SQUARE FEET	/ EACH
	DIAMOND - 6.5 SQUARE FEET	/ EACH
	HANDICAPPED - 5.0 SQUARE FEET	/ EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
<b>IV.37 REFLECTIVE PAVEMENT MARKERS TYPES 1 TO 5 (per FDOT Section 706-1)</b>		
CLASS "A" MARKERS - FDOT SEC. 706-2.3.2: FURNISHED & INSTALLED		/ EACH
CLASS "B" MARKERS - FDOT SEC. 706-2.3.2 / 706-2.3.3(A): FURNISHED & INSTALLED		/ EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
<b>IV.38 REMOVAL OF EXISTING THERMOPLASTIC MARKING</b>		
EQUIPMENT, MATERIAL AND LABOR NECESSARY TO REMOVE, PICK UP AND DISPOSE OF THERMOPLASTIC MARKING		
0 - 1000 LF		/ LF
1001 - 5000 LF		/ LF
5001 - 10,000 LF		/ LF
OVER 10,001 LF		/ LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
<b>IV.39 MANHOLE ADJUSTMENT ADJUSTMENT RINGS - SEE SPEC</b>		

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL</b>		
1 - 5 UNITS		/ PER UNIT
6 - 10 UNITS		/ PER UNIT
OVER 10 UNITS		/ PER UNIT
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
<b>IV.40 FDOT MANHOLE ADJUSTMENT SEE SPEC</b>		
1 - 5 UNITS		/ PER UNIT
6 - 10 UNITS		/ PER UNIT
OVER 10 UNITS		/ PER UNIT
MOBILIZATION		/ EA
MAINTENANCE OF TRAFFIC FDOT STANDARDS 1 LANE		/ PER DAY
MAINTENANCE OF TRAFFIC FDOT STANDARDS 2 LANE		/ PER DAY
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
<b>IV.41 FDOT MANHOLE FURNISH AND INSTALL FRAME AND COVER MAX DEPTH 1' 6" SEE SPEC</b>		
1 - 5 UNITS		/ PER UNIT
6 - 10 UNITS		/ PER UNIT
OVER 10 UNITS		/ PER UNIT
MOBILIZATION		/ EA
MAINTENANCE OF TRAFFIC FDOT STANDARDS 1 LANE		/ PER DAY
MAINTENANCE OF TRAFFIC FDOT STANDARDS 2 LANE		/ PER DAY
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
<b>IV.42 FDOT VALVE BOX ADJUSTMENT - SEE SPEC</b>		
1 - 5 UNITS		/ PER UNIT
6 - 10 UNITS		/ PER UNIT
OVER 10 UNITS		/ PER UNIT

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL</b>		
MOBILIZATION		/ EA
MAINTENANCE OF TRAFFIC FDOT STANDARDS 1 LANE		/ PER DAY
MAINTENANCE OF TRAFFIC FDOT STANDARDS 2 LANE		/ PER DAY
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
<b>IV.43 WATER VALVE ADJUSTMENT - SEE SPEC</b>		
1 - 5 UNITS		/ PER UNIT
6 - 10 UNITS		/ PER UNIT
OVER 10 UNITS		/ PER UNIT
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
<b>IV.44 MOBILIZATION (Cost per Release Order) - Preparatory work and operations in mobilizing startup of project, including, but not limited to,</b>		
ZONE 1		/ LUMP SUM
ZONE 2		/LUMP SUM
ZONE 3		/LUMP SUM
ZONE 4A		/LUMP SUM
ZONE 4B		/LUMP SUM
ZONE 5		/LUMP SUM
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
<b>IV.45 INDUCTIVE LOOP DETECTORS - FDOT Section 660</b>		
TYPE "A"		/ EACH
TYPE "F" 6' x 20'		/ EACH
TYPE "F" 6' x 40'		/ EACH
LEAD RUNS		/LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
<b>IV.46 MAINTENANCE OF TRAFFIC - SEE SPEC</b>		
Crew Complete (includes truck, foreman, two flaggers)		/ DAY
Flag Personnel (includes two flaggers only)		/ DAY

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL</b>	
Additional Flag Personnel (one flagger only)	/ HOUR
Temporary Signal Detection	/ DAY
Law Enforcement Personnel	/ HOUR
<b>IV.47 FULL DEPTH PAVEMENT RECLAMATION - SEE SPEC</b>	
<b>0 - 30,000 SY</b>	
Preparation, Pulverizing, Shaping, Compaction and Filling	/ SQ YD
Additives, (Cement)	/ TON
Imported Material	/ CY
Removal of Unsuitable Material	/ CY
<b>30,001 - 100,000 SY</b>	
Preparation, Pulverizing, Shaping, Compaction and Filling	/ SQ YD
Additives, (Cement)	/ TON
Imported Material	/ CY
Removal of Unsuitable Material	/ CY
<b>OVER 100,001 SY</b>	
Preparation, Pulverizing, Shaping, Compaction and Filling	/ SQ YD
Additives, (Cement)	/ TON
Imported Material	/ CY
Removal of Unsuitable Material	/ CY
<b>IV.48 SAND SEAL COATING - Application prices to include Materials, Labor, Equipment, Traffic Control, Re-Painting and Mobilization -SEE SPEC</b>	
<b>LOCATION OF VENDOR'S PLANT:</b>	
<b>PRICE VENDOR DELIVER TO JOB SITE:</b>	
<b>0 - 40,000 SY</b>	/ PER SY
<b>40,001 - 100,000 SY</b>	/ PER SY
<b>OVER 100,000 SY</b>	/ PER SY
<b>SCARIFY AND SWEEP THERMO PLASTIC AS REQUIRED</b>	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	/ DAYS
<b>IV.49 CRACK FILLING/SEALING FDOT DEV 305</b>	

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL</b>	
0-99 GALLONS	/ PER GAL
100-250 GALLONS	/ PER GAL
over 251 GALLONS	/ PER GAL
<b>IV.50 FOG SEAL - Application prices to include Materials, Labor, Equipment, Traffic Control, and Mobilization - SEE SPEC</b>	
TIGHT SURFACES 09. -.14 GAL/SY	/ GAL
OPEN SURFACES .18 - .22 GAL/SY	/ GAL
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_



# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION V - STORMWATER, WASTEWATER &amp; WATER UTILITIES</b>		
<b>V.1 REMOVE STORM DRAIN - 12" TO 18" DIAMETER</b>		
0 - 100 LF		/ PER LF
101 - 250 LF		/ PER LF
251 - 500 LF		/ PER LF
OVER 500 LF		/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
<b>V.2 REMOVE STORM DRAIN - 24" TO 48" DIAMETER</b>		
0 - 100 LF		/ PER LF
101 - 250 LF		/ PER LF
251 - 500 LF		/ PER LF
OVER 500 LF		/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
<b>V.3 REMOVE STORM DRAIN - OVER 48" DIAMETER</b>		
0 - 100 LF		/ PER LF
101 - 250 LF		/ PER LF
251 - 500 LF		/ PER LF
OVER 500 LF		/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
<b>V.4 REMOVE MITERED END</b>		/ EACH
<b>V.5 REMOVE HEADWALL</b>		/ EACH
<b>V.6 FURNISH &amp; INSTALL H.D.P.E. PIPE 10"</b>		
<b>WELLPOINTS (LUMP SUM)</b>		/ PER DAY
		/ PER WEEK
<b>TO 4' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.7 FURNISH &amp; INSTALL H.D.P.E. PIPE 12"</b>		
<b>WELLPOINTS (LUMP SUM)</b>		<b>/ PER DAY</b>
		<b>/ PER WEEK</b>
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION V - STORMWATER, WASTEWATER &amp; WATER UTILITIES</b>		
<b>8' - 10' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.8 FURNISH &amp; INSTALL H.D.P.E. PIPE 15"</b>		
<b>WELLPOINTS (LUMP SUM)</b>		<b>/ PER DAY</b>
		<b>/ PER WEEK</b>
<b>TO 4' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>4' - 6' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>6' - 8' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>8' - 10' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.9 FURNISH &amp; INSTALL H.D.P.E. PIPE 18"</b>		
<b>WELLPOINTS (LUMP SUM)</b>		<b>/ PER DAY</b>

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		/ DAYS
<b>V.10 FURNISH &amp; INSTALL H.D.P.E. PIPE 24"</b>		
<b>WELLPOINTS (LUMP SUM)</b>		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.11 FURNISH & INSTALL H.D.P.E. PIPE 30"		
WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION V - STORMWATER, WASTEWATER &amp; WATER UTILITIES</b>		
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.12 FURNISH &amp; INSTALL H.D.P.E. PIPE 36"</b>		
<b>WELLPOINTS (LUMP SUM)</b>		<b>/ PER DAY</b>
		<b>/ PER WEEK</b>
<b>TO 4' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>4' - 6' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>6' - 8' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>8' - 10' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.13 FURNISH &amp; INSTALL H.D.P.E. PIPE 42"</b>		
<b>WELLPOINTS (LUMP SUM)</b>		<b>/ PER DAY</b>
		<b>/ PER WEEK</b>
<b>TO 4' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		/ DAYS
<b>V.14 FURNISH &amp; INSTALL H.D.P.E. PIPE 48"</b>		
<b>WELLPOINTS (LUMP SUM)</b>		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		/ DAYS
<b>V.15 FURNISH &amp; INSTALL H.D.P.E. PIPE 54"</b>		
<b>WELLPOINTS (LUMP SUM)</b>		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		/ DAYS

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_



# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION V - STORMWATER, WASTEWATER &amp; WATER UTILITIES</b>		
<b>V.16 FURNISH &amp; INSTALL H.D.P.E. PIPE 60"</b>		
<b>WELLPOINTS (LUMP SUM)</b>		<b>/ PER DAY</b>
		<b>/ PER WEEK</b>
<b>TO 4' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>4' - 6' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>6' - 8' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>8' - 10' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.17 FURNISH &amp; INSTALL CONCRETE STORM DRAIN - 15" DIAMETER</b>		
<b>WELLPOINTS (LUMP SUM)</b>		<b>/ PER DAY</b>
		<b>/ PER WEEK</b>
<b>TO 4' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
	0 - 100 LF	/ PER LF

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
<b>4' - 6' DEPTH</b>	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>6' - 8' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>8' - 10' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.18 FURNISH &amp; INSTALL CONCRETE STORM DRAIN - 18" DIAMETER</b>		
<b>WELLPOINTS (LUMP SUM)</b>		<b>/ PER DAY</b>
		<b>/ PER WEEK</b>
<b>TO 4' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>4' - 6' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>6' - 8' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
	0 - 100 LF	/ PER LF

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION V - STORMWATER, WASTEWATER &amp; WATER UTILITIES</b>		
<b>8' - 10' DEPTH</b>	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.19 FURNISH &amp; INSTALL CONCRETE STORM DRAIN - 24" DIAMETER</b>		
<b>WELLPOINTS (LUMP SUM)</b>		<b>/ PER DAY</b>
		<b>/ PER WEEK</b>
<b>TO 4' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>4' - 6' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>6' - 8' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>8' - 10' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.20 FURNISH &amp; INSTALL CONCRETE STORM DRAIN - 30" DIAMETER</b>		
<b>WELLPOINTS (LUMP SUM)</b>		<b>/ PER DAY</b>
		<b>/ PER WEEK</b>
<b>TO 4' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

### SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>

### V.21 FURNISH & INSTALL CONCRETE STORM DRAIN - 36" DIAMETER EQUIVALENT

<b>WELLPOINTS (LUMP SUM)</b>		<b>/ PER DAY</b>
		<b>/ PER WEEK</b>
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

--

<b>SECTION V - STORMWATER, WASTEWATER &amp; WATER UTILITIES</b>	
---	--

	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
---------------------------------------	--------

<b>V.22 FURNISH &amp; INSTALL CONCRETE STORM DRAIN - 42" DIAMETER OR EQUIVALENT</b>
---

	WELLPOINTS (LUMP SUM)	/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS

<b>V.23 FURNISH &amp; INSTALL CONCRETE STORM DRAIN - 48" DIAMETER OR EQUIVALENT</b>
---

	WELLPOINTS (LUMP SUM)	/ PER DAY
		/ PER WEEK

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

### SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

<b>TO 4' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>4' - 6' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>6' - 8' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>8' - 10' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF

**DELIVERY DAYS AFTER RECEIPT OF ORDER:** / DAYS

#### V.24 FURNISH & INSTALL CONCRETE STORM DRAIN - 54" DIAMETER OR EQUIVALENT

<b>WELLPOINTS (LUMP SUM)</b>		<b>/ PER DAY</b>
		<b>/ PER WEEK</b>
<b>TO 4' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>4' - 6' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
	0 - 100 LF	/ PER LF

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

### SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

<b>6' - 8' DEPTH</b>	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>8' - 10' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>

### V.25 FURNISH & INSTALL CONCRETE STORM DRAIN - 60" DIAMETER OR EQUIVALENT

<b>WELLPOINTS (LUMP SUM)</b>		<b>/ PER DAY</b>
		<b>/ PER WEEK</b>
<b>6' - 8' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>8' - 10' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>

### V.26 FURNISH & INSTALL CONCRETE STORM DRAIN - 66" DIAMETER OR EQUIVALENT

<b>WELLPOINTS (LUMP SUM)</b>		<b>/ PER DAY</b>
		<b>/ PER WEEK</b>
<b>6' - 8' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
	0 - 100 LF	/ PER LF

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION V - STORMWATER, WASTEWATER &amp; WATER UTILITIES</b>		
<b>8' - 10' DEPTH</b>	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.27 FURNISH &amp; INSTALL CONCRETE STORM DRAIN - 72" DIAMETER OR EQUIVALENT</b>		
<b>WELLPOINTS (LUMP SUM)</b>		<b>/ PER DAY</b>
		<b>/ PER WEEK</b>
<b>6' - 8' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>8' - 10' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.28</b>	<b>FURNISH &amp; INSTALL CONCRETE STORM DRAIN 15" MITERED END</b>	<b>/ PER EACH</b>
<b>V.29</b>	<b>FURNISH &amp; INSTALL CONCRETE STORM DRAIN 18" MITERED END</b>	<b>/ PER EACH</b>
<b>V.30</b>	<b>FURNISH &amp; INSTALL CONCRETE STORM DRAIN 24" MITERED END</b>	<b>/ PER EACH</b>
<b>V.31</b>	<b>FURNISH &amp; INSTALL CONCRETE STORM DRAIN 30" MITERED END</b>	<b>/ PER EACH</b>
<b>GRATING FOR MITERED END SECTION</b>		<b>/ PER EACH</b>
<b>V.32</b>	<b>FURNISH &amp; INSTALL CONCRETE STORM DRAIN 36" OR EQUIV MITERED END</b>	<b>/ PER EACH</b>

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_



# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION V - STORMWATER, WASTEWATER &amp; WATER UTILITIES</b>	
<b>GRATING FOR MITERED END SECTION</b>	<b>/ PER EACH</b>
<b>V.33 FURNISH &amp; INSTALL CONCRETE STORM DRAIN 42" OR EQUIV MITERED END</b>	<b>/ PER EACH</b>
<b>GRATING FOR MITERED END SECTION</b>	<b>/ PER EACH</b>
<b>V.34 FURNISH &amp; INSTALL CONCRETE STORM DRAIN 48" OR EQUIV MITERED END</b>	<b>/ PER EACH</b>
<b>GRATING FOR MITERED END SECTION</b>	<b>/ PER EACH</b>
<b>V.35 FURNISH &amp; INSTALL CONCRETE STORM DRAIN 54" OR EQUIV MITERED END</b>	<b>/ PER EACH</b>
<b>GRATING FOR MITERED END SECTION</b>	<b>/ PER EACH</b>
<b>V.36 FURNISH &amp; INSTALL CONCRETE STORM DRAIN 60" OR EQUIV MITERED END</b>	<b>/ PER EACH</b>
<b>GRATING FOR MITERED END SECTION</b>	<b>/ PER EACH</b>
<b>V.37 FURNISH &amp; INSTALL CONCRETE STORM DRAIN 66" OR EQUIV MITERED END</b>	<b>/ PER EACH</b>
<b>GRATING FOR MITERED END SECTION</b>	<b>/ PER EACH</b>
<b>V.38 ALTERNATE MANHOLE ADJUSTMENT - Specification: Adjust manhole lid. Backfill with Type III Asphaltic Concrete. Heat, scarify and rework existing Asphaltic Concrete bordering cut and blend with new material. Composite mix to be shaped and compacted.</b>	
<b>1 - 5 UNITS</b>	<b>/ PER UNIT</b>
<b>6 - 10 UNITS</b>	<b>/ PER UNIT</b>
<b>OVER 10 UNITS</b>	<b>/ PER UNIT</b>
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	<b>/ DAYS</b>
<b>V.39 MANHOLE AND WATER VALVE ADJUSTMENT AS A PART OF BASE RECONSTRUCTION</b>	
<b>MANHOLE ADJUSTMENT</b>	<b>/ EACH</b>
<b>WATER VALVE ADJUSTMENT</b>	<b>/ EACH</b>
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	<b>/ DAYS</b>
<b>V.40 CONSTRUCT CONCRETE BLOCK CATCH BASIN 4'0"x5'4" - Specification: Manatee County 202.1</b>	

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION V - STORMWATER, WASTEWATER &amp; WATER UTILITIES</b>	
TO 4' HEIGHT	/ EACH
4.1' TO 6' HEIGHT	/ EACH
6'1' TO 8' HEIGHT	/ EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>V.41 CONSTRUCT CONCRETE BLOCK CATCH BASIN 5'4"x5'4" - Specification: Manatee County 202.1</b>	
TO 4' HEIGHT	/ EACH
4.1' TO 6' HEIGHT	/ EACH
6'1' TO 8' HEIGHT	/ EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>V.42 CONSTRUCT CONCRETE BLOCK CATCH BASIN 6'4"x5'4" - Specification: Manatee County 202.1</b>	
TO 4' HEIGHT	/ EACH
4.1' TO 6' HEIGHT	/ EACH
6'1' TO 8' HEIGHT	/ EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>V.43 CONSTRUCT P-5 CURB INLET - Spec: FDOT Section 425</b>	
CONSTRUCT P-5 CURB INLET	/ EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>V.44 CONSTRUCT J-5 CURB INLET - Spec: FDOT Section 425</b>	
CONSTRUCT J-5 CURB INLET	/ EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>V.45 CONSTRUCT J-6 CURB INLET - Spec: FDOT Section 425</b>	

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION V - STORMWATER, WASTEWATER &amp; WATER UTILITIES</b>		
<b>CONSTRUCT J-6 CURB INLET</b>		<b>/ EACH</b>
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.46 CONSTRUCT TYPE 5 CURB INLET LID</b>		
<b>CONSTRUCT TYPE 5 CURB INLET LID</b>		<b>/ EACH</b>
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.47 CONSTRUCT TYPE 6 CURB INLET LID</b>		
<b>CONSTRUCT TYPE 6 CURB INLET LID</b>		<b>/ EACH</b>
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.48 CONSTRUCT P-6 CURB INLET</b>		
<b>CONSTRUCT P-6 CURB INLET</b>		<b>/ EACH</b>
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.49 FURNISH &amp; INSTALL 6" UNDERDRAIN (PIPE, SOCK, AGGREGATE) - Specification: Manatee County 204</b>		
<b>0 - 100 LF</b>		<b>/ LF</b>
<b>100 - 500 LF</b>		<b>/ LF</b>
<b>500 - 1,000 LF</b>		<b>/ LF</b>
<b>OVER 1,000 LF</b>		<b>/ LF</b>
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.50 TIE UNDERDRAIN INTO EXISTING BOX</b>		<b>/ EACH</b>
<b>V.51 FURNISH &amp; INSTALL 6" UNDERDRAIN CLEAN-OUT WITH CONCRETE PAD</b>		<b>/ EACH</b>
<b>V.52 INSTALL CONCRETE COLLAR</b>		
<b>15" PIPE OR EQUIVALENT</b>	<b>0 - 4' DEPTH</b>	<b>/ PER EACH</b>
	<b>4' - 8' DEPTH</b>	<b>/ PER EACH</b>
<b>18" PIPE OR EQUIVALENT</b>	<b>0 - 4' DEPTH</b>	<b>/ PER EACH</b>
	<b>4' - 8' DEPTH</b>	<b>/ PER EACH</b>
<b>24" PIPE OR EQUIVALENT</b>	<b>0 - 4' DEPTH</b>	<b>/ PER EACH</b>
	<b>4' - 8' DEPTH</b>	<b>/ PER EACH</b>
<b>30" PIPE OR</b>	<b>0 - 4' DEPTH</b>	<b>/ PER EACH</b>

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
<b>EQUIVALENT</b>	4' - 8' DEPTH	/ PER EACH
<b>36" PIPE OR EQUIVALENT</b>	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
<b>42" PIPE OR EQUIVALENT</b>	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
<b>48" PIPE OR EQUIVALENT</b>	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
<b>54" PIPE OR EQUIVALENT</b>	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
<b>60" PIPE OR EQUIVALENT</b>	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
<b>66" PIPE OR EQUIVALENT</b>	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
<b>72" PIPE OR EQUIVALENT</b>	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
<b>84" PIPE OR EQUIVALENT</b>	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
V.53 REMOVE CONCRETE COLLAR		
<b>15" PIPE OR EQUIVALENT</b>	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
<b>18" PIPE OR EQUIVALENT</b>	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
<b>24" PIPE OR EQUIVALENT</b>	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
<b>30" PIPE OR EQUIVALENT</b>	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
<b>36" PIPE OR EQUIVALENT</b>	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
<b>42" PIPE OR EQUIVALENT</b>	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
<b>48" PIPE OR EQUIVALENT</b>	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
<b>54" PIPE OR EQUIVALENT</b>	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
<b>60" PIPE OR EQUIVALENT</b>	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
<b>66" PIPE OR EQUIVALENT</b>	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
<b>72" PIPE OR EQUIVALENT</b>	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
<b>84" PIPE OR EQUIVALENT</b>	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.54 REMOVE BOX INLET</b>		
<b>UNDER 40" BOX</b>		<b>/ PER EACH</b>
<b>40" X 48" BOX</b>		<b>/ PER EACH</b>
<b>64" X 64" BOX</b>		<b>/ PER EACH</b>
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.55 REMOVE CONCRETE DRAINAGE STRUCTURE</b>		
<b>REMOVAL OF DRAINAGE STRUCTURE</b>		<b>/ PER CY</b>
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.56 INLET MODIFICATION (ONE SIDE)</b>		
<b>MODIFY 48" BOX</b>	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
	0 - 4' DEPTH	/ PER EACH

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION V - STORMWATER, WASTEWATER &amp; WATER UTILITIES</b>		
<b>MODIFY 64" BOX</b>	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.57 FURNISH AND INSTALL ELLIPTICAL PIPE 12" x 18"</b>		
<b>WELLPOINTS (LUMP SUM)</b>		<b>/ PER DAY</b>
		<b>/ PER WEEK</b>
<b>T0 4' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>4' - 6' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>6' - 8' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>8' - 10' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.58 FURNISH AND INSTALL ELLIPTICAL PIPE 14" X 23"</b>		

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
<b>WELLPOINTS (LUMP SUM)</b>		<b>/ PER DAY</b>
		<b>/ PER WEEK</b>
<b>TO 4' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>4' - 6' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>6' - 8' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>8' - 10' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.59 FURNISH AND INSTALL ELLIPTICAL PIPE 19" x 30"</b>		
<b>WELLPOINTS (LUMP SUM)</b>		<b>/ PER DAY</b>
		<b>/ PER WEEK</b>
<b>TO 4' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_



# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.60 FURNISH AND INSTALL ELLIPTICAL PIPE 24" x 38"</b>		
<b>WELLPOINTS (LUMP SUM)</b>		<b>/ PER DAY</b>
		<b>/ PER WEEK</b>
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
		/ PER LF

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

### SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

<b>6' - 8' DEPTH</b>	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>8' - 10' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>

### V.61 FURNISH AND INSTALL ELLIPTICAL PIPE 29" x 45"

<b>WELLPOINTS (LUMP SUM)</b>		<b>/ PER DAY</b>
		<b>/ PER WEEK</b>
<b>TO 4' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>4' - 6' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>6' - 8' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>8' - 10' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>

### V.62 FURNISH AND INSTALL ELLIPTICAL PIPE 34" x 53"

<b>WELLPOINTS (LUMP SUM)</b>		<b>/ PER DAY</b>
		<b>/ PER WEEK</b>
<b>TO 4' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>4' - 6' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION V - STORMWATER, WASTEWATER &amp; WATER UTILITIES</b>		
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>6' - 8' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>8' - 10' DEPTH</b>	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		<b>/ DAYS</b>
<b>V.63 END</b>		<b>/ PER EACH</b>
<b>V.64 END</b>		<b>/ PER EACH</b>
<b>V.65 END</b>		<b>/ PER EACH</b>
<b>V.66 END</b>		<b>/ PER EACH</b>
<b>V.67 END</b>		<b>/ PER EACH</b>
<b>V.68 END</b>		<b>/ PER EACH</b>
<b>GRATING FOR MITERED END SECTION</b>		<b>/ PER EACH</b>
<b>V.69 FURNISH &amp; INSTALL RIPRAP - FDOT SPEC 530 (2000)</b>		
	<b>SAND CEMENT</b>	<b>/ PER CY</b>
	<b>RIP RAP RUBBLE</b>	<b>/ PER TON</b>
	<b>BEDDING STONE</b>	<b>/ PER TON</b>

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION VI - CURB AND GUTTER, SIDEWALKS AND DRIVEWAYS</b>	
<b>VI.1 MIAMI CURB AND GUTTER - Spec: Manatee County 201.1</b>	
0 - 500 LF	/ PER LF
501 - 2,000 LF	/ PER LF
OVER 2,000 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>VI.2 TYPE "F" BARRIER CURB AND GUTTER - Spec: Manatee County 201.2</b>	
0 - 500 LF	/ PER LF
501 - 2,000 LF	/ PER LF
OVER 2,000 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>VI.3 MODIFIED TYPE "F" CURB 201.2</b>	
0 - 500 LF	/ PER LF
501 - 2,000 LF	/ PER LF
OVER 2,000 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>VI.4 TYPE "AB" MEDIAN CURB AND GUTTER - Spec: Manatee County 201.3</b>	
0 - 500 LF	/ PER LF
501 - 2,000 LF	/ PER LF
OVER 2,000 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION VI - CURB AND GUTTER, SIDEWALKS AND DRIVEWAYS</b>	
<b>VI.5 FDOT HEADWALLS</b>	
ITEMS INCLUDE REBAR	/ PER CY
<b>VI.6 TYPE "D" HIGHBACK CURB - Spec. Manatee County 201.4</b>	
0 - 500 LF	/ PER LF
501 - 2,000 LF	/ PER LF
OVER 2,000 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>VI.7 INVERTED CROWN GUTTER -Spec: Manatee County 201.5</b>	
0 - 500 LF	/ PER LF
501 - 2,000 LF	/ PER LF
OVER 2,000 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>VI.8 TYPE "A" VALLEY CROSSING - Spec. Manatee County 201.6</b>	
TYPE "A" VALLEY CROSSING	/ PER LF
MIAMI CURB & GUTTER ON RADIUS	/ PER LF
REMOVE NECESSARY PAVEMENT, BASE, CURB & GUTTER TO INSTALL NEW VALLEY CROSSING	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>VI.9 TYPE "B-B &amp; C-C" VALLEY CROSSING - Spec: Manatee County 201.6</b>	
TYPE "B" VALLEY CROSSING	/ PER LF
MIAMI CURB & GUTTER ON RADIUS	/ PER LF
REMOVE NECESSARY PAVEMENT, BASE, CURB & GUTTER TO INSTALL NEW VALLEY CROSSING	/ PER LF

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION VI - CURB AND GUTTER, SIDEWALKS AND DRIVEWAYS</b>	
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	<b>/ DAYS</b>
<b>VI.10 CONSTRUCT SIDEWALK / DRIVEWAY</b>	
<b>2,500 PSI RANDOM x 4"</b>	<b>/ PER SY</b>
<b>3,000 PSI RANDOM x 4"</b>	<b>/ PER SY</b>
<b>2,500 PSI RANDOM x 4" WITH 6 x 6 #10 MESH</b>	<b>/ PER SY</b>
<b>3,000 PSI RANDOM x 4" WITH 6 x 6 #10 MESH</b>	<b>/ PER SY</b>
<b>2,500 PSI RANDOM x 6"</b>	<b>/ PER SY</b>
<b>3,000 PSI RANDOM x 6"</b>	<b>/ PER SY</b>
<b>2,500 PSI RANDOM x 6" WITH 6 x 6 #10 MESH</b>	<b>/ PER SY</b>
<b>3,000 PSI RANDOM x 6" WITH 6 x 6 #10 MESH</b>	<b>/ PER SY</b>
<b>3,000 PSI RANDOM x 5" WITH 2 #5 REBAR</b>	<b>/ PER SY</b>
<b>PREPARATION (GRADING, SHAPE, BASE PREPARATION TO INCLUDE 6" FILL AND/OR EXCAVATION</b>	<b>/ PER SY</b>
<b>ADDITIONAL FILL</b>	<b>/ PER CY</b>
<b>ADDITIONAL EXCAVATION</b>	<b>/ PER CY</b>
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	<b>/ DAYS</b>
<b>VI.11 MISCELLANEOUS CONCRETE FORMED AND POURED</b>	
<b>3,000 PSI</b>	<b>/ PER CY</b>
<b>4,000 PSI</b>	<b>/ PER CY</b>
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	<b>/ DAYS</b>
<b>VI.12 REBAR</b>	

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION VI - CURB AND GUTTER, SIDEWALKS AND DRIVEWAYS</b>	
ITEMS TO BE USED WITH MISCELLANEOUS	/ PER LB
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>VI.13 REMOVE CONCRETE SIDEWALK / DRIVEWAY (2500 PSI)</b>	
<b>4" THICKNESS:</b>	
0 - 100 SF	/ PER SF
101 - 250 SF	/ PER SF
251 - 500 SF	/ PER SF
OVER 500 SF	/ PER SF
<b>6" THICKNESS:</b>	
0 - 100 SF	/ PER SF
101 - 250 SF	/ PER SF
251 - 500 SF	/ PER SF
OVER 500 SF	/ PER SF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>VI.14 REMOVE CONCRETE CURB &amp; GUTTER</b>	
0 - 100 SF	/ PER SF
101 - 250 SF	/ PER SF
251 - 500 SF	/ PER SF
OVER 500 SF	/ PER SF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>VI.15 CONSTRUCT ASPHALT SIDEWALK / DRIVEWAY - Price to include excavation, asphalt material, labor and equipment</b>	
SAND ASPHALT - HOT MIX - 1200#	

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION VI - CURB AND GUTTER, SIDEWALKS AND DRIVEWAYS</b>	
4' x 4"	/ PER LF
5' x 4"	/ PER LF
6' x 4"	/ PER LF
8' x 4"	/ PER LF
4' x 6"	/ PER LF
5' x 6"	/ PER LF
6' x 6"	/ PER LF
8' x 6"	/ PER LF
<b>ASPHALTIC CONCRETE - TYPE III</b>	
4' x 4"	/ PER LF
5' x 4"	/ PER LF
6' x 4"	/ PER LF
8' x 4"	/ PER LF
4' x 6"	/ PER LF
5' x 6"	/ PER LF
6' x 6"	/ PER LF
8' x 6"	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	<b>/ DAYS</b>
<b>VI.16 PREPARATION FOR CURB &amp; GUTTER (NEW NOT REPLACED)</b>	
<b>PREPARATION +/- 6"</b>	<b>/ PER LF</b>
<b>ADDITIONAL FILL</b>	<b>/ PER CY</b>
<b>ADDITIONAL EXCAVATION</b>	<b>/ PER CY</b>
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	<b>/ DAYS</b>
<b>VI.17 CONCRETE PUMPING</b>	
<b>CONCRETE PUMPED</b>	<b>/ HOUR</b>
<b>CONCRETE PUMPED</b>	<b>/ DAY</b>

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_



# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

--

<b>SECTION VI - CURB AND GUTTER, SIDEWALKS AND DRIVEWAYS</b>	
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	<b>/ DAYS</b>
<b>VI.18 ADA TRUNCATED DOME FURNISHED/INSTALLED</b>	
<b>Furnish and Install</b>	<b>/ SQ FT</b>
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	<b>/ DAYS</b>
<b>VI.19 STANDARD MAIL BOX RELOCATE</b>	<b>EACH</b>
<b>VI.20 IRRIGATION CAP</b>	<b>EACH</b>

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

## BID FORM

### ROAD BUILDING MATERIALS AND SERVICES

<b>SECTION VII - TRAFFIC CONTROL</b>	
<b>VII.1 FURNISH AND INSTALL AND REMOVE TEMPORARY CONCRETE BARRIER - (JERSEY BARRIER) Spec: FDOT Section 521</b>	
PRECAST TEMP PROTECTIONTRAFFIC CONTROL	/ PER FT
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>VII.2 GUARDRAIL - Spec: FDOT 536-1 - Price Vendor Delivered &amp; Installed per Job Site</b>	
0 - 250 LF	/ PER LF
OVER 251 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>VII.3 SHOP - BENT PANELS - Specification: FDOT 536-2 - Price Vendor Delivered and Installed per Job Site</b>	
0 - 12.5 LF	/ PER LF
OVER 12.5 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>VII.4 SPECIAL POST (MINIMUM 2 EACH) - Spec: FDOT Section 536-7 - Price Vendor Delivered and Installed per Job Site</b>	
0 - 4	/ PER EA
OVER 4	/ PER EA
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>VII.5 TYPE IV ENDS (MIN. 2 EACH) Spec: FDOT 536-8 - Price Vendor Delivered and Installed per Job Site</b>	
0 - 4	/ PER EA
OVER 4	/ PER EA
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
<b>VII.6 GUARDRAIL POST REPLACEMENT Spec: FDOT 536-83 - Price Vendor Delivered and Installed per Job Site</b>	
0 - 4	/ PER EA

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

--

<b>SECTION VII - TRAFFIC CONTROL</b>	
--------------------------------------	--

OVER 4	/ PER EA
--------	----------

DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
---------------------------------------	--------

<b>VII.7 GUARDRAIL REMOVAL AND DEPOSAL INCLUDING POST</b>	
---	--

0 - 24	/ PER LF
--------	----------

OVER 24	/ PER LF
---------	----------

DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
---------------------------------------	--------

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

### SECTION VIII - FENCING

**FENCING** - Includes furnishing all labor, materials, equipment and such miscellaneous items as necessary for complete installation of chain link fence system; fencing to be installed according to manufacturer's specifications, unless otherwise specified. Spec FDOT 550 (2016).

#### VIII.1 CHAIN LINK FENCING TYPE A

<b>4' HEIGHT</b>	0 - 100 LF	/ PER LF
	101 - 500 LF	/ PER LF
	OVER 501 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		/ DAYS

#### VIII.2 CHAIN LINK FENCING TYPE B

<b>4' HEIGHT</b>	0 - 100 LF	/ PER LF
	101 - 500 LF	/ PER LF
	OVER 501 LF	/ PER LF
<b>6' HEIGHT</b>	0 - 100 LF	/ PER LF
	101 - 500 LF	/ PER LF
	OVER 501 LF	/ PER LF
<b>8' HEIGHT</b>	0 - 100 LF	/ PER LF
	101 - 500 LF	/ PER LF
	OVER 501 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		/ DAYS

#### VIII.3 FENCE REMOVAL AND DISPOSAL (WOOD AND CHAIN LINK)

<b>4' HEIGHT</b>	0 - 100 LF	/ PER LF
	101 - 500 LF	/ PER LF
	OVER 501 LF	/ PER LF
<b>6' HEIGHT</b>	0 - 100 LF	/ PER LF
	101 - 500 LF	/ PER LF
	OVER 501 LF	/ PER LF
<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>		/ DAYS

#### VIII.4 GATES

<b>4' HEIGHT</b>	4' WIDE	/ PER EACH
	8' WIDE	/ PER EACH
	16' WIDE	/ PER EACH

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

# BID FORM

## ROAD BUILDING MATERIALS AND SERVICES

### SECTION VIII - FENCING

**FENCING** - Includes furnishing all labor, materials, equipment and such miscellaneous items as necessary for complete installation of chain link fence system; fencing to be installed according to manufacturer's specifications, unless otherwise specified. Spec FDOT 550 (2016).

	<b>4' WIDE</b>	<b>/ PER EACH</b>
<b>6' HEIGHT</b>	<b>8' WIDE</b>	<b>/ PER EACH</b>
	<b>16' WIDE</b>	<b>/ PER EACH</b>
	<b>4' WIDE</b>	<b>/ PER EACH</b>
<b>8' HEIGHT</b>	<b>8' WIDE</b>	<b>/ PER EACH</b>
	<b>16' WIDE</b>	<b>/ PER EACH</b>
	<b>DELIVERY DAYS AFTER RECEIPT OF ORDER:</b>	

Bidder Name: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_