## MANATEE COUNTY GOVERNMENT NOTICE OF INTENT TO AWARD A SINGLE SOURCE CONTRACT

SUBJECT/TITLE	Stewart Tennis Courts & Fencing/GT Bray Park Volleyball Courts Installation	DATE POSTED	MC Website
PROCUREMENT REPRESENTATIVE	Julie Kovacs, Procurement Agent III	DATE CONTRACT SHALL BE AWARDED	April 4, 2024
DEPARTMENT	Sports and Leisure Services	REQUISITION NO.	R084356
AUTHORIZED BY	Jacob Erickson, Purchasing Official	SIGNATURE DATE	

## NOTICE OF INTENT TO AWARD A SINGLE SOURCE CONTRACT

The Manatee County Procurement Division provides notice of its intent to award a single source contract with a value of \$48,000.00 with Stewart Tennis Courts & Fencing for the provision of installation of Volleyball Courts at GT Bray Park.

## **ENABLING/REGULATING AUTHORITY**

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.

Manatee County Code of Laws

## **BACKGROUND/DISCUSSION**

Manatee County Procurement Division has completed a due diligence review and intends to procure Volleyball Courts from Stewart Tennis Courts & Fencing without conducting a competitive solicitation process for the following reason(s):

To stay consistent with the courts as sand volleyball grows in our parks, we need to standardize through a single vendor who will be consistent and know the proper way to build sand volleyball courts. This will ensure they are constructed to the same standard with the same equipment, type of sand, and depth of sand. Stewart Tennis & Fencing has been identified as the only volleyball court builder in our region and local to Manatee County.

While there are other companies that can provide these similar services Stewart Tennis & Fencing offers turnkey solutions and are best aligned with the County's current goals and objectives.

Any company that believes it can provide this good/service, must submit detailed information about its good/service to the Manatee County Procurement Division at <a href="mailto:purchasing@mymanatee.org">purchasing@mymanatee.org</a> no later than April 3, 2024 for evaluation and consideration.