



1112 Manatee Avenue West
Bradenton, FL 34205
purchasing@mymanatee.org

Solicitation Addendum

Addendum No.: 3
Solicitation No.: 24-TA005220CD
Project No.:
Solicitation Title: Road Building Materials and Services
Addendum Date: June 26, 2024
Procurement Contact: Chris Daley, CPPO, CPPB- Procurement Project Manager

IFB No. 24-TA005220CD is amended as set forth herein. Responses to questions posed by prospective proposers are provided below. This addendum is hereby incorporated in and made a part of IFB No. 24-TA005220CD.

Replace:

ATTACHMENT H, BID PRICING FORM, BID PRICING FORM PAGES ATTACHMENT H-1 THROUGH H-91

Replace Revised Bid Pricing Form Pages Attachment H-1 through H-91 issued with Addendum 1 with the Revised Bid Pricing Form pages Attachment H-1 through H-92 that are issued with this Addendum 3.

Replace:

ELECTRONIC BID PRICING FORM

Replace Revised Electronic Bid Pricing Form issued with Addendum 1 with the Revised Electronic Bid Pricing Form issued with this Addendum 3.

NOTE:

Items that are ~~struck through~~ are deleted. Items that are underlined have been added or changed. All other terms and conditions remain as stated in the RFQ.

INSTRUCTIONS:

Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

END OF ADDENDUM

AUTHORIZED FOR RELEASE

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION I - AGGREGATE		
I.1 CRUSHED STONE #4 (FDOT SPEC 901)		
LOCATION OF VENDOR'S PLANT:		
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>		/ MILES
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD:		
	4680 66th Street West, Bradenton FL 34210	/ PER TON
	5511 39th Street East, Bradenton FL 34203	/ PER TON
	2908 12th Street Court East, Bradenton FL 34208	/ PER TON
	36650 Arcadia Avenue, Myakka FL 34251 (MYAKKA YARD)	/ PER TON
	8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
I.2 CRUSHED STONE #57 (FDOT SPEC 901)		
LOCATION OF VENDOR'S PLANT:		
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>		/ MILES
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD:		
	4680 66th Street West, Bradenton FL 34210	/ PER TON
	5511 39th Street East, Bradenton FL 34203	/ PER TON
	2908 12th Street Court East, Bradenton FL 34208	/ PER TON

BIDDER: _____

AUTHORIZED BY: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION I - AGGREGATE		
	36650 Arcadia Avenue Myakka FL 34251 (MYAKKA YARD)	/ PER TON
	8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
I.3 COARSE AGGREGATE 3/8" (FDOT SPEC 901)		
LOCATION OF VENDOR'S PLANT:		
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>		/ MILES
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD		
	4680 66th Street West, Bradenton FL 34210	/ PER TON
	5511 39th Street East, Bradenton FL 34203	/ PER TON
	2908 12th Street Court East, Bradenton FL 34208	/ PER TON
	36650 Arcadia Avenue Myakka FL 34251 (MYAKKA YARD)	/ PER TON
	8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS

BIDDER: _____

AUTHORIZED BY: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION I - AGGREGATE		
I.4 COARSE MASONRY SAND (ASTM C144)		
LOCATION OF VENDOR'S PLANT:		
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>		/ MILES
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD		
	4680 66th Street West, Bradenton FL 34210	/ PER TON
	5511 39th Street East, Bradenton FL 34203	/ PER TON
	2908 12th Street Court East, Bradenton FL 34208	/ PER TON
	36650 Arcadia Avenue Myakka FL 34251 (MYAKKA YARD)	/ PER TON
	8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
I.4A TACK SAND (FDOT SPEC 902-6)		
LOCATION OF VENDOR'S PLANT:		
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>		/ MILES
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD		
	4680 66th Street West, Bradenton FL 34210	/ PER TON
	5511 39th Street East, Bradenton FL 34203	/ PER TON
	2908 12th Street Court East, Bradenton FL 34208	/ PER TON
	36650 Arcadia Avenue Myakka FL 34251 (MYAKKA YARD)	/ PER TON

BIDDER: _____

AUTHORIZED BY: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION I - AGGREGATE		
	8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
I.5 CONCRETE SAND (ASTM C33)		
LOCATION OF VENDOR'S PLANT:		
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>		/ MILES
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD:		
	4680 66th Street West, Bradenton FL 34210	/ PER TON
	5511 39th Street East, Bradenton FL 34203	/ PER TON
	36650 Arcadia Avenue Myakka FL 34251 (MYAKKA YARD)	/ PER TON
	8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	/ PER TON
	2908 12th Street Court East, Bradenton FL 34208	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS

BIDDER: _____

AUTHORIZED BY: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION I - AGGREGATE				
I.6 FILL DIRT CY (FDOT SPEC 120-2)				
PRICE VENDOR DELIVERED TO JOB SITE	ZONE 1	0 - 2,000 CY	/ PER CY	
		OVER 2,000 CY	/ PER CY	
	ZONE 2	0 - 2,000 CY	/ PER CY	
		OVER 2,000 CY	/ PER CY	
	ZONE 3	0 - 2,000 CY	/ PER CY	
		OVER 2,000 CY	/ PER CY	
	ZONE 4A	0 - 2,000 CY	/ PER CY	
		OVER 2,000 CY	/ PER CY	
	ZONE 4B	0 - 2,000 CY	/ PER CY	
		OVER 2,000 CY	/ PER CY	
	ZONE 5	0 - 2,000 CY	/ PER CY	
		OVER 2,000 CY	/ PER CY	
	DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS
	I.7 FILL DIRT TON (FDOT SPEC 120-2)			
LOCATION OF VENDOR'S PLANT:				
PRICE F.O.B. VENDOR'S PLANT:			/ PER TON	
PRICE VENDOR DELIVERED TO JOB SITE	ZONE 1	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 2	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 3	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 4A	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	

BIDDER: _____

AUTHORIZED BY: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION I - AGGREGATE				
	ZONE 4B	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 5	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS	
I.8 SHELL BASE BANK RUN SHELL (FDOT SPEC 911)				
LOCATION OF VENDOR'S PLANT:				
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>			/ MILES	
PRICE F.O.B. VENDOR'S PLANT:			/ PER TON	
PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>			/ PER TON	
PRICE VENDOR DELIVERED TO JOB SITE	ZONE 1	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 2	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 3	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 4A	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 4B	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 5	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS

BIDDER: _____

AUTHORIZED BY: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION I - AGGREGATE			
1.9 SHELL BASE BANK RUN SHELL @ <16% MOISTURE CONTENT (FDOT SPEC 911)			
LOCATION OF VENDOR'S PLANT:			
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>		/ MILES	
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON	
PRICE VENDOR DELIVER TO MANATEE COUNTY YARD			
	4680 66th Street West, Bradenton FL 34210	/ PER TON	
	5511 39th Street East, Bradenton FL 34203	/ PER TON	
	2908 12th Street Court East, Bradenton FL 34208	/ PER TON	
	36650 Arcadia Avenue Myakka FL 34251 (MYAKKA YARD)	/ PER TON	
	8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	/ PER TON	
PRICE VENDOR DELIVERED TO JOB SITE	ZONE 1	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	ZONE 2	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	ZONE 3	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	ZONE 4A	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	ZONE 4B	0 - 500 TONS	/ PER TON

BIDDER: _____

AUTHORIZED BY: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

--

SECTION I - AGGREGATE			
		OVER 500 TONS	/ PER TON
	ZONE 5	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS

BIDDER: _____

AUTHORIZED BY: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION I - AGGREGATE				
I.10 SUBBASE STABILIZATION MATERIALS (FDOT SPEC 914)				
LOCATION OF VENDOR'S PLANT:				
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>			/ MILES	
PRICE F.O.B. VENDOR'S PLANT:			/ PER TON	
PRICE VENDOR DELIVERED TO JOB SITE	ZONE 1	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 2	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 3	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 4A	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 4B	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 5	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS
	I.11 WASHED SHELL 1/2"			
LOCATION OF VENDOR'S PLANT:				
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>			/ MILES	
PRICE F.O.B. VENDOR'S PLANT:			/ PER TON	

BIDDER: _____

AUTHORIZED BY: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION I - AGGREGATE			
PRICE VENDOR DELIVER TO MANATEE COUNTY YARD			
	4680 66th Street West, Bradenton FL 34210	/ PER TON	
	5511 39th Street East, Bradenton FL 34203	/ PER TON	
	36650 Arcadia Avenue Myakka FL 34251 (MYAKKA YARD)	/ PER TON	
	8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	/ PER TON	
	2908 12th Street Court East, Bradenton FL 34208	/ PER TON	
PRICE VENDOR DELIVERED TO	ZONE 1	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	ZONE 2	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	ZONE 3	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON

BIDDER: _____

AUTHORIZED BY: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION I - AGGREGATE			
DELIVERED TO JOB SITE	ZONE 4A	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	ZONE 4B	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	ZONE 5	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS
I.12 WASHED SHELL 1"			
LOCATION OF VENDOR'S PLANT:			
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>			/ MILES
PRICE F.O.B. VENDOR'S PLANT:			/ PER TON
PRICE VENDOR DELIVER TO MANATEE COUNTY YARD			
	4680 66th Street West, Bradenton FL 34210	/ PER TON	
	5511 39th Street East, Bradenton FL 34203	/ PER TON	
	36650 Arcadia Avenue Myakka FL 34251 (MYAKKA YARD)	/ PER TON	
	8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	/ PER TON	
	2908 12th Street Court East, Bradenton FL 34208	/ PER TON	
	ZONE 1 0 - 500 TONS	/ PER TON	

BIDDER: _____

AUTHORIZED BY: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION I - AGGREGATE				
PRICE VENDOR DELIVERED TO JOB SITE		OVER 500 TONS	/ PER TON	
		ZONE 2	0 - 500 TONS	/ PER TON
	OVER 500 TONS		/ PER TON	
	ZONE 3	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 4A	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 4B	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 5	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS

BIDDER: _____

AUTHORIZED BY: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION I - AGGREGATE			
I.13 WASHED SHELL 3"			
LOCATION OF VENDOR'S PLANT:			
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>		/ MILES	
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON	
PRICE VENDOR DELIVER TO MANATEE COUNTY YARD			
	4680 66th Street West, Bradenton FL 34210	/ PER TON	
	5511 39th Street East, Bradenton FL 34203	/ PER TON	
	36650 Arcadia Avenue Myakka FL 34251 (MYAKKA YARD)	/ PER TON	
	8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	/ PER TON	
	2908 12th Street Court East, Bradenton FL 34208	/ PER TON	
	ZONE 1	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	ZONE 2	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	ZONE 3	0 - 500 TONS	/ PER TON

BIDDER: _____

AUTHORIZED BY: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION I - AGGREGATE			
PRICE VENDOR DELIVERED TO JOB SITE	ZONE 3	OVER 500 TONS	/ PER TON
	ZONE 4A	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	ZONE 4B	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	ZONE 5	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	DELIVERY DAYS AFTER RECEIPT OF ORDER:		
I.14 SHELL SCREENINGS TDS 1/2"			
LOCATION OF VENDOR'S PLANT:			
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>			/ MILES
PRICE F.O.B. VENDOR'S PLANT:			/ PER TON
PRICE VENDOR DELIVER TO MANATEE COUNTY YARD			
	4680 66th Street West, Bradenton FL 34210		/ PER TON
	5511 39th Street East, Bradenton FL 34203		/ PER TON
	36650 Arcadia Avenue Myakka FL 34251 (MYAKKA YARD)		/ PER TON

BIDDER: _____

AUTHORIZED BY: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION I - AGGREGATE				
		8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	/ PER TON	
		2908 12th Street Court East, Bradenton FL 34208	/ PER TON	
PRICE VENDOR DELIVERED TO JOB SITE	ZONE 1	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 2	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 3	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 4A	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 4B	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 5	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS
	I.15 LIMEROCK BASE MATERIAL (FDOT SPEC SECTION 911)			
LOCATION OF VENDOR'S PLANT:				
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>			/ MILES	
PRICE F.O.B. VENDOR'S PLANT:			/ PER TON	
	<u>5511 39th Street East, Bradenton FL 34210</u>		/ PER TON	

BIDDER: _____

AUTHORIZED BY: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION I - AGGREGATE				
PRICE VENDOR DELIVERED TO JOB SITE	ZONE 1	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 2	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 3	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 4A	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 4B	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 5	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS
	I.16 CRUSHED CONCRETE AGGREGATE BASE MATERIALS (MANATEE CO SPECS)			
LOCATION OF VENDOR'S PLANT:				
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>			/ MILES	
PRICE F.O.B. VENDOR'S PLANT:			/ PER TON	
PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>			/ PER TON	
	ZONE 1	0 - 500 TONS	/ PER TON	

BIDDER: _____

AUTHORIZED BY: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION I - AGGREGATE				
PRICE VENDOR DELIVERED TO JOB SITE	ZONE 1	OVER 500 TONS	/ PER TON	
	ZONE 2	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 3	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 4A	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 4B	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 5	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS
	I.17 GRADED AGGREGATE BASE (FDOT SPEC 204)			
	LOCATION OF VENDOR'S PLANT:			
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>			/ MILES	
PRICE F.O.B. VENDOR'S PLANT:			/ PER TON	
5511 39th Street East, Bradenton FL 34210			/ PER TON	
PRICE VENDOR DELIVERED TO JOB SITE	ZONE 1	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 2	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 3	0 - 500 TONS	/ PER TON	
		OVER 500 TONS	/ PER TON	
	ZONE 4A	0 - 500 TONS	/ PER TON	

BIDDER: _____

AUTHORIZED BY: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

--

SECTION I - AGGREGATE			
	ZONE 4A	OVER 500 TONS	/ PER TON
	ZONE 4B	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
	ZONE 5	0 - 500 TONS	/ PER TON
		OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS

BIDDER: _____

AUTHORIZED BY: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION I - AGGREGATE		
I.18 #7 COARSE AGGREGATE 1/2" (FDOT SPEC 901)		
LOCATION OF VENDOR'S PLANT:		
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD : <u>5511 39th Street East, Bradenton 34203</u>		/ MILES
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVERED TO MANATEE COUNTY YARD:		
	4680 66th Street West, Bradenton FL 34210	/ PER TON
	5511 39th Street East, Bradenton FL 34203	/ PER TON
	36650 Arcadia Avenue Myakka FL 34251 (MYAKKA YARD)	/ PER TON
	2908 12th Street Court East, Bradenton FL 34208	/ PER TON
	8500 69th Street East, Palmetto FL 34221 (ERIE ROAD)	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS

BIDDER: _____

AUTHORIZED BY: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION II - LIQUID ASPHALT	
II.1 ASPHALT EMULSION TYPE RS-1 (SPEC FDOT 300)	
LOCATION OF VENDOR'S PLANT:	
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD:	/ MILES
PRICE F.O.B. VENDOR'S PLANT:	/ PER GAL
PRICE VENDOR DELIVER TO MANATEE COUNTY YARD	/ PER GAL
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
II.2 ASPHALT EMULSION TYPE RS-2 (SPEC FDOT 300)	
LOCATION OF VENDOR'S PLANT:	
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD:	/ MILES
PRICE F.O.B. VENDOR'S PLANT:	/ PER GAL
PRICE VENDOR DELIVER TO MANATEE COUNTY YARD	/ PER GAL
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
II.3 EPRS (Emulsion Prime Type RS) (SPEC FDOT 300)	
LOCATION OF VENDOR'S PLANT:	
DISTANCE OF VENDOR'S PLANT TO MANATEE COUNTY YARD:	/ MILES
PRICE F.O.B. VENDOR'S PLANT:	/ PER GAL
PRICE VENDOR DELIVER TO MANATEE COUNTY YARD	/ PER GAL
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION III - PAVEMENT BASE CONSTRUCTION

III.1	SHAPE, MIX AND COMPACT MATERIALS FOR SUB-GRADE STABILIZATION OR EXISTING BASE - Specification: F.D.O.T. Sections 200 thru 290 as applicable. MC Standard 403 - 403.1		
	6" DEPTH	0 - 2,000 SY	/ PER SY
		2,001 - 10,000 SY	/ PER SY
		OVER 10,000 SY	/ PER SY
	8" DEPTH	0 - 2,000 SY	/ PER SY
		2,001 - 10,000 SY	/ PER SY
		OVER 10,000 SY	/ PER SY
	12" DEPTH	0 - 2,000 SY	/ PER SY
		2,001 - 10,000 SY	/ PER SY
		OVER 10,000 SY	/ PER SY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
III.2	PLACE, SHAPE, AND COMPACT SHELL, LIMEROCK, OR CRUSHED CONCRETE BASE, GRADED AGGREGATE - Specification: F.D.O.T. Sections 200 and 290 as applicable MC Standards 403 - 403.1		
	6" DEPTH	0 - 2,000 SY	/ PER SY
		2,001 - 10,000 SY	/ PER SY
		OVER 10,000 SY	/ PER SY
	8" DEPTH	0 - 2,000 SY	/ PER SY
		2,001 - 10,000 SY	/ PER SY
		OVER 10,000 SY	/ PER SY
	12" DEPTH	0 - 2,000 SY	/ PER SY
		2,001 - 10,000 SY	/ PER SY
		OVER 10,000 SY	/ PER SY

Bidder Name: _____

Authorized Signature: _____

BID FORM		
ROAD BUILDING MATERIALS AND SERVICES		
SECTION III - PAVEMENT BASE CONSTRUCTION		
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.3	PRIME AND MAT - Specification: Seal and Sand, (FDOT SPEC 300)	
	0 - 500 SY	/ PER SY
	501 - 1,000 SY	/ PER SY
	1,001 - 2,500 SY	/ PER SY
	OVER 2,500 SY	/ PER SY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.4	EXCAVATION (DIRT REMOVAL) SEE SPEC	
	0 - 200 CY	/ PER CY
	201 - 2,000 CY	/ PER CY
	OVER 2,000 CY	/ PER CY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.5	GRADE AND SHAPE FORESLOPE, BACKSLOPE & PULLING OF DITCHES - SEE SPEC	
	0 - 200 SY	/ PER SY
	201 - 2,000 SY	/ PER SY
	OVER 2,000 SY	/ PER SY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.6	TRAFFIC MAINTENANCE SIGNS AND BARRICADES RENTAL	
(A)	BARRICADES	
	TYPE A (without light)	/ PER UNIT DAY
	TYPE II (without light) - 48" minimum length	/ PER UNIT DAY
	TYPE III (without light) - 72" minimum length	/ PER UNIT DAY

Bidder Name: _____

Authorized Signature: _____

BID FORM		
ROAD BUILDING MATERIALS AND SERVICES		
SECTION III - PAVEMENT BASE CONSTRUCTION		
(B)	BARRICADE LIGHTS	
	TYPE A - FLASHING	/ PER UNIT DAY
	TYPE B - STEADY BURN	/ PER UNIT DAY
(C)	TRAFFIC BARRELS - ORANGE PLASTIC WITH REFLECTIVE COLLARS	
	18" DIAMETER x 48" HIGH MINIMUM	/ PER UNIT DAY
(D)	TRAFFIC CONES - ORANGE PLASTIC WITH REFLECTIVE COLLARS	
	24" HIGH	/ PER UNIT DAY
	36" HIGH	/ PER UNIT DAY
(E)	TRAFFIC SIGNS - REFLECTORIZED FACED WITH ENGINEERING GRADE OR BETTER MATERIAL. EXACT TYPE TO BE ORDERED TO FIT JOB SITE:	
	36" x 36"	/ PER UNIT DAY
	48" x 48"	/ PER UNIT DAY
	18" x 24"	/ PER UNIT DAY
	60" x 30"	/ PER UNIT DAY
	48" x 30"	/ PER UNIT DAY
(F)	ARROW BOARDS - SELF CONTAINED, TRAILER MOUNTED, 48"H x 60"W MINIMAL SIZE	
	ARROW(S) ONLY	/ PER UNIT DAY
	VARIABLE MESSAGE	/ PER UNIT DAY
(G)	PRE-CAST CONCRETE TEMPORARY BARRIER WALL SECTIONS PER FLORIDA DOT INDEX NO. 415	
	PER SECTION - 12" MINIMUM LENGTH	/ PER UNIT DAY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.7	FILL DIRT PLACING (PLACE, SHAPE, AND COMPACT FILL) SEE SPEC	

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION III - PAVEMENT BASE CONSTRUCTION

	ZONE 1	0 - 200 CY	/ PER CY
		201 - 2,000 CY	/ PER CY
		OVER 2,000 CY	/ PER CY
	ZONE 2	0 - 200 CY	/ PER CY
		201 - 2,000 CY	/ PER CY
		OVER 2,000 CY	/ PER CY
	ZONE 3	0 - 200 CY	/ PER CY
		201 - 2,000 CY	/ PER CY
		OVER 2,000 CY	/ PER CY
	ZONE 4A	0 - 200 CY	/ PER CY
		201 - 2,000 CY	/ PER CY
		OVER 2,000 CY	/ PER CY
	ZONE 4B	0 - 200 CY	/ PER CY
		201 - 2,000 CY	/ PER CY
		OVER 2,000 CY	/ PER CY
	ZONE 5	0 - 200 CY	/ PER CY
		201 - 2,000 CY	/ PER CY
		OVER 2,000 CY	/ PER CY
DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS
III.8	HYDRO SEEDING (Water & Fertilizer are separate bid items) - SEE SPEC		
	ZONE 1	0 - 500 SY	/ PER SY
		501 - 5,000 SY	/ PER SY
		5,001 - 12,000 SY	/ PER SY
		12,001 - 22,000 SY	/ PER SY
		OVER 22,000 SY	/ PER SY
		0 - 500 SY	/ PER SY

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION III - PAVEMENT BASE CONSTRUCTION

	ZONE 2	501 - 5,000 SY	/ PER SY
		5,001 - 12,000 SY	/ PER SY
		12,001 - 22,000 SY	/ PER SY
		OVER 22,000 SY	/ PER SY
	ZONE 3	0 - 500 SY	/ PER SY
		501 - 5,000 SY	/ PER SY
		5,001 - 12,000 SY	/ PER SY
		12,001 - 22,000 SY	/ PER SY
		OVER 22,000 SY	/ PER SY
	ZONE 4A	0 - 500 SY	/ PER SY
		501 - 5,000 SY	/ PER SY
		5,001 - 12,000 SY	/ PER SY
		12,001 - 22,000 SY	/ PER SY
		OVER 22,000 SY	/ PER SY
	ZONE 4B	0 - 500 SY	/ PER SY
		501 - 5,000 SY	/ PER SY
		5,001 - 12,000 SY	/ PER SY
		12,001 - 22,000 SY	/ PER SY
		OVER 22,000 SY	/ PER SY
	ZONE 5	0 - 500 SY	/ PER SY
		501 - 5,000 SY	/ PER SY
		5,001 - 12,000 SY	/ PER SY
		12,001 - 22,000 SY	/ PER SY
		OVER 22,000 SY	/ PER SY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
III.9	SODDING - BAHIA (Water & Fertilizer are separate bid items) SEE SPEC		
	ZONE 1	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION III - PAVEMENT BASE CONSTRUCTION

		OVER 500 SY	/ PER SY
	ZONE 2	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 3	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 4A	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 4B	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 5	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
III.10	SODDING - ST. AUGUSTINE (Water and Fertilizer are separate bid items) SEE SPEC		
	ZONE 1	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 2	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 3	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
		0 - 50 SY	/ PER SY

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION III - PAVEMENT BASE CONSTRUCTION

	ZONE 4A	51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 4B	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 5	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
III.11	SODDING - BERMUDA (Water & Fertilizer are separate bid items) SEE SPEC		
	ZONE 1	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 2	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 3	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 4A	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 4B	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	ZONE 5	0 - 50 SY	/ PER SY
		51 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION III - PAVEMENT BASE CONSTRUCTION

DELIVERY DAYS AFTER RECEIPT OF ORDER:

/ DAYS

III.12 WATER FOR SEEDING, SODDING & TREES - SEE SPEC

	ZONE 1	0 - 50 GAL	/ PER GAL
		51 - 250 GAL	/ PER GAL
		251 - 500 GAL	/ PER GAL
		500 - 1000 GAL	/ PER GAL
	ZONE 2	0 - 50 GAL	/ PER GAL
		51 - 250 GAL	/ PER GAL
		251 - 500 GAL	/ PER GAL
		500 - 1000 GAL	/ PER GAL
	ZONE 3	0 - 50 GAL	/ PER GAL
		51 - 250 GAL	/ PER GAL
		251 - 500 GAL	/ PER GAL
		500 - 1000 GAL	/ PER GAL
	ZONE 4A	0 - 50 GAL	/ PER GAL
		51 - 250 GAL	/ PER GAL
		251 - 500 GAL	/ PER GAL
		500 - 1000 GAL	/ PER GAL
	ZONE 4B	0 - 50 GAL	/ PER GAL
		51 - 250 GAL	/ PER GAL
		251 - 500 GAL	/ PER GAL
		500 - 1000 GAL	/ PER GAL
	ZONE 5	0 - 50 GAL	/ PER GAL
		51 - 250 GAL	/ PER GAL
		251 - 500 GAL	/ PER GAL
		500 - 1000 GAL	/ PER GAL

III.13 PAVEMENT REMOVAL - Excavate & remove existing pavement surface, base and subgrade as applicable SEE SPEC

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION III - PAVEMENT BASE CONSTRUCTION

	4" DEPTH	0 - 100 SY	/ PER SY
		101 - 250 SY	/ PER SY
		251 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	6" DEPTH	0 - 100 SY	/ PER SY
		101 - 250 SY	/ PER SY
		251 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
	8" DEPTH	0 - 100 SY	/ PER SY
		101 - 250 SY	/ PER SY
		251 - 500 SY	/ PER SY
		OVER 500 SY	/ PER SY
DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS
III.14	CEMENT TREATED AGGREGATE BASE - Manatee County Spec 403.1		
LOCATION OF VENDOR'S PLANT:			
PRICE F.O.B. VENDOR'S PLANT:			/ PER TON
PRICE VENDOR DELIVERED TO:			
ZONE 1			/ PER TON
ZONE 2			/ PER TON
ZONE 3			/ PER TON
ZONE 4A			/ PER TON
ZONE 4B			/ PER TON
ZONE 5			/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:			/ DAYS

Bidder Name: _____

Authorized Signature: _____

BID FORM		
ROAD BUILDING MATERIALS AND SERVICES		
SECTION III - PAVEMENT BASE CONSTRUCTION		
III.15	BASE RECONSTRUCTION - The existing surface & base shall be scarified and/or milled so as the maximum size material will pass a 2" screen. The material will then be mixed to produce a new monolithic base material; then spread across the full width of the road to a uniform depth 1' wider than the proposed Asphaltic Concrete Surface. The new base shall be compacted to 98% modified ASHTO T180. Density shall be determined using test strips & Density Control Nuclear Method.	
	MOBILIZATION (LUMP SUM)	/ EACH
	1,000 - 5,000 SY	/ PER SY
	OVER 5,000 SY	/ PER SY
	ADDITIVES	/ TON
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.16	EQUIPMENT RENTAL - DUMP TRUCK	
	<u>FORD LNT 8000 OR EQUIVALENT WITH 5 CY CAPACITY (with Operator)</u>	/PER HOUR
	<u>FORD LNT 8000 OR EQUIVALENT WITH 5 CY CAPACITY (with Operator)</u>	/PER WEEK
	<u>FORD LNT 8000 OR EQUIVALENT WITH 15 CY CAPACITY (with Operator)</u>	/PER HOUR
	<u>FORD LNT 8000 OR EQUIVALENT WITH 15 CY CAPACITY (with Operator)</u>	/PER WEEK
	23 YARD DUMP TRAILER WITH ROAD TRACTOR (with Operator)	/PER HOUR
	23 YARD DUMP TRAILER WITH ROAD TRACTOR (with Operator)	/PER WEEK
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.17	EROSION CONTROL PER F.D.O.T. SECTION 104	
	BAILED HAY OR STRAW	/ PER EACH
	FLOATING TURBIDITY BARRIERS	/ PER LF
	SAND BAGGING	/ PER CY
	STAKED SILT FENCE	/ PER LF
	FILTER SOCK (INLET PROTECTION)	/ PER LF
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.18	TOP SOIL FOR F.D.O.T. 162	

Bidder Name: _____

Authorized Signature: _____

BID FORM		
ROAD BUILDING MATERIALS AND SERVICES		
SECTION III - PAVEMENT BASE CONSTRUCTION		
	MUCK BLANKET	
	0 - 200 SY	/ PER SY
	201 - 2,000 SY	/ PER SY
	OVER 2,000 SY	/ PER SY
	TOP SOIL	
	0 - 200 SY	/ PER SY
	201 - 2,000 SY	/ PER SY
	OVER 2,000 SY	/ PER SY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.19	REWORKING AND SHOULDER SODDING ON EXISTING FACILITIES SEE SPEC	
	REWORK SHOULDERS	/ PER SY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.20	CLIPPING OF SHOULDER AND CLEANUP FOR RESURFACING -SEE SPEC	
	0 - 200 LF	/ PER LF
	201 - 2,000 LF	/ PER LF
	OVER 2,000 LF	/ PER LF
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.21	CLIPPING SHOULDER AND REMOVAL OF MATERIAL TO ESTABLISH DRAINAGE FINISHED SURFACE TO BE SODDED OR HYDRO -SEE SPEC	

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION III - PAVEMENT BASE CONSTRUCTION

	0 - 2,000 LF	/ PER LF
	2,001 - 5000 LF	/ PER LF
	OVER 5,001 LF	/ PER LF
	TRUCK MEASURE REMOVAL OF MATERIAL	/ PER CY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.22	COLD MIX IN PLACE INJECTION OF EXISTING UNPAVED ROADS BASE STABILIZATION - SEE SPEC	
	LOCATION OF VENDOR'S PLANT:	
	EMULSIFIED ASPHALT	/ GAL
	ADDITIONAL AGGREGATE	/ TON
	RAP LESS THAN 1.25"	/ TON
	ADDITIVES	/ TON
	0 - 5,000 SY	/ PER SY
	5,000 - 15,000 SY	/ PER SY
	15,000 - 30,000 SY	/ PER SY
	30,000 - 100,000 SY	/ PER SY
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.23	COLD RECYCLED BITUMINOUS BASE COURSE -SEE SPEC	
	0 - 30,000 SY	
	Base Course	/ SQ YD
	Emulsified Asphalt	/ GALLON
	6" Temporary Traffic Stripe (Paint) if needed	/ LF
	Additional Aggregates	/ TON
	Additional (R.A.P)	/ TON

Bidder Name: _____

Authorized Signature: _____

BID FORM		
ROAD BUILDING MATERIALS AND SERVICES		
SECTION III - PAVEMENT BASE CONSTRUCTION		
	Additives	/ TON
	30,001 - 100,000 SY	
	Base Course	/ SQ YD
	Emulsified Asphalt	/ GALLON
	6" Temporary Traffic Stripe (Paint) if needed	/ LF
	Additional Aggregates	/TON
	Additional (R.A.P)	/TON
	Additives	/TON
	OVER 100,001 SY	
	Base Course	/ SQ YD
	Emulsified Asphalt	/ GALLON
	6" Temporary Traffic Stripe (Paint) if needed	/ LF
	Additional Aggregates	/TON
	Additional (R.A.P)	/TON
	Additives	/TON
III.24	SURVEYING - To be used with other Road Building Bid items when required - SEE SPEC	
	HOURLY RATE	
	0 - 10 HOURS	/ PER HOUR
	11 - 21 HOURS	/ PER HOUR
	21 - 40 HOURS	/ PER HOUR
	40 + HOURS	/ PER HOUR
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS

Bidder Name: _____

Authorized Signature: _____

BID FORM		
ROAD BUILDING MATERIALS AND SERVICES		
SECTION III - PAVEMENT BASE CONSTRUCTION		
III.25	TREE REMOVAL & DISPOSAL (To include removal and disposal of root system) SEE SPEC	
	ALL ZONES: 2" - 4"	/ EACH
	5" - 8"	/ EACH
	9" - 12"	/ EACH
	13" - 24"	/ EACH
	25" - 36"	/ EACH
	OVER 36"	/ EACH
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
III.26	6' CONCRETE CURB STOPS - SEE SPEC	/ EACH
III.26a	CONCRETE CURB STOP REMOVAL AND REINSTALL	/ EACH

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL		
IV.1 FURNISH AND INSTALL NON AGGREGATE FLOWABLE FILL GROUT - CONTRACTOR SHALL FURNISH ALL LABOR, MATERIALS, EQUIPMENT AND SERVICES REQUIRED FDOT SPEC 121		
LOCATION OF VENDOR'S PLANT:		
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVER TO JOB SITE:		
ZONE 1	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 2	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 3	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4A	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4B	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 5	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.2 SAND ASPHALT HOT MIX - 1200# STABILITY - SEE SPEC		
LOCATION OF VENDOR'S PLANT:		
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVER TO JOB SITE:		
ZONE 1	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 2	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 3	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL		
ZONE 4A	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4B	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 5	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.3 ASPHALTIC BASE COURSE III - SEE SPEC		
LOCATION OF VENDOR'S PLANT:		
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVER TO JOB SITE:		
ZONE 1	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 2	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 3	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4A	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4B	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 5	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.4 FRICTION COURSE TYPE - FC 12.5 FDOT 337		
LOCATION OF VENDOR'S PLANT:		
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVER TO JOB SITE:		
ZONE 1	0 - 500 TONS	/ PER TON

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL		
ZONE 1	OVER 500 TONS	/ PER TON
ZONE 2	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 3	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4A	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4B	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 5	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.5 FRICTION COURSE TYPE - FC 9.5 FDOT 337		
LOCATION OF VENDOR'S PLANT:		
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVER TO JOB SITE:		
ZONE 1	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 2	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 3	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4A	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4B	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 5	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL		
IV.6 EAM COLD MIX		
LOCATION OF VENDOR'S PLANT:		
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.7 ASPHALTIC CONCRETE TYPE S-1 - SEE SPEC		
LOCATION OF VENDOR'S PLANT:		
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVER TO JOB SITE:		
ZONE 1	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 2	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 3	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4A	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4B	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 5	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.8 ASPHALTIC CONCRETE TYPE S-111 - SEE SPEC		
LOCATION OF VENDOR'S PLANT:		
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVER TO JOB SITE:		
ZONE 1	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 2	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL		
ZONE 3	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4A	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4B	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 5	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.9 SUPER PAVE MIX 9.5 FDOT 334		
LOCATION OF VENDOR'S PLANT:		
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVER TO JOB SITE:		
ZONE 1	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 2	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 3	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4A	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4B	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 5	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.10 SUPER PAVE MIX 12.5 FDOT 334		
LOCATION OF VENDOR'S PLANT:		
PRICE F.O.B. VENDOR'S PLANT:		/ PER TON
PRICE VENDOR DELIVER TO JOB SITE:		

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL		
ZONE 1	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 2	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 3	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4A	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 4B	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
ZONE 5	0 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.11	SWEEP, TACK, SPREAD & COMPACT SUPER PAVE MIXES <#100 - SEE SPEC	
	0 - 50 TONS	/ PER TON
	50 - 200 TONS	/ PER TON
	201 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.12	SWEEP, TACK, SPREAD & COMPACT SUPER PAVE MIXES >#100 - SEE SPEC	
	0 - 50 TONS	/ PER TON
	50 - 200 TONS	/ PER TON
	201 - 500 TONS	/ PER TON
	OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.13	SWEEP, TACK, SPREAD AND COMPACT 100# / SY OR MORE - SEE SPEC	
	20 - 60 TONS	/ PER TON
	61 - 100 TONS	/ PER TON
	101 - 500 TONS	/ PER TON

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL	
OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
IV.14 SWEEP, TACK, SPREAD AND COMPACT 50#/SY TO 99#/SY - SEE SPEC	
0 - 50 TONS	/ PER TON
50 - 200 TONS	/ PER TON
201 - 500 TONS	/ PER TON
OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
IV.15 SWEEP, TACK, SPREAD AND COMPACT ROAD WIDENING -SEE SPEC	
0 - 50 TONS	/ PER TON
50 - 200 TONS	/ PER TON
201 - 500 TONS	/ PER TON
OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
IV.16 SWEEP, TACK, SPREAD AND COMPACT BASE REPAIR- SEE SPEC	
0 - 50 TONS	/ PER TON
51 - 100 TONS	/ PER TON
101- 200 TONS	/ PER TON
201 - 500 TONS	/ PER TON
OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
IV.17 SWEEP, TACK, SPREAD AND COMPACT PARKING LOTS -SEE SPEC	
0 - 50 TONS	/ PER TON
50 - 200 TONS	/ PER TON
201 - 500 TONS	/ PER TON
OVER 500 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL		
IV.18	CUT, SQUARE, SWEEP, TACK, SPREAD AND COMPACT PATCHING - SEE SPEC	
	1 - 5 TONS	/ PER TON
	6 - 10 TONS	/ PER TON
	11 - 15 TONS	/ PER TON
	16 - 20 TONS	/ PER TON
	21 - 25 TONS	/ PER TON
	26 - 30 TONS	/ PER TON
	OVER 30 TONS	/ PER TON
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
IV.19	REWORK EXISTING ASPHALTIC CONCRETE PAVEMENT - SEE SPEC	
	ALL LABOR, EQUIPMENT AND MATERIAL TO INDIRECT HEAT EXISTING ASPHALT PAVEMENT, SCARIFYING AND REJUVENATING AGENTS, RESHAPE AND COMPACT EXISTING ASPHALTIC CONCRETE: - SEE SPEC	
	0 - 1,000 SY	/ PER SY
	1,001 - 5,000 SY	/ PER SY
	OVER 5,000 SY	/ PER SY
	PER TON PRICE FOR TYPE III ASPHALTIC CONCRETE ADDED:	/ PER TON
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
IV.20	BITUMINOUS DOUBLE SURFACE TREATMENT Specification: - SEE SPEC	
	LOCATION OF VENDOR'S PLANT:	
	PRICE VENDOR DELIVER TO JOB SITE:	
ZONE 1	0 - 7,000 SY	/ PER SY
	7,001 - 21,000 SY	/ PER SY
	21,001 - 42,000 SY	/ PER SY
	OVER 42,000 SY	/ PER SY
ZONE 2	0 - 7,000 SY	/ PER SY
	7,001 - 21,000 SY	/ PER SY

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL		
	21,001 - 42,000 SY	/ PER SY
	OVER 42,000 SY	/ PER SY
ZONE 3	0 - 7,000 SY	/ PER SY
	7,001 - 21,000 SY	/ PER SY
	21,001 - 42,000 SY	/ PER SY
	OVER 42,000 SY	/ PER SY
ZONE 4A	0 - 7,000 SY	/ PER SY
	7,001 - 21,000 SY	/ PER SY
	21,001 - 42,000 SY	/ PER SY
	OVER 42,000 SY	/ PER SY
ZONE 4B	0 - 7,000 SY	/ PER SY
	7,001 - 21,000 SY	/ PER SY
	21,001 - 42,000 SY	/ PER SY
	OVER 42,000 SY	/ PER SY
ZONE 5	0 - 7,000 SY	/ PER SY
	7,001 - 21,000 SY	/ PER SY
	21,001 - 42,000 SY	/ PER SY
	OVER 42,000 SY	/ PER SY
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
THIN LIFT ASPHALT MIX - Application of SP 4.75 for Surfacing and rut filling only. All prices to include Materials, Labor, Equipment, Traffic Control and Mobilization - SEE SPEC		
LOCATION OF VENDOR'S PLANT:		
PRICE VENDOR DELIVER TO JOB SITE:		
0 - 40,000 SY		/ PER SY

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL	
40,001 - 100,000 SY	/ PER SY
OVER 100,000 SY	/ PER SY
SCARIFY AND SWEEP THERMO PLASTIC AS REQUIRED	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
IV.22 MICRO-SURFACING - Application for Surfacing only (Type A). All prices to include Materials, Labor, Equipment, Traffic Control and Mobilization - SEE SPEC	
LOCATION OF VENDOR'S PLANT:	
PRICE VENDOR DELIVER TO JOB SITE:	
0 - 40,000 SY	/ PER SY
40,001 - 100,000 SY	/ PER SY
OVER 100,000 SY	/ PER SY
SCARIFY AND SWEEP THERMO PLASTIC AS REQUIRED	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
IV.23 MICRO-SURFACING - Application for Surfacing only (Type A). (No Crack Filling) All prices to include Materials, Labor, Equipment, Traffic Control and Mobilization - SEE SPEC	
LOCATION OF VENDOR'S PLANT:	
PRICE VENDOR DELIVER TO JOB SITE:	
0 - 40,000 SY	/ PER SY
40,001 - 100,000 SY	/ PER SY
OVER 100,000 SY	/ PER SY
SCARIFY AND SWEEP THERMO PLASTIC AS REQUIRED	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL	
IV.24	MICRO-SURFACING - Application for Leveling and Surfacing (See Specs). All prices to include Materials, Labor, Equipment, Traffic Control and Mobilization - SEE SPEC
LOCATION OF VENDOR'S PLANT:	
PRICE VENDOR DELIVER TO JOB SITE:	
0 - 40,000 SY	
40,001 - 100,000 SY	
/ PER SY	
OVER 100,000 SY	
/ PER SY	
SCARIFY AND SWEEP THERMO PLASTIC AS REQUIRED	
/ PER LF	
DELIVERY DAYS AFTER RECEIPT OF ORDER:	
/ DAYS	
IV.25	MICRO-SURFACING - Application for Leveling and Surfacing (See Specs). (No Crack Filling) All prices to include Materials, Labor, Equipment, Traffic Control and Mobilization - SEE SPEC
LOCATION OF VENDOR'S PLANT:	
PRICE VENDOR DELIVER TO JOB SITE:	
0 - 40,000 SY	
40,001 - 100,000 SY	
/ PER SY	
OVER 100,000 SY	
/ PER SY	
SCARIFY AND SWEEP THERMO PLASTIC AS REQUIRED	
/ PER LF	
DELIVERY DAYS AFTER RECEIPT OF ORDER:	
/ DAYS	
IV.26	CONSTRUCTION SEALING OF ASPHALTIC CONCRETE SURFACE COURSES WITH AN ASPHALT REJUVENATING AGENT - SEE SPEC
LOCATION OF VENDOR'S PLANT:	
PRICE VENDOR DELIVER TO JOB SITE:	
50,000 - 300,000 SY	
/ PER SY	
OVER 300,000 SY	
/ PER SY	

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL	
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
IV.27 RESTORATIVE SEALING OF ASPHALT PAVEMENT WITH ASPHALT REJUVENATIVE AGENT RESTRICTIVE SEAL - SEE SPEC	
LOCATION OF VENDOR'S PLANT:	
PRICE VENDOR DELIVER TO JOB SITE:	
50,000 - 300,000 SY	/ PER SY
OVER 300,000 SY	/ PER SY
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
IV.28 ASPHALT REJUVENATING AGENT - For Construction Seal - SEE SPEC	
PRICE VENDOR DELIVER TO MANATEE COUNTY YARD	/ PER GAL
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
IV.29 ASPHALT REJUVENATING EMULSION - For Construction Seal - SEE SPEC	
PRICE VENDOR DELIVER TO MANATEE COUNTY YARD	/ PER GAL
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
IV.30 PAVEMENT MILLING - SEE SPEC	
AVERAGE CUT 1" TO 2"	
0 - 1,000 SY	/ PER SY
1001 - 2,000 SY	/ PER SY
2,001 - 5,000 SY	/ PER SY
5,001 - 10,000 SY	/ PER SY
OVER 10,000 SY	/ PER SY
AVERAGE CUT OVER 2"	
0 - 1,000 SY	/ PER SY
1001 - 2,000 SY	/ PER SY

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL	
2,001 - 5,000 SY	/ PER SY
5,001 - 10,000 SY	/ PER SY
OVER 10,000 SY	/ PER SY
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
IV.31 RECLAIMED ASPHALT - CREDIT - SEE SPEC	
0 - 500 TONS	/ PER TON
501 - 1,000 TONS	/ PER TON
OVER 1,000 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
IV.32 RECLAIMED NON-ASPHALTIC BASE MATERIAL - CREDIT - SEE SPEC	
0 - 500 TONS	/ PER TON
501 - 1,000 TONS	/ PER TON
OVER 1,000 TONS	/ PER TON
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
IV.33 PAINTED TRAFFIC LINES & MARKINGS - Specification: FDOT Sections 710, 971-12, Index #17346	
6" SKIP TRAFFIC STRIPE (2500 LF Project Min)	/GROSS MILE
6" SOLID TRAFFIC STRIPE (2500 LF Project Min)	/NET MILE
6" SOLID TRAFFIC STRIPE	/LINEAR FOOT
8" SOLID TRAFFIC STRIPE (2500 LF Project Min)	/NET MILE
8" SOLID TRAFFIC STRIPE	/LINEAR FOOT
STOP BARS - 24" WIDTH	/LINEAR FOOT
CROSSWALK - 12" WIDTH	/LINEAR FOOT
18" SOLID WHITE TRAFFIC STRIPE	/LINEAR FOOT

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL		
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.34	PAINTED TRAFFIC PAVEMENT MARKERS - Specification: FDOT 710, 971-12, Index #17346	
(A) (All White)	LEGEND:	
	LEFT - 19 SQUARE FEET	/ EACH
	RIGHT - 27 SQUARE FEET	/ EACH
	STOP - 22 SQUARE FEET	/ EACH
	ONLY - 22 SQUARE FEET	/ EACH
	MERGE - 36 SQUARE FEET	/ EACH
	SCHOOL - 33 SQUARE FEET	/ EACH
	BUS - 21 SQUARE FEET	/ EACH
	TURN - 25 SQUARE FEET	/ EACH
	RXR - 28 SQUARE FEET	/ EACH
	BIKE - 12 SQUARE FEET	/ EACH
	(B) (All White)	ARROWS:
STRAIGHT - 12 SQUARE FEET		/ EACH
LEFT - 16 SQUARE FEET		/ EACH
RIGHT - 16 SQUARE FEET		/ EACH
COMBINATION - 27 SQUARE FEET		/ EACH
(C) (All White)	SYMBOLS:	
	BICYCLIST - 3.9 SQUARE FEET	/ EACH
	DIAMOND - 6.5 SQUARE FEET	/ EACH
	HANDICAPPED - 5.0 SQUARE FEET	/ EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL		
IV.35 THERMOPLASTIC TRAFFIC STRIPES AND MARKINGS - Specs: FDOT Section 711, Index #17346		
	6" SKIP TRAFFIC STRIPE - THERMOPLASTIC (2500 LF Project Min)	/ PER GROSS MILE
	6" SKIP TRAFFIC STRIPE - THERMOPLASTIC	/PER LINEAR FOOT
	6" SOLID STRIPE - THERMOPLASTIC	/PER LINEAR FOOT
	8" SOLID STRIPE - THERMOPLASTIC	/PER LINEAR FOOT
	18" SOLID TRAFFIC STRIPE	/PER LINEAR FOOT
	12" CROSSWALK - THERMOPLASTIC	/PER LINEAR FOOT
	24" SOLID STOP BAR - THERMOPLASTIC	/PER LINEAR FOOT
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
IV.36 THERMOPLASTIC TRAFFIC PAVEMENT MARKINGS - Specs: FDOT Section 711, 971-12, Index #17346		
(A) (All White)	LEGEND:	
	LEFT - 19 SQUARE FEET	/ EACH
	RIGHT - 27 SQUARE FEET	/ EACH
	STOP - 22 SQUARE FEET	/ EACH
	ONLY - 22 SQUARE FEET	/ EACH
	MERGE - 36 SQUARE FEET	/ EACH
	SCHOOL - 33 SQUARE FEET	/ EACH
	BUS - 21 SQUARE FEET	/ EACH
	TURN - 25 SQUARE FEET	/ EACH
	RXR - 28 SQUARE FEET	/ EACH
	BIKE - 12 SQUARE FEET	/ EACH
(B)	ARROWS:	

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL		
(All White)	STRAIGHT - 12 SQUARE FEET	/ EACH
	LEFT - 16 SQUARE FEET	/ EACH
	RIGHT - 16 SQUARE FEET	/ EACH
	COMBINATION - 27 SQUARE FEET	/ EACH
(C) (All White)	SYMBOLS:	
	BICYCLIST - 3.9 SQUARE FEET	/ EACH
	DIAMOND - 6.5 SQUARE FEET	/ EACH
	HANDICAPPED - 5.0 SQUARE FEET	/ EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.37 REFLECTIVE PAVEMENT MARKERS TYPES 1 TO 5 (per FDOT Section 706-1)		
CLASS "A" MARKERS - FDOT SEC. 706-2.3.2: FURNISHED & INSTALLED		/ EACH
CLASS "B" MARKERS - FDOT SEC. 706-2.3.2 / 706-2.3.3(A): FURNISHED & INSTALLED		/ EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.38 REMOVAL OF EXISTING THERMOPLASTIC MARKING		
EQUIPMENT, MATERIAL AND LABOR NECESSARY TO REMOVE, PICK UP AND DISPOSE OF THERMOPLASTIC MARKING		
0 - 1000 LF		/ LF
1001 - 5000 LF		/ LF
5001 - 10,000 LF		/ LF
OVER 10,001 LF		/ LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.39 MANHOLE ADJUSTMENT ADJUSTMENT RINGS - SEE SPEC		

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL		
1 - 5 UNITS		/ PER UNIT
6 - 10 UNITS		/ PER UNIT
OVER 10 UNITS		/ PER UNIT
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.40 FDOT MANHOLE ADJUSTMENT SEE SPEC		
1 - 5 UNITS		/ PER UNIT
6 - 10 UNITS		/ PER UNIT
OVER 10 UNITS		/ PER UNIT
MOBILIZATION		/ EA
MAINTENANCE OF TRAFFIC FDOT STANDARDS 1 LANE		/ PER DAY
MAINTENANCE OF TRAFFIC FDOT STANDARDS 2 LANE		/ PER DAY
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.41 FDOT MANHOLE FURNISH AND INSTALL FRAME AND COVER MAX DEPTH 1' 6" SEE SPEC		
1 - 5 UNITS		/ PER UNIT
6 - 10 UNITS		/ PER UNIT
OVER 10 UNITS		/ PER UNIT
MOBILIZATION		/ EA
MAINTENANCE OF TRAFFIC FDOT STANDARDS 1 LANE		/ PER DAY
MAINTENANCE OF TRAFFIC FDOT STANDARDS 2 LANE		/ PER DAY
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.42 FDOT VALVE BOX ADJUSTMENT - SEE SPEC		
1 - 5 UNITS		/ PER UNIT
6 - 10 UNITS		/ PER UNIT
OVER 10 UNITS		/ PER UNIT

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL		
MOBILIZATION		/ EA
MAINTENANCE OF TRAFFIC FDOT STANDARDS 1 LANE		/ PER DAY
MAINTENANCE OF TRAFFIC FDOT STANDARDS 2 LANE		/ PER DAY
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.43 WATER VALVE ADJUSTMENT - SEE SPEC		
1 - 5 UNITS		/ PER UNIT
6 - 10 UNITS		/ PER UNIT
OVER 10 UNITS		/ PER UNIT
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.44 MOBILIZATION (Cost per Release Order) - Preparatory work and operations in mobilizing startup of project, including, but not limited to,		
ZONE 1		/ LUMP SUM
ZONE 2		/LUMP SUM
ZONE 3		/LUMP SUM
ZONE 4A		/LUMP SUM
ZONE 4B		/LUMP SUM
ZONE 5		/LUMP SUM
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.45 INDUCTIVE LOOP DETECTORS - FDOT Section 660		
TYPE "A"		/ EACH
TYPE "F" 6' x 20'		/ EACH
TYPE "F" 6' x 40'		/ EACH
LEAD RUNS		/LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
IV.46 MAINTENANCE OF TRAFFIC - SEE SPEC		
Crew Complete (includes truck, foreman, two flaggers)		/ DAY
Flag Personnel (includes two flaggers only)		/ DAY

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL	
Additional Flag Personnel (one flagger only)	/ HOUR
Temporary Signal Detection	/ DAY
Law Enforcement Personnel	/ HOUR
IV.47 FULL DEPTH PAVEMENT RECLAMATION - SEE SPEC	
0 - 30,000 SY	
Preparation, Pulverizing, Shaping, Compaction and Filling	/ SQ YD
Additives, (Cement)	/ TON
Imported Material	/ CY
Removal of Unsuitable Material	/ CY
30,001 - 100,000 SY	
Preparation, Pulverizing, Shaping, Compaction and Filling	/ SQ YD
Additives, (Cement)	/ TON
Imported Material	/ CY
Removal of Unsuitable Material	/ CY
OVER 100,001 SY	
Preparation, Pulverizing, Shaping, Compaction and Filling	/ SQ YD
Additives, (Cement)	/ TON
Imported Material	/ CY
Removal of Unsuitable Material	/ CY
IV.48 SAND SEAL COATING - Application prices to include Materials, Labor, Equipment, Traffic Control, Re-Painting and Mobilization -SEE SPEC	
LOCATION OF VENDOR'S PLANT:	
PRICE VENDOR DELIVER TO JOB SITE:	
0 - 40,000 SY	/ PER SY
40,001 - 100,000 SY	/ PER SY
OVER 100,000 SY	/ PER SY
SCARIFY AND SWEEP THERMO PLASTIC AS REQUIRED	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
IV.49 CRACK FILLING/SEALING FDOT DEV 305	

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION IV - BASE AND SURFACE CONSTRUCTION/MATERIAL	
0-99 GALLONS	/ PER GAL
100-250 GALLONS	/ PER GAL
over 251 GALLONS	/ PER GAL
IV.50 FOG SEAL - Application prices to include Materials, Labor, Equipment, Traffic Control, and Mobilization - SEE SPEC	
TIGHT SURFACES 09. -.14 GAL/SY	/ GAL
OPEN SURFACES .18 - .22 GAL/SY	/ GAL
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
V.1 REMOVE STORM DRAIN - 12" TO 18" DIAMETER		
0 - 100 LF		/ PER LF
101 - 250 LF		/ PER LF
251 - 500 LF		/ PER LF
OVER 500 LF		/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.2 REMOVE STORM DRAIN - 24" TO 48" DIAMETER		
0 - 100 LF		/ PER LF
101 - 250 LF		/ PER LF
251 - 500 LF		/ PER LF
OVER 500 LF		/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.3 REMOVE STORM DRAIN - OVER 48" DIAMETER		
0 - 100 LF		/ PER LF
101 - 250 LF		/ PER LF
251 - 500 LF		/ PER LF
OVER 500 LF		/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.4 REMOVE MITERED END		/ EACH
V.5 REMOVE HEADWALL		/ EACH
V.6 FURNISH & INSTALL H.D.P.E. PIPE 10"		
WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.7 FURNISH & INSTALL H.D.P.E. PIPE 12"		
WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.8 FURNISH & INSTALL H.D.P.E. PIPE 15"		
WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.9 FURNISH & INSTALL H.D.P.E. PIPE 18"		
WELLPOINTS (LUMP SUM)		/ PER DAY

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.10 FURNISH & INSTALL H.D.P.E. PIPE 24"		
WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.11 FURNISH & INSTALL H.D.P.E. PIPE 30"		
WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.12 FURNISH & INSTALL H.D.P.E. PIPE 36"		
WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.13 FURNISH & INSTALL H.D.P.E. PIPE 42"		
WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
TO 4' DEPTH	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.14 FURNISH & INSTALL H.D.P.E. PIPE 48"		
WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.15 FURNISH & INSTALL H.D.P.E. PIPE 54"		
WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
V.16 FURNISH & INSTALL H.D.P.E. PIPE 60"		
WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.17 FURNISH & INSTALL CONCRETE STORM DRAIN - 15" DIAMETER		
WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
	0 - 100 LF	/ PER LF

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
4' - 6' DEPTH	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.18 FURNISH & INSTALL CONCRETE STORM DRAIN - 18" DIAMETER		
WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
	0 - 100 LF	/ PER LF

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
8' - 10' DEPTH	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.19 FURNISH & INSTALL CONCRETE STORM DRAIN - 24" DIAMETER		
WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.20 FURNISH & INSTALL CONCRETE STORM DRAIN - 30" DIAMETER		
WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS

V.21 FURNISH & INSTALL CONCRETE STORM DRAIN - 36" DIAMETER EQUIVALENT

WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
---------------------------------------	--------

V.22 FURNISH & INSTALL CONCRETE STORM DRAIN - 42" DIAMETER OR EQUIVALENT

WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS

V.23 FURNISH & INSTALL CONCRETE STORM DRAIN - 48" DIAMETER OR EQUIVALENT

WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES	
---	--

TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF

DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
--	---------------

V.24 FURNISH & INSTALL CONCRETE STORM DRAIN - 54" DIAMETER OR EQUIVALENT

WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
	0 - 100 LF	/ PER LF

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES

6' - 8' DEPTH	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS

V.25 FURNISH & INSTALL CONCRETE STORM DRAIN - 60" DIAMETER OR EQUIVALENT

WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS

V.26 FURNISH & INSTALL CONCRETE STORM DRAIN - 66" DIAMETER OR EQUIVALENT

WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
	0 - 100 LF	/ PER LF

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
8' - 10' DEPTH	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.27 FURNISH & INSTALL CONCRETE STORM DRAIN - 72" DIAMETER OR EQUIVALENT		
WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.28 FURNISH & INSTALL CONCRETE STORM DRAIN 15" MITERED END		/ PER EACH
V.29 FURNISH & INSTALL CONCRETE STORM DRAIN 18" MITERED END		/ PER EACH
V.30 FURNISH & INSTALL CONCRETE STORM DRAIN 24" MITERED END		/ PER EACH
V.31 FURNISH & INSTALL CONCRETE STORM DRAIN 30" MITERED END		/ PER EACH
GRATING FOR MITERED END SECTION		/ PER EACH
V.32 FURNISH & INSTALL CONCRETE STORM DRAIN 36" OR EQUIV MITERED END		/ PER EACH

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES	
GRATING FOR MITERED END SECTION	/ PER EACH
V.33 FURNISH & INSTALL CONCRETE STORM DRAIN 42" OR EQUIV MITERED END	/ PER EACH
GRATING FOR MITERED END SECTION	/ PER EACH
V.34 FURNISH & INSTALL CONCRETE STORM DRAIN 48" OR EQUIV MITERED END	/ PER EACH
GRATING FOR MITERED END SECTION	/ PER EACH
V.35 FURNISH & INSTALL CONCRETE STORM DRAIN 54" OR EQUIV MITERED END	/ PER EACH
GRATING FOR MITERED END SECTION	/ PER EACH
V.36 FURNISH & INSTALL CONCRETE STORM DRAIN 60" OR EQUIV MITERED END	/ PER EACH
GRATING FOR MITERED END SECTION	/ PER EACH
V.37 FURNISH & INSTALL CONCRETE STORM DRAIN 66" OR EQUIV MITERED END	/ PER EACH
GRATING FOR MITERED END SECTION	/ PER EACH
V.38 ALTERNATE MANHOLE ADJUSTMENT - Specification: Adjust manhole lid. Backfill with Type III Asphaltic Concrete. Heat, scarify and rework existing Asphaltic Concrete bordering cut and blend with new material. Composite mix to be shaped and compacted.	
1 - 5 UNITS	/ PER UNIT
6 - 10 UNITS	/ PER UNIT
OVER 10 UNITS	/ PER UNIT
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
V.39 MANHOLE AND WATER VALVE ADJUSTMENT AS A PART OF BASE RECONSTRUCTION	
MANHOLE ADJUSTMENT	/ EACH
WATER VALVE ADJUSTMENT	/ EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
V.40 CONSTRUCT CONCRETE BLOCK CATCH BASIN 4'0"x5'4" - Specification: Manatee County 202.1	

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES	
TO 4' HEIGHT	/ EACH
4.1' TO 6' HEIGHT	/ EACH
6'1' TO 8' HEIGHT	/ EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
V.41 CONSTRUCT CONCRETE BLOCK CATCH BASIN 5'4"x5'4" - Specification: Manatee County 202.1	
TO 4' HEIGHT	/ EACH
4.1' TO 6' HEIGHT	/ EACH
6'1' TO 8' HEIGHT	/ EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
V.42 CONSTRUCT CONCRETE BLOCK CATCH BASIN 6'4"x5'4" - Specification: Manatee County 202.1	
TO 4' HEIGHT	/ EACH
4.1' TO 6' HEIGHT	/ EACH
6'1' TO 8' HEIGHT	/ EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
V.43 CONSTRUCT P-5 CURB INLET - Spec: FDOT Section 425	
CONSTRUCT P-5 CURB INLET	/ EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
V.44 CONSTRUCT J-5 CURB INLET - Spec: FDOT Section 425	
CONSTRUCT J-5 CURB INLET	/ EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
V.45 CONSTRUCT J-6 CURB INLET - Spec: FDOT Section 425	

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
CONSTRUCT J-6 CURB INLET		/ EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.46 CONSTRUCT TYPE 5 CURB INLET LID		
CONSTRUCT TYPE 5 CURB INLET LID		/ EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.47 CONSTRUCT TYPE 6 CURB INLET LID		
CONSTRUCT TYPE 6 CURB INLET LID		/ EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.48 CONSTRUCT P-6 CURB INLET		
CONSTRUCT P-6 CURB INLET		/ EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.49 FURNISH & INSTALL 6" UNDERDRAIN (PIPE, SOCK, AGGREGATE) - Specification: Manatee County 204		
0 - 100 LF		/ LF
100 - 500 LF		/ LF
500 - 1,000 LF		/ LF
OVER 1,000 LF		/ LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.50 TIE UNDERDRAIN INTO EXISTING BOX		/ EACH
V.51 FURNISH & INSTALL 6" UNDERDRAIN CLEAN-OUT WITH CONCRETE PAD		/ EACH
V.52 INSTALL CONCRETE COLLAR		
15" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
18" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
24" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
30" PIPE OR	0 - 4' DEPTH	/ PER EACH

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
EQUIVALENT	4' - 8' DEPTH	/ PER EACH
36" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
42" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
48" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
54" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
60" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
66" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
72" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
84" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
V.53 REMOVE CONCRETE COLLAR		
15" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
18" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
24" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
30" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
36" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
42" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
48" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
54" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
60" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
66" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
72" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
84" PIPE OR EQUIVALENT	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.54 REMOVE BOX INLET		
UNDER 40" BOX		/ PER EACH
40" X 48" BOX		/ PER EACH
64" X 64" BOX		/ PER EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.55 REMOVE CONCRETE DRAINAGE STRUCTURE		
REMOVAL OF DRAINAGE STRUCTURE		/ PER CY
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.56 INLET MODIFICATION (ONE SIDE)		
MODIFY 48" BOX	0 - 4' DEPTH	/ PER EACH
	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
0 - 4' DEPTH		/ PER EACH

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
MODIFY 64" BOX	4' - 8' DEPTH	/ PER EACH
	8' - 10' DEPTH	/ PER EACH
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.57 FURNISH AND INSTALL ELLIPTICAL PIPE 12" x 18"		
WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
T0 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.58 FURNISH AND INSTALL ELLIPTICAL PIPE 14" X 23"		

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.59 FURNISH AND INSTALL ELLIPTICAL PIPE 19" x 30"		
WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.60 FURNISH AND INSTALL ELLIPTICAL PIPE 24" x 38"		
WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
	0 - 100 LF	/ PER LF

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
6' - 8' DEPTH	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.61 FURNISH AND INSTALL ELLIPTICAL PIPE 29" x 45"		
WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.62 FURNISH AND INSTALL ELLIPTICAL PIPE 34" x 53"		
WELLPOINTS (LUMP SUM)		/ PER DAY
		/ PER WEEK
TO 4' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
4' - 6' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES		
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
6' - 8' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
8' - 10' DEPTH	0 - 100 LF	/ PER LF
	101 - 250 LF	/ PER LF
	251 - 500 LF	/ PER LF
	OVER 500 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS
V.63 END		/ PER EACH
V.64 END		/ PER EACH
V.65 END		/ PER EACH
V.66 END		/ PER EACH
V.67 END		/ PER EACH
V.68 END		/ PER EACH
GRATING FOR MITERED END SECTION		/ PER EACH
V.69 FURNISH & INSTALL RIPRAP - FDOT SPEC 530 (2000)		
	SAND CEMENT	/ PER CY
	RIP RAP RUBBLE	/ PER TON
	BEDDING STONE	/ PER TON
V.70 FURNISH & INSTALL ROTOR SPRINKLER HEAD INCLUDING FITTINGS		
	0-5	/ EACH
	6 - 10	/ EACH
	OVER 10	/ EACH
V.71 FURNISH & INSTALL POP-UP SPRINKLER HEAD INCLUDING FITTINGS		
	0-5	/ EACH
	6 - 10	/ EACH
	OVER 10	/ EACH
V.72 FURNISH & INSTALL 3/4" TO 1" IRRIGATION LINE PER MFG. SPECIFICATONS		
	0 - 10 LF	/ LF
	11 - 50 LF	/ LF
	51 - 100 LF	/ LF
	OVER 100 LF	/ LF
V.73 FURNISH & INSTALL >1" TO 2" IRRIGATION LINE PER MFG. SPECIFICATONS		
	0 - 10 LF	/ LF

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

--

SECTION V - STORMWATER, WASTEWATER & WATER UTILITIES	
---	--

	11 - 50 LF	/ LF
	51 - 100 LF	/ LF
	OVER 100 LF	/ LF

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION VI - CURB AND GUTTER, SIDEWALKS AND DRIVEWAYS	
VI.1 MIAMI CURB AND GUTTER - Spec: Manatee County 201.1	
0 - 500 LF	/ PER LF
501 - 2,000 LF	/ PER LF
OVER 2,000 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VI.2 TYPE "F" BARRIER CURB AND GUTTER - Spec: Manatee County 201.2	
0 - 500 LF	/ PER LF
501 - 2,000 LF	/ PER LF
OVER 2,000 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VI.3 MODIFIED TYPE "F" CURB 201.2	
0 - 500 LF	/ PER LF
501 - 2,000 LF	/ PER LF
OVER 2,000 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VI.4 TYPE "AB" MEDIAN CURB AND GUTTER - Spec: Manatee County 201.3	
0 - 500 LF	/ PER LF
501 - 2,000 LF	/ PER LF
OVER 2,000 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION VI - CURB AND GUTTER, SIDEWALKS AND DRIVEWAYS	
VI.5 FDOT HEADWALLS	
ITEMS INCLUDE REBAR	/ PER CY
VI.6 TYPE "D" HIGHBACK CURB - Spec. Manatee County 201.4	
0 - 500 LF	/ PER LF
501 - 2,000 LF	/ PER LF
OVER 2,000 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VI.7 INVERTED CROWN GUTTER -Spec: Manatee County 201.5	
0 - 500 LF	/ PER LF
501 - 2,000 LF	/ PER LF
OVER 2,000 LF	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VI.8 TYPE "A" VALLEY CROSSING - Spec. Manatee County 201.6	
TYPE "A" VALLEY CROSSING	/ PER LF
MIAMI CURB & GUTTER ON RADIUS	/ PER LF
REMOVE NECESSARY PAVEMENT, BASE, CURB & GUTTER TO INSTALL NEW VALLEY CROSSING	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VI.9 TYPE "B-B & C-C" VALLEY CROSSING - Spec: Manatee County 201.6	
TYPE "B" VALLEY CROSSING	/ PER LF
MIAMI CURB & GUTTER ON RADIUS	/ PER LF
REMOVE NECESSARY PAVEMENT, BASE, CURB & GUTTER TO INSTALL NEW VALLEY CROSSING	/ PER LF

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION VI - CURB AND GUTTER, SIDEWALKS AND DRIVEWAYS	
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VI.10 CONSTRUCT SIDEWALK / DRIVEWAY	
2,500 PSI RANDOM x 4"	/ PER SY
3,000 PSI RANDOM x 4"	/ PER SY
2,500 PSI RANDOM x 4" WITH 6 x 6 #10 MESH	/ PER SY
3,000 PSI RANDOM x 4" WITH 6 x 6 #10 MESH	/ PER SY
2,500 PSI RANDOM x 6"	/ PER SY
3,000 PSI RANDOM x 6"	/ PER SY
2,500 PSI RANDOM x 6" WITH 6 x 6 #10 MESH	/ PER SY
3,000 PSI RANDOM x 6" WITH 6 x 6 #10 MESH	/ PER SY
3,000 PSI RANDOM x 5" WITH 2 #5 REBAR	/ PER SY
PREPARATION (GRADING, SHAPE, BASE PREPARATION TO INCLUDE 6" FILL AND/OR EXCAVATION	/ PER SY
ADDITIONAL FILL	/ PER CY
ADDITIONAL EXCAVATION	/ PER CY
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VI.11 MISCELLANEOUS CONCRETE FORMED AND POURED	
3,000 PSI	/ PER CY
4,000 PSI	/ PER CY
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VI.12 REBAR	

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION VI - CURB AND GUTTER, SIDEWALKS AND DRIVEWAYS	
ITEMS TO BE USED WITH MISCELLANEOUS	/ PER LB
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VI.13 REMOVE CONCRETE SIDEWALK / DRIVEWAY (2500 PSI)	
4" THICKNESS:	
0 - 100 SF	/ PER SF
101 - 250 SF	/ PER SF
251 - 500 SF	/ PER SF
OVER 500 SF	/ PER SF
6" THICKNESS:	
0 - 100 SF	/ PER SF
101 - 250 SF	/ PER SF
251 - 500 SF	/ PER SF
OVER 500 SF	/ PER SF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VI.14 REMOVE CONCRETE CURB & GUTTER	
0 - 100 SF	/ PER SF
101 - 250 SF	/ PER SF
251 - 500 SF	/ PER SF
OVER 500 SF	/ PER SF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VI.15 CONSTRUCT ASPHALT SIDEWALK / DRIVEWAY - Price to include excavation, asphalt material, labor and equipment	
SAND ASPHALT - HOT MIX - 1200#	

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION VI - CURB AND GUTTER, SIDEWALKS AND DRIVEWAYS	
4' x 4"	/ PER LF
5' x 4"	/ PER LF
6' x 4"	/ PER LF
8' x 4"	/ PER LF
4' x 6"	/ PER LF
5' x 6"	/ PER LF
6' x 6"	/ PER LF
8' x 6"	/ PER LF
ASPHALTIC CONCRETE - TYPE III	
4' x 4"	/ PER LF
5' x 4"	/ PER LF
6' x 4"	/ PER LF
8' x 4"	/ PER LF
4' x 6"	/ PER LF
5' x 6"	/ PER LF
6' x 6"	/ PER LF
8' x 6"	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VI.16 PREPARATION FOR CURB & GUTTER (NEW NOT REPLACED)	
PREPARATION +/- 6"	/ PER LF
ADDITIONAL FILL	/ PER CY
ADDITIONAL EXCAVATION	/ PER CY
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VI.17 CONCRETE PUMPING	
CONCRETE PUMPED	/ HOUR
CONCRETE PUMPED	/ DAY

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

--

SECTION VI - CURB AND GUTTER, SIDEWALKS AND DRIVEWAYS	
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VI.18 ADA TRUNCATED DOME FURNISHED/INSTALLED	
Furnish and Install	/ SQ FT
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VI.19 STANDARD MAIL BOX RELOCATE	EACH
VI.20 IRRIGATION CAP	EACH

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION VII - TRAFFIC CONTROL		
VII.1	FURNISH AND INSTALL AND REMOVE TEMPORARY CONCRETE BARRIER - (JERSEY BARRIER) Spec: FDOT Section 521	
	PRECAST TEMP PROTECTIONTRAFFIC CONTROL	/ PER FT
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VII.2	GUARDRAIL - Spec: FDOT 536-1 - Price Vendor Delivered & Installed per Job Site	
	0 - 250 LF	/ PER LF
	OVER 251 LF	/ PER LF
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VII.3	SHOP - BENT PANELS - Specification: FDOT 536-2 - Price Vendor Delivered and Installed per Job Site	
	0 - 12.5 LF	/ PER LF
	OVER 12.5 LF	/ PER LF
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VII.4	SPECIAL POST (MINIMUM 2 EACH) - Spec: FDOT Section 536-7 - Price Vendor Delivered and Installed per Job Site	
	0 - 4	/ PER EA
	OVER 4	/ PER EA
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VII.5	TYPE IV ENDS (MIN. 2 EACH) Spec: FDOT 536-8 - Price Vendor Delivered and Installed per Job Site	
	0 - 4	/ PER EA
	OVER 4	/ PER EA
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VII.6	GUARDRAIL POST REPLACEMENT Spec: FDOT 536-83 - Price Vendor Delivered and Installed per Job Site	
	0 - 4	/ PER EA

Bidder Name: _____

Authorized Signature: _____

BID FORM
ROAD BUILDING MATERIALS AND SERVICES

--

SECTION VII - TRAFFIC CONTROL

OVER 4	/ PER EA
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VII.7 GUARDRAIL REMOVAL AND DEPOSAL INCLUDING POST	
0 - 24	/ PER LF
OVER 24	/ PER LF
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS
VII.8 EXISTING SIGN REMOVAL AND DISPOSAL INCLUDING POST	
0 - 5	/ PER EA
6 - 10	/ PER EA
OVER 10	/ PER EA
DELIVERY DAYS AFTER RECEIPT OF ORDER:	/ DAYS

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION VIII - FENCING

FENCING - Includes furnishing all labor, materials, equipment and such miscellaneous items as necessary for complete installation of chain link fence system; fencing to be installed according to manufacturer's specifications, unless otherwise specified. Spec FDOT 550 (2016).

VIII.1 CHAIN LINK FENCING TYPE A

	0 - 100 LF	/ PER LF
4' HEIGHT	101 - 500 LF	/ PER LF
	OVER 501 LF	/ PER LF
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	

VIII.2 CHAIN LINK FENCING TYPE B

	0 - 100 LF	/ PER LF
4' HEIGHT	101 - 500 LF	/ PER LF
	OVER 501 LF	/ PER LF
		0 - 100 LF
6' HEIGHT	101 - 500 LF	/ PER LF
	OVER 501 LF	/ PER LF
		0 - 100 LF
8' HEIGHT	101 - 500 LF	/ PER LF
	OVER 501 LF	/ PER LF
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	

VIII.3 FENCE REMOVAL AND DISPOSAL (WOOD AND CHAIN LINK)

	0 - 100 LF	/ PER LF
4' HEIGHT	101 - 500 LF	/ PER LF
	OVER 501 LF	/ PER LF
		0 - 100 LF
6' HEIGHT	101 - 500 LF	/ PER LF
	OVER 501 LF	/ PER LF
	DELIVERY DAYS AFTER RECEIPT OF ORDER:	

VIII.4 GATES

	4' WIDE	/ PER EACH
4' HEIGHT	8' WIDE	/ PER EACH
	16' WIDE	/ PER EACH

Bidder Name: _____

Authorized Signature: _____

BID FORM

ROAD BUILDING MATERIALS AND SERVICES

SECTION VIII - FENCING

FENCING - Includes furnishing all labor, materials, equipment and such miscellaneous items as necessary for complete installation of chain link fence system; fencing to be installed according to manufacturer's specifications, unless otherwise specified. Spec FDOT 550 (2016).

	4' WIDE		/ PER EACH
6' HEIGHT	8' WIDE		/ PER EACH
	16' WIDE		/ PER EACH
	4' WIDE		/ PER EACH
8' HEIGHT	8' WIDE		/ PER EACH
	16' WIDE		/ PER EACH
	DELIVERY DAYS AFTER RECEIPT OF ORDER:		/ DAYS

Bidder Name: _____

Authorized Signature: _____