

**MANATEE COUNTY GOVERNMENT
NOTICE OF INTENT TO AWARD
A SINGLE SOURCE CONTRACT**

SUBJECT/TITLE	Brasco bus shelters and components	DATE POSTED	MC Website _____
PROCUREMENT REPRESENTATIVE	George Earnest CPPB	DATE CONTRACT SHALL BE AWARDED	August 3, 2021
DEPARTMENT	Public Works Department, Transit Division	REQUISITION NO.	R077296
AUTHORIZED BY	Jacob Erickson, Procurement Official	SIGNATURE DATE	

NOTICE OF INTENT TO NEGOTIATE FOR AWARD

The Manatee County Procurement Division provides notice of its intent to award a single source contract with a value of approximately \$250,000.00 over the course of five years with Brasco International, Inc. for the provision of bus stop shelters and shelter components.

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.

Manatee County Code of Laws

BACKGROUND/DISCUSSION

Manatee County Procurement Division has completed a due diligence review and intends to procure bus stop shelters and shelter components from Brasco International, Inc. without conducting a competitive solicitation process for the following reason(s):

The Public Works Department has need to repair, replace and add bus shelters to the Transit system. Brasco International, Inc. was awarded a competitive solicitation, IFB 14-0895GE Bus Shelters, in 2014 for the newly established marketing of Manatee County. The Brasco OEM shelters and components have been established as the County standard. The County has investigated the processes necessary for this project and find that Brasco International, Inc., is the only OEM source for the County's standard bus shelters. The Public Works Department and Procurement have determined that this equipment sourced from Brasco International, Inc. is in the County's best interest.

Any company that believes it can provide this good/service, must submit detailed information about its good/service to the Manatee County Procurement Division at purchasing@mymanatee.org no later than August 3, 2021 for evaluation and consideration.