



1112 Manatee Avenue West
Bradenton, FL 34205
purchasing@mymanatee.org

Solicitation Addendum

Addendum No.: 2
Solicitation No.: 21-TA003637DJ
Project No.: 6097270
Solicitation Title: Cortez Gardens Subdivision Water Main Replacement
Addendum Date: March 15, 2021
Procurement Contact: Dave Janney
Senior Procurement Agent

IFBC 21-TA003637DJ is amended as set forth herein. Responses to questions posed by prospective bidders are provided below. This addendum is hereby incorporated in and made a part of IFBC 21-TA003637DJ.

QUESTIONS AND RESPONSES:

- Q1. Plan sheets 07 & 08 calls for mill and overlay on 59th st. west. There is no pay item or quantities for pavement markings place back.**
- R1. The restoration of pavement markings is covered in the miscellaneous work & clean up pay item of the bid form.
- Q2. Will temporary paint be required and then Thermoplastic striping to follow?**
- R2. Yes, temporary paint will be required during construction. Thermoplastic striping is to be installed prior to project acceptance.
- Q3. Will the contractor be able to perform the milling and paving during day time hours?**
- R3. Yes, the contractor will be able to perform the milling and paving during daytime hours. No work shall be done between 7:00 p.m. and 7:00 a.m. nor on weekends or legal holidays without written permission of the County. However, emergency work may be done without prior permission. Night work may be established by the Contractor as regular procedure with the written permission of the County. Such permission, however, may be revoked at any time by the County if the

Contractor fails to maintain adequate equipment and supervision for the proper execution and control of the work at night.

NOTE:

Items that are ~~struck through~~ are deleted. Items that are underlined have been added or changed. All other terms and conditions remain as stated in the IFBC.

INSTRUCTIONS:

Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

END OF ADDENDUM

AUTHORIZED FOR RELEASE