



1112 Manatee Avenue West
Bradenton, FL 34205
purchasing@mymanatee.org

Solicitation Addendum

Addendum No.: 1
Solicitation No.: 22-TA004007RP
Solicitation Title: Construction Management at Risk Continuing Services
Addendum Date: March 11, 2022
Procurement Contact: Rodrigo Pasion

RFQ No. 22-TA004007RP is amended as set forth herein. Responses to questions posed by prospective bidders are provided below. This Addendum is hereby incorporated in and made a part of RFQ No. 22-TA004007RP.

The deadline to submit all inquiries concerning interpretation, clarification or additional information pertaining to this RFQ is March 18, 2022.

DELETE:

Exhibit 2, PROPOSAL RESPONSE; TAB 7 – APPROACH; POINT 3

The following item is hereby deleted from Exhibit B, Proposal Response; TAB 7 – Approach:

3. ~~Details of implementation plan and schedule. Provide an implementation schedule for each component of services (e.g., design, demolition, construction).~~

QUESTIONS AND RESPONSES:

Q1. We are wanting to know if this contract will include water and wastewater treatment plant projects.

R1. No.

Q2. Could you clarify what type of implementation plan/schedule you are looking for to answer Tab 7, question 3? As these will be continuing services projects, and all of them different, we were confused as to what you were looking for.

R2. Refer to “DELETE” section above.

NOTE:

Deleted items will be ~~struck through~~, added or modified items will be underlined. All other terms and conditions remain as stated in the RFQ.

INSTRUCTIONS:

Receipt of this Addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

END OF ADDENDUM

AUTHORIZED FOR RELEASE