

MANATEE COUNTY GOVERNMENT

SOURCE SELECTION

SUBJECT	Authorization to award IFB#09-2716-OV – Whitfield Estates Phase 5 – Water Line Improvement Project, Bradenton, FL	DATE POSTED	September 10, 2009 Date Posted on mymanatee.org <u>9/14/09</u> By: <u>C. Richards</u>
PURCHASING REPRESENTATIVE	Olga Valcich, Ext. 7527	DATE CONTRACT SHALL BE AWARDED	September 16, 2009
DEPARTMENT	Financial Management Dept./Purchasing Div.	CONSEQUENCES IF DEFERRED	N/A
SOURCE RECOMMENDATION	Cimarron Construction, Inc., Dade City, FL	AUTHORIZED BY DATE	R.C. "Rob" Cutbert, CPM, CPPO, September 10, 2009

ACTION DESIRED

Authorization to award IFB#09-2716-OV, Whitfield Estates, Phase 5 – Water Line Improvement Project to the most responsive, responsible bidder meeting all aspects of the terms and conditions, and specifications to Cimarron Construction, Inc., Dade City, FL for a total base bid of \$419,562,000.00 (Option "B" – 240 calendar days); and a subsequent execution of contract, and acceptance of insurance.

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.)

Manatee County Code of Laws, Chapter 2-26 Manatee County Purchasing Ordinance, Section 2-26-40 and the Standards and Procedures approved by the County Administrator.

BACKGROUND/DISCUSSION

- The work included in this contract consists of the construction of approximately 7,020 LF of 6" HDPE waterline by directional drilling, and 620 LF of 2" HDPE waterline by directional drilling with associated valves, hydrants, services, fittings, pavement repair, and ARV's. Also included is erosion control, and traffic control (MOT) in accordance with County and FDOT standards, as applicable.
- Background / discussion continued on page 2.
- Funding Source: Utility Rates

ATTACHMENTS: (List in order as attached)

INSTRUCTIONS TO BOARD RECORDS:

- Department Memorandum dated September 4, 2009
- Bid Tabulation

N/A

COST \$419,562.00

SOURCE (ACCT# & NAME)

4126021978/534000/6021978/0004

COMMENTS

N/A

AMT./FREQ. OF RECURRING COSTS (ATTACH FISCAL IMPACT STATEMENT)

N/A

- The work included in this contract consists of the construction of approximately 7,020 LF of 6" HDPE waterline by directional drilling, and 620 LF of 2" HDPE waterline by directional drilling with associated valves, hydrants, services, fittings, pavement repair, and ARV's. Also included is erosion control, and traffic control (MOT) in accordance with County and FDOT standards, as applicable.

The Contractor shall furnish all shop drawings, working drawings, labor, materials equipment, tools, services and incidentals necessary to complete all work required by these Specifications and as shown on the Contract Drawings.

The Contractor shall perform the work complete, in place and ready for continuous service and shall include any repairs, replacements, and/or restoration required as a result of damages caused prior to the acceptance by the County.

- 07/22/2009 through 08/26/2009 appropriate bid procedures were followed. Notice of Bid availability was broadcast to seventeen hundred twenty-seven (1727) Suppliers via Onvia DemandStar, My Manatee.Org. and the Manatee Chamber of Commerce. Six supplemental suppliers were added to the plan holders list. Sixty-nine (69) plan holders downloaded copies of this bid. A total of eleven (11) actual bids were received. Three bids (3) from Manatee County, one (1) from Sarasota County, one (1) from Pasco County, two (2) from Hillsborough County, two (2) from Lee County and two (2) from outside the State of Florida. Below are the bids received in ascending dollar value:

	<u>Bid "A"</u> <u>(330 Calendar Days)</u>	<u>Bid "B"</u> <u>(240 Calendar Days)</u>
1. Cimarron Construction, Inc., Dade City, FL	\$419,562.00	\$419,562.00
2. Harris-McBurney Company Tampa, FL	\$444,980.00	\$444,980.00
3. Dave Foote Environment Construction, Ft. Myers, FL	\$477,785.00	\$477,785.00
4A. Infratech Corp. Kennesaw, GA	\$521,354.05	
	(Corrected Total: \$521,331.34)	
4B. Carl Hankins, FL Tampa, FL		\$540,630.70
5A. Carl Hankins Tampa, FL	\$530,634.50	
5B. Infratech Corp. Kennesaw, GA		\$561,970.74
		(Corrected Total: \$561,948.03)

	<u>Bid "A"</u> <u>(330 Calendar Days)</u>	<u>Bid "B"</u> <u>(240 Calendar Days)</u>
6. Midsouth Utility Group, Inc. Lebanon, TN	\$555,843.00	\$571,755.00
7. Kuxhausen Const., Inc. Sarasota, FL	\$595,614.50	\$595,614.50
8. Westra Construction Corp. Palmetto, FL	\$597,595.15	\$597,595.15
9. Stately Contractors, Inc. Bradenton, FL	\$663,885.75	\$663,885.75
10. Strickler Bros., Inc. Ft. Myers, FL	\$769,845.00	No Bid
11. Woodruff & Sons Bradenton, FL	\$776,972.99	\$776,972.99

- September 4, 2009, memorandum from Project Management recommending Cimarron Construction, Inc., Dade City, FL as the lowest responsive, responsible bidder in the amount of \$419,562.00, Base Bid "B" for a contract completion time of 240 calendar days. Although Cimarron Construction has not previously performed as a Contractor for Manatee County, Cimarron Construction did perform as a Subcontractor for both the Trailer Estates IV and Trailer Estates V projects.
- Funding Source for this project: Utility Rates.

MEMORANDUM



PUBLIC WORKS DEPARTMENT

Project Management
1022 26th Avenue E.
Bradenton, FL 34208

MANATEE COUNTY
FLORIDA

Phone: 941-708-7450
Fax: 941-708-7549
www.mymanatee.org

To: R.C. "Rob" Cuthbert, C.P.M., C.P.P.O., Purchasing Manager
From: Timothy A. Hochuli, P.E., Deputy Director *TAH 9/8/09*
Date: September 4, 2009
Subject: Whitfield Estates Waterline Improvements Phase V
Cimarron Construction, Inc.
Recommendation for Award - IFB 09-2716-OV

The bids for the above referenced project have been reviewed by staff. The bid tabulation form is attached for your review. It is recommended that the contract Bid "B" with a contract time of 240 days be awarded to the lowest responsive, responsible bidder, Cimarron Construction, Inc. in the amount of \$419,562.00 and in accordance with the terms and conditions of the bid package. The funding source for this contract is Utility Rates.

The amount currently encumbered is less than the proposed contract amount, and a budget amendment will be prepared to fully fund the project prior to the contract award.

Please contact Steve Serbaty if you have any questions regarding the attached documents.

Thank you for your continued assistance.

Cc: Daniel T. Gray, Director, Utilities Department
Ron Schulhofer, Director, Public Works
Bruce Simington, Project Management Division Manager
Steve Serbaty, PMP., Project Manager
Stacey Stinton, Administrative Assistant, w/enc.
Marlene Marlatt, Sr. Administrative Specialist
Project File: 6021978/9.1

MEMORANDUM



PUBLIC WORKS
Engineering Division
1022 26th Avenue East
Bradenton, FL 34208

MANATEE COUNTY FLORIDA

Phone: 941.708.7450
Fax: 941.708.7475
www.mymanatee.org

To: Steve Serbaty, Project Manager
From: Jim Stockwell, PE, Senior Project Engineer
Date: September 1, 2009
Subject: Engineering Recommendation of Award for IFB # 09-2716-OV
Whitfield Estates Phase 5 Waterline Improvements
Project No. 404-6021978

I recommend award of this project to Cimarron Construction Inc. for \$419,562.00, as the lowest responsive bid for both Bid A and Bid B. References were favorable. Their contractor's license is current and active per myflorida.com and there were no complaints filed at the BBB.

Thank You

A handwritten signature in cursive script that reads "J. Stockwell".

cc: (without attachments unless otherwise noted)
Bruce Simington, Manager, Project Management Division
Wayne R. Troxler, P.E., Project Engineer Supervisor
Olga Valcich, Construction Buyer, Financial Management Dept.

S:\PWD_Engineering_Share\Utility Engineering Design\Projects\~WATER LINE Projects\Whitfield Ph-5\docs\Serbaty06MEM Bid Recomm.doc

**Bidder Evaluation Notes for Whitfield Phase 5 Waterlines Project 404.6021978
by Jim Stockwell August 31/09**

FLORIDA CONTRACTOR LICENSE:

Cimarron Construction Inc. Contractor's License is current and active according to myflorida.com.

REFERENCE CHECKS:

Sherman Applegate, City of NewPort Richey, (727) 841-4536

Telephone Interview, 9/1/09

Favorable Recommendation, lots of HDD, on time, not excessive change orders.

Frank Westberry, Pinellas County, (727) 422 8141

Telephone Interview, 9/1/09

Favorable Recommendation, 100,000 LF of 2"-6" HDPE

Wendell Whiddon; Manatee County, (941) 708 7409

Personal Statement, 8/28/09

Favorable Recommendation, Trailer Estates IV and V.

SURETY CHECK:

C & D Bonding of 3491 Pall Mall Drive, Ste 204, Jacksonville, FL 32257 (904) 292-0803 is indicated on Question 16 of the questionnaire for Surety's agent. The Surety is American Contractor's Indemnity of Los Angeles, CA and has an active license at the FL Office of Insurance Regulation. Attached is a letter of intent from C&D Bonding stating that the required Performance and Payment Bonds will be issued to Manatee County Government when needed, and Cimarron Construction is a client in good standing of theirs.

BBB

Telephone check 9/1/09 @ 1-800 525-1447, followed up by a web check of the BBB site: www.bbbwestflorida.org

No complaints on file in the West Florida branch of the Better Business Bureau.

Note: Based on the above, I recommend award to the low bidder, Cimarron Construction Inc. for \$419,562.00.

C & D INSURANCE & BONDS, INC.

September 1, 2009

Jim Stockwell
Manatee County Engineer
VIA FACSIMILE 941-708-7475

RE: Cimarron Construction, Inc.
Project Amount \$419,562.00


Dear Mr. Stockwell:


It has been the pleasure of this agency to provide the payment and performance bonds for Cimarron Construction, Inc for the past 2 ½ years. We have found this firm to be properly financed, well equipped and capably managed.

In regards to the above referenced project we stand ready to issue 100% performance and payment bonds for this project, with American Contractors Indemnity Company who previously approved the bid for this project.

If you have any other questions or concerns that I might be able to address, please do not hesitate to contact my office. I can without hesitation recommend this firm to Manatee County for this project and others that they might undertake to bid.

Sincerely,


Carol A. Hopson
Attorney-in-Fact



Company Directory: Search Results

This information is current as of 8/31/2009

AMERICAN CONTRACTORS INDEMNITY COMPANY

FEIN	95-4290651
Florida Company Code	03456
NAIC Company Code	10216
Company Type	PROPERTY AND CASUALTY INSURER
Home State	CA
Web Site	HTTP://WWW.HCCSURETY.COM
Authorization Type	CERTIFICATE OF AUTHORITY
Authorization Status	ACTIVE
First Licensed in Florida Date	12/01/1998

Addresses

Type	Address	Phone
ADMINISTRATIVE	9841 AIRPORT BLVD FL 9, LOS ANGELES, CA 90045-5409 UNITED STATES	(310) 649-0990
HOME	9841 AIRPORT BOULEVARD, 9TH FLOOR, LOS ANGELES, CA 90045 UNITED STATES	
MAILING	9841 AIRPORT BLVD FL 9, LOS ANGELES, CA 90045-5409 UNITED STATES	(713) 996-1227
POLICY HOLDER RELATIONS	LOS ANGELES, CA 90045 UNITED STATES	(310) 242-6266
LOCATION OF RECORDS	9841 AIRPORT BOULEVARD, 9TH FLOOR, LOS ANGELES, CA 90045 UNITED STATES	(310) 649-0990

Authorized Lines of Business

9:44:35 AM 9/1/2009

Data Contained In Search Results Is Current As Of 09/01/2009 09:36 AM.

Search Results

Please see our [glossary of terms](#) for an explanation of the license status shown in these search results.

For additional information, including any complaints or discipline, click on the name.

License Type	Name	Name Type	License Number/ Rank	Status/Expires
Certified Underground Utility and Excavation Contractor	CIMARRON CONSTRUCTION INC	DBA	CUC1223985 Cert Under	Current, Active 08/31/2010

License Location Address*: 916 MISSOURI AVENUE PALM HARBOR, FL 34683

Main Address*: PO BOX 10869 BROOKSVILLE, FL 34603

Certified Underground Utility and Excavation Contractor	SELESKE, KATHY LYNN	Primary	CUC1223985 Cert Under	Current, Active 08/31/2010
---	-------------------------------------	---------	--------------------------	-------------------------------

License Location Address*: 916 MISSOURI AVENUE PALM HARBOR, FL 34683

Main Address*: PO BOX 10869 BROOKSVILLE, FL 34603

[Back](#)
[New Search](#)

*** denotes**

Main Address - This address is the Primary Address on file.

Mailing Address - This is the address where the mail associated with a particular license will be sent (if different from the Main or License Location addresses).

License Location Address - This is the address where the place of business is physically located.

| [Terms of Use](#) | | [Privacy Statement](#) |

PROJECT NAME:
PROJECT NUMBER:
PROJECT DESCRIPTION:

Water Main Installation-Whitfield Estates - Phase 5
409.6021978
Replace existing water lines along rear easements

BID TABULATION
IFB 09-2716-OV-WHITEFIELD PHASE 5
Bid "A" = 330 DAYS

PREPARED BY (ENGINEER):
REVIEWED BY (PROJECT MANAGER):
APPROVED BY (PURCHASER):

9/16/18 (Signatures) (Date) 9/18/18

ITEM NO.	DESCRIPTION (BID A) 330 DAYS	UNITS	QTY.	Carl Hankins, Inc		Cimaron Construction, Inc		Dane Footc Environmental Construction, Inc		Harris-McIntyre Company		InfaTech Corporation		Kuhnsen Construction, Inc.	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	6" HDPE Water Line, Directional Bore	LF	7028	25.00	175,600.00	19.50	137,007.00	24.00	168,624.00	18.00	126,468.00	23.05	161,919.50	27.00	189,702.00
2	6" HDPE Water Line Directional Bore	LF	620	9.00	5,580.00	9.00	5,580.00	11.00	6,820.00	8.70	5,394.60	9.85	6,107.00	22.00	13,640.00
3	6" PVC (Direct Bury)	LF	25	34.15	853.75	50.00	1,250.00	36.00	900.00	30.00	750.00	32.54	813.50	60.00	1,500.00
4	6" PVC (Direct Bury)	LF	10	175.00	1,750.00	300.00	52,500.00	33.00	330.00	14.00	140.00	14.24	142.40	60.00	6,000.00
5	4" Gate Valve	EA	3,300	1.65	5,445.00	3.00	9,900.00	5.00	16,500.00	1.60	5,280.00	4.98	15,936.00	1.45	4,640.00
6	4" Gate Valve	EA	1	760.00	760.00	700.00	700.00	676.50	676.50	950.00	950.00	697.13	697.13	800.00	800.00
7	6" Gate Valve	EA	12	883.00	10,596.00	2,900.00	10,800.00	781.00	9,372.00	956.00	11,472.00	878.79	10,545.48	2,500.00	30,000.00
8	6" x 6" Teeing Sleeve and Valve	EA	1	2,460.00	2,460.00	2,500.00	2,500.00	2,418.00	2,418.00	2,725.00	2,725.00	2,105.63	2,105.63	4,000.00	12,000.00
9	12" x 6" Teeing Sleeve and Valve	EA	1	2,460.00	2,460.00	2,500.00	2,500.00	2,211.00	2,211.00	2,271.00	2,271.00	2,188.44	2,188.44	4,250.00	4,250.00
10	12" x 6" Teeing Sleeve and Valve	EA	1	5,550.00	5,550.00	4,000.00	4,000.00	2,872.00	2,872.00	2,973.00	2,973.00	4,311.09	4,311.09	4,250.00	4,250.00
11	Fire Hydrant Assembly	EA	5	5,550.00	27,750.00	2,000.00	10,000.00	5,550.00	27,750.00	19,625.00	98,125.00	3,552.28	17,761.40	5,500.00	27,500.00
12	Pipe Adaptor	EA	103	151.50	15,604.50	150.00	15,450.00	147.25	15,176.25	147.25	15,176.25	168.27	17,331.81	75.00	7,725.00
13	Connect to Rear W/L	EA	18	2,600.00	46,800.00	2,000.00	36,000.00	1,213.00	21,834.00	1,473.00	26,514.00	1,139.56	20,512.08	2,500.00	62,500.00
14	Water Service Long Single	EA	29	5,375.00	1,558,750.00	750.00	4,031.25	834.00	2,418.60	1,273.00	1,601.55	1,472.56	4,220.47	12,440.70	
15	Water Service Short Single	EA	31	480.00	14,880.00	300.00	14,400.00	654.00	19,374.00	1,273.00	3,946.30	1,273.00	3,946.30	2,100.00	6,300.00
16	Water Service Short Double	EA	9	1,140.00	10,260.00	900.00	8,100.00	1,870.00	16,830.00	1,870.00	16,830.00	2,271.00	20,439.00	1,500.00	4,500.00
17	Water Service Long Double	EA	5	1,605.00	8,025.00	1,500.00	7,500.00	2,044.00	10,220.00	2,230.00	11,165.00	1,717.81	8,589.05	2,500.00	6,250.00
18	Backflow Preventer	EA	3	8.50	25.50	10.00	30.00	16.00	48.00	22.30	66.90	17.70	53.10	75.00	2,250.00
19	Great Hill Abandoned Pipe	CP	280	4.25	1,190.00	40.00	1,120.00	24.00	6,720.00	2,280.00	638.40	626.40	1,170.00	3,258.00	
20	Backflow Preventer	EA	95	45.00	4,275.00	45.00	4,275.00	31.00	2,955.00	50.00	4,750.00	40.40	3,838.00	75.00	7,125.00
21	Pavement Restoration (Base & Reveal)	SY	106	65.00	6,890.00	15.00	1,575.00	31.00	3,286.00	64.00	6,784.00	56.75	6,015.50	20.00	2,100.00
22	Pavement Restoration (Base & Reveal)	SY	465	29.50	13,717.50	70.00	32,900.00	43.00	19,965.00	27.00	12,555.00	50.40	23,436.00	15.00	6,975.00
23	Concrete Driveway Repair	SY	37	65.00	2,407.50	50.00	1,850.00	33.00	1,215.00	50.00	1,750.00	31.05	1,148.55	20.00	400.00
24	Curb & Gutter Replacement	LF	70	30.00	2,100.00	20.00	1,400.00	15.00	1,050.00	50.00	3,500.00	1.05	21.75	3.90	4,351.50
25	Solving	SY	1,245	2.50	3,112.50	3.00	3,735.00	1.50	1,867.50	1.00	1,245.00	2.34	2,913.30	3.90	4,351.50
26	4" Gate Valve	EA	2	5,160.00	10,320.00	1,000.00	5,000.00	10,690.00	21,380.00	1,000.00	3,000.00	3,000.00	3,000.00	5,000.00	5,000.00
27	4" Gate Valve	EA	1	780.00	780.00	950.00	950.00	1,000.00	1,000.00	1,000.00	1,000.00	914.56	914.56	1,500.00	1,500.00
28	7" Gate Valve	EA	1	2,550.00	2,550.00	2,000.00	2,000.00	976.00	976.00	1,000.00	1,000.00	2,500.00	2,500.00	5,000.00	5,000.00
29	7" Gate Valve	EA	1	25,500.00	25,500.00	15,000.00	15,000.00	9,499.00	9,499.00	9,999.00	9,999.00	7,500.00	7,500.00	50,000.00	50,000.00
30	7" Gate Valve	EA	1	25,500.00	25,500.00	15,000.00	15,000.00	9,499.00	9,499.00	9,999.00	9,999.00	7,500.00	7,500.00	50,000.00	50,000.00
31	7" Gate Valve	EA	1	25,500.00	25,500.00	15,000.00	15,000.00	9,499.00	9,499.00	9,999.00	9,999.00	7,500.00	7,500.00	50,000.00	50,000.00
32	Modification (Maximum 10% of Total Bid)	LS	1	22,100.00	22,100.00	2,500.00	2,500.00	16,531.00	16,531.00	13,400.00	13,400.00	1,500.00	1,500.00	5,000.00	5,000.00
33	Modification (Maximum 10% of Total Bid)	LS	1	22,100.00	22,100.00	2,500.00	2,500.00	16,531.00	16,531.00	13,400.00	13,400.00	1,500.00	1,500.00	5,000.00	5,000.00
34	Modification (Maximum 10% of Total Bid)	LS	1	62,100.00	62,100.00	62,100.00	62,100.00	62,100.00	62,100.00	62,100.00	62,100.00	62,100.00	62,100.00	62,100.00	62,100.00

NOTES:
1) The following omissions and errors were identified on the bid form:
- Between Cooperation had Math Error in Extended Price and Total Price.
- Discrepancy in Total Price is shown.

Lowest Bid: 419,562.00
Contractor: Cimaron Construction, Inc.

521,341.11
521,550.05
22.71

PROJECT NAME:
PROJECT NUMBER:
PROJECT DESCRIPTION:

Water Main Installation
404 6021978
Replace existing water line

BID TABULATION
IFB 09-2716-OV WHITEFIELD PHASE 5
Bid "A" = 330 DAYS

PREPARED BY (ENGINEER):
REVIEWED BY (PROJECT MANAGER):
APPROVED BY (PURCHASER):

9/1/09
9/1/09
9/1/09

ITEM NO.	DESCRIPTION (BID A) 130 DAYS	UNITS	QTY.	MidSouth Utility Group, Inc.		Stryker Bros, Inc.		Steady Contractors, Inc.		Waters Construction Corp.		Woodruff & Sons, Inc.	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	6" HDPE Water Line Directional Bore	LF	7,025	20.00	140,500.00	36.00	252,906.00	26.00	182,656.00	26.35	185,135.10	26.22	184,271.72
2	2" HDPE Water Line Directional Bore	LF	620	15.00	9,300.00	18.00	11,160.00	19.00	11,780.00	20.00	12,400.00	20.32	12,598.40
3	6" DIP (Direct Bury)	LF	25	43.00	1,075.00	54.00	1,350.00	66.00	1,650.00	45.50	1,137.50	61.36	1,534.00
4	6" PVC (Direct Bury)	LF	10	21.00	210.00	38.00	380.00	60.00	600.00	26.60	266.00	49.56	495.60
5	Ductile Iron Fittings	EA	3,380	2.50	8,450.00	4.00	13,520.00	5.50	17,600.00	2.20	7,400.00	3.73	11,596.00
6	4" Gate Valve	EA	12	98.00	1,176.00	180.00	2,160.00	1,100.00	13,200.00	1,170.00	13,840.00	783.34	783.34
7	6" Gate Valve	EA	12	98.00	1,176.00	180.00	2,160.00	1,100.00	13,200.00	1,170.00	13,840.00	783.34	783.34
8	8" x 6" Tapping Sleeve and Valve	EA	3	2,500.00	7,500.00	4,000.00	12,000.00	2,800.00	8,400.00	3,127.00	9,381.00	4,381.98	13,145.94
9	10" x 6" Tapping Sleeve and Valve	EA	1	2,500.00	2,500.00	4,800.00	4,800.00	2,800.00	2,800.00	3,127.00	3,127.00	4,381.98	4,381.98
10	12" x 6" Tapping Sleeve and Valve	EA	1	2,500.00	2,500.00	4,800.00	4,800.00	2,800.00	2,800.00	3,127.00	3,127.00	4,381.98	4,381.98
11	Fire Hydrant Assembly	EA	5	4,200.00	21,000.00	4,900.00	24,500.00	300.00	1,500.00	4,053.00	20,265.00	4,664.57	23,289.57
12	Pipe Joint Restraints	EA	40	145.00	5,800.00	150.00	6,000.00	300.00	12,000.00	199.00	7,960.00	249.42	9,976.80
13	Connect to Fict W/L	EA	18	5,000.00	90,000.00	3,750.00	67,500.00	4,200.00	75,600.00	2,877.00	51,786.00	4,630.75	83,145.75
14	Water Service Long Single	EA	79	970.00	76,630.00	1,280.00	101,120.00	1,900.00	150,200.00	1,340.00	105,860.00	2,058.12	162,588.80
15	Water Service Short Single	EA	31	900.00	27,900.00	770.00	23,870.00	850.00	26,550.00	639.00	19,809.00	808.02	25,048.62
16	Water Service Short Double	EA	9	1,200.00	10,800.00	1,110.00	9,990.00	1,400.00	12,600.00	1,651.00	14,859.00	1,269.43	11,424.87
17	Water Service Long Double	EA	3	2,000.00	6,000.00	1,690.00	5,070.00	1,800.00	5,400.00	2,424.00	7,272.00	1,147.22	3,441.66
18	Backflow Preventer	EA	3	1,000.00	3,000.00	680.00	2,040.00	1,500.00	4,500.00	305.00	915.00	1,147.22	3,441.66
19	Ground Hit Abandoned Pipe	SY	200	10.00	2,000.00	105.00	21,000.00	18.00	3,600.00	13.15	2,630.00	82.89	16,578.00
20	Subsoil Restoration (Base & Reuse)	SY	95	54.00	5,130.00	54.00	5,130.00	85.00	8,075.00	105.75	10,046.25	96.79	9,195.05
21	Payment Restoration (Mill & Reuse)	SY	105	40.00	4,200.00	54.00	5,724.00	85.00	9,010.00	78.50	8,211.00	69.62	7,316.12
22	Subsoil Restoration (Mill & Reuse)	SY	465	85.00	39,525.00	65.00	30,225.00	28.00	13,020.00	26.20	12,181.00	30.49	14,177.85
23	Subsoil Restoration (Mill & Reuse)	SY	37	54.00	1,998.00	70.00	2,580.00	44.00	1,608.00	61.00	2,257.00	54.52	2,017.24
24	Subsoil Restoration (Mill & Reuse)	SY	70	30.00	2,100.00	54.00	3,780.00	83.00	5,810.00	25.19	1,763.30	25.19	1,763.30
25	Subsoil Restoration (Mill & Reuse)	SY	1,245	3.00	3,735.00	2.00	2,490.00	2.75	3,423.75	2.60	3,237.00	2.36	2,938.20
26	Subsoil Restoration (Mill & Reuse)	SY	1	5,000.00	5,000.00	5,000.00	5,000.00	8,500.00	8,500.00	6,465.00	6,465.00	3,520.05	3,520.05
27	Traffic Control	EA	2	80.00	160.00	1,200.00	2,400.00	1,800.00	3,600.00	278.00	556.00	590.74	1,181.48
28	2" Gate Valve	EA	1	1,000.00	1,000.00	1,250.00	1,250.00	1,800.00	1,800.00	697.00	697.00	520.04	520.04
29	2" Gate Valve	EA	1	1,000.00	1,000.00	1,250.00	1,250.00	1,800.00	1,800.00	697.00	697.00	520.04	520.04
30	2" Gate Valve	EA	1	1,000.00	1,000.00	1,250.00	1,250.00	1,800.00	1,800.00	697.00	697.00	520.04	520.04
31	2" Gate Valve	EA	1	1,000.00	1,000.00	1,250.00	1,250.00	1,800.00	1,800.00	697.00	697.00	520.04	520.04
32	Mechanization (Minimum 10% of Total Bid)	LS	1	42,000.00	42,000.00	70,000.00	70,000.00	49,500.00	49,500.00	8,200.00	8,200.00	1,498.04	1,498.04
33	Mechanization Work & Cleanup	LS	1	2,000.00	2,000.00	17,000.00	17,000.00	6,000.00	6,000.00	54,162.00	54,162.00	70,053.78	70,053.78
34	Distribution	LS	1	62,100.00	62,100.00	62,100.00	62,100.00	62,100.00	62,100.00	62,100.00	62,100.00	62,100.00	62,100.00
				555,843.00	770,845.00	770,845.00	664,985.75	597,595.15	776,972.99				

NOTES:
1) The following omissions and errors were identified on the bid form:
Misread Compen and Mistaken Prices in Extended Price and Total Price.
Discrepancy in Total Price is shown.

PROJECT NAME: Water Main Installation-Whitfield Estates - Phase 5
 PROJECT NUMBER: 402-0001978
 PROJECT DESCRIPTION: Replace existing water lines along rear easements

IRB # 09-2716-OV WHITFIELD PHASE 5
 Bid "B" = 240 DAYS

PREPARED BY (ENGINEER):
 REVIEWED BY (PROJECT MANAGER):
 APPROVED BY (PURCHASER):

[Handwritten Signature]
 9/12/2009

ITEM NO.	DESCRIPTION (BID BY 240 DAYS)	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)	Carl Henken, Inc.	Camaron Construction, Inc.	Dave Foot Environmental Construction, Inc.	Harris-McIntyre Company	Infratech Corporation	Kohansen Construction, Inc.
1	6" HDPE Water Line Directional Bore	LF	7,026	23.50	170,103.00	10.50	153,000.00	24.00	168,624.00	18.00	126,468.00
2	2" HDPE Water Line Directional Bore	LF	620	91.8	56,916.00	9.00	5,580.00	11.00	6,820.00	8.70	5,391.60
3	6" DPE (Direct Bury)	LF	25	341.5	8,537.50	30.00	750.00	35.00	875.00	11.00	275.00
4	6" PVC C900 Direct Bury	LF	10	175.00	1,750.00	30.00	300.00	5.00	50.00	14.54	145.40
5	Ductile Iron Fittings	LB	3,300	1.65	5,445.00	3.00	9,900.00	5.00	16,500.00	15.74	52,173.00
6	4" Gate Valve	EA	1	760.00	760.00	700.00	700.00	676.50	936.00	5,471.00	5,471.00
7	6" Gate Valve	EA	12	883.00	10,596.00	900.00	10,800.00	763.00	9,156.00	7,782.57	93,390.84
8	8"x 6" Tapping Sleeve and Valve	EA	3	2,400.00	7,200.00	2,300.00	2,300.00	2,418.00	3,854.00	11,108.88	23,000.00
9	10"x 6" Tapping Sleeve and Valve	EA	1	2,400.00	2,400.00	3,000.00	2,900.00	2,271.00	3,071.00	2,210.00	4,300.00
10	12"x 6" Tapping Sleeve and Valve	EA	1	2,600.00	2,600.00	2,000.00	2,000.00	2,872.00	4,311.00	4,311.00	4,300.00
11	Flare Reducer Assembly	EA	5	5,200.00	26,000.00	4,000.00	20,000.00	3,925.00	4,000.00	4,000.00	4,000.00
12	Flare Adapter	EA	40	368.00	14,720.00	250.00	10,000.00	334.00	13,560.00	1,090.00	43,400.00
13	Pipe Joint Restraints	EA	103	153.50	15,810.50	100.00	10,300.00	143.00	14,729.00	775.00	79,750.00
14	Connect to Exit W/L	EA	18	2,600.00	46,800.00	2,000.00	36,000.00	443.00	21,834.00	1,090.00	19,400.00
15	Water Services Long Shingle	EA	29	875.00	25,375.00	750.00	21,750.00	853.00	24,317.00	87.00	2,520.00
16	Water Services Short Shingle	EA	31	480.00	14,880.00	900.00	15,300.00	654.00	20,214.00	690.00	18,600.00
17	Water Services Tee Long Double	EA	9	1,140.00	10,260.00	900.00	8,100.00	1,417.00	12,755.00	1,590.00	13,500.00
18	Water Services Tee Long Double	EA	3	625.00	1,875.00	1,500.00	1,800.00	1,870.00	9,350.00	1,830.00	9,250.00
19	Basin/Fit Access	EA	200	8.67	1,734.00	10.00	2,000.00	16.00	612.00	207.00	2,771.00
20	Sidewalk Restoration	SY	25	65.90	1,647.50	40.00	3,800.00	24.00	2,300.00	50.00	4,460.00
21	Pavement Restoration (Base & Reinforce)	SY	106	65.90	7,000.00	15.00	1,500.00	34.00	3,560.00	64.00	6,790.00
22	Pavement Restoration (Mill & Reinforce)	SY	46	39.25	1,805.50	20.00	9,300.00	33.00	15,345.00	27.00	12,555.00
23	Concrete Driveway Repair	LF	70	30.00	2,100.00	20.00	1,800.00	43.00	1,591.00	50.00	3,500.00
24	Curb & Gutter Replacement	LF	70	30.00	2,100.00	20.00	1,800.00	43.00	1,591.00	50.00	3,500.00
25	Studding	EA	1,245	2.55	3,174.75	2.00	2,490.00	1.50	1,867.50	1.80	2,241.00
26	4" Air Relief Valve	EA	2	1,250.00	2,500.00	1,500.00	3,000.00	1,560.00	2,692.00	1,800.00	3,680.00
27	2" Gate Valve	EA	1	780.00	780.00	950.00	950.00	411.00	1,110.00	900.00	900.00
28	2" Gate Valve	EA	1	553.50	553.50	500.00	500.00	916.00	949.00	1,000.00	1,000.00
29	2" Gate Valve	EA	1	2,650.00	2,650.00	1,000.00	1,000.00	916.00	949.00	1,000.00	1,000.00
30	2" Gate Valve	EA	1	31,010.00	31,010.00	15,000.00	15,000.00	15,551.00	16,551.00	21,659.00	21,659.00
31	Miscellaneous Work & Cleanup	LS	1	22,100.00	22,100.00	2,500.00	2,500.00	16,551.00	16,551.00	16,551.00	16,551.00
32	Miscellaneous Work & Cleanup	LS	1	62,100.00	62,100.00	62,100.00	62,100.00	62,100.00	62,100.00	62,100.00	62,100.00
33	Discretionary	LS	1	500,000.00	500,000.00	419,562.00	419,562.00	477,985.00	444,980.00	561,918.00	561,918.00
34	Discretionary	LS	1	500,000.00	500,000.00	419,562.00	419,562.00	477,985.00	444,980.00	561,918.00	561,918.00
TOTAL PRICE (Sum of unit prices x quantities)					500,000.00	419,562.00	477,985.00	444,980.00	561,918.00	561,918.00	505,614.50

NOTES:
 1) The following corrected bid errors were identified on the bid form:
 - Infratech Corporation bid errors in Extended Price and Total Price
 - Discrepancy in Total Price is shown.

Contractor: Camaron Construction, Inc.
 Project: 419,562.00
 Contract: Camaron Construction, Inc.

Page 1 of 2

PROJECT NAME:
PROJECT NUMBER:
PROJECT DESCRIPTION:

West Main Installation
414 6021978
Replace existing water line

BID TABULATION
IRB # 09-2716-OV WHITFIELD PHASE 5
Bid #18 = 240 DAYS

PREPARED BY (ENGINEER):
REVIEWED BY (PROJECT MANAGER):
APPROVED BY (PURCHASER):

Shelton 9/11/09
W. W. ... 9/12/09

ITEM NO.	DESCRIPTION (BID IS 240 DAYS)	UNITS	QTY.	Midwest Utility Group, Inc.		Shedler Bros, Inc.		Stanley Contractors, Inc.		Western Construction Corp.		Woodruff & Sons, Inc.	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	6" HDPE Water Line Directional Bore	LB	7,026	22.00	154,572.00								
2	2" HDPE Water Line Directional Bore	LB	620	18.00	11,160.00								
3	6" PVC C900 Direct Bury	LB	125	43.00	5,375.00								
4	6" PVC C900 Direct Bury	LB	125	21.00	2,625.00								
5	Bundle from fittings	EA	3,300	2.00	6,600.00								
6	4" Gate Valve	EA	1	900.00	900.00								
7	6" Gate Valve	EA	12	110.00	1,320.00								
8	8" x 6" Tapping Sleeve and Valve	EA	1	2,300.00	2,300.00								
9	10" x 6" Tapping Sleeve and Valve	EA	1	2,500.00	2,500.00								
10	12" x 6" Tapping Sleeve and Valve	EA	1	2,500.00	2,500.00								
11	Eric Hydram Assembly	EA	5	4,700.00	23,500.00								
12	Pipe Adaptor	EA	40	145.00	5,800.00								
13	Pipe Joint Restraints	EA	103	100.00	10,300.00								
14	Connect to Existing W/L	EA	18	5,000.00	90,000.00								
15	Water Service Long Single	EA	29	970.00	28,113.00								
16	Water Service Short Single	EA	31	5,000.00	1,550,000.00								
17	Water Service Short Double	EA	9	1,300.00	11,700.00								
18	Water Service Long Double	EA	5	2,000.00	10,000.00								
19	Backflow Preventers	EA	3	1,000.00	3,000.00								
20	Guest 1 1/2" Abandoned Pipe	CF	200	10.00	2,000.00								
21	Sidewalk Restoration (Base & Reurface)	SY	95	54.00	5,130.00								
22	Asphalt Restoration (Mill & Reurface)	SY	106	40.00	4,240.00								
23	Asphalt Restoration (Mill & Reurface)	SY	465	83.00	39,525.00								
24	Curb and Gutter Replacement	LF	37	54.00	2,000.00								
25	Curb and Gutter Replacement	LF	70	30.00	2,100.00								
26	Traffic Control	EA	1,245	3.00	3,735.00								
27	Valve Control	EA	2	5,000.00	10,000.00								
28	2" Gate Valve	EA	1	800.00	800.00								
29	2" Gate Valve	EA	1	1,100.00	1,100.00								
30	Erosion Control	EA	1	2,000.00	2,000.00								
31	Mobilization (Minimum 10% of Total Bid)	LS	1	42,000.00	42,000.00								
32	Mobilization (Minimum 10% of Total Bid)	LS	1	21,000.00	21,000.00								
33	Mobilization (Minimum 10% of Total Bid)	LS	1	21,000.00	21,000.00								
34	Discontinuity	LS	1	62,100.00	62,100.00								
TOTAL PRICES (sum of unit prices x quantities)					571,755.00		62,100.00		663,855.75		597,595.15		776,972.99

NOTES:
1) The following omissions and errors were identified on the bid items:
Infrared Capitation had Mark Errors in Provided Price and Total Price.
Discrepancy in Total Price is shown.