




25' RIGHT OF WAY PER MANATEE
COUNTY DEED BOOK 332, PAGE 240
AS STATED IN OR:1214, PG:3534

25' RIGHT OF WAY PER MANATEE
COUNTY DEED BOOK 233, PAGE 264

AS STATED IN INST.# 202241076832
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6104760

DATENO. BYDESCRIPTION SHEET
NO.

MANATEE COUNTY
PUBLIC WORKS

COUNTY PROJECT NO:

REVISIONS
HAMID FARAJI, P.E.
LICENSE NUMBER 51581
380 PARK PLACE BOULEVARD
SUITE 300
CLEARWATER, FLORIDA, 33759
(727)531-3505STANTEC CONSULTING SERVICES, INC.

Duette Road Bridge Replacement

\\US0705-PPFSS01\shared_projects\238201799\acad\dwg\00000000000\Drainage\DRMPRD01.dwgShields, Andrew 3/28/2025 8:09:54 PM
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SUMMARY OF PAY ITEMS
6108260

DATENO. BYDESCRIPTION SHEET
NO.

MANATEE COUNTY
PUBLIC WORKS

COUNTY PROJECT NO:
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REVISIONS

STANTEC CONSULTING SERVICES, INC.

JASON Y. YAM, P.E.
P.E. LICENSE NUMBER 62449
380 PARK PLACE BOULEVARD
SUITE 300
CLEARWATER, FLORIDA, 33759
(727) 531-3505

Duette Road Bridge Replacement



R/W LINE

NATURAL GROUND

℄ OF CONSTRUCTION

12''

TYPE B STABILIZATION
LBR 60

TRAVEL LANES

OPTIONAL BASE GROUP 9 WITH
TYPE SP STRUCTURAL COURSE (TRAFFIC LEVEL C) (2")

FRICTION COURSE FC-12.5 (TRAFFIC C) (1 1/2") PG 76-22

TYPICAL SECTION
STA. 201+86.39 TO STA. 213+82.73

STA. 215+13.26 TO STA. 221+69.07

66'
CLEARING AND GRUBBING

TRAFFIC DATA

CURRENT YEAR = 2021 AADT = 1350

K = 9.5  D = 56.1  T = 36.0
DESIGN SPEED = 55 MPH

0.06

1:4

12' 12'

4"

PGP

5'

SHOULDER PAVEMENT

OPTIONAL BASE GROUP 1
FRICTION COURSE FC-12.5 (TRAFFIC C) (1 1/2") PG

76-22

R/W LINE

NATURAL GROUND

SOD 5'

12'

4"

0.06

4"4"

VARIES
(0.094 TO -0.02)

VARIES
(-0.02 TO -0.094)

SOD

12'

1:4

 OF SURVEY

VARIES

CROSS SLOPE CORRECTION OVERBUILD AND RESURFACING DETAIL

EXISTING ASPHALT
PAVEMENT

MILLED SURFACE

0.020 MIN.

VARIES (0'-24')

TYPE SP OVERBUILD
(TRAFFIC C) (1.5'' AVG.)

FRICTION COURSE FC-12.5 (TRAFFIC C)
(1 1/2'') PG 76-22 (ARB)

OVERBUILD VARIES
(0" MIN. - 10" MAX.)

N.T.S

STA. 201+86.39 TO STA. 203+12.62

STB. 220+88.63 TO STA. 221+69.07

TYPE SP STRUCTURAL COURSE
(TRAFFIC C) (2'')

EXISTING BASE

0.094VA
RI
ES

1:4

SOUTH OF BRIDGE: 15'
NORTH OF BRIDGE: 5'

R/W LINE

2.4% 2.4%

VARIES
NATURAL GROUND

CONSERVATION
EASEMENT

12'

ELEV 103.50' (SOUTH OF BRIDGE)
ELEV 104.00' (NORTH OF BRIDGE)

VA
RI
ES

ELEVATION VARIES
(SEE CROSS SECTIONS)

ELEV 106.00'

5'5'

1:15

NATURAL GROUND

TYPICAL SECTION DETAIL "B"

STA. 212+32.04 TO STA. 213+82.73

STA. 215+13.26 TO STA. 216+71.64

TYPICAL SECTION DETAIL "A"

STA. 201+86.39 TO STA. 212+32.04

STA. 216+71.64 TO STA. 218+50.00

TYPICAL SECTION DETAIL "C"

STA. 212+32.04 TO STA. 213+82.73

STA. 215+13.26 TO STA. 216+61.66

SHOULDER
GUTTER

2" MISC
ASPHALT PAVT.

2" MISC
ASPHALT PAVT.

GUARDRAIL
PER INDEX 536-001

GUARDRAIL
PER INDEX 536-001

\\us0705-ppfss01\shared_projects\238201799\acad\dwg\00000000000\Roadway\TYPSRD01.dwgShields, Andrew 3/28/2025 8:10:17 PM
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TYPICAL SECTION
6104760

DATENO. BYDESCRIPTION SHEET
NO.
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PUBLIC WORKS

COUNTY PROJECT NO:
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JASON Y. YAM, P.E.
P.E. LICENSE NUMBER 62449
380 PARK PLACE BOULEVARD
SUITE 300
CLEARWATER, FLORIDA, 33759
(727)531-3505STANTEC CONSULTING SERVICES, INC.

Duette Road Bridge Replacement



6104760

DATENO. BYDESCRIPTION SHEET
NO.

MANATEE COUNTY
PUBLIC WORKS

COUNTY PROJECT NO:

REVISIONS
HAMID FARAJI, P.E.
LICENSE NUMBER 51581
380 PARK PLACE BOULEVARD
SUITE 300
CLEARWATER, FLORIDA, 33759
(727)531-3505STANTEC CONSULTING SERVICES, INC.

Duette Road Bridge Replacement
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SUMMARY OF DRAINAGE
STUCTURES



  ALIGNMENT Af  Alignment Bof  Alignment Cof  Alignment Dof  Alignment Eof  Alignment Fof  Alignment Gof  Alignment H

  SHLDR Shoulder Edge, Paved

  CSL Concrete Slabs

  AP Asphalt Pavement (Edge)

  MP Miscellaneous Pavement

  MES Mitered End Section

  SWKB Sidewalk (Backs)

  CGB Curb and Gutter (Back)

  DWY Driveway (Drive,Lane,Turnout)

  SWK Sidewalk (Fronts)

  SLP Slopes (Top, Bottom)

  CB Catch Basins

  PCULV Pipe Culvert

  SSW Span Wire

  CINL Inlets,Median or Curb

  AC Asphalt Pavement(Crown)A&C

  GI Gutter Inlets (Type S & V)

  CPVC Concrete Pavement (Crown)

  GT Gates

  CPVJ Concrete Pavement (Joints)

  FNC Fence (generic)

OE OE   PWR Power Lines (Aerial)

  WPB Wiring Pull Box

  GRL Guardrail Left

  GRR Guardrail Right

  BXC Box Culverts

  IRC 5/8 Rod and Cap

  NL Nail, Spike, Pin (Control Mo

  PP Power Pole

  VLV ARV Air Release

  DLP Delineator Post, Existing

  SSS Single Support Sign

  TPD Telephone Pedestal / Sevice

  SSP Signal / Span Wire Pole

  FH Fire Hydrant

  VCW Valve (Water)

ELEC   MHE Manhole (Electric)

  GYA Guy Anchor

BACK FLOW
  VLVB Valve (Back Flow Preventer)

  CMON Concrete Monument (Cast)

SD   MHD Manhole (Storm Water)

  LP Street Light / Pole

  PS Pedestrian Signal, Signage

  Core Sample Hole

SAN   MHS Manhole (Sanitary Sewer)

  SHP Shared Pole

  PPT Power Pole with Transformer

WATER   MW Meter (Water)

  SHPT Shared Pole (with Transformer)

  SRVC Junct. Box / Service Cabinet

  VCG Valve (Gas)

CERTIFICATION
I CERTIFY THAT THIS TOPOGRAPHIC SURVEY WAS MADE UNDER MY SUPERVISION, AND THAT THE SKETCH
HEREON IS A TRUE AND ACCURATE REPRESENTATION OF THE SAME, AND THAT SAID SURVEY MEETS THE
REQUIREMENTS OF CHAPTER 5J-17 OF THE FLORIDA ADMINISTRATIVE CODE PURSUANT TO FLORIDA STATUES
CHAPTER 177, PART II AND 472.001-472.037 FOR THIS TYPE OF SURVEY.

RUSSELL P. HYATT, P.S.M.
PROFESSIONAL SURVEYOR AND MAPPER
FLORIDA SURVEYORS REGISTRATION NO. 5303
THIS SURVEY NOT VALID WITHOUT THE ORIGINAL SIGNATURE AND RAISED SEAL
OR DIGITAL SIGNATURE OF A FLORIDA LICENSED SURVEYOR AND MAPPER

   SURVEYOR NOTES

1. THE HORIZONTAL COORDINATES SHOWN HEREIN ARE REFERENCED TO A GRID PROJECTION OF THE STATE
PLANE COORDINATE SYSTEM OF FLORIDA WEST ZONE (NAD 83/2011).

2. THE ELEVATIONS DEPICTED HEREON ARE RELATIVE TO THE NORTH AMERICAN VERTICAL DATUM OF 1988
(N.A.V.D. 88) BASED UPON THE FOLLOWING NATIONAL GEODETIC SURVEY BENCHMARKS:

"E 558" PID DE9084 (ELEVATION = 114.90')
"D 558" PID DE9085 (ELEVATION = 106.33')

3. THIS IS NOT A BOUNDARY SURVEY.

4. LOCATION OF THE RIGHT-OF-WAY LINES ARE THE RESULT OF FOUND BOUNDARY MONUMENTATION TOGETHER
WITH AVAILABLE PUBLIC RECORD INFORMATION.  TITLE WORK WAS NOT PROVIDED.

5. THIS SURVEY IS SUBJECT TO PERTINENT EASEMENT, RIGHTS OF WAY AND RESTRICTION OF RECORD, IF ANY.

6. THE LOCATION OF UTILITIES, FOUNDATIONS OR STRUCTURES, IF ANY, BENEATH THE SURFACE HAVE NOT BEEN
DETERMINED.

7. THE JURISDICTIONAL LINES WERE DELINEATED AT TIME OF SURVEY AND ARE SHOWN.

8. THE PURPOSE OF THIS SURVEY IS TO SHOW TOPOGRAPHIC AND RIGHT OF WAY INFORMATION ON AND AROUND
BRIDGE NUMBER 134030 DUETTE ROAD OVER THE EAST FORK OF THE MANATEE RIVER.

9. THIS SURVEY DRAWING WAS PREPARED FOR THE EXCLUSIVE USE OF THE PARTY OR PARTIES CERTIFIED TO
BELOW FOR THE EXPRESS PURPOSE STATED HEREON AND/OR CONTAINED IN THE CONTRACT BETWEEN HYATT
SURVEY SERVICES, INC AND THE CLIENT FOR THIS PROJECT.  COPYING, DISTRIBUTING AND/OR USING THIS
DRAWING, IN WHOLE OR IN PART FOR ANY PURPOSE OTHER THAN ORIGINALLY INTENDED WITHOUT WRITTEN
CONSENT FROM HYATT SURVEY SERVICES, INC. IS STRICTLY PROHIBITED AND RENDERS THE SURVEYOR'S
CERTIFICATION, SIGNATURE AND SEAL NULL AND VOID.  ANY QUESTIONS CONCERNING THE CONTENT OR
PURPOSE OF THIS DRAWING SHOULD BE DIRECTED TO HYATT SURVEY SERVICES, INC.

LEGEND

WATER

  BOL Bollard

  ME Electric MeterELEC

GAS

  WPB Pullbox

Wetland Jurisdictional Point

  VB ICV Valve Box Irrigation Control

NOT TO SCALE

N

BTV(B) BTV(B)   CATV Cable Television (Buried)

VICINITY MAP

D
U
E
TTE

 R
OAD

  Wetland

PID - 36100006
PB 2643 PG 948

PID-35310002

PID-36400000

PID-37600004

PID-37610003

PID-36900009

P
ID

-3
58

00
00

2

PID-38100004 PID-39600002

Found 5/8 Iron Rod and Cap

Geotechnical Boring

Oak Tree

Pine Tree

Unknown Tree

PIP Bent
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DATENO. BYDESCRIPTION SHEET
NO.

MANATEE COUNTY
PUBLIC WORKS

COUNTY PROJECT NO:

REVISIONS
JASON Y. YAM, P.E.
P.E. LICENSE NUMBER 62449
380 PARK PLACE BOULEVARD
SUITE 300
CLEARWATER, FLORIDA, 33759
(727)531-3505STANTEC CONSULTING SERVICES, INC.

Duette Road Bridge Replacement
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PROJECT LAYOUT

CP #13
N.=1164808.458'
E.=622822.058'
ELEV.=109.23'
SET IRC LB7203

CP #18
N.=1166215.058'
E.=622468.883'
ELEV.=110.59'

SET IRC LB7203

CP #17
N.=1165829.967'
E.=622480.603'
ELEV.=108.99'

SET IRC LB7203

CP #15
N.=1165207.402'
E.=622590.925'
ELEV.=105.74'

SET IRC LB7203

CP #16
N.=1165431.976'
E.=622539.699'
ELEV.=105.96'

SET IRC LB7203

CP #19
N.=1164562.638'
E.=622809.535'
ELEV.=111.06'

SET IRC LB7203

CP #14
N.=1165085.360'
E.=622595.945'
ELEV.=107.45'

SET IRC LB7203

CP #2
N.=1165660.875'
E.=622538.369'
ELEV.=106.33'

BM D 558

CP #12
N.=1164641.464'
E.=623118.272'
ELEV.=114.92'
SET IRC LB7203

CP #11
N.=1164556.977'
E.=623452.382'
ELEV.=116.24'
SET IRC LB7203

CP #10
N.=1164541.858'
E.=623843.022'
ELEV.=115.20'
SET IRC LB7203

NORTHWEST
QUARTER

SECTION 10
TOWNSHIP 34 S

RANGE 22 E

PROJECT
LOCATION
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CURVE 1 DATA
R=970.00'

D=83°51'32"
L=1419.70'

PC=27+67.80
PT=41+87.50
CH=1296.337'

CB=S 43° 45' 23" E

S 85° 41' 08" E 722.18'

CURVE 2 DATA
R=970.00'

D=03° 33' 21"
L=60.20'

PC=49+09.69
PT=49+69.89
CH=60.190'

CB=S 87° 27' 49" E

S 89° 14' 29" E 978.49'

IRON REBAR AND CAP 5/8"
MANATEE COUNTY
10+98.35 47.67L

IRON REBAR AND CAP 5/8"
MANATEE COUNTY
24+19.46 29.10L

IRON REBAR AND CAP 5/8"
MANATEE COUNTY
27+85.78 31.79L

IRON REBAR AND CAP 5/8"
MANATEE COUNTY
33+22.58 24.81L

IRON REBAR AND CAP 5/8"
MANATEE COUNTY
41+72.37 47.52L

IRON REBAR AND CAP 5/8"
MANATEE COUNTY
44+07.81 51.50L

SET NAIL AND DISK LB 7203
BEGIN SURVEY BASELINE

10+00.00 0.00L
N:1167296.757
E:622449.815

SET NAIL AND DISK LB 7203
PC SURVEY BASELINE

27+67.80 0.00L
N:1165529.856
E:622506.171

SET NAIL AND DISK LB 7203
PT SURVEY BASELINE

41+87.50 0.00L
N:1164593.527
E:623402.707

SET NAIL AND DISK LB 7203
PC SURVEY BASELINE
49+09.69 0.00L
N:1164539.198
E:624122.845

SET NAIL AND DISK LB 7203
PT SURVEY BASELINE
49+69.89 0.00L
N:1164536.535
E:624182.973

FOUND NAIL AND DISK
MANATEE COUNTY
END SURVEY BASELINE
59.48.37 0.00L
N:1164523.579
E:625161.374

IRON REBAR AND CAP 5/8"
HYATT SURVEY TRAV #18

20+81.76 15.43R
ELEV=110.59

IRON REBAR AND CAP 5/8"
HYATT SURVEY TRAV #17

24+67.03 15.99R
ELEV=108.99

ALUMINUM ROD IN BOX
BM "D 558"
26+37.87 36.36L
ELEV=106.33

IRON REBAR AND CAP 5/8"
HYATT SURVEY TRAV #16
28+69.52 25.20L
ELEV=105.96

IRON REBAR AND CAP 5/8"
HYATT SURVEY TRAV #15
31+05.47 17.29L
ELEV=105.74

IRON REBAR AND CAP 5/8"
HYATT SURVEY TRAV #14

32+17.46 29.98R
ELEV=107.45

IRON REBAR AND CAP 5/8"
HYATT SURVEY TRAV #13

35+66.69 26.60R
ELEV=109.23

IRON REBAR AND CAP 5/8"
HYATT SURVEY TRAV #19

36+89.70 230.01R
ELEV=111.06

IRON REBAR AND CAP 5/8"
HYATT SURVEY TRAV #12

39+00.88 16.35R
ELEV=114.92

IRON REBAR AND CAP 5/8"
HYATT SURVEY TRAV #11
42+39.79 32.71R
ELEV=116.24

IRON REBAR AND CAP 5/8"
HYATT SURVEY TRAV #10
46+30.46 18.40R
ELEV=115.20

CURVE 2

CURVE 1

SURVEY BASELINE FOR
DUETTE ROAD
10+00.00 THROUGH 59+48.37

SECTION 9
TOWNSHIP 34 SOUTH

RANGE 22 EAST

NORTHWEST 1/4
SECTION 10

TOWNSHIP 34 SOUTH
RANGE 22 EAST

NORTHEAST 1/4
SECTION 10

TOWNSHIP 34 SOUTH
RANGE 22 EAST

SOUTHWEST 1/4
SECTION 10

TOWNSHIP 34 SOUTH
RANGE 22 EAST

SOUTHEAST 1/4
SECTION 10

TOWNSHIP 34 SOUTH
RANGE 22 EAST

200

1" = 200'

0

N

SET NAIL AND DISK LB 7203
PC SURVEY BASELINE

27+67.80 0.00L
N:1165529.856
E:622506.171

SET NAIL AND DISK LB 7203
BEGIN SURVEY BASELINE

10+00.00 0.00L
N:1167296.757
E:622449.815
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SET NAIL AND DISK LB 7203
PC SURVEY BASELINE

49+09.69 0.00L
N:1164539.198
E:624122.845

SET NAIL AND DISK LB 7203
PT SURVEY BASELINE

41+87.50 0.00L
N:1164593.527
E:623402.707

SET REBAR AND
CAP LB 7203

SURVEY BASELINE

SET NAIL AND DISK LB 7203
PT SURVEY BASELINE

49+69.89 0.00L
N:1164536.535
E:624182.973

SET REBAR AND
CAP LB 7203

SURVEY BASELINE

SET NAIL AND DISK LB 7203
BEGIN SURVEY BASELINE

10+00.00 0.00L
N:1167296.757
E:622449.815

SET REBAR AND
CAP LB 7203

SET REBAR AND
CAP LB 7203

SET REBAR AND
CAP LB 7203

90°0'0"

SET REBAR AND
CAP LB 7203

SURVEY BASELINE

SET REBAR AND
CAP LB 7203

SET REBAR AND
CAP LB 7203

SET REBAR AND
CAP LB 7203

90
°0'
0"

CURVE 1

CURVE 1

CURVE 2

CURVE 2

SET REBAR AND
CAP LB 7203

SET REBAR AND
CAP LB 7203

SET REBAR AND
CAP LB 7203

90°0'0"

SET REBAR AND
CAP LB 7203

SURVEY BASELINE

SET REBAR AND
CAP LB 7203

SET REBAR AND
CAP LB 7203

SET REBAR AND
CAP LB 7203

90
°0
'0"
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PROJECT CONTROL



GENERAL NOTES

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

SAFETY NOTES
THE CONTRACTOR SHALL BE RESPONSIBLE FOR COMPLIANCE WITH THE FLORIDA TRENCH SAFETY ACT, 90-96, LAWS OF
FLORIDA EFFECTIVE OCTOBER 1, 1990 AND THE OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION EXCAVATION
SAFETY STANDARDS, 29 CFR 1926.650, SUBPART P, AS AMENDED. THE CONTRACTOR SHALL INCLUDE IN THE TOTAL BID
PRICE ALL COSTS FOR COMPLIANCE WITH THESE REGULATIONS.

THE CONTRACTOR SHALL USE SHEET PILING, SHEETING, BRACING, ETC., AS REQUIRED IN ALL EXCAVATION AREAS AND
CONFORM TO ALL OSHA REQUIREMENTS.

THE CONTRACTOR SHALL USE ALL NECESSARY SAFETY PRECAUTIONS TO AVOID CONTACT WITH OVERHEAD AND
UNDERGROUND UTILITIES, POWER LINES, ETC.

THESE DRAWINGS DO NOT INCLUDE NECESSARY COMPONENTS FOR CONSTRUCTION SAFETY. THIS EXCLUSION DOES NOT
ALLEVIATE THE CONTRACTOR FROM PROVIDING A CONTINUOUS SAFE WORKSPACE.

15.

16.

17.

18.

ENVIRONMENTAL NOTES

19.

20.

21.

22.

23.

24.

25.

26.

27.

RIGHT-OF-WAY NOTES

ALL CONSTRUCTION ACTIVITIES SHALL BE LIMITED TO WITHIN THE MANATEE COUNTY/FDOT RIGHT-OF-WAY AND/OR
EASEMENTS SHOWN ON THE DRAWINGS.

THE CONTRACTOR SHALL EMPLOY A LAND SURVEYOR REGISTERED IN THE STATE OF FLORIDA TO REFERENCE AND
RESTORE PROPERTY CORNER MONUMENTS, PINS, AND LANDMARKS THAT MAY BE DISTURBED BY CONSTRUCTION AT NO
ADDITIONAL COST TO THE OWNER.

THE CONTRACTOR, PRIOR TO CONSTRUCTION AND RESTRICTING ANY TRAFFIC, MUST OBTAIN A RIGHTS-OF-WAY USE PERMIT
AND A TRAFFIC CONTROL PLAN.  THE CONTRACTOR SHALL OBTAIN ALL REQUIRED PERMITS FROM OTHER GOVERNMENTAL
AGENCIES HAVING RELEVANT JURISDICTION. ALL MAINTENANCE AND PROTECTION OF TRAFFIC SHALL BE IN ACCORDANCE
WITH THE APPLICABLE REQUIREMENTS OF THE CURRENT FLORIDA DEPARTMENT OF TRANSPORTATION "MANUAL ON
UNIFORM TRAFFIC CONTROL DEVICES" (MUTCD). A TRAFFIC CONTROL PLAN SHALL BE SUPPLIED BY THE CONTRACTOR AT
THE PRE-CONSTRUCTION MEETING.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR REPLACING ALL DAMAGED STORM WATER STRUCTURES, PIPING, ENTRANCE
PIPE AND HEADWALLS, THAT ARE TO REMAIN, WHETHER SHOWN ON THE PLANS OR NOT.

IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO ESTABLISH IN THE FIELD THE RIGHT-OF-WAY LINES, BASE LINES,
BENCH MARKS (ELEV.), CENTER LINES, AND STATIONING AS REQUIRED TO CONSTRUCT THIS PROJECT.

THE CONTRACTOR SHALL COORDINATE THE CUTTING OF DRIVEWAYS WITH THE PROPERTY OWNER PRIOR TO CUT. ALL
DRIVEWAYS WILL BE IN PASSABLE CONDITION AT THE END OF THE WORK DAY AND FULLY RESTORED PER PLAN.  THE
CONTRACTOR SHALL COORDINATE WITH THE AFFECTED UTILITY COMPANY FOR THE ADJUSTMENT OF ANY EXISTING
UTILITIES AND STRUCTURES IN ORDER TO MATCH THE PROPOSED ELEVATIONS AND ALIGNMENTS.

A RIGHT OF ENTRY AGREEMENT SHALL BE OBTAINED BY THE PROJECT MANAGER FROM THE PROPERTY OWNER BEFORE
ANY DRIVEWAY CONSTRUCTION WORK IS DONE OUTSIDE OF THE RIGHT-OF-WAY OR EASEMENT.

28.

29.

30.

31.

32.

33.

34.

CONTRACTOR IS RESPONSIBLE FOR INSTALLATION OF ALL SEDIMENT AND EROSION CONTROL (SEC) DEVICES (E.G.,
BARRIERS, SEDIMENT TRAPS/BASINS, VEGETATIVE BUFFERS, ETC.) AS SPECIFIED IN THE FINAL APPROVED PLANS FOR
THE PROJECT.  CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL SEC DEVICES UTILIZED DURING THE
PROJECT, AS WELL AS INSTALLATION AND MAINTENANCE OF ANY ADDITIONAL MEASURES DEEMED NECESSARY DURING
PROJECT IMPLEMENTATION, TO PREVENT EROSION AND OFF-SITE SEDIMENT MIGRATION.  CONTRACTOR SHALL ALSO BE
RESPONSIBLE FOR REMOVAL AND PROPER DISPOSAL OF ALL SEC DEVICES UPON CONCLUSION OF THE PROJECT, AND UPON
ADEQUATE STABILIZATION OF DISTURBED SOILS.

THE CONTRACTOR SHALL PROVIDE AND INSTALL ALL NECESSARY STORM WATER, EROSION, AND SEDIMENTATION CONTROL
MEASURES IN ACCORDANCE WITH THE FDEP "FLORIDA STORM WATER, EROSION AND SEDIMENTATION CONTROL
INSPECTOR'S MANUAL". IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO CONTROL AND PREVENT EROSION AND
TRANSPORT OF SEDIMENT TO SURFACE DRAINS AND TO DITCHES DURING CONSTRUCTION.

STOCKPILES SHALL BE PROTECTED AT ALL TIMES BY ON-SITE DRAINAGE CONTROLS WHICH PREVENT EROSION OF THE
STOCKPILED MATERIAL. CONTROL OF DUST FROM SUCH STOCKPILES IS REQUIRED, DEPENDING UPON THEIR LOCATION AND
THE EXPECTED LENGTH OF TIME THE STOCKPILES WILL BE PRESENT. IN NO CASE SHALL ANY STOCKPILED MATERIAL
REMAIN AFTER THIRTY (30) CALENDAR DAYS.

STORM WATER INLETS IN THE VICINITY OF THE PROJECT SHALL BE PROTECTED BY SEDIMENT TRAPS SUCH AS SECURED
HAY BALES, SOD, STONE, ETC., WHICH SHALL BE MAINTAINED AND MODIFIED AS REQUIRED BY CONSTRUCTION PROGRESS,
AND WHICH MUST BE APPROVED BY THE ENGINEER BEFORE INSTALLATION. THIS WILL BE MAINTAINED TO PREVENT
DEGRADATION OF THE WATERS OF THE COUNTY AND STATE.

SEDIMENT BASINS AND TRAPS, PERIMETER BERMS, SEDIMENT BARRIERS, VEGETATIVE BUFFERS, AND OTHER MEASURES
INTENDED TO TRAP SEDIMENT AND/OR PREVENT THE TRANSPORT OF SEDIMENT ONTO ADJACENT PROPERTIES, OR INTO
EXISTING BODIES OF WATER, MUST BE INSTALLED, CONSTRUCTED, OR IN THE CASE OF VEGETATIVE BUFFERS,
PROTECTED FROM DISTURBANCE, AS A FIRST STEP IN THE LAND ALTERATION PROCESS.  SUCH SYSTEMS SHALL BE FULLY
OPERATIVE BEFORE ANY OTHER DISTURBANCE OF THE SITE BEGINS.  EARTHEN STRUCTURES INCLUDING BUT NOT
LIMITED TO BERMS, EARTH FILTERS, DAMS OR DIKES SHALL BE STABILIZED AND PROTECTED FROM DRAINAGE DAMAGE
OR EROSION WITHIN ONE (1) WEEK OF INSTALLATION.

ALL SWALES, DITCHES, AND CHANNELS LEADING FROM THE SITE SHALL BE PROTECTED FROM SILTATION AND EROSION
DURING CONSTRUCTION AND BE SODDED WITHIN THREE (3) DAYS OF EXCAVATION.

SOIL DISPLACED BY CONSTRUCTION WILL BE REMOVED.  EROSION CONTROL SHALL BE IMPLEMENTED IN AREAS WHICH ARE
CONSIDERED ENVIRONMENTALLY SENSITIVE.  EROSION CONTROL SYSTEMS SHALL BE REQUIRED FOR ALL WORK WITHIN
JURISDICTIONAL AREAS. THESE SYSTEMS MAY INCLUDE STAKED  HAY BALES, SILT SCREENS, FILTER FABRIC, AND
TURBIDITY SCREENS.

ALL EROSION AND POLLUTION CONTROL DEVICES SHALL BE CHECKED REGULARLY, ESPECIALLY AFTER EACH RAINFALL AND
SHALL BE CLEANED OUT AND/OR REPAIRED AS REQUIRED.

THE CONTRACTOR SHALL NOT ENTER UPON OR IN ANY WAY ALTER WETLAND AREAS THAT MAY BE ON OR NEAR THE
CONSTRUCTION SITE. ALL WORK IN THE VICINITY OF OPEN WATER AND/OR WETLANDS IS TO BE PERFORMED IN
COMPLIANCE WITH THE ENVIRONMENTAL REGULATIONS AND/OR PERMITS FOR THE SITE.  THE CONTRACTOR WILL BE
RESPONSIBLE FOR ANY FINES RESULTING FROM HIS VIOLATION OF ANY REGULATIONS OR PERMIT CONDITIONS.

ALL CONSTRUCTION ACTIVITIES SHALL BE COORDINATED WITH THE MANATEE COUNTY PROJECT MANAGEMENT DIVISION.
THE PROJECT MANAGER IS: MARCENEL JOSEPH, P.E.
AND CAN BE REACHED AT (941) 708-7450; EXT. 7329.

SITE VISITS ARE MANDATORY FOR ALL BIDDERS. THESE SITE VISITS CAN BE ARRANGED THROUGH THE PROJECT
MANAGER.

VERTICAL CONTROL FOR THIS PROJECT WAS ESTABLISHED BY A MINIMUM OF TWO REFERENCE BENCHMARKS DESCRIBED
ON THE "THE NORTH AMERICAN VERTICAL DATUM OF 1988", (NAVD '88).  THE SURVEY IS REFERENCED TO A GRID
PROJECTION OF THE FLORIDA STATE PLANE COORDINATE SYSTEM (WEST ZONE NAD 1983 / 2011 ADJUSTMENT).

THE CONTRACTOR SHALL BE RESPONSIBLE FOR MEETING ALL CONDITIONS AND REQUIREMENTS OF ALL PERMITS AND ALL
GOVERNING FEDERAL, STATE, AND LOCAL AGENCIES.  THE CONTRACTOR SHALL OBTAIN AND PAY FOR ALL REQUIRED
PERMITS THAT ARE NOT PROVIDED IN THE BID DOCUMENTS, AT NO ADDITIONAL COST TO THE OWNER.

THE INFORMATION PROVIDED IN THESE PLANS IS SOLELY TO ASSIST THE CONTRACTOR IN ASSESSING THE NATURE AND
EXTENT OF THE CONDITIONS WHICH MAY BE ENCOUNTERED DURING THE COURSE OF WORK. ALL CONTRACTORS ARE
DIRECTED, PRIOR TO BIDDING, TO CONDUCT WHATEVER INVESTIGATION THEY MAY DEEM NECESSARY TO ARRIVE AT THEIR
OWN CONCLUSIONS REGARDING THE ACTUAL CONDITIONS THAT WILL BE ENCOUNTERED, AND UPON WHICH THEIR BIDS
WILL BE BASED.

THE CONTRACTOR SHALL REVIEW AND VERIFY ALL DIMENSIONS ON THE PLANS AND REVIEW ALL FIELD CONDITIONS THAT
MAY AFFECT CONSTRUCTION. SHOULD DISCREPANCIES OCCUR, THE CONTRACTOR SHALL NOTIFY THE ENGINEER TO OBTAIN
THE ENGINEER'S CLARIFICATION BEFORE COMMENCING WITH CONSTRUCTION.

AT LEAST 48 HOURS PRIOR TO ANY EXCAVATION, THE CONTRACTOR SHALL CONTACT SUNSHINE STATE ONE CALL OF
FLORIDA AT 1-800-432-4770 OR THE NATIONAL 811 ONE CALL NUMBER WHEN APPLICABLE FOR UTILITY LOCATIONS. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING WITH ALL UTILITIES FOR THE POSSIBLE RELOCATION OR THE
TEMPORARY MOVEMENT OF ANY EXISTING UTILITIES WITHIN THE RIGHTS-OF-WAY.

ALL STATIONS AND OFFSETS REFER TO A ℄ OF CONSTRUCTION UNLESS OTHERWISE NOTED.

THE CONSTRUCTION LENGTHS IN THESE PLANS ARE APPROXIMATE.  ACTUAL LIMITS MAY BE SET IN THE FIELD AS
DIRECTED BY THE ENGINEER.

SEPARATE PAYMENT SHALL BE MADE ONLY FOR THE ITEMS OF WORK LISTED AND IDENTIFIED BY APPROPRIATE PAY ITEM
ON THE BID FORM.  THE COST OF ANY RELATED WORK NOT SPECIFICALLY IDENTIFIED, BUT WHICH IS REQUIRED FOR
SATISFACTORY COMPLETION OF THE WORK, SHALL BE CONSIDERED TO BE INCLUDED IN THE CONTRACT PRICE FOR THE
APPROPRIATE BID ITEM.

THE CONTRACTOR SHALL HAVE A FOREMAN, OR RESPONSIBLE PARTY, ON SITE AT ALL TIMES WHEN WORK IS BEING
PERFORMED. ALL WORKERS ON THE JOB SITE WILL BE COURTEOUS TO THE PUBLIC AT ALL TIMES, AND SHALL REFER ANY
QUESTIONS OR CONCERNS TO THE CONTRACTOR'S FOREMAN OR THE COUNTY INSPECTOR.  THE FOREMAN SHALL SPEAK AND
UNDERSTAND ENGLISH AND SHALL BE AVAILABLE AT ALL TIMES FOR TIMELY RESOLUTION OF PROJECT-RELATED ISSUES.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE COMPLETE COORDINATION OF CONSTRUCTION SCHEDULING BETWEEN
CONTRACTOR AND ALL UTILITY AGENCIES.

NOTE: THIS INCLUDED MEETING WITH UTILITY AGENCIES PRIOR TO THE PRE-CONSTRUCTION CONFERENCE TO ADJUST
THEIR SCHEDULES TO COINCIDE WITH THE CONTRACTORS CONSTRUCTION SCHEDULE.  (REFERENCE CONTRACT
DOCUMENTS)

ANY DAMAGE TO STATE, COUNTY, OR LOCAL ROADS CAUSED BY THE CONTRACTOR'S HAULING OR EXCAVATION EQUIPMENT
SHALL BE REPAIRED BY THE CONTRACTOR TO THE SATISFACTION OF THE COUNTY PROJECT MANAGER.  PAYMENT SHALL
NOT BE MADE FOR THIS WORK.

MONUMENTATION - HORIZONTAL CONTROL, BENCHMARKS, ETC. SET BY THE CONSULTANT, SHALL HAVE THEIR COMPANY
IDENTIFICATION ON THE TAG, DISK OR CAP. AT THE COMPLETION OF THE PROJECT, SURVEY CONTROL, BENCHMARKS,
PROPERTY CORNERS, ETC. LOST DUE TO CONSTRUCTION SHALL BE RESET.
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GENERAL NOTES (1)
6104760

DATENO. BYDESCRIPTION SHEET
NO.

MANATEE COUNTY
PUBLIC WORKS

COUNTY PROJECT NO:

----

 
 

 

 
 

 
 

----

 

 

 

 
 

 
 

REVISIONS

STANTEC CONSULTING SERVICES, INC.

JASON Y. YAM, P.E.
P.E. LICENSE NUMBER 62449
380 PARK PLACE BOULEVARD
SUITE 300
CLEARWATER, FLORIDA, 33759
(727)531-3505

Duette Road Bridge Replacement



UTILITIES NOTES
35.

36.

37.

38.

39.

40.

41.

42.

DRAINAGE AND GRADING NOTES
43.

44

THE CONTRACTOR IS TO PROVIDE THE ENGINEER OF RECORD WITH REPRODUCIBLE RECORD DRAWINGS SHOWING ALL
IMPROVEMENT LOCATIONS AND ELEVATIONS IN ACCORDANCE WITH LATEST MANATEE COUNTY TRANSPORTATION
DEPARTMENT STANDARDS AND SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT (SWFWMD) STANDARDS. THE
CONTRACTOR SHALL ALSO PROVIDE FIVE SETS OF PRINTS, SIGNED AND SEALED BY A PROFESSIONAL LAND SURVEYOR, OF
THE RECORD DRAWINGS TO THE ENGINEER OF RECORD. THESE RECORD DRAWINGS SHALL BE CERTIFIED TO THE OWNER,
APPROPRIATE GOVERNMENTAL AGENCIES.  RECORD DRAWINGS SHALL SPECIFICALLY INCLUDE STORMWATER FACILITY
LOCATIONS, INCLUDING TOP OF BANK, UNDERDRAIN AND CONTROL STRUCTURES, SHALL BE PERFORMED BY A REGISTERED
LAND SURVEYOR AND REVIEWED BY THE ENGINEER OF RECORD PRIOR TO ACCEPTANCE AND PAYMENT. BENCH MARKS
WITH THE ELEVATION CLEARLY AND PERMANENTLY MARKED ARE TO BE PLACED ON THE TOP OF ALL PROPOSED OUTFALL
CONTROL STRUCTURES. RECORD DRAWINGS OF ALL MITIGATION AREAS INCLUDING ELEVATIONS, ZONES AND LIMITS SHALL
BE PERFORMED BY A REGISTERED LAND SURVEYOR AND REVIEWED BY THE ENGINEER OF RECORD PRIOR TO ACCEPTANCE
AND PAYMENT. THE RECORD DRAWINGS SHALL SPECIFICALLY INCLUDE THE SURFACE AREA OF STORMWATER FACILITY
AREAS AT NORMAL WATER, TOP OF BANK AND ELEVATION (NWL25), AT HIGH WATER ELEVATION (HWL ALL MITIGATION
AND/OR LITTORAL SHELF AREAS).

TO PREVENT SEDIMENTARY RUNOFF DURING CONSTRUCTION, STAKED HAY BALES, STAKED SILT SCREENS OR INLET
DEBRIS CONTROL SCREENS ARE TO BE PLACED AT STORM INLETS, OUTFALL LOCATIONS AND ADJACENT PROPERTY LINES
AS REQUIRED PRIOR TO ANY CONSTRUCTION ACTIVITIES. SEDIMENT AND EROSION CONTROL DEVICES SHALL BE INSTALLED
AND THEN VERIFIED/INSPECTED BY MANATEE COUNTY INFRASTRUCTURE INSPECTIONS RESOURCES DIVISION (708-7450)
PRIOR TO COMMENCEMENT OF CONSTRUCTION.  THE CONTRACTOR IS RESPONSIBLE FOR MAINTAINING THE SEDIMENTATION
BARRIERS IN A WORKING MANNER FOR THE DURATION OF CONSTRUCTION AND SHOULD BE CHECKED DAILY. SILTATION
ACCUMULATIONS GREATER THAN THE LESSER OF 12 INCHES OR ONE-HALF OF THE DEPTH OF THE SEDIMENTATION
BARRIER SHALL BE IMMEDIATELY REMOVED AND REPLACED IN UPLAND AREAS. IN ADDITION TO SPECIFIED EROSION
CONTROL LOCATIONS, THE CONTRACTOR SHALL PERFORM DAILY SITE INSPECTIONS FOR POTENTIAL EROSION PROBLEMS. IF
PROBLEMS OCCUR, THE CONTRACTOR IS RESPONSIBLE FOR INSTALLING APPROPRIATE EROSION CONTROL IMMEDIATELY. AN
INSPECTION LOG SHALL BE MAINTAINED AND AVAILABLE ONSITE AT ALL TIMES.  STORMWATER TREATMENT FACILITIES
INCLUDING OUTFALL PER DETAIL ARE TO BE CONSTRUCTED EARLY IN SITE DEVELOPMENT, WITH NO OFF- SITE
UNTREATED RUN-OFF OCCURRING DURING CONSTRUCTION. THE CONTRACTOR IS RESPONSIBLE FOR REMOVING TEMPORARY
EROSION CONTROL DEVICES FOLLOWING COMPLETION OF ALL CONSTRUCTION AND FINAL STABILIZATION.

ALL CONSTRUCTION IS TO BE STAKED IN THE FIELD BY OR UNDER THE SUPERVISION OF A FLORIDA REGISTERED LAND
SURVEYOR.

ALL PIPE LENGTHS SHOWN ON PLAN VIEW ARE TO THE END OF THE MITERED END SECTION. REFER TO MITERED END
SECTION DETAIL FOR LENGTH OF PIPE TO BE INCLUDED IN PRICE FOR MITERED END SECTION.

TOPOGRAPHIC AND PROPERTY SURVEYS GIVING LOT SIZE, GROUND ELEVATIONS, OBSTRUCTIONS ON SITE, LOCATIONS AND
DEPTHS OF SEWERS, CONDUITS, PIPES, EXISTING STRUCTURES, CURBS, PAVEMENTS, TRACTS, AND SOIL BORING DATA
GIVING THE NATURE OF GROUND AND SUBSURFACE CONDITIONS HAVE BEEN OBTAINED FROM RELIABLE SOURCES. THE
ACCURACY OF THIS DATA IS NOT GUARANTEED, AND IS FURNISHED SOLELY AS AN ACCOMMODATION TO THE CONTRACTOR.
USE OF THIS DATA SHALL BE MADE AT THE CONTRACTOR'S DISCRETION. NO ADDITIONAL COMPENSATION WILL BE
GRANTED DUE TO THE CONTRACTOR'S LACK OF KNOWLEDGE OF SITE CONDITIONS. PRIOR TO BID SUBMISSION, THE
CONTRACTOR SHALL CONDUCT ANY ADDITIONAL SURVEYS AND SOILS TESTS HE MAY DEEM NECESSARY TO VERIFY THE
ACCURACY OF THE INFORMATION PROVIDED.

THE CONTRACTOR SHALL VERIFY TOPOGRAPHY AND SATISFY HIMSELF AS TO THE EXTENT OF FILL NECESSARY TO
ACHIEVE FINISHED GRADE PRIOR TO AWARD OF CONTRACT. THERE SHALL BE NO CLAIM FOR EXTRAS NOTWITHSTANDING
SITE PLAN REVISIONS PROMULGATED SUBSEQUENT TO AWARD OF CONTRACT.

ROADSIDE UNDERDRAIN SHOWN ON PLAN IS MINIMUM AND EXTENSION SHALL BE REQUIRED AS DETERMINED NECESSARY
BY THE ENGINEER OF RECORD AND/OR MCPWD INSPECTION DEPARTMENT DURING THE COURSE OF CONSTRUCTION.

SUITABLE FILL MATERIAL FROM EXCAVATION SHALL BE UTILIZED FOR PROJECT FILL PER GRADING SPECIFICATIONS.
UNSUITABLE MATERIAL SHALL BE PLACED IN OPEN AREAS ONLY AS DIRECTED BY THE PROJECT ENGINEER AND SOILS
ENGINEER IN ACCORDANCE WITH FDOT INDEX 505.

THE CONTRACTOR SHALL SUBMIT SHOP DRAWINGS FOR ALL STRUCTURES PRIOR TO INSTALLATIONS.

REFER TO CONSTRUCTION TECHNICAL SPECIFICATIONS FOR COMPACTION REQUIREMENTS, GRASSING/SODDING
REQUIREMENTS, AND PAVING CONSTRUCTION MATERIAL SPECIFICATIONS.

ALL FILL AREAS ARE TO BE CONSTRUCTED IN 12" MAXIMUM LIFTS.

ON SLOPES GREATER THAN 3:1, PEGGING OR PINNING OF SOD MAY BE REQUIRED.

STATION LOCATIONS AND OFFSETS FOR STORM DRAIN INLETS AND MANHOLES REFERENCE THE CENTER OF THE
SPECIFIED STRUCTURE BOTTOM. STATION LOCATION IS CENTER OF STRUCTURE BOTTOM FOR JUNCTION BOXES, CENTER OF
RISER FOR CURB INLETS.  FOR PIPES WITH MITERED END SECTIONS, THE PROPOSED LENGTHS SHOWN ON THE PLANS
INCLUDE THE LENGTH OF THE MITERED END SECTION.  PAYMENT FOR PIPE SHALL NOT INCLUDE THE LENGTH OF THE
MITERED END SECTION.  AS SPECIFIED BY DIMENSION "F" SHOWN IN FDOT INDEX 272 AND 273.  PAYMENT SHALL BE
FROM INSIDE STRUCTURE WALL TO INSIDE STRUCTURE WALL. ANY EXTRA PIPE LENGTH LISTED SHALL BE CONSIDERED
CONTINGENT.

ALL CURB INLET AND JUNCTION BOX STORMWATER STRUCTURES SHALL HAVE HEAVY DUTY RING AND COVER MANHOLE
ACCESS. ALL DRAINAGE BOX DETAIL SHALL FOLLOW MANATEE COUNTY CURRENT STANDARD 202 UNLESS IT IS DESIGNATED
IN THE PLAN. ALL DRAINAGE BOXES SHALL HAVE A WALL THICKNESS OF 6" MINIMUM.

DURING DEWATERING OPERATIONS, THE CONTRACTOR SHALL NOT DISCHARGE DIRECTLY TO RECEIVING WATERS, EXISTING
CONVEYANCES TO RECEIVING WATERS, OR WETLAND SYSTEMS.  TEMPORARY SEDIMENT BASINS, TRAPS, OR SILTATION
REDUCTION DEVICES SHALL BE UTILIZED TO COLLECT THE DISCHARGE FROM DEWATERING ACTIVITIES TO ELIMINATE
THE POTENTIAL FOR OFFSITE SEDIMENT TRANSPORT AND TO ENSURE THAT DIRECT DISCHARGE DOES NOT OCCUR.

ALL PROPOSED STORM DRAIN PIPES WILL BE REINFORCED CONCRETE (RCP) CLASS II UNLESS OTHERWISE SPECIFIED.

45.

46.

47.

48.

49.

50.

51.

52.

53.

54.

55.

56.

57.

58.

RESTORATION NOTES

ALL RESTORATION WORK PERFORMED THROUGHOUT THE PROJECT SHALL CONFORM TO EXISTING LINES AND GRADES
UNLESS SHOWN OTHERWISE.

ALL DISTURBED GRASSED AREAS SHALL BE SODDED. THE TYPE OF SOD USED TO REPLACE OWNER MAINTAINED AREAS IN
RIGHT-OF-WAY SHALL BE COORDINATED WITH THE PROPERTY OWNER.  ALL EXISTING SHRUBS, TREES, PLANTINGS AND
OTHER VEGETATION, OUTSIDE OF RIGHT-OF-WAY DISTURBED DURING CONSTRUCTION SHALL BE REPLACED WITH
EQUIVALENT MATERIAL BY THE CONTRACTOR AT NO ADDITIONAL COST TO THE OWNER.

CONCRETE DRIVEWAYS OR SIDEWALKS THAT ARE CUT SHALL BE RESTORED TO MATCH EXISTING ACCORDING TO THE
CURRENT EDITIONS OF THE F.D.O.T. SPECIFICATIONS FOR ROAD AND BRIDGE DESIGN, SECTION 522, AND SECTION 310 OF
THE F.D.O.T. DESIGN STANDARDS LATEST REVISION.

WHENEVER A PERMANENT ROADWAY SURFACE IS NOT PLACED IMMEDIATELY AFTER BACKFILLING AND COMPACTION OF THE
NEWLY INSTALLED PIPE LINE IN AREAS WHERE TRAFFIC MUST PASS, THE CONTRACTOR SHALL INSTALL A TEMPORARY
SURFACE CONSISTING OF NINE INCHES OF COMPACTED LIME ROCK BASE AND A COAT OF ASPHALT EMULSION. PERMANENT
ROADWAY REPAIR SHALL BE PERFORMED A MAXIMUM OF TWENTY-ONE CALENDAR DAYS AFTER THE INITIAL OPEN CUTTING.

RESTORATION OF CURBS, DRIVEWAYS, SIDEWALKS, AND PLACEMENT OF SOD SHALL BE COMPLETED WITHIN FORTY-FIVE
CALENDAR DAYS OF INITIAL DISTURBANCE, OR TWENTY-ONE  CALENDAR DAYS OF SUBSTANTIAL COMPLETION, WHICHEVER
OCCURS FIRST.

59.

60.

61.

62.

63.

LOCATIONS, ELEVATIONS AND DIMENSIONS OF EXISTING UTILITIES, STRUCTURES AND OTHER FEATURES ARE SHOWN TO
THE BEST INFORMATION AVAILABLE AT THE TIME OF PREPARATION OF THESE PLANS BUT DO NOT PURPORT TO BE
ABSOLUTELY CORRECT. THERE MAY BE OTHER IMPROVEMENTS, UTILITIES, ETC. WHICH ARE WITHIN THE PROJECT AREA
AND WHICH HAVE NOT BEEN LOCATED OR IDENTIFIED, MAY NOT BE IN THE EXACT LOCATION SHOWN OR RELOCATED
SINCE THE PREPARATION OF THESE PLANS. THE CONTRACTOR SHALL VERIFY, PRIOR TO CONSTRUCTION, THE LOCATIONS,
ELEVATIONS AND DIMENSIONS OF ALL EXISTING UTILITIES STRUCTURES AND OTHER FEATURES (WHETHER OR NOT SHOWN
ON THE PLANS) THAT MAY AFFECT HIS WORK. ALL EXISTING UTILITIES TO BE EXTENDED, CROSSED OR CONNECTION
POINTS SHALL BE EXPOSED PRIOR TO CONSTRUCTION TO VERIFY LOCATION AND ELEVATION. ANY DISCREPANCIES OR
CONFLICTS FOUND SHALL BE BROUGHT TO THE ENGINEER'S ATTENTION FOR RESOLUTION. UTILITIES DESIGNATED VV, VH,
AND VVH ARE BASED ON LIMITED INVESTIGATION TECHNIQUES AND SHOULD BE CONSIDERED APPROXIMATE ONLY. THE
VERIFIED LOCATIONS/ELEVATIONS APPLY ONLY AT THE POINTS SHOWN.  INTERPOLATIONS BETWEEN THESE POINTS HAVE
NOT BEEN VERIFIED.

THE CONTRACTOR SHALL PROTECT ALL EXISTING STRUCTURES, WATER AND SEWER LINES, STORM DRAINS, UTILITIES,
DRIVEWAYS, SIDEWALKS, SIGNS, MAIL BOXES, FENCES, TREES, LANDSCAPING, AND ANY OTHER IMPROVEMENT OR FACILITY
IN THE CONSTRUCTION AREA. THE CONTRACTOR SHALL REPAIR AND/OR REPLACE ANY DAMAGED ITEM DUE TO HIS
CONSTRUCTION ACTIVITIES TO EQUAL OR BETTER THAN PRE-CONSTRUCTION CONDITIONS AT NO ADDITIONAL COST TO THE
OWNER.

THE CONTRACTOR SHALL USE APPROPRIATE TECHNIQUES, AS APPROVED, RECOMMENDED OR OFFERED BY FLORIDA POWER
AND LIGHT TO PREVENT UNDERMINING OF POWER POLES DURING CONSTRUCTION. IF HOLDING OF POWER POLES IS
RECOMMENDED OR REQUIRED BY THE UTILITY, THE CONTRACTOR SHALL COORDINATE THIS ACTIVITY WITH THE UTILITY
AND BEAR ALL RELATED COSTS.

EXCEPT WHERE THE PLANS AND SPECIFICATIONS PROVIDE THAT SUCH WORK SHALL BE PERFORMED UNDER THE
CONTRACT FOR THIS PROJECT, ALL UTILITIES INTERFERING WITH CONSTRUCTION SHALL BE REMOVED, RELOCATED OR
ADJUSTED BY THEIR OWNERS, AT THEIR EXPENSE.  THE CONTRACTOR SHALL ARRANGE HIS SCHEDULE TO ALLOW UTILITY
OWNERS TIME FOR THE NECESSARY RELOCATION AND ADJUSTMENT OF UTILITIES AND RELATED STRUCTURES.

A FLORIDA POWER AND LIGHT SPECIAL PROVISION IS THAT THE TYPE OF EQUIPMENT USED IN THE INSTALLATION OF
MAST ARMS/FOUNDATIONS, OVERHEAD/CANTILEVER SIGNS/FOUNDATIONS, AND THE MOVEMENT/INSTALLATION OF STRAIN
POLES SHALL MEET THE FOLLOWING REQUIREMENTS: 1) OVERHEAD LINES SHALL STAY IN PLACE BOTH VERTICALLY AND
HORIZONTALLY 2) CONTRACTOR SHALL MEET ALL APPLICABLE OSHA REQUIREMENTS (SEPARATION SHALL FOLLOW FPL
GUIDELINES).  ANY COST ASSOCIATED WITH THIS TYPE OF EQUIPMENT REQUIRED FOR THIS INSTALLATION IS INCLUDED
IN THE RELATED PAY ITEMS. PLEASE REFER TO THE SPECIAL CONDITIONS IN THE UTILITY WORK SCHEDULE AND UTILITY
COORDINATION.

CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING WITH ALL UTILITY COMPANIES FOR THE RELOCATION AND
ADJUSTMENT OF ALL UTILITIES, INCLUDING, ANY EXISTING POWER POLES AND/OR UTILITY CONDUITS WITHIN
RIGHT-OF-WAY.

PRIOR TO CONSTRUCTION, THE CONTRACTOR SHALL BE RESPONSIBLE TO COORDINATE WITH THE APPROPRIATE PARTIES
TO DETERMINE THE COUNTY'S FIBER COMMUNICATION NETWORK, KNOWN AS ATMS (COUNTY ISD, SCHOOL BOARD, AND
TRAFFIC MANAGEMENT CENTER) IN THE AREA TO ACCOMMODATE ANY POTENTIAL CONFLICTS.  AS-BUILT INFORMATION FOR
EXISTING COMMUNICATION CONDUIT AND FIBER IS AVAILABLE FROM FRANK CONETTA, WITH UTILITY RECORDS
(941-792-8811 EXT. 5027).

ALL POTABLE WATER, RECLAIMED WATER, SEWER VALVES, AND MANHOLES SHALL BE UP TO GRADE AND ACCESSIBLE
BEFORE, DURING, AND AFTER THE PROJECT IS COMPLETE.
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CONSTRUCTION NOTES

64.

65.

66.

67.

68.

69.

70.

71.

72.

73.

74.

75.

76.

77.

78.

79.

80.

81.

82.

83.

THE EXHAUST SYSTEM OF ALL GASOLINE AND DIESEL ENGINES SHALL BE EQUIPPED WITH MUFFLERS THAT MEET THE
EQUIPMENT MANUFACTURER'S REQUIREMENTS FOR NOISE SUPPRESSION.  THE CONTRACTOR SHALL INSTALL NOISE
ABATEMENT BAFFELS POSITIONED TO BREAK LINE-OF-SITE FROM THE NOISE SOURCE TO AFFECTED RESIDENCES, AS
APPROVED BY THE ENGINEER.

NO MATERIAL SHALL BE STOCKPILED IN ROADWAYS.  ALL DIRT AND DEBRIS SHALL BE REMOVED FROM THE JOB SITE
DAILY. ROADS SHALL BE SWEPT DAILY AS PART OF DAILY CLEAN UP.

THE CONTRACTOR IS TO CONTROL ALL FUGITIVE DUST ORIGINATING ON THIS PROJECT BY WATERING OR OTHER METHODS
AS REQUIRED.

INGRESS AND EGRESS TO ALL THE PROPERTIES IN THE CONSTRUCTION AREA SHALL BE MAINTAINED AT ALL TIMES.

THE CONTRACTOR SHALL PROVIDE ALL DEWATERING EQUIPMENT NECESSARY TO KEEP ALL EXCAVATIONS DRY.
DEWATERING IS REQUIRED TO 18" BELOW TRENCH BOTTOM.  THE CONTRACTOR SHALL SUBMIT DEWATERING PLAN TO
SWFWMD FOR APPROVAL PRIOR TO CONSTRUCTION.

ALL PIPING AND FITTINGS USED ON THIS PROJECT SHALL BE AS NOTED ON THE PLANS AND IN THE CONTRACT DOCUMENT
AND SHALL BE INSTALLED TO THE LINES AND GRADES SHOWN ON THE PLANS AND PROFILES.

ALL PIPE LENGTHS ARE PLUS OR MINUS AND MAY BE ADJUSTED IN THE FIELD AS REQUIRED. PIPE MEASUREMENTS AND
STATION OFFSETS ARE TO CENTER OF STRUCTURES OR FITTINGS.

ALL ROCKS OR STONES LARGER THAN SIX INCH DIAMETER SHALL BE REMOVED FROM THE BACKFILL MATERIAL. BACKFILL
MATERIAL PLACED WITHIN ONE FOOT OF PIPING AND APPURTENANCES SHALL NOT CONTAIN ANY STONES LARGER THAN
TWO INCH DIAMETER.

ALL PENETRATION OF EXISTING STRUCTURES SHALL BE BY THE MECHANICAL ROTARY CORE BORING METHOD.

ALL CONCRETE AND REBAR PENETRATED OR DISTURBED SHALL BE COATED WITH TWO COATS OF EPOXY.

CONTRACTOR IS RESPONSIBLE FOR ALL UNSUITABLE MATERIAL REMOVAL IF FOUND WITHIN PROJECT LIMITS. EXCAVATION,
EMBANKMENT, INCLUDING UTILIZATION, AND UNSUITABLE MATERIAL REMOVAL SHALL BE IN ACCORDANCE WITH FDOT
DESIGN STANDARDS, LATEST VERSION. COST OF UNSUITABLE MATERIAL REMOVAL SHALL BE INCLUDED UNDER PAY ITEM
120-1, REGULAR EXCAVATION.

WHERE EXCAVATION IS REQUIRED FOR CONSTRUCTION OF SIDEWALK, ALL STUMPS, ROOTS, ETC. SHALL BE REMOVED
COMPLETELY FROM THE SIDEWALK AREA.  ALL STUMPS WITHIN THE PROJECT LIMITS SHALL BE REMOVED COMPLETELY
AND REPLACED WITH COMPACTED BACKFILL BEFORE THE AREA IS FILLED.  TREE ROOTS IN AREA OF PROPOSED
SIDEWALK, RAMP, OR DRIVEWAY REPLACEMENT SHALL BE GROUND OUT TO A DEPTH OF 6" BELOW BOTTOM OF NEW
SIDEWALK OR DRIVEWAY.  ALL PRUNED ROOT DEBRIS SHALL BE REMOVED FROM THE SUB-BASE MATERIAL PRIOR TO
POURING CONCRETE, ASPHALT, OR APPLICATION OF OTHER SPECIFIED MATERIALS.  THIS WORK SHALL BE INCLUDED IN
AND PAID FOR UNDER THE PAY ITEM FOR CLEARING AND GRUBBING.

ALL STUMPS, ROOTS, AND OTHER DEBRIS PROJECTING THROUGH OR APPEARING ON THE SURFACE OF THE GROUND SHALL
BE REMOVED TO A DEPTH OF 1-FOOT BELOW THE COMPLETED SURFACE.  THIS WORK SHALL BE INCLUDED IN AND PAID
FOR UNDER THE PAY ITEM FOR CLEARING AND GRUBBING.

ALL MATERIALS NOT CLAIMED BY THE COUNTY SHALL BECOME PROPERTY OF THE CONTRACTOR, AND SHALL BE DISPOSED
OF BY THE CONTRACTOR IN AREAS PROVIDED BY THE CONTRACTOR.  THIS WORK SHALL BE INCLUDED IN AND PAID UNDER
THE PAY ITEM CLEARING AND GRUBBING.

THE CONTRACTOR SHALL PROVIDE ALL SHEETING, SHORING, AND BRACING REQUIRED TO PROTECT ADJACENT STRUCTURES
OR TO MINIMIZE TRENCH WIDTH.  WHERE A SEPARATE PAY ITEM IS NOT PROVIDED, THE COST OF ALL SHEETING,
SHORING, AND BRACING REQUIRED SHALL BE INCLUDED IN THE CONTRACT PRICE FOR THE ITEM OF WORK FOR WHICH
SHEETING, SHORING, AND BRACING IS REQUIRED.

THE CONTRACTOR SHALL DISTURB NO MORE GROUND THAN WHAT IS NECESSARY FOR CONSTRUCTION. NO OPEN EXCAVATED
TRENCH, OR OTHER UNSAFE CONDITION WILL BE LEFT OVERNIGHT. ALL WORK SITES WILL BE COMPLETELY RESTORED
WITHIN SEVEN (7) CALENDAR DAYS OF THE CONCRETE POUR FOR SIDEWALK.THE INTENT OF THIS PROVISION IS TO
"SAFE-UP" THE PROJECT SITE AS WORK PROGRESSES, AND SHALL INCLUDE REMOVING FORMS, FILLING HOLES, GRADING,
AND REMOVAL OF DEBRIS.

ALL EXISTING SIGNS WITHIN THE PROJECT LIMITS SHALL REMAIN UNLESS OTHERWISE NOTED IN THE PLANS, OR AS
DIRECTED BY THE ENGINEER.

ANY EXISTING SIGN TO REMAIN THAT IS DISTURBED OR RELOCATED DURING CONSTRUCTION SHALL BE RESET TO
CURRENT STANDARDS FOR HEIGHT, OFFSET, AND METHOD OF INSTALLATION AT NO ADDITIONAL COST TO THE COUNTY.

ALL EXISTING SWALES NOT DESIGNATED FOR RECONSTRUCTION SHALL BE REGRADED TO PROMOTE POSITIVE DRAINAGE
AND MATCH PROPOSED CENTERLINE SWALE ELEVATION AND ALIGNMENT.

ALL STORM DRAINS AND STRUCTURES TO REMAIN SHALL BE CLEANED OF DEBRIS, DIRT, VEGETATION AND OTHER
MATERIAL. STORM SEWER INLETS SHALL BE MODIFIED (RAISED/LOWERED) TO MATCH PROPOSED FINISHED GRADE.

84.

85.

86.

87.

88.

ALL EXISTING FENCES DISTURBED DURING CONSTRUCTION SHALL BE REPAIRED OR REPLACED AND REINSTALLED BY THE
CONTRACTOR AT NO ADDITIONAL COST.

THE EXISTING STORM DRAINAGE STRUCTURES SHALL REMAIN, UNLESS OTHERWISE NOTED.

REMOVE AND REPLACE BASE AND SUB-BASE ACCORDING TO FDOT STANDARDS.

EXISTING TREES SHALL BE TRIMMED IF ADJACENT TO PROPOSED LIGHT POLES. THIS WORK SHALL BE INCLUDED IN AND
PAID FOR UNDER THE PAY ITEM FOR CLEARING AND GRUBBING.

EXISTING VALVES AND MANHOLES WITHIN THE PROJECT LIMITS SHALL REMAIN OPERATIONAL DURING CONSTRUCTION AND
ADJUSTED TO FINAL GRADE.

SIGNING AND PAVEMENT MARKING NOTES

89. ALL EXISTING SIGNAGE IS TO REMAIN UNLESS OTHERWISE NOTED IN PLANS.

90. ALL SIGN LOCATIONS AS SHOWN ARE APPROXIMATE AND MAY REQUIRE ADJUSTMENT AS DIRECTED BY THE ENGINEER.

91. ANY EXISTING SIGNS TO REMAIN THAT ARE DISTURBED DURING CONSTRUCTION OR RELOCATED SHALL BE RESET TO
CURRENT STANDARDS FOR HEIGHT, OFFSET, AND METHOD OF INSTALLATION.

92. ALL EXISTING SIGNS SHALL BE CLEARED OF ALL VEGETATION WHICH IMPEDES VISIBILITY OF SIGN.

93. ANY NEW INSTALLATION OF PAVEMENT MARKINGS SHALL BE STANDARD THERMOPLASTIC UNLESS OTHERWISE NOTED.

94. REMOVAL OF EXISTING MARKINGS SHALL BE DONE BY HYDRO-BLASTING OR MICRO-GRINDING AS APPROVED BY THE
ENGINEER.

95. ALL SIGNAGE AND STRIPING TO COMPLY WITH THE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (MUTCD).
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