
Intent to Award (Rev. 3-9-18)  

MANATEE COUNTY GOVERNMENT 
INTENT TO AWARD 

 

 
 

IFB NO. / TITLE 

21-TA003792ED Bayshore 
Road Sidewalk 
Improvements From US 41 
to 72nd St Ct E     
 

DATE POSTED MC _________ 
DS _________ 

CC _________ 
BIDSYNC______ 

PROCUREMENT 
REPRESENTATIVE 

Emily Diaz, Senior 
Procurement Agent 

PROJECTED 
AWARD DATE October 26, 2021 

DEPARTMENT/DIVISION 
Public Works Department / 
Project Management 
Division 

AUTHORIZED BY 
DATE 

Jacob Erickson, Procurement Official 
NOTICE OF INTENT TO AWARD 

The Manatee County Procurement Division provides notice of its intent to award a contract with M.T.M. Contractors, 
Inc. for the provision of providing Bayshore Road from US 41 to 72nd St. Ct. E sidewalk improvements, as specified in 
the IFBC. 
 

ENABLING/REGULATING AUTHORITY 
 
Manatee County Procurement Ordinance, Sec 2-26. 
 

BACKGROUND/EVALUATION 
 
The scope of work includes sidewalk improvements for Bayshore Road from US 41 to 72nd St. Ct. E, such as 
construction of a five (5) foot sidewalk along both sides of street with drainage improvement to accommodate 
sidewalk installation. 
 
The solicitation was advertised on August 3, 2021 on the Manatee County website and Periscope S2G. It was also 
provided to the Manatee County Chamber of Commerce, the Manasota Black Chamber of Commerce, Gulf Coast 
Builders Exchange and Gulf Coast Latin Chamber of Commerce for release to their members and in the Bradenton 
Herald and Tempo News newspapers.  Responses were received from the following firms:  
 

1. M.T.M. Contractors, Inc., Pinellas Park, Florida        
2. C-Squared Certified General Contractor, Inc., Bradenton, Florida       
3. Stage Door II, Inc. Apoka, Florida       

EVALUATION SUMMARY:  
M.T.M. Contractors, Inc. was the lowest responsible, responsive bidder(s).  A bid tabulation of the results is attached to 
this Notice of Intent to Award. 
 
RECOMMENDATION 
The Procurement Division and the Public Works Department / Project Management Division recommend award to 
M.T.M. Contractors, Inc. 

ATTACHMENTS  
(List in order of attached) 

 
Bid Tabulation 

NAME AND NUMBER OF 
 FUNDING SOURCE 

8506080060-
534000 

COST $647,832.62 FUNDS VERIFIED Yes 



BID TABULATION SUMMARY
IFBC No. 21-TA003792ED

BAYSHORE ROAD SIDEWALK IMPROVEMENTS

FROM US 41 TO 72ND ST CT E

Project No. 6080060

ITEM DESCRIPTION EXTENDED AMOUNT EXTENDED AMOUNT EXTENDED AMOUNT EXTENDED AMOUNT EXTENDED AMOUNT EXTENDED AMOUNT

1 Base Bid 681,929.66$                           681,929.66$                           588,938.75$                           601,593.75$                           935,731.24$                           850,664.77$                           

2 Contract Contigency Work 10% 68,192.97$                             68,192.97$                             58,893.87$                             60,159.37$                             93,573.12$                             85,066.48$                             

3 Total with Contract Contigency 750,122.63$                           750,122.63$                           647,832.62$                           661,753.12$                           1,029,304.37$                        935,731.24$                           

C-Squared MTM Contractors Stage Door II

BID A BASED ON              
183 CALENDAR DAY 

COMPLETION

BID B BASED ON               
273 CALENDAR DAY 

COMPLETION

BID A BASED ON               
183 CALENDAR DAY 

COMPLETION

BID B BASED ON              
273 CALENDAR DAY 

COMPLETION

BID A BASED ON                
183 CALENDAR DAY 

COMPLETION

BID B BASED ON               
273 CALENDAR DAY 

COMPLETION



BID TABULATION
IFBC No. 21-TA003792ED
BAYSHORE ROAD SIDEWALK IMPROVEMENTS

FROM US 41 TO 72ND ST CT E
Project No. 6080060

ITEM FDOT PAY 
ITEM DESCRIPTION UNIT QTY. UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE

1 101-1 Mobilization LS 1 65,000.00$      65,000.00$            65,000.00$      65,000.00$            50,000.00$      50,000.00$            55,000.00$      55,000.00$            55,000.00$      55,000.00$                50,000.00$      50,000.00$            

2 102-1 Maintenance of Traffic LS 1 55,000.00$      55,000.00$            55,000.00$      55,000.00$            35,785.00$      35,785.00$            42,350.00$      42,350.00$            165,000.00$    165,000.00$              150,000.00$    150,000.00$          

3 102-71-15 Temporary Barrier, F&I, Anchored LF 182 54.55$             9,928.10$              54.55$             9,928.10$              42.00$             7,644.00$              47.00$             8,554.00$              77.00$             14,014.00$                70.00$             12,740.00$            

4 102-89-1 Temporary Crash Cushion, Redirective Option LO 2 3,555.35$        7,110.70$              3,555.35$        7,110.70$              2,500.00$        5,000.00$              2,590.00$        5,180.00$              5,500.00$        11,000.00$                5,000.00$        10,000.00$            

5 0104-10-3 Sediment Barrier LF 2,235 6.20$               13,857.00$            6.20$               13,857.00$            2.75$               6,146.25$              2.75$               6,146.25$              5.50$               12,292.50$                5.00$               11,175.00$            

6 0104-11 Floating Turbidity Barrier LF 50 32.50$             1,625.00$              32.50$             1,625.00$              25.00$             1,250.00$              25.00$             1,250.00$              55.00$             2,750.00$                  50.00$             2,500.00$              

7 0104-18 Inlet Protection System EA 7 299.45$           2,096.15$              299.45$           2,096.15$              95.00$             665.00$                 95.00$             665.00$                 330.00$           2,310.00$                  300.00$           2,100.00$              

8 0110-1-1 Clearing and Grubbing LS 1 91,050.00$      91,050.00$            91,050.00$      91,050.00$            22,995.00$      22,995.00$            22,995.00$      22,995.00$            33,000.00$      33,000.00$                30,000.00$      30,000.00$            

9 0110-4-10 Removal of Existing Concrete SY 190 18.25$             3,467.50$              18.25$             3,467.50$              20.00$             3,800.00$              20.00$             3,800.00$              22.00$             4,180.00$                  20.00$             3,800.00$              

10 0110-7-1 Mailbox, F&I Single EA 8 348.95$           2,791.60$              348.95$           2,791.60$              250.00$           2,000.00$              250.00$           2,000.00$              220.00$           1,760.00$                  200.00$           1,600.00$              

11 0120-1 Regular Excavation CY 425 43.10$             18,317.50$            43.10$             18,317.50$            7.50$               3,187.50$              7.50$               3,187.50$              38.50$             16,362.50$                35.00$             14,875.00$            

12 0120-6 Embankment CY 755 27.10$             20,460.50$            27.10$             20,460.50$            19.75$             14,911.25$            19.75$             14,911.25$            38.50$             29,067.50$                35.00$             26,425.00$            

13 0327-70-05 Milling Exist Asph Pavt, 1-1/2" Avg Depth SY 740 16.85$             12,469.00$            16.85$             12,469.00$            15.00$             11,100.00$            15.00$             11,100.00$            19.80$             14,652.00$                18.00$             13,320.00$            

14 0334-1-12 Superpave Asphaltic Concrete, Traffic B (SP 9.5) (1-1/2") TN 61.0 249.85$           15,240.85$            249.85$           15,240.85$            243.75$           14,868.75$            243.75$           14,868.75$            330.00$           20,130.00$                300.00$           18,300.00$            

15 0400-0-11 Concrete Gravity Wall CY 42.0 960.50$           40,341.00$            960.50$           40,341.00$            695.00$           29,190.00$            695.00$           29,190.00$            1,650.00$        69,300.00$                1,500.00$        63,000.00$            

16 0425-6 Valve Boxes, Adjust EA 7 227.10$           1,589.70$              227.10$           1,589.70$              374.00$           2,618.00$              374.00$           2,618.00$              495.00$           3,465.00$                  450.00$           3,150.00$              

17 0430-175-118 Pipe Culvert, Optional Material, Round, 18" S/CD LF 33 197.30$           6,510.90$              197.30$           6,510.90$              175.00$           5,775.00$              175.00$           5,775.00$              110.00$           3,630.00$                  100.00$           3,300.00$              

18 0430-175-136 Pipe Culvert, Optional Material, Round, 36" S/CD LF 49 459.15$           22,498.35$            459.15$           22,498.35$            276.00$           13,524.00$            276.00$           13,524.00$            220.00$           10,780.00$                200.00$           9,800.00$              

19 0430-518-100 Straight Concrete Endwalls, 18", Single, 0 Degrees, Round EA 2 2,637.20$        5,274.40$              2,637.20$        5,274.40$              2,950.00$        5,900.00$              2,950.00$        5,900.00$              4,400.00$        8,800.00$                  4,000.00$        8,000.00$              

20 0430-984-138 Mitered End Section, Round, 36" SD EA 2 5,275.10$        10,550.20$            5,275.10$        10,550.20$            3,995.00$        7,990.00$              3,995.00$        7,990.00$              5,500.00$        11,000.00$                5,000.00$        10,000.00$            

21 0515-1-1 Pipe Handrail - Guiderail LF 290 99.05$             28,724.50$            99.05$             28,724.50$            54.25$             15,732.50$            54.25$             15,732.50$            66.00$             19,140.00$                60.00$             17,400.00$            

22 0515-4-1 Bullet Rail, Single Rail LF 135 53.40$             7,209.00$              53.40$             7,209.00$              56.70$             7,654.50$              56.70$             7,654.50$              66.00$             8,910.00$                  60.00$             8,100.00$              

23 0521-5-13 Concrete Traffic Railing - Bridge, 36" Single-slope LF 135 224.15$           30,260.25$            224.15$           30,260.25$            345.00$           46,575.00$            345.00$           46,575.00$            368.50$           49,747.50$                335.00$           45,225.00$            

24 0522-1 Concrete Sidewalk, 4" Thick SY 2,156 36.90$             79,570.59$            36.90$             79,570.59$            52.00$             112,132.00$          52.00$             112,132.00$          88.00$             189,761.84$              80.00$             172,510.77$          

25 0522-2 Concrete Driveways, 6" Thick SY 471 58.20$             27,412.20$            58.20$             27,412.20$            64.00$             30,144.00$            64.00$             30,144.00$            99.00$             46,629.00$                90.00$             42,390.00$            

26 0527-2 Detectable Warnings SF 275 30.70$             8,442.50$              30.70$             8,442.50$              35.00$             9,625.00$              35.00$             9,625.00$              38.50$             10,587.50$                35.00$             9,625.00$              

27 0536-1-0 Guardrail - Roadway, General/Low Speed TL-2 LF 120 123.55$           14,826.00$            123.55$           14,826.00$            85.00$             10,200.00$            85.00$             10,200.00$            44.00$             5,280.00$                  40.00$             4,800.00$              

28 0536-73 Guardrail Removal LF 140 8.90$               1,246.00$              8.90$               1,246.00$              9.00$               1,260.00$              9.00$               1,260.00$              3.30$               462.00$                     3.00$               420.00$                 

29 0536-85-20 Guardrail End Treatment - Trailing Anchor EA 1 1,335.60$        1,335.60$              1,335.60$        1,335.60$              1,500.00$        1,500.00$              1,500.00$        1,500.00$              3,300.00$        3,300.00$                  3,000.00$        3,000.00$              

30 0536-85-24 Guardrail End Treatment - Parallel Approach Terminal EA 1 3,561.60$        3,561.60$              3,561.60$        3,561.60$              3,500.00$        3,500.00$              3,500.00$        3,500.00$              5,500.00$        5,500.00$                  5,000.00$        5,000.00$              

31 0570-1-2 Performance Turf, Sod SY 5500 2.95$               16,225.00$            2.95$               16,225.00$            5.85$               32,175.00$            5.85$               32,175.00$            4.40$               24,200.00$                4.00$               22,000.00$            

32 654-2-21 Midblock Crosswalk: RRFB, F&I-Solar, Complete Sign Assy - 
Single Direction AS 2 8,347.45$        16,694.90$            8,347.45$        16,694.90$            11,235.00$      22,470.00$            11,235.00$      22,470.00$            11,000.00$      22,000.00$                10,000.00$      20,000.00$            

33 0700-1-11 Single Post Sign, F&I Ground Mount, Up to 12 SF AS 20 389.55$           7,791.00$              389.55$           7,791.00$              375.00$           7,500.00$              375.00$           7,500.00$              440.00$           8,800.00$                  400.00$           8,000.00$              

34 0700-1-12 Single Post Sign, F&I Ground Mount,12-20 SF AS 1 528.65$           528.65$                 528.65$           528.65$                 575.00$           575.00$                 575.00$           575.00$                 440.00$           440.00$                     400.00$           400.00$                 

35 0700-1-60 Single Post Sign, Remove AS 17 55.65$             946.05$                 55.65$             946.05$                 50.00$             850.00$                 50.00$             850.00$                 44.00$             748.00$                     40.00$             680.00$                 

MTM Contractors, INC Stage Door II, Inc.

BID A BASED ON 183 
CALENDAR DAY 

COMPLETION

BID B BASED ON 273 
CALENDAR DAY 

COMPLETION
BID A BASED ON 183 CALENDAR 

DAY COMPLETION

BID B BASED ON 273 
CALENDAR DAY 

COMPLETION

BID A BASED ON 183 
CALENDAR DAY 

COMPLETION

BID B BASED ON 273 
CALENDAR DAY 

COMPLETION

C-Squared Certified General Contractor, Inc



36 0700-3-101 Sign Panel, Furnish and Install Ground Mount, up to 12 SF EA 10 133.55$           1,335.50$              133.55$           1,335.50$              175.00$           1,750.00$              175.00$           1,750.00$              220.00$           2,200.00$                  200.00$           2,000.00$              

37 700-11-500 Electronic Display Sign, Relocate AS 2 2,782.50$        5,565.00$              2,782.50$        5,565.00$              1,568.00$        3,136.00$              1,568.00$        3,136.00$              4,400.00$        8,800.00$                  4,000.00$        8,000.00$              

38 700-36-01 Sign Panel, Remove, Up to 12 SF EA 5 83.45$             417.25$                 83.45$             417.25$                 55.00$             275.00$                 55.00$             275.00$                 38.50$             192.50$                     35.00$             175.00$                 

39 0711-14-123 Thermoplastic, Preformed, White, Solid, 12" LF 1491 7.05$               10,511.55$            7.05$               10,511.55$            11.00$             16,401.00$            11.00$             16,401.00$            11.00$             16,401.00$                10.00$             14,910.00$            

40 0711-14-125 Thermoplastic, Preformed, White, Solid, 24" (Crosswalk/Stop Bar) LF 663 14.15$             9,381.45$              14.15$             9,381.45$              18.00$             11,934.00$            18.00$             11,934.00$            19.80$             13,127.40$                18.00$             11,934.00$            

41 0711-14-160 Thermoplastic, Preformed, White, Message, (School) EA 5 489.70$           2,448.50$              489.70$           2,448.50$              875.00$           4,375.00$              875.00$           4,375.00$              880.00$           4,400.00$                  800.00$           4,000.00$              

42 0711-16-101 Thermoplastic, Standard-Other Surfaces, White, Solid, 6" GM 0.134 4,451.95$        596.56$                 4,451.95$        596.56$                 12,500.00$      1,675.00$              12,500.00$      1,675.00$              7,700.00$        1,031.80$                  7,000.00$        938.00$                 

43 0711-16-201 Thermoplastic, Standard-Other Surfaces, Yellow, Solid, 6" GM 0.134 4,451.95$        596.56$                 4,451.95$        596.56$                 12,500.00$      1,675.00$              12,500.00$      1,675.00$              8,800.00$        1,179.20$                  8,000.00$        1,072.00$              

44 0711-17-1 Thermoplastic, Remove Existing Thermoplastic Markings- Surface 
to Remain SF 500 2.25$               1,125.00$              2.25$               1,125.00$              2.95$               1,475.00$              2.95$               1,475.00$              8.80$               4,400.00$                  8.00$               4,000.00$              

681,929.66$          681,929.66$          588,938.75$          601,593.75$          935,731.24$              850,664.77$          

45 999-25 10% 68,192.97$            68,192.97$            58,893.87$            60,159.37$            93,573.12$                85,066.48$            

750,122.63$          750,122.63$          647,832.62$          661,753.12$          1,029,304.37$           935,731.24$          TOTAL (PROJECT 6080060) WITH CONTRACT CONTIGENCY 

TOTAL ROADWAY COMPONENT

CONTRACT CONTINGENCY WORK (USED ONLY WITH PRIOR 
COUNTY APPROVAL)
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