

# MANATEE COUNTY

April 30, 2009

TO: All Interested Proposers

Reference: Request For Proposal # 09-1180BG / Construction Services for the Perico Cell Tower.

## ADDENDUM # 1

**Proposers are hereby notified that this Addendum shall be acknowledged by them within their proposal and shall be made a part of the above named Proposal and Contract Documents.**

The following items are issued to add to, modify, and clarify the Proposal and/or Contract Documents. These items shall have the same force and effect as the original Proposal and /or Contract Documents. Proposals are to be submitted on the specified date and shall conform to the additions and revisions listed herein.

1. Proposers are hereby notified that all Addendums shall be acknowledged within Their Proposal and made a part of the above named proposal documents. Proposals submitted without Acknowledgement of any and all Addendums will be considered incomplete.
2. Deadline for Clarification Requests was: April 24, 2009 @ 5:00P.M.
3. Proposal Due Date and Time is changed to: May 14, 2009 at 10:00A.M.
4. Addendum #2 will be published on or before May 7, 2009.


CONTINUED NEXT PAGE

Financial Management – Purchasing Division  
Suite 803 - 1112 Manatee Avenue West, Bradenton, FL 34205  
PHONE: 941.749.3014 \* FAX: 941.749.3034  
[www.mymanatee.org](http://www.mymanatee.org)

If you have submitted a proposal prior to receiving this addendum, you may request in writing that your original, sealed proposal be returned to your firm. All sealed Proposals received will be opened on the date stated.

Sincerely,

R.C. "Rob" Cuthbert, C.P.M. CPPO

A handwritten signature in black ink, appearing to read "Rob Cuthbert, C.P.M. CPPO". The signature is fluid and cursive, with the initials "R.C." clearly visible at the end.

Purchasing Manager