TABULATION IFB #14-1054CD- REHABILITATION OF SEWER LATERAL LINES IN SEWER COLLECTION SYSTEM #15 ON ANNA MARIA ISLAND

			12221 N US Hwy 301		2424 Tyler Street		LMK Pipe Renewal 1131 NW 55th Street Ft. Lauderdale, FL 33309		Performance Pipelining 1551 West Norris Drive Ohawa, IL 61350			
	ITEM NO.	DESCRIPTION	EST. QTY.	U/M	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	1	SEWER LATERAL CLEANING AND TV INSPECTION FROM THE MAIN (UP TO 30 FEET)	81	EA	\$50.00	\$4,050.00	\$375.00	\$30,375.00	\$145.00	\$11,745.00	\$330.00	\$26,730.00
	2	MECHANICAL ROOT OR GREASE REMOVAL	750	LF	\$1.00	\$750.00	\$5.00	\$3,750.00	\$5.00	\$3,750.00	\$38.50	\$28,875.00
	3	INSTALLATION OF CIPP LATERAL LINER SYSTEM	81	EA	\$3,010.00	\$243,810.00	\$2,600.00	\$210,600.00	\$3,450.00	\$279,450.00	\$3,905.00	\$316,305.00
	4	MOBILIZATION	1	LS	\$100.00	\$100.00	\$25,000.00	\$25,000.00	\$4,000.00	\$4,000.00	\$14,986.00	\$14,986.00
	5	MISCELLANEOUS WORK AND CLEANUP	1	LS	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$4,000.00	\$4,000.00	\$2,750.00	\$2,750.00
		TOTAL OFFER - Based on Completion Time of <u>60</u> Calendar Days				\$251,210.00		\$272,225.00		\$302,945.00		\$389,646.00
		Acknowledge Addendum #1			Yes Yes Yes		Yes		Yes		Yes	
		Acknowledge Addendum #2					Yes		Yes		Yes	
		Acknowledge Addendum #3					Yes		Yes		Yes	
		Bld Bond		Yes		Yes	Yes		Yes		Yes	

TABULATION IFB #14-1054CD- REHABILITATION OF SEWER LATERAL LINES IN SEWER COLLECTION SYSTEM #15 ON ANNA MARIA ISLAND

						2424 Tyler Street		1131 NW 55th Street		Performance Pipelining 1551 West Norris Drive Ohawa, IL 61350	
ITEM NO.	DESCRIPTION	EST. QTY.	U/M	UNIT	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT	EXTENDED PRICE	UNIT	EXTENDED PRICE
	Mtg. of CIPP Liner System Included in Bid Submittal			Epros Trelleborg		BLD Services, LLC		LMK Technologies T-Liner w/ Insignia Seals		LMK Technologies	
	Mfg. of proposed CIPP Liner has a Minimum of 10,000 CIPP lateral installations			Yes		Yes		Yes		Yes	
	Mfg. of proposed CIPP Liner has a Minimum of 2500 lateral installations in service for 5 years		Total Control (Control Control	No		** Yes		Yes		Yes	
	installing Contractor employee or authorized installer of the propopsed CIPP lateral liner system			Yes		Yes		Yes		Yes	
	Contractor has installed a minimum of 5000 CIPP lateral liners in a wastewater system			No		Yes		Yes		Yes	
	Contractor has installed a minimum of 2500 CIPP lateral liners in Florida.				No		'es		Yes		

Date

Keyed By. 9/16/2014
Chris Daley-CPPO CPRB. Contract
Specialist Date

Checked and Reviewed By

^{**} Revised and Corrected Tabulation to correct Scrivenors error listed in BLD LLC's manufacturer qualifications