

MANATEE COUNTY GOVERNMENT

INTENT TO AWARD

SUBJECT	Wares Creek / Cedar Hammock Flood Control Project	DATE POSTED	MC _____ DS _____ CC _____
PURCHASING REPRESENTATIVE	Donna M. Stevens ext. 3045	DATE CONTRACT SHALL BE AWARDED	Seven days from date posted
DEPARTMENT	Public Works Department	CONSEQUENCES IF DEFERRED	Delay in project <i>Denis W. Wallace</i>
SOLICITATION	IFB #13-0967-DS	AUTHORIZED BY DATE	Denis Wallace _____ September _____, 2013

NOTICE OF INTENT TO AWARD

Notice of Intent to Award, Invitation for Bid # 13-0967-DS, Wares Creek / Cedar Hammock Flood Control Project, to the lowest, responsive and responsible bidder, Tampa Contracting Services, Inc. of 11010 US Hwy, 41 North, Palmetto, FL 34221 for a total base bid of **\$132,417.00 for a completion time of 150 calendar days.**

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.

Manatee County Code of Law

BACKGROUND/DISCUSSION

The work included in this contract consists of construction of coastal wetland habitat and restoration of a native upland community at the Emerson Point Preserve, with a street address of 5801 17th Street West, Palmetto, FL, as shown on the construction plans prepared by Vanasse Hangen Brustlin, Inc. dated March 6, 2013 (Plan Set). The Work includes earthwork, surveying, best management practices; turbidity control features, planting of native species using nursery-grown plants, management of nuisance and exotic vegetation and maintenance of installed plant species. The work shall be performed in accordance with the related standards and specifications noted in the Invitation for Bid.

Background/discussion continued on page 2.

ATTACHMENTS (List in order of attached)	Department Recommendation Bid Tabulation	FUNDING SOURCE (Acct Number & Name)	<input checked="" type="checkbox"/> Funds Verified <input type="checkbox"/> Insufficient Funds
COST	\$132,417.00	AMT/FREQ OF RECURRING COSTS (Attach Fiscal Impact Statement)	

- Appropriate bid procedures were followed. Notice of Bid availability advertised on DemandStar, mymanatee.org and the Manatee Chamber of Commerce.
- One (1) bid was received.
- | | |
|----------------------------------|------------------------------|
| <u>County Firm</u> | <u>Bid Offering 150 days</u> |
| Tampa Contracting Services, Inc. | \$132,417.00 |
- On September 26, 2013 received from Public Works Department the recommendation to award to Tampa Contracting Services,, Inc. located at 11010 US Hwy 41 North, Palmetto, FL 34221, for a total base bid of **\$132,417.00** with a **150 calendar day completion.**
- This funding source for this Agreement (Wares Creek ROW Acquisition) 4656028801-534000/6028801-0004.

ADDENDUM # 1

150 CALENDAR DAYS

**Tampa Contracting Services,
11010 US Hwy, 41 North
Palmetto, FL 34221
(Manatee County)**

Item No.	ITEM DESCRIPTION	UNIT	QUANTITY	Unit Price	Extended Price
1	Project Mobilization	LS	1	\$11,000.00	\$11,000.00 ✓
	EROSION, SEDIMENT and POLLUTION CONTROL				
2a	Curlex Sediment Logs (or approved equal) installation and maintenance	LF	1700	\$4.00	\$6,800.00 ✓
2b	Floating Turbidity Barriers and Maintenance (ADDENDUM # 1)	LF	35	\$17.00	\$595.00 ✓
2c	Interim Tidal Blocks Pollution Protection Plan	EA	3	\$1,100.00	\$3,300.00 ✓
2d	National Pollution Discharge Elimination System (NPDES) Notice of Intent (NOI) Application, Inspection Reporting & Maintenance	LS	1	\$1,100.00	\$1,100.00 ✓
3	Site Clearing (Including Mitigation Area Staging Area, Access Route with Onsite Burning)	LS	1	\$10,419.00	\$10,419.00 ✓
4	Dewatering (Including Existing Ponds)	LS	1	\$5,500.00	\$5,500.00 ✓
5	Site Earthwork (Including filling existing ponds, access creation, creation of mitigation areas per plans, etc.)	LS	1	\$55,000.00	\$55,000.00 ✓
6	Import Fill Material (ADDENDUM # 1)	CYTM	200	\$13.00	\$2,600.00 ✓
7	Road Protection Plan and Maintenance of Traffic (MOT) plan	LS	1	\$2,200.00	\$2,200.00 ✓
	MITIGATION PLANTINGS				
8a	One-Gallon Red Mangrove @ 5' O/C	EA	854	\$8.00	\$6,832.00 ✓
8b	Saltgrass/Smooth Cordgrass @ 2' O/C (ADDENDUM # 1)	EA	1090	\$1.00	\$1,090.00 ✓
8c	Sand Cordgrass/Saltmedow Cordgrass @ 3' O/C (ADDENDUM # 1)	EA	243	\$3.00	\$729.00 ✓
9	Cleanup, Construction Stakeout and Record Drawings	LS	1	\$10,252.00	\$10,252.00 ✓
	DISCRETIONARY FUNDS				\$15,000.00 ✓
	Total Cost Based on 150 Calendar Completion Days ADDENDUM # 1				\$132,417.00 ✓

Acknowledged Addendum #1

Yes

Contractor's Questionnaire

Yes

License Information

17 years/ CGC058320

Site Visit

9/9/2013

Florida Trench Safety Act

Yes

Public Contracting & Environmental Crimes

Yes

Bid Bond

Yes

Affidavit for Local Business (if applicable)

Yes

Notes:

FOR

IFB# 13-0967-DS

WARES CREEK / CEDAR HAMMOCK FLOOD CONTROL PROJECT
 BASED ON A COMPLETION TIME OF 150 CALENDAR DAYS

PREPARED BY:
 (Project Management)



 Walter Sowa, Sr. Engineering Specialist

9/24/13

 Date

REVIEWED BY:
 (Project Engineer)



 R.J. Ezazi, AECOM

09/18/13

 Date

APPROVED BY:
 (Purchasing)



 Donna Stevens, Contract Specialist

9/30/13

 Date

MEMORANDUM



PUBLIC WORKS DEPARTMENT
Project Management
1022 26th Avenue E.
Bradenton, FL 34208

MANATEE COUNTY
FLORIDA

Phone: 941-708-7450
Fax: 941-708-7549
www.mymanatee.org

To: Melissa M. Wendel, CPPO, Purchasing Official

From: Jeff Streitmatter III, P. E., Project Management Division Manager

Date: September 26, 2013

Subject: Wares Creek / Cedar Hammock Flood Project / Emerson Point Mitigation
Tampa Contracting Services
Recommendation for Award - IFB #13-0967-DS

The bids for the above referenced project have been reviewed by staff. The bid tabulation form is attached for your review. It is recommended that the contract with a construction time of 150 days be awarded to the lowest responsive, responsible bidder, Tampa Contracting Services in the amount of \$132,417 and in accordance with the terms and conditions of the bid package. Upon completion of project award, please provide a copy of the purchase order assigned to the contractor. The funding source for this contract is Storm Water Capital Improvements.

Please contact Walter Sowa, Sr. Engineering Specialist if you have any questions regarding the attached documents.

Thank you for your continued assistance.

JS/ws

cc: Ron Schulhofer, Director, Public Works
Sia Mollanazar, P.E., Deputy Director, Engineering Services
Walter Sowa, Sr. Engineering Specialist
Prony Bonnaire Fils, Engineering Specialist II, w/attachments
Project File: 6028801 9.2