

MANATEE COUNTY GOVERNMENT INTENT TO AWARD

SUBJECT	SR70 Utility Adjustments for FDOT Projects #431207 & 431373	DATE POSTED	MC <u>X SE 11/17/15</u> DS <u>X SE 11/17/15</u> CC <u>N/A</u>
PURCHASING REPRESENTATIVE	Chris Daley, CPPO CPPB 749-3048	DATE CONTRACT SHALL BE AWARDED	Seven days after the date Posted
DEPARTMENT	Public Works/ Michael Sturm	CONSEQUENCES IF DEFERRED	Delay in project
SOLICITATION	IFB #15-2042CD	AUTHORIZED BY DATE	Melissa Wendel, CPPO November <u>17</u> 2015

NOTICE OF INTENT TO AWARD

Notice of Intent to Award, Invitation for Bid # 15-2042CD, SR70 Utility Adjustments for FDOT Projects #431207 & 431373, to the lowest, responsive and responsible bidder, Gator Grading & Paving, LLC, Palmetto, FL for a total bid of \$549,340.00 (180 calendar days).

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.

Manatee County Code of Laws

BACKGROUND/DISCUSSION

- The Work consists of furnishing all labor, materials, equipment and incidentals required for the installation & removal of utility structures, adjustment and replacement of appurtenances, including manhole and valve castings, and associated pavement removal and replacement, surface restoration, and associated Maintenance of Traffic along State Road 70 in Manatee County. At least two mobilizations will be required, one for manhole work prior to the FDOT contractor starting, and another several months later for adjusting valves during FDOT work. Formal competitive sealed bid procedures were followed resulting in a total of two (2) bidders submitting a sealed bid for consideration:

<u>Manatee County</u>	<u>Bid (180 days)</u>
Gator Grading & Paving, LLC	\$549,340.00
Subterrain Technologies, Inc.	\$685,004.10

- On November 10, 2015 a memorandum was received from the Public Works Department recommending award to Gator Grading & Paving, LLC of Palmetto, FL for a total bid amount of \$549,340.00 with a 180 calendar completion time.
- Funding for this project is provided by Utility Rates in the budget account key 4025134580-534000/5134580-0004 (ManholeReplac SR70:30tStW-BRiver).

ATTACHMENTS (List in order of attached)	<ul style="list-style-type: none"> Department Recommendation Tabulation 	FUNDING SOURCE (Acct Number & Name)	ManholeReplac SR70:30tStW-BRiver: 4025134580-534000/ 5134580-0004 <input checked="" type="checkbox"/> Funds Verified <input type="checkbox"/> Insufficient Funds
COST	\$549,340.00	AMT/FREQ OF RECURRING COSTS (Attach Fiscal Impact Statement)	N/A

MEMORANDUM

To: Melissa M. Wendel, CPPO, Purchasing Official
From: Jeff Streitmatter III, P. E., Project Management
Division Manager
Date: November 5, 2015
Subject: SR 70 Utility Adjustments for FDOT Projects 431207 &
431373
Gator Grading & Paving, LLC
Recommendation for Award - IFB# 15-2042CD



The bids for the above referenced project have been reviewed by staff. The bid tabulation form is attached for your review. It is recommended that the contract with a construction time of 180 Days be awarded to the lowest responsive, responsible bidder, Gator Grading & Paving, LLC in the amount of \$549,340.00 and in accordance with the terms and conditions of the bid package. Upon completion of project award, please provide a copy of the purchase order assigned to the contractor. The funding source for this contract is Utility Rates.

Please contact Michael L. Sturm, P.E., Project Manager if you have any questions regarding the attached documents.

Thank you for your continued assistance.

JS/ms

cc: Mike Gore, Director, Utilities
Ron Schulhofer, Director, Public Works
Sia Mollanazar, P.E., Deputy Director, Engineering Services
Michael L. Sturm, P.E., Project Manager MS
Project File: 5134580 9.2

Public Works Department
Project Management Division
1022 26th Avenue East, Bradenton, FL 34208-3926
Phone number: (941) 708-7450

**IFB #15-2042-CD
SR 70 UTILITY ADJUSTMENTS FOR FDOT PROJECTS 431207 & 431373**

BID 180 CALENDAR DAYS				1			2		
				Gator Grading & Paving LLC 2704 105th St E Palmetto, FL 34221 (Manatee County)			Subterrain Technologies Inc 3927 US Hwy 19 Palmetto, FL 34221 (Manatee County)		
Item No.	Line Item	U/M	Qty	Unit Price	Extended	Price	Unit Price	Extended	Price
1	Remove Exist. 6ft Dia. ARV MH & ARV	LS	1	\$ 27,850.00	\$	27,850.00	\$ 66,470.00	\$	66,470.00
2	DI Repair Sleeve 20"	LS	1	\$ 72,900.00	\$	72,900.00	\$ 117,765.00	\$	117,765.00
3	Asphalt Pavement Repair and Road Restoration	SY	40	\$ 310.00	\$	12,400.00	\$ 350.00	\$	14,000.00
4	Valve Box, Adjust	EA	40	\$ 400.00	\$	16,000.00	\$ 2,824.00	\$	112,960.00
5	Manhole Frame & Cover, F&I	EA	56	\$ 3,600.00	\$	201,600.00	\$ 3,918.00	\$	219,408.00
6	MOT to FDOT Standards & Coord.	LS	1	\$ 71,600.00	\$	71,600.00	\$ 36,128.00	\$	36,128.00
	Subtotal Construction Cost -				\$	402,350.00		\$	566,731.00
11	Mobilization	LS	1		\$	11,550.00		\$	38,000.00
12	Miscellaneous Work and Cleanup	LS	1		\$	85,500.00		\$	18,000.00
	TOTAL BASE BID - Based on a Completion Time of 180 Calendar Days				\$	499,400.00		\$	622,731.00
14	Contract Contingency Work (Used only with County Approval)	%	10		\$	49,940.00		\$	62,273.10
	TOTAL AWARD OFFER FOR BID with Contract Contingency - Bid based on a Completion time of 180 Calendar Days				\$	549,340.00		\$	685,004.10
Acknowledged Addendum #1, #2, #3, #4 and #5				Yes			Yes		
Contractor's Questionnaire & License				Yes			Yes		
Public Contracting & Environmental Crimes Certification				Yes			Yes		
Florida Trench Safety Act				Yes			Yes		
Bid Bond				Yes			Yes		

BID TABULATION

FOR

IFB #15-2042-CD

SR70 UTILITY ADJUSTMENTS FOR FDOT PROJECTS #431207 & 431373

BID

BASED ON A COMPLETION TIME OF 180 CALENDAR DAYS

PREPARED BY:
(Project Management)



Jim Stockwell, P.E., Sr. Project Engineer

9/29/15
Date

REVIEWED BY:
(Project Engineer)



Jim Stockwell, P.E., Sr. Project Engineer

9/29/15
Date

REVIEWED BY:
(Project Manager)

Michael Sturm, PE, Project Manager

Date

APPROVED BY:
(Purchasing)



Chris Daley, Contract Specialist

11/10/15
Date