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ADVERTISEMENT

INVITATION FOR BID CONSTRUCTION, NO. 19-TA003154A)
FORCEMAIN 30A REPLACEMENT

Manatee County, a political subdivision of the State of Florida (hereinafter referred to as County), will
receive sealed bids from individuals, corporations, partnerships, and other legal entities authorized to do
business in the State of Florida, to provide replacement and rehabilitation of Forcemain 30A from 51° Ave
West to 47" Ave West , as specified in this Invitation for Bid Construction to include installation of piping,
directional boring, pavement restoration, milling and surfacing.

DATE, TIME AND PLACE DUE:

The Due Date and Time for submission of Bids in response to this IFBC is November 15, 2019 at 3:00 P.M.
ET. Bids must be delivered to the following location: Manatee County Administration Building, 1112
Manatee Ave. W., Suite 803, Bradenton, FL 34205 prior to the Due Date and Time.

SOLICITATION INFORMATION CONFERENCE:
No Information Conference is scheduled for this solicitation.

DEADLINE FOR QUESTIONS AND CLARIFICATION REQUESTS:

The deadline to submit all questions, inquiries, or requests concerning interpretation, clarification or
additional information pertaining to this Invitation for Bid Construction to the Manatee County
Procurement Division is October 31, 2019. Questions and inquiries should be submitted via email to the
Designated Procurement Contact shown below.

Important: A prohibition of lobbying is in place. Review Section A.13 carefully to avoid violation and
possible sanctions.

DESIGNATED PROCUREMENT CONTACT: Abigail Jenkins, Sr. Procurement Agent, Construction
(941) 749-3014 X3062, Fax (941) 749-3034

Email: abigail.jenkins@mymanatee.org

Manatee County Financial Management Department

Procurement Division

AUTHORIZED FOR RELEASE: Eebb
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SECTION A, INFORMATION FOR BIDDERS

To receive consideration, entities who submit a response to this Invitation for Bid (Bidders) must meet
the minimum qualification requirements and comply with the following instructions. Bid responses
(Bids) will be accepted from single business entities, joint ventures, partnerships or corporations.

A.01

A.02

A.03

A.04

BID DUE DATE

The Due Date and Time for submission of Bids in response to this Invitation for Bid (IFBC) is
November 15, 2019 at 3:00 P.M. ET. Bids must be delivered to the following location: Manatee
County Administration Building, 1112 Manatee Ave. W., Suite 803, Bradenton, FL 34205 and
time stamped by a Procurement representative prior to the Due Date and Time.

Bids received after the Due Date and Time will not be considered. It will be the sole
responsibility of the Bidder to deliver its Bid to the Manatee County Procurement Division for
receipt on or before the Due Date and Time. If a Bid is sent by U.S. Mail, courier or other
delivery services, the Bidder will be responsible for its timely delivery to the Procurement
Division. Bids delayed in delivery will not be considered, will not be opened at the public
opening, and arrangements will be made for their return at the Bidder's request and expense.

SOLICITATION INFORMATION CONFERENCE:
No Solicitation Information Conference will be conducted for this solicitation.

Attendance to mandatory information conferences and/or site visits are required to meet the
minimum qualification requirements of the IFBC. Attendance to non-mandatory information
conferences is not required, but is strongly encouraged.

PUBLIC OPENING OF BIDS

Bids will be opened immediately following the Due Date and Time at the Manatee County
Administration Building, Suite 803 in the presence of County officials. Bidders or their
representatives may attend the Bid opening.

Manatee County will make public at the opening the names of the business entities which
submitted a Bid and the total bid price submitted. No review or analysis of the Bids will be
conducted at the Bid opening.

SUBMISSION OF BIDS

The contents of the Bid sealed package must include:

e One (1) bound original clearly identifying Bidder and marked “ORIGINAL".

e Two (2) bound copies clearly identifying Bidder and marked “COPY” with all required
information and identical to the original.

e One (1) electronic format copy clearly identifying Bidder.
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A.05

A.06

Electronic format copy should be submitted on a Universal Serial Bus (USB) portable flash
memory drive or compact disc (CD) in MicroSoft Office® or Adobe Acrobat” portable document
format (PDF) in one continuous file. Do not password protect or otherwise encrypt electronic
Bid copies. Electronic copies must be searchable and contain an identical Bid to the original.

Submit the Bid package in a sealed container with the following information clearly marked on
the outside of the package: IFBC No. 19-TA0O03154AJ, Forcemain 30A Replacement, Bidder’s
name, and Bidder’s address. Bids must be delivered to the Manatee County Procurement
Division prior to the Due Date and Time at the following address:

Manatee County Procurement Division
1112 Manatee Ave. West, Ste. 803
Bradenton, FL 34205

DISTRIBUTION OF SOLICITATION DOCUMENTS

All documents issued pursuant to this IFBC are distributed electronically and available for
download at no charge at www.mymanatee.org > Bids and Proposals. Documents may be
viewed and downloaded for printing using Adobe Reader’ software.

At its sole discretion, the County may utilize a third-party provider, such as DemandStar by
Onvia® (DemandStar) to distribute proposals. Visit the DemandStar website at
www.Demandstar.com for more information regarding this service. Participation in the
DemandStar system is not a requirement for doing business with Manatee County.

Additionally, the IFBC and all related documents are available for public inspection at the
Manatee County Procurement Division, 1112 Manatee Avenue West, Suite 803, Bradenton, FL
34205. Call (941) 749-3014 to schedule an appointment. Documents are available between the
hours of 8:00 A.M. and 5:00 P.M., Monday through Friday, with the exception of County
holidays.

As a courtesy, Manatee County notifies the Manatee County Chamber of Commerce and the
Manatee County Black Chamber of Commerce of all active solicitations, who then distributes
the information to its members.

EXAMINATION OF BID DOCUMENTS AND SITE(S)

It is the responsibility of each bidder before submitting a bid, to (a) examine the IFBC
documents thoroughly; (b) visit the Project Site(s) to become familiar with local conditions
that may affect cost, progress, performance, or furnishing of the Work; (c) consider federal,
state, and local codes, laws, and regulations that may affect costs, progress, performance, or
furnishing of the Work; (d) study and carefully correlate bidder's observations with the IFBC
documents; and (e) notify County in writing of all conflicts, errors, or discrepancies in the IFBC
documents.
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A.07

A.08

A.09

A.10

Each bidder may, at bidder's own expense, make or obtain any additional examinations,
investigations, explorations, tests and studies, and obtain any additional information and data
which pertain to the physical conditions at or contiguous to the Project Site(s) or otherwise
which may affect cost, progress, performance or furnishing of the Work and which bidder
deems necessary to determine his bid for performing and furnishing the Work in accordance
with the time, price and other terms and conditions of the IFBC documents. County will
provide each bidder access to the site(s) to conduct such explorations and tests.

Bidder shall fill all holes, clean up and restore the Project Site(s) to its former condition upon
completion of such explorations. The lands upon which the Work is to be performed, rights-of-
way and easements for access thereto, and other lands designated for use by successful
bidder in performing the Work are identified in the IFBC documents.

All additional lands and access thereto required for temporary construction facilities or
storage of materials and equipment are to be provided by successful bidder. Easements for
permanent structures or permanent changes in existing structures are to be obtained and paid
for by County unless otherwise provided in the IFBC documents.

Inspection of the Project Site(s) is a requirement to be considered for award of this bid. Prior
to submitting a bid, each bidder shall examine the Project Site(s) and all conditions thereon
fully familiarizing themselves with the full scope of the Work. Failure to become familiar with
Project Site conditions will in no way relieve the successful bidder from the necessity of
furnishing any materials or performing any Work that is required to complete the Project in
accordance with the Project Plans and Specifications. Bidder shall acknowledge inspection of
the Project Site(s) on his/her signed, submitted Bid Form.

ADDENDA

Any interpretations, corrections or changes to this IFBC will be made by addenda. Addenda will
be posted on the Procurement Division’s web page of the County website at
http://www.mymanatee.org/purchasing > Bids and Proposals. For those solicitations that are
advertised on DemandStar, addenda will also be posted on the DemandStar distribution system
on the ‘Planholders’ link.

All addenda are a part of the IFBC and each Bidder will be bound by such addenda. It is the
responsibility of each Bidder to read and comprehend all addenda issued. Failure of any Bidder
to acknowledge an issued addendum in its Bid will not relieve the Bidder from any obligation
contained therein.

BID FORMS

Bids must include the forms provided in this IFBC. If needed, additional pages may be attached
to a form. Bidders must fully complete and execute all Bid Forms. Bid Forms must be executed
by an authorized official of the company who has the legal authority to bind the company.

BID EXPENSES

All costs incurred by Bidder in responding to this IFBC will be the sole responsibility of the
Bidder.

QUESTION AND CLARIFICATION PERIOD

Each Bidder shall examine all IFBC documents and will judge all matters relating to the
adequacy and accuracy of such documents. Any questions or requests concerning
interpretation, clarification or additional information pertaining to this IFBC, including the
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sample Agreement, shall be made in writing via email to the Manatee County Procurement
Division to the Designated Procurement Contact or to purchasing@mymanatee.org. All
qguestions received and responses given will be provided to potential bidders via an addendum
to this IFBC.

Manatee County will not be responsible for oral interpretations given by other sources
including County staff, representative, or others. The issuance of a written addendum by the
Procurement Division is the only official method whereby interpretation, clarification or
additional information will be given.

A.11 FALSE OR MISLEADING STATEMENTS

Bids which contain false or misleading statements, or which provide references which do not
support an attribute or condition claimed by the Bidder, may be rejected. If, in the opinion of
the County, such information was intended to mislead the County in its evaluation of the Bid,
and the attribute, condition or capability is a requirement of this IFBC. Such Bidder will be
disqualified from consideration for this IFBC and may be disqualified from submitting a
response on future solicitation opportunities with the County.

A.12 CONFIDENTIALITY OF SECURITY RELATED RECORDS

a. Pursuant to Florida Statutes § 119.071(3), the following records (hereinafter referred to
collectively as “the Confidential Security Records”) are confidential and exempt from the
disclosure requirements of Florida Statutes § 119.07(1):

i. A Security System Plan or portion thereof for any property owned by or leased to
County or any privately owned or leased property held by County.

ii. Building plans, blueprints, schematic drawings, and diagrams, including draft,
preliminary, and final formats, which depict the internal layout and structural elements
of a building, arena, stadium, water treatment facility, or other structure owned or
operated by County.

iii. Building plans, blueprints, schematic drawings, and diagrams, including draft,
preliminary, and final formats, which depict the internal layout or structural elements
of an attractions and recreation facility, entertainment or resort complex, industrial
complex, retail and service development, office development, or hotel or motel
development in the possession of, submitted to County.

b. Successful Bidder agrees that, as provided by Florida Statute, it shall not, as a result of a
public records request, or for other reason disclose the contents of, or release or provide
copies of the Confidential Security Records to any other party absent the express written
authorization of County’s Property Management Director or to comply with a court order
requiring such release or disclosure. To the extent successful Bidder receives a request for
such records, it shall immediately contact the County’s designated Contract administrator
who shall coordinate County’s response to the request.

A.13 LOBBYING

After the issuance of any IFBC, prospective bidders, bidders, or their agents, representatives
or persons acting at the request of such bidder shall not contact, communicate with or discuss
any matter relating to the IFBC with any officer, agent or employee of Manatee County other
than the Procurement Official or the contact identified in this IFBC, pursuant to the Manatee
County Code of Laws. This prohibition includes copying such persons on all written
communication, including email correspondence. This requirement begins with the issuance
of an IFBC and ends upon execution of the final Agreement or when the IFBC has been
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A.14

A.15

A.16

cancelled. Violators of this prohibition shall be subject to sanctions as provided in the
Manatee County Code of Laws.

UNBALANCED BIDDING PROHIBITED

County recognizes that large and/or complex projects will often result in a variety of methods,
sources, and prices. However, where in the opinion of the County such variation does not
appear to be justified given bid requirements and industry and market conditions, the Bid will
be presumed to be unbalanced. Examples of unbalanced Bids will include:

a. Bids showing omissions, alterations of form, additions not specified, or required
conditional or unauthorized alternate bids.

b. Bids quoting prices that substantially deviate, either higher or lower, from those included
in the Bids of competitive Bidders for the same line item unit costs.

c. Bids where the unit costs offered are in excess of, or below reasonable cost analysis
values.

In the event County determines that a Bid is presumed unbalanced, it will request the
opportunity to and reserves the right to, review all source quotes, bids, price lists, letters of
intent, and other supporting documentation which the Bidder obtained and upon which the
Bidder relied upon to develop its Bid. County reserves the right to deem any presumptive
unbalanced Bid where the Bidder is unable to demonstrate the validity and/or necessity of the
unbalanced unit costs as non-responsive.

FRONT LOADING OF BID PRICING PROHIBITED

Prices offered for performance and/or acquisition activities which occur early in the Project
Schedule, such as mobilization; clearing and grubbing; or maintenance of traffic; that are
substantially higher than pricing of competitive bidders within the same portion of the Project
Schedule, will be presumed to be front loaded. Front loaded bids could reasonably appear to
be an attempt to obtain unjustified early payments creating a risk of insufficient incentive for
the bidder to complete the Work or otherwise creating an appearance of an undercapitalized
bidder.

In the event County determines that a bid is presumed to be front loaded, it will request the
opportunity to, and reserves the right to, review all source quotes, bids, price lists, letters of
intent, and other documents which the bidder obtained and upon which the bidder relied
upon to develop the pricing or acquisition timing for these bid items. County reserves the right
to reject as nonresponsive any presumptive front loaded bids where the bidder is unable to
demonstrate the validity and/or necessity of the front-loaded costs.

WITHDRAWAL OR REVISION OF BIDS

Bidders may withdraw Bids under the following circumstances:

a. If Bidder discovers a mistake(s) prior to the Due Date and Time. Bidder may withdraw its
Bid by submitting a written notice to the Procurement Division. The notice must be
received in the Procurement Division prior to the Due Date and Time for receiving Bids. A
copy of the request shall be retained, and the unopened Bid returned to the Bidder; or

b. After the Bids are opened but before a contract is signed, Bidder alleges a material mistake
of fact if:

1. The mistake is clearly evident in the solicitation document; or
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A.17

A.18

A.19

A.20

2. Bidder submits evidence which clearly and convincingly demonstrates that a mistake
was made in the Bid. Request to withdraw a Bid must be in writing and approved by
the Procurement Official.

IRREVOCABLE OFFER

Any Bid may be withdrawn up until the Due Date and Time. Any Bid not so withdrawn shall,
upon opening, constitute an irrevocable offer for a period of ninety (90) days to provide the
goods or services set forth in this IFBC or until one or more of the Bids have been duly
accepted by County, whichever occurs first.

RESERVED RIGHTS

County reserves the right to accept or reject any and/or all bids, to waive irregularities and
minor technicalities, and to request resubmission. Also, County reserves the right to accept all
or any part of the bid and to increase or decrease quantities to meet additional or reduced
requirements of County. Any sole response received by the first submission date may or may
not be rejected by County depending on available competition and current needs of County.
For all items combined, the bid of the lowest, responsive, responsible bidder will be accepted,
unless all bids are rejected.

The lowest, responsible bidder shall mean that Bidder who makes the lowest Bid to sell goods
and/or services of a quality which meets or exceeds the quality of goods and/or services set
forth in the IFBC documents or otherwise required by County.

To be responsive, a Bidder shall submit a Bid which conforms in all material respects to the
requirements set forth in the IFBC.

To be a responsible bidder, the bidder shall have the capability in all respects to perform fully
the bid requirements, and the tenacity, perseverance, experience, integrity, reliability,
capacity, facilities, equipment, and credit which will assure good faith performance.

Also, County reserves the right to make such investigation as it deems necessary to determine
the ability of any bidder to furnish the service requested. Information County deems
necessary to make this determination shall be provided by the bidder. Such information may
include, but shall not be limited to current financial statements, verification of availability of
equipment and personnel, and past performance records.

APPLICABLE LAWS

Bidder must be authorized to transact business in the State of Florida. All applicable laws and
regulations of the State of Florida and ordinances and regulations of Manatee County will
apply to any resulting Agreement. Any involvement with the Manatee County Procurement
Division shall be in accordance with the Manatee County Procurement Ordinance as
amended.

COLLUSION

By submitting a bid in response to this IFBC, Bidder certifies that it has not divulged, discussed
or compared its bid with any other bidder, and has not colluded with any other bidder or
parties to this bid whatsoever. Further, Bidder, and in the case of a joint bid each party
thereto, certifies as to their own organization, that in connection with this IFBC that:

a. All prices and/or cost data submitted have been arrived at independently, without
consultation, communication, or agreement, for the purpose of restricting competition, as
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A.21

A.22

to any matter relating to such prices and/or cost data, with any other bidder or with any
competitor;

b. All prices and/or cost data quoted for this bid have not been knowingly disclosed by the
Bidder and will not knowingly be disclosed by the Bidder, prior to the scheduled opening,
directly or indirectly to any other bidder or to any competitor;

c. No attempt has been made, or will be made, by Bidder to induce any other person or firm
to submit or not to submit a bid for the purpose of restricting competition;

d. The only person or persons interested in this bid is/are named in Bidder’s Bid and that no
person other than those identified has any interest in the Bid or in the resulting
Agreement to be entered into.

e. No person or agency has been employed or retained to solicit or secure the resulting
Agreement upon an agreement or understanding or a commission, percentage,
brokerage, or contingent fee except bona fide employees or established commercial
agencies maintained by Bidder for purpose of doing business.

CODE OF ETHICS

With respect to this and any bid, if a Bidder violates, directly or indirectly, the ethics provisions
of the Manatee County Procurement Code and/or Florida criminal or civil laws related to public
procurement, including but not limited to Florida Statutes Chapter 112, Part Il, Code of Ethics
for Public Officers and Employees, such Bidder will be ineligible for award to perform the work
described in this IFBC, and may be disqualified from submitting on any future quote or bid
requests to supply goods or services to Manatee County. By submitting a bid, the Bidder
represents to County that all statements made and materials submitted are truthful, with no
relevant facts withheld.

PUBLIC CONTRACTING AND ENVIRONMENTAL CRIMES

A person or affiliate who has been placed on the convicted vendor list following a conviction
for a public entity crime, as that term is defined in Section 287.133, Florida Statutes, may not
submit a bid to provide any goods or services to a public entity; may not submit a bid with a
public entity for the construction or repair of a public building or public work; may not submit
bids on leases of real property to a public entity; may not be awarded or perform Work as a
contractor, supplier, Subcontractor, or consultant under an agreement with any public entity;
and may not transact business with any public entity in excess of the threshold amount
provided in Section 287.017, Florida Statutes, for CATEGORY TWO for a period of thirty-six
(36) months following the date of being placed on the convicted list.

In addition, the Manatee County Code of Laws prohibits the award of any bid to any person or
entity who/which has, within the past five (5) years, been convicted of, or admitted to in court
or sworn to under oath, a public entity crime or of any environmental law that, in the
reasonable opinion of the Procurement Official, establishes reasonable grounds to believe the
person or business entity will not conduct business in a responsible matter.

To ensure compliance with the foregoing, the Code requires all persons or entities desiring to
do business with County to execute and file with the Purchasing Official an affidavit, executed
under the pain and penalties of perjury, confirming that person, entity and any person(s)
affiliated with the entity, does not have such a record and is therefore eligible to seek and be
awarded business with County. In the case of a business entity other than a partnership or a
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A.23

A.24

A.25

A.26

A.27

corporation, such affidavit shall be executed by an authorized agent of the entity. In the case
of a partnership, such affidavit shall be executed by the general partner(s). A Public
Contracting and Environmental Crimes Certification form is attached herein for this purpose.

SCRUTINIZED COMPANIES

Florida Statutes § 287.135, as amended from time to time, may contain limitations on the part
of a company to conduct business with the County. Submission of a response to this
solicitation shall be subject to all procedural requirements contained within that statute
including the submission of any required certification of eligibility to contract with the County.
It shall be the responsibility of the company responding to this solicitation to concurrently
review the current version of the statute and ensure it is compliant. To the extent a
certification is required, it shall be provided on the form located at Appendix F Vendor
Certification Regarding Scrutinized Companies Lists.

AGREEMENT

The successful Bidder will be required to execute the Agreement, a sample of which is attached
hereto and made a part hereof. The County will transmit the Agreement to the successful Bidder
for execution. The successful Bidder agrees to deliver the required number of duly executed
copies of the Agreement, with any other required documents, to the County within ten calendar
days of receipt.

LEGAL NAME

Bidders shall clearly indicate the full legal name, including any d/b/a, address, email address,
and telephone number on the Bid Form. Bid Forms shall be signed above the typed or printed
name and title of the signer. The signer must be an official of the organization and have the
authority to bind the bidder to the submitted bid.

When bidder is a partnership, the Bid Form shall be signed in the name of the firm and by all
partners required under the terms of the partnership agreement. When a corporation is a
bidder, the authorized corporate officers shall sign.

Bidders who are corporations or limited partnerships shall provide a certified copy of their
permit to transact business in the State of Florida, preferably along with the Bid Form, or
within forty-eight (48) hours after request by County.

When submitting a bid as a joint venture, it must have filed paper documents with the
Division of Profession’s Construction Industry Licensing Board prior to submitting a bid.

DISCOUNTS

All discounts must be incorporated in the prices contained in the bid and not shown
separately. Unless otherwise specified in this IFBC, pricing must be all inclusive, including
delivery costs. The prices indicated on the Pricing Form shall be the prices used in determining
award.

TAXES

Manatee County is exempt from Federal Excise and State Sales Taxes. (F.E.T. Cert. No. 59-78-
0089K; Florida Sales Tax Exempt Cert. No. 85-8012622206C-6). Therefore, the Bidder is
prohibited from delineating a separate line item in its bid for any sales or service taxes.

The successful Bidder will be responsible for the payment of taxes of any kind, including but not
limited to sales, consumer, use, and other similar taxes payable on account of the work
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A.28

A.29

A.30

A3l

A.32

A.33

A.34

performed and/or materials furnished under the award in accordance with all applicable laws
and regulations.

QUALITY

Unless otherwise specifically provided in the IFBC documents, all goods provided shall be new,
the latest make or model, of the best quality, of the highest grade of workmanship, and of the
most suitable for the purpose intended.

Unless otherwise specifically provided in the IFBC documents, reference to any equipment,
material, article or patented process, by trade name, brand name, make or catalog number,
shall be regarded as establishing a standard of quality and shall not be construed as limiting
competition.

AUTHORIZED PRODUCT REPRESENTATION

Bidder, by virtue of submitting the name and specifications of a manufacturer's product, will
be required to furnish the named manufacturer's product. Failure to do so may, in the
County's sole discretion, be deemed a material breach of the resulting agreement and shall
constitute grounds for County's immediate termination of the resulting agreement.

ROYALTIES AND PATENTS

The successful Bidder shall pay all royalties and license fees for equipment or processes in
conjunction with the equipment and/or services being furnished. Successful Bidder shall
defend all suits or claims for infringement of any patent, trademark or copyright, and shall
save County harmless from loss on account thereof, including costs and attorney's fees.

AMERICANS WITH DISABILITIES ACT

Manatee County does not discriminate upon the basis of any individual's disability status. This
non-discrimination policy involves every aspect of County's functions including one's access to
participation, employment, or treatment in its programs or activities. Anyone requiring
reasonable accommodation for an information conference or bid opening should contact the
person named on the cover page of this document at least twenty-four (24) hours in advance
of either activity.

EQUAL EMPLOYMENT OPPORTUNITY

In accordance with Title VI of the Civil Rights Act of 1964, Title 15, Part 8 of the Code of Federal
Regulations and the Civil Rights Act of 1992, Manatee County hereby notifies all Bidders that it
will affirmatively ensure minority business enterprises are afforded full opportunity to
participate in response to this IFBC and will not be discriminated against on the grounds of
race, color, national origin, religion, sex, age, handicap, or marital status in consideration of
award.

MINORITY AND/OR DISADVANTAGED BUSINESS ENTERPRISES

The State of Florida Office of Supplier Diversity provides the certification process and maintains
the database of certified MBE/DBE firms. Additional information may be obtained at
https://www.dms.myflorida.com/agency administration/office of supplier diversity osd or
by calling (850) 487-0915.

DELIVERY

Unless otherwise specified, all prices shall include all delivery cost (FOB Destination).

Manatee County BCC IFBC-19-TA003154AJ 12


https://www.dms.myflorida.com/agency_administration/office_of_supplier_diversity_osd

A.35

A.36

A.37

A.38

MATHEMATICAL ERRORS

1. Bid pricing forms without imbedded mathematical formulas: In the event of
multiplication/extension error(s), the unit price shall prevail. In the event of addition error(s)
the extension totals will prevail. In the event the dollar amount for contract contingency is
omitted, it will be added to the total price of the Bid.

2. Bid pricing forms with imbedded mathematical formulas: Interactive bid pricing forms that
contain mathematical formulas may be provided to automate lengthy and complex bid
forms. In the event bid pricing forms with imbedded formulas are used and a
multiplication/extension error(s) is discovered in the formula, the unit price entered by the
Bidder shall prevail.

3. Bidder shall assume the responsibility and accuracy of the information input in the bid
pricing form and therefore shall verify that the calculations are correct before submitting its
Bid.

4. Regardless of the type of bid pricing form used, all Bids shall be reviewed mathematically by
the County using these standards.

SUBCONTRACTORS

The successful bidder will obtain prior written approval from the County for any
subcontractor(s) and the work each will perform. A subcontractor is defined as any entity
performing work within the scope of the project who is not an employee of the successful
Bidder.

Bidders subcontracting any portion of the work shall include a list of subcontractors along with
their bid. The list shall include: name and address of subcontractor, type of work to be
performed and the percent of the contract amount to be subcontracted.

E-Verify

Prior to the employment of any person under this contract, the successful Bidder shall utilize
the U.S. Department of Homeland Security’s E-Verify system to verify the employment
eligibility of (a) all persons employed during the contract term by the successful Bidder to
perform employment duties within Florida and (b) all persons, including subcontractors,
assigned by the successful Bidder to perform work pursuant to the contract with Manatee
County. For more information on this process, please refer to United States Citizenship and
Immigration Service site at: http://www.uscis.gov/.

Only those individuals determined eligible to work in the United States shall be employed
under this contract.

By submission of a bid in response to this IFBC, the successful Bidder commits that all
employees and subcontractors will undergo e-verification before placement on this contract.

The successful Bidder shall maintain sole responsibility for the actions of its employees and
subcontractors. For the life of the contract, all employees and new employees brought in after
contract award shall be verified under the same requirement stated above.

DISCLOSURE

Upon receipt, all inquiries and responses to inquiries related to this IFBC become “Public
Records,” and shall be subject to public disclosure consistent with Florida Statues, Chapter 119.
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Bids become subject to disclosure thirty (30) days after the opening or if a notice of intent to
award decision is made earlier than this time as provided by Florida Statutes § 119.071(1)(b). No
announcement or review of the bids shall be conducted at the public opening.

Based on the above, County will receive bids at the time and date stated and will make public at
the opening the names of the business entities of all that submitted a bid.

If County rejects all bids and concurrently notices its intent to reissue the solicitation, the
rejected bids are exempt from public disclosure until such time as County provides notice of an
intended decision concerning the reissued solicitation or until County withdraws the reissued
solicitation. A bid is not exempt for longer than twelve (12) months after the initial notice
rejecting all bids.

Pursuant to Florida Statutes 119.0701, to the extent successful Bidder is performing services on
behalf of the County, successful Bidder must:

a. Keep and maintain public records required by public agency to perform the service.

b. Upon request from the public agency’s custodian of public records, provide the public
agency with a copy of the requested records or allow the records to be inspected or copied
within a reasonable time at a cost that does not exceed the cost provided in Florida
Statutes, Chapter 119, or as otherwise provided by law.

c. Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by law for the duration of
the contract term and following completion of the contract if the successful Bidder does not
transfer the records to the public agency.

d. Upon completion of the contract, transfer, at no cost, to the public agency all public records
in possession of contractor or keep and maintain public records required by the public
agency to perform the service. If the successful Bidder transfers all public records to the
public agency upon completion of the contract, the successful Bidder shall destroy any
duplicate public records that are exempt or confidential and exempt from public records
disclosure requirements. If the successful Bidder keeps and maintains public records upon
completion of the contract, the successful Bidder shall meet all applicable requirements for
retaining public records. All records stored electronically must be provided to the public
agency, upon request from public agency’s custodian of public records, in a format that is
compatible with the information technology systems of the public agency.

IF THE SUCCESSFUL BIDDER HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE SUCCESSFUL
BIDDER’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO ANY
RESULTING CONTRACT, CONTACT COUNTY’S CUSTODIAN OF PUBLIC
RECORDS AT:

Phone: (941) 742-5845
Email: debbie.scaccianoce@mymanatee.org
Mail: Manatee County BCC
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A.39

A.40

A.41

Attn: Records Manager
1112 Manatee Ave W.
Bradenton, FL 34205.

LOCAL PREFERENCE

Local business is defined as a business legally authorized to engage in the sale of the goods
and/or services, and which certifies within its Bid that for at least six (6) full months prior to the
advertisement of this IFBC it has maintained a physical place of business in Manatee, Desoto,
Hardee, Hillsborough, Pinellas or Sarasota County with at least one full-time employee at that
location.

Local preference shall not apply to the following categories of agreements:

1. Purchases or agreements which are funded, in whole or in part, by a governmental or other
funding entity, where the terms and conditions governing the funds prohibit the preference.

2. Any bid announcement which specifically provides that local preference, as set forth in this
section, is suspended due to the unique nature of the goods or services sought, the
existence of an emergency as found by either the County Commission or County
Administrator, or where such suspension is, in the opinion of the County Attorney, required
by law.

3. For a competitive solicitation for construction services in which fifty percent (50%) or more
of the cost will be paid from state.

4. To qualify for local preference under this section, a local business must certify to County by
completing an “Affidavit as to Local Business Form,” which is available for download at
www.mymanatee.org/vendor. Click on “Affidavit for Local Business” to access and print the
form. Complete, notarize, and mail the notarized original to the following address: Manatee
County Procurement Division, 1112 Manatee Avenue West, Suite 803, Bradenton, FL 34205.

5. Itis the responsibility of the bidder to ensure accuracy of the Affidavit as to Local Business
and notify County of any changes affecting same.

VENDOR REGISTRATION

Registering your business will provide Manatee County a sourcing opportunity to identify
suppliers of needed goods and services and identify local businesses. To register as a supplier
with the County go to www.mymanatee.org/vendor. For assistance with supplier registration,
call the Procurement Division main number at (941) 749-3014. Office hours are Monday —
Friday, 8:00 A.M. to 5:00 P.M., excluding County holidays.

A link to Vendor Registration is listed on the Procurement Division’s web page at
http://www.mymanatee.org/home/government/departments/financial-
management/purchasing.html. Click on “Register as a Vendor”, then “Vendor Registration
Form”. Registration is not mandatory to submit a Bid.

ENVIRONMENTAL SUSTAINABILITY

All bidders are encouraged to use as many environmentally preferable "green" products,
materials, as supplies, as possible to promote a safe and healthy environment. Environmentally
preferable are products or services that have a reduced adverse effect on the environment.

Bidder shall acknowledge in its Bid if Bidder has an environmental sustainability initiative. In
addition, Bidder shall submit with its Bid a brief summary of Bidder’s environmental
sustainability initiative. This information will be used as a determining factor in the award
decision when all other factors, including local preference, are otherwise equal.
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A.42

A.43

ePAYABLES

Manatee County Board of County Commissioners and the Manatee County Clerk of the Circuit
Court have partnered to offer the ePayables program, which allows payments to be made to
vendors via credit cards.

The Clerk of the Circuit Court will issue a unique credit card number to vendor after goods are
delivered or services rendered, vendors submit invoices to the remit to address on the purchase
order. When payments are authorized, an email notification is sent to the vendor. The email
notification includes the invoice number(s), invoice date(s), and amount of payment. There is no
cost for vendors to participate in this program; however, there may be a charge by the company
that processes your credit card transactions.

If Bidder is interested in participating in this program, complete the ePayables Application
attached herein and return the completed form via email to lori.bryan@manateeclerk.com.

BASIS OF AWARD

County will not make award to a Bidder who is delinquent in payment of any taxes, fees, fines,
contractual debts, judgments, or any other debts due and owed to the County, or is in default
on any contractual or regulatory obligation to the County. By submitting this solicitation
response, Bidder attests that it is not delinquent in payment of any such debts due and owed to
the County, nor is it in default on any contractual or regulatory obligation to the County. In the
event the Bidder’s statement is discovered to be false, bidder will be subject to suspension
and/or debarment and the County may terminate any award it has with bidder.

Award shall be to the lowest, responsive, responsible bidder(s) meeting specifications which
includes delivery time requirements, qualification requirements, and having the lowest total
offer for requirements listed on the Bid Form for the Work as set forth in this IFBC. Bid prices
shall include costs for furnishing all labor, equipment and/or materials for the completion of the
Work to the County’s satisfaction, in accordance with and in the manner set forth and described
in the IFBC documents and within the prescribed time.

Two bids shall be submitted and considered, Bid 'A' based on 150 calendar days completion time
and Bid 'B' based on 210 calendar days completion time. County, at its sole discretion, shall
select either Bid A or Bid B, whichever is in the best interest of the County. Only one (1) award
will be made.

In evaluating Bids, County shall consider the qualifications of the Bidders; and if required, may
also consider the qualifications of the subcontractors, suppliers, and other persons and
organizations proposed. County may also consider the operating costs, maintenance
requirements, performance data and guarantees of major items of materials and equipment
proposed for incorporation in the Work.

Whenever two or more responsive, responsible bids which are equal with respect to price and
all other evaluation factors are received, the bid from the local business shall be given
preference in award.

Whenever two or more responsive, responsible bids which are equal with respect to price are
received, and both or neither of these bids are from a local business, the award shall be
determined by a chance drawing, coin toss, or similar tie-breaking method conducted by the
Procurement Division and open to the public.
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A.44

A.45

A.46

A.47

Bidder acknowledges that County has, or may hire, others to perform work similar to or the
same as that which is within the scope of work of this IFBC. In the event that the successful
Bidder cannot meet the delivery time or availability requirements of materials, the County, at its
sole discretion can obtain the goods and services from other sources.

SCOPE OF WORK

The successful Bidder shall furnish and install all materials, equipment and labor which is
reasonably inferable and necessary for the proper completion of the Work specified in this IFBC,
whether specifically indicated in the IFBC or not.

The successful Bidder shall furnish all shop drawings, work drawings, labor, materials,
equipment, tools, services and incidentals necessary to complete all Work required by these
Specifications.

The successful Bidder shall perform the Work complete, in place and ready for continuous
service and shall include any repairs, replacements, and / or restoration required as a result of
damages caused prior to acceptance by the County.

The scope of work consists of the replacement and rehabiltation of Force Main 30 situated
in Manatee County as specified in Attachment 2, Technical Specifications, and Attachment 3,
Signed and Sealed Drawings/Plan Set. The Work includes the construction and installation of
piping, directional boring, pavement restoration, milling and surfacing, and manhole
rehabilitation.

COMPLETION OF WORK

The Work will be completed and ready for final inspection within the specified calendar days
from the date the Contract Time commences to run. Completion time shall be based on Bid A
for 150 calendar days or Bid 'B' based on 210 calendar days completion time at the County's
sole discretion.

LIQUIDATED DAMAGES

If the successful Bidder fails to achieve substantial completion of the Work within the contract
time and as otherwise required by the Agreement (to include not only the entire Work but any
portion of the Work as set forth therein), the County shall be entitled to retain or recover
from the successful Bidder, as liquidated damages and not as a penalty, the sum of $530.00
per calendar day, commencing upon the first day following expiration of the contract time and
continuing until the actual date of substantial completion.

Such liquidated damages are hereby agreed to be a reasonable estimate of damages the
County will incur because of delayed completion of the Work. The County may deduct
liguidated damages as described in this paragraph from any unpaid amounts then or
thereafter due the successful bidder under this Agreement. Any liquidated damages not so
deducted from any unpaid amounts due the successful bidder shall be payable to the County
at the demand of the County, together with interest from the date of the demand at the
maximum allowable rate.

CONTRACT CONTINGENCY WORK

Contract contingency is a monetary allowance used solely at County’s discretion to handle
unexpected conditions as required to satisfactorily complete the Work in accordance with the
IFBC documents. A Field Directive must be issued by an authorized County representative to
authorize use of contract contingency funds.
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A.48

A.49

A.50

The percentage for contract contingency is listed on the Bid Form. Bidder shall enter the dollar
amount for contract contingency based on the percentage of the total base bid. The total
contract award will include contract contingency.

Appropriate uses of contract contingency include increases to existing bid item quantities that
do not change the initial scope of Work, which may be directed by County staff; modification
items not originally bid which were unforeseen yet necessary during the Work to provide a
safe, complete Project and that do not change the initial scope of Work; and unanticipated
conflicts and/or design changes required during construction which are necessary to provide a
safe, complete Project and that do not change the initial Scope of Work.

Inappropriate uses of contract contingency include anything that changes the initial scope of
Work, including the Contract Sum and Contract Time, and adding bid items not previously
contemplated that change the initial scope of Work.

LICENSES AND PERMITS

The successful Bidder shall be solely responsible for obtaining all necessary license and permit
fees, including, but not limited to, all license fees, permit fees, impact fees, or inspection fees,
and responsible for the costs of such fees. Successful Bidder is solely responsible for ensuring all
work complies with all Federal, State, local, and Manatee County ordinances, orders, codes,
laws, rules, regulations, directives, and guidelines.

PROTEST

Any actual bidder, proposer, or contractor who is aggrieved in connection with the notice of
intent to award of a contract with a value greater than $250,000 where such grievance is
asserted to be the result of a violation of the requirements of the Manatee County Procurement
Code or any applicable provision of law by the officers, agents, or employees of the County, may
file a protest to the Procurement Official.

Protest must be in writing and delivered via email at purchasing@mymanatee.org or by hand
delivery to the Procurement Division at 1112 Manatee Avenue West, Suite 803, Bradenton, FL
34205 by 5:00 p.m. on the fifth business day following the date of posting of the Notice of Intent
to Award on the County website. There is no stay of the procurement process during a protest.
The Procurement Official shall have the authority to settle and resolve a protest concerning the
intended award of a contract.

For additional information regarding the County protest process, visit the Procurement Division
webpage on the County website.

ACCESSIBILITY

The County is committed to making its documents and information technologies accessible to
individuals with disabilities by meeting the requirements of Section 504 of the Rehabilitation Act

and best practices (w3C WCAG 2). For assistance with accessibility regarding this
solicitation, contact the Manatee County Procurement Division via email
at purchasing@mymanatee.org or by phone at 941-748-4501 X3014.

Successful Bidder shall ensure all its electronic information, documents, applications, reports,
and deliverables required under this Agreement are in a format that meets the requirements of
Section 504 of the Rehabilitation Act and best practices (w3C WCAG 2).
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Where not fully compliant with these requirements and best practices, Successful Bidder shall
provide clear points of contact for each document and information technology to direct users in
how to obtain alternate formats. Further, successful Bidder shall develop accommodation
strategies for those non-compliant resources and implement strategies to resolve the

discrepancies.

A.51 SOLICITATION SCHEDULE

The following schedule has been established for this Solicitation process. Refer to the County’s
website (www.mymanatee.org > Business > Bids & Proposals) for meeting locations and

updated information pertaining to any revisions to this schedule.

Scheduled Item

Scheduled Date

Question and Clarification Deadline

Final Addendum Posted

Bid Response Due Date and Time

Due Diligence Review Completed

Projected Award

October 31, 2019

November 5, 2019

November 15, 2019, 3:00 PM, ET
November, 2019

December, 2019

NOTE: Any statements contained in the Scope of Work, Bid Summary, Construction Agreement,
General Conditions of the Construction Agreement and/or Exhibits which vary from the information in
Section A, Information for Bidders, shall have precedence over the Information for Bidders.

END OF SECTION A

Manatee County BCC
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SECTION B, BID FORMS
(To be completed and returned with Bid)
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APPENDIX A, MINIMUM QUALIFICATIONS
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APPENDIX A, MINIMUM QUALIFICATIONS

Bidders must submit the information and documentation requested in this Attachment that confirms
Bidder meets the following minimum qualification requirement(s):

1.

Must have been registered with the State of Florida, Division of Corporations to do business
in Florida for the past three years, since October 1, 2016.

No documentation is required. The County will verify registration.

Bidder, or its representative(s), has made an inspection of the construction site for work
specified in this IFBC on or after the date of advertisement of this IFBC and prior to the Due
Date and Time.

Bidder must submit a statement on company letterhead and signed by an authorized
official of Bidder that Bidder, or its representative(s), has made an inspection of the
construction site, listing the date of the inspection and the individuals, by name, who
conducted the inspection.

Bidder must have possessed a Certified Underground Utility and Excavation
Contractor License issued by the Florida Department of Business and Professional
Regulation for a period of at least three (3) consecutive years since October 1, 2016.
License must be current and valid through the Due Date for submission of bids for this IFBC.

Provide a copy of Bidder’s Certified Underground Utility and Excavation Contractor License
issued by the Florida Department of Business and Professional Regulation and
documentation confirming Bidder has been licensed and/or certified for the period of
October 1, 2016 through the date of submission of the Bid.

Bidder or Bidder’s sub-contractor has provided utilities construction services for at least
five (5) projects since October 1, 2015 that included the following components: (i) force
main construction; (ii) roadway pavement milling and resurfacing, (iii) directional boring.

Provide the following information for the five (5) qualifying projects.
a) Name of client

b) Location (City/State)

c) Client contact name

d) Contact phone

e) Contact email

f) Service dates (Start/End)
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5. Bidder, on the day the bid is submitted, has a certified or registered Qualifying Agent, as
required by Section 489.119, Florida Statutes, and that Qualifying Agent has been the same
Qualifying Agent of Bidder for a period of at least three consecutive years, since October 1,
2016.

Submit a copy of Bidder’s Qualifying Agent’s registration or certification along with supporting
documentation confirming Qualifying Agent has been the Qualifying Agent for Bidder for
three years, since October 1, 2016.

6. Bidder or Bidder’s sub-contractor is not on the Florida Department of Management Services
Suspended, Debarred, Convicted Vendor Lists.

No documentation is required. The County will verify

7. If Bidder is submitting as a joint venture must file the required documents with the Florida
Department of Business and Professional Regulation as required by Florida Statute Section
489.119, prior to the Due Date and Time.

If Bidder is a joint venture, provide a copy of Bidder’s approved filing with the Florida
Department of Business and Professional Regulation. If Bidder is not a joint venture, provide a
statement to that effect.

8. Bidder has no reported conflict of interests in relation to this IFBC.

Submit a fully completed copy of Appendix . If applicable, on a separate page disclose the
name of any officer, director or agent who is also an employee of the County. Disclose the
name of any County employee who owns, directly or indirectly, any interest in the Bidder’s
firm or any of its branches. If no conflicts of interests are present, Bidder must submit a
statement to that affect.
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APPENDIX B, BIDDER’S QUESTIONNAIRE

Bidder must fully complete and return this form with its Bid. Bidder warrants the truth and accuracy
of all statements and answers herein contained. (Attach additional pages if necessary.)

THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR BID

Contact Information:

FEIN #:

License #:

License Issued to:

Date License Issued (MM/DD/YR):

Company Name:

Physical Address:

City: State of Incorporation: Zip Code:
Phone Number: ( ) Fax Number: ()

Email address:

Bidding as: anindividual __; a partnership __; a corporation __; a joint venture

If a partnership, list names and addresses of partners; if a corporation, list names of officers, directors,
shareholders, and state of incorporation; if joint venture, list names and address of ventures’ and the
same if any venture are a corporation for each such corporation, partnership, or joint venture:

Bidder is authorized to do business in the State of Florida: [ ] Yes [ ] No

For how many years?

Your organization has been in business (under this firm's name) as a

Is this firm in bankruptcy?

Attach a list of projects where this specific type of Work was performed.

BIDDER:
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10.

11.

12.

Is this firm currently contemplating or in litigation? Provide summary details.

Have you ever been assessed liquidated damages under a contract during the past five (5) years? If so,
state when, where (contact name, address and phone number) and why.

Have you ever failed to complete Work awarded to you? Or failed to complete projects within contract
time? If so, state when, where (contact name, address, phone number) and why.

Have you ever been debarred or prohibited from providing a bid to a governmental entity? If yes, name
the entity and describe the circumstances.

Will you subcontract any part of this Work? If so, describe which portion(s) and to whom.

If any part of work will be subcontracted, list MBE/DBE/WBE/VETERAN to be utilized. Include the
estimated dollar amount of the portion of Work each will perform.

BIDDER:
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13.

14.

15.

16.

17.

What equipment do you own to accomplish this Work? (A listing may be attached)

What equipment will you purchase/rent for the Work? (Specify which)

If applicable to the Work for this IFBC, Drilling Supervisor Qualifications: Contractor shall provide a
boring specialist who shall remain on the project site during the entirety of the directional boring
operation. This includes, but is not limited to, drilling fluid preparation, seaming, boring and pulling. The
boring specialist shall have a minimum of five (5) years’ experience in supervising directional bores of
similar nature, diameter, materials and lengths. (Reference: Specification Section 02619, Horizontal
Directional Drilling).

Provide the contact information for a minimum of three (3) projects wherein the boring specialist has
performed this type of work, diameter, materials and lengths.

Boring specialist’s name:
Boring specialist’s years of experience in supervising directional bores
Provide contact name, and contact number for projects:

If applicable to the Work for this IFBC, Pipe Fusion Qualifications: All boring and fusing equipment shall
be certified for operation. The Contractor responsible for thermal butt fusing pipe and fittings shall have
manufacturer certification for performing such work or a minimum of five (5) years of experience
performing this type of work.

Thermal butt fusing pipe and fittings contractor or subcontractor’s name:
Attach a copy of contractor’s/subcontractor’s manufacturer certification to this Questionnaire

OR

Provide contractor’s/subcontractor’s years of experience in thermal butt fusing pipe and fittings

If manufacturer certification is not provided, include contact name, and contact number for projects
that confirms five years of experience:

BIDDER:

If applicable to the Work for this IFB, Pipe Bursting Qualifications: The Contractor shall be certified by
the manufacturer of the pipe bursting system that they are fully trained licensed installer of the
manufacturer’s pipe bursting system. Contractor shall provide a letter to the County documenting this
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18.

19.

requirement. (Reference: Specification Section 02619A, Pipe Bursting (PB) of Existing Mains).

List the following regarding the surety which is providing the bond(s):

Surety’s Name:

Address:

Name, address, phone number and email of surety's resident agent for service of process in Florida:

Agent’s Name:

Address:

Phone:

Email:

Is Bidder a local business as defined in Section A.38, Local Preference?

[] Yes [ No

If yes, by signing below Bidder certifies that for at least six months prior to the advertisement date
of this IFB it has maintained a physical place of business in Manatee, Desoto, Hardee, Hillsborough,
Pinellas or Sarasota counties with at least one full-time employee at that location.

BIDDER:

BY:

PRINTED NAME:

TITLE/DATE:

PHYSICAL ADDRESS OF QUALIFYING LOCAL LOCATION:

NAME OF QUALIFYING EMPLOYEE AT LOCAL LOCATION:
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20.

Confirm if Bidder has an environmental sustainability initiative as defined in Section A.41.
|:| Yes |:| No

If yes, submit a brief summary (2-3 paragraphs) of the environmental sustainability initiative.

BIDDER:
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APPENDIX C, ENVIRONMENTAL CRIMES CERTIFICATION
SWORN STATEMENT PURSUANT TO ARTICLE V, MANATEE COUNTY PROCUREMENT CODE

Bidder must fully complete and return this form with its Bid. This form must be signed and sworn to in the
presence of a notary public or other official authorized to administer oaths.

This sworn statement is submitted to the Manatee County Board of County Commissioners by

[Print individual's name and title]

for [Print name of entity submitting sworn statement]

whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is . If the entity has no
FEIN, include the Social Security Number of the individual signing this sworn statement:

| understand that no person or entity shall be awarded or receive an Owner’s Agreement for public improvements,
procurement of goods or services (including professional services) or an Owner’s lease, franchise, concession or
management agreement, or shall receive a grant of Owner’s monies unless such person or entity has submitted a
written certification to Owner that it has not:

(1) been convicted of bribery or attempting to bribe a public officer or employee of
Manatee County, the State of Florida, or any other public entity, including, but not limited to
the Government of the United States, any state, or any local government authority in the
United States, in that officer's or employee's official capacity; or

(2) been convicted of an agreement or collusion among bidders or prospective bidders in
restraint of freedom of competition, by agreement to bid a fixed price, or otherwise; or

(3) been convicted of a violation of an environmental law that, in the sole opinion of
Owner’s Purchasing Official, reflects negatively upon the ability of the person or entity to
conduct business in a responsible manner; or

(4) made an admission of guilt of such conduct described in items (1), (2) or (3) above, which
is a matter of record, but has not been prosecuted for such conduct, or has made an
admission of guilt of such conduct, which is a matter of record, pursuant to formal
prosecution. An admission of guilt shall be construed to include a plea of nolo contendere;
or

(5) where an officer, official, agent or employee of a business entity has been convicted of or
has admitted guilt to any of the crimes set forth above on behalf of such an entity and
pursuant to the direction or authorization of an official thereof (including the person
committing the offense, if he is an official of the business entity), the business shall be
chargeable with the conduct herein above set forth. A business entity shall be chargeable
with the conduct of an affiliated entity, whether wholly owned, partially owned, or one
which has common ownership or a common Board of Directors. For purposes of this Form,
business entities are affiliated if, directly or indirectly, one business entity controls or has the
power to control another business entity, or if an individual or group of individuals controls
or has the power to control both entities. Indicia of control shall include, without limitation,
interlocking management or ownership, identity of interests among family members, shared
organization of a business entity following the ineligibility of a business entity under this
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Article, or using substantially the same management, ownership or principles as the
ineligible entity.
(Continued)

Any person or entity who claims that this Article is inapplicable to him/her/it because a
conviction or judgment has been reversed by a court of competent jurisdiction shall prove
the same with documentation satisfactory to Owner’s Purchasing Official. Upon
presentation of such satisfactory proof, the person or entity shall be allowed to contract
with Owner.

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR MANATEE
COUNTY IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. | ALSO
UNDERSTAND THAT ANY AGREEMENT OR BUSINESS TRANSACTION SHALL PROVIDE FOR SUSPENSION OF
PAYMENTS, OR TERMINATION, OR BOTH, IF THE CONTRACTING OFFICER OR COUNTY ADMINISTRATOR
DETERMINES THAT SUCH PERSON OR ENTITY HAS MADE FALSE CERTIFICATION.

[Signature]

STATE OF
COUNTY OF

Sworn to and subscribed before me this day of , 20 by

Who is personally known / has produced as identification
[Type of identification]

My commission expires

Notary Public Signature

[Print, type or stamp Commissioned name of Notary Public]

Signatory Requirement - In the case of a business entity other than a partnership or a corporation, this
affidavit shall be executed by an authorized agent of the entity. In the case of a partnership, this affidavit
shall be executed by the general partner(s). In the case of a corporation, this affidavit shall be executed by
the corporate president.
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APPENDIX D, FLORIDA TRENCH SAFETY ACT

Bidder must fully complete and return this form with its Bid. This form must be singed in the presence of a notary
public or by an officer authorized to administer oaths.

1. This Sworn Statement is submitted with IFBC NO. 19-TA003154A)

2. This Sworn Statement is submitted by whose business address
is and, if applicable, its Federal Employer
Identification Number (FEIN) is . If the entity has no FEIN, include the Social Security Number of

the individual signing this sworn statement

3. Name of individual signing this Sworn Statement is: ,
Whose relationship to the above entity is:

4. The Trench Safety Standards that will be in effect during the construction of this project shall include, but are not
limited to: Laws of Florida, Chapters 90-96, TRENCH SAFETY ACT, and OSHA RULES AND REGULATIONS 29 CFR
1926.650 Subpart P, effective October 1, 1990.

5. The undersigned assures that the entity will comply with the applicable Trench Safety Standards and agrees to
indemnify and hold harmless the County and Engineer of Record, and any of their agents or employees from any
claims arising from the failure to comply with said standard.

6. The undersigned has appropriated the following costs for compliance with the applicable standards:

Units of
Trench Safety Measure MeasureUnit Extended
(Description) (LF, SY) Quantity Unit Cost Cost
a $
b $
c $
d $

7. The undersigned intends to comply with these standards by instituting the following procedures:

THE UNDERSIGNED, in submitting this bid, represents that they have reviewed and considered all available
geotechnical information and made such other investigations and tests as they may deem necessary to adequately

design the trench safety system(s) to be utilized on this project.

(Authorized signature / Title)

SWORN to and subscribed before me this day of , 20
(Impress official seal)

Notary Public, State of Florida:

My commission expires:

Manatee County BCC IFBC-19-TA003154AJ 31



ol
v

]

[ P
iy
%(‘

Angelina M. Colonneso

CLERK OF THE CIRCUIT COURT AND COMPTROLLER OF MANATEE COUNTY

1115 Manatee Avenue West, Bradenton, Florida 34205 - Phone (941) 749-1800 Fax (941)
741-4082, P.O. Box 25400, Bradenton, Florida 34206 - www.manateeclerk.com

Bidder must fully complete and return this form with its Bid.

APPENDIX E: ePAYABLES APPLICATION

Company name

Contact person

Phone number

Email Address

FINANCE USE ONLY

Open orders: YES or NO

PEID

CREATE DATE

CONFIRMED WITH

Name and phone number

IFAS

BANK

INITIALS

Revised: September 30, 2015

“Pride in Service with a Vis

ion to the Future”

Return completed form to:
Via email to: lori.boryan@manateeclerk.com
Via fax to: (941) 741-4011
Via mail:
PO Box 1000
Bradenton, Fl 34206

Clerk of the Circuit Court — Clerk of Board of County Commissioners — County Comptroller — Auditor and Recorder

Manatee County BCC
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mailto:lori.bryan@manateeclerk.com

APPENDIX F, Scrutinized Company Certification

This certification is required pursuant to Florida State Statute Section 287.135.

As of July 1, 2011, a company that, at the time of bidding or submitting a proposal for a new contract or
renewal of an existing contract, is on the Scrutinized Companies with Activities in Sudan List or the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List is ineligible for, and may
not bid on, submit a proposal for, or enter into or renew a contract with an agency or local
governmental entity for goods or services of $1 million or more.

Bidder must fully complete and return this form with its Bid.

Company FID or EIN No.
Address
City State Zip
l, , as a representative of

certify and affirm that this company is not on the Scrutinized Companies with Activities in Sudan List or

the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List.

Signature Title

Printed Name Date
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APPENDIX G, INSURANCE STATEMENT

Bidder must fully complete and return this form with its Bid.
THE UNDERSIGNED has read and understands the insurance requirements of this IFBC applicable to

any contract resulting from this solicitation and shall provide the insurances required by this
Attachment within ten (10) days from the date of Notice of Intent to Award.

Bidder Name: Date:

Signature
(Authorized
Official):

Printed Name/Title:

Insurance Agency:

Agent Name: Agent Phone:

Manatee County BCC IFBC-19-TA003154AJ
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APPENDIX H, ACKNOWLEDGMENT OF ADDENDA

The undersigned acknowledges receipt of the following addenda:

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Date Received:

Date Received:

Date Received:

Date Received:

Date Received:

Date Received:

Date Received:

Date Received:

Date Received:

Print or type Bidder’s information below:

Name of Bidder Telephone Number

Street Address City/State/Zip

Email Address

Print Name & Title of Authorized Officer Signature of Authorized Official Date
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APPENDIX I, AFFIDAVIT OF NO CONFLICT

COUNTY OF

STATE OF

BEFORE ME, the undersigned authority, this day of ,20 personally
appeared, , a principal with full authority to bind

(hereinafter the "Affiant"), who being first

duly sworn, deposes and says:

(a) is not currently engaged or will not become engaged in any obligations, undertakings or
contracts that will require the Affiant to maintain an adversarial role against the County or that will
impair or influence the advice, recommendations or quality of work provided to the County; and

(b) has provided full disclosure of all potentially conflicting contractual relationships and full
disclosure of contractual relationships deemed to raise a question of conflict(s); and

(c) has provided full disclosure of prior work history and qualifications that may be deemed
to raise possible question of conflict(s).

Affiant makes this affidavit for the purpose of inducing Manatee County, a political subdivision of the
State of Florida, to enter into an Agreement for Forcemain 30A Replacement .

If applicable, on a separate page Bidder shall disclose the name of any officer, director or agent of
Bidder who is also an employee of the County and the name of any County employee who owns, directly
or indirectly, any interest in the Bidder’s firm or any of its branches. If no conflicts of interest are
present, submit a statement to that affect.

Signature

Print Name

SUBSCRIBED to and sworn before me this day of , 20

[Notary Seal]
Notary Public

My commission expires:

Notary Signature

Print Name

Personally known OR produced identification. Type of identification produced
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APPENDIX J, BID PRICING FORM
IFBC NO. 19-TA003154A) FORCE MAIN 30A REPLACEMENT

Total Bid Price/Offer for Bid “A”: $ Complete. Based on a
completion time of 150 calendar days.

Total Bid Price/Offer for Bid “B”: $ Complete. Based on a
completion time of 210 calendar days.

We, the undersigned, hereby declare that we have carefully reviewed the IFB Documents in
their entirety and with full knowledge and understanding of the Bid information and all its
requirements, submit this Bid, which is complete in meeting each specification, term, and
condition contained therein.

As Bidder, we understand that the IFB documents, including but not limited to, all
specifications, terms, and conditions shall be made a part of any resulting Agreement between
County and the successful Bidder. Failure by successful Bidder to comply with such
specifications, terms and conditions shall result in Agreement default, whereupon, the
defaulting successful Bidder shall be required to pay for all re-procurement costs, damages, and
attorney fees as incurred by County, and agrees to forfeit its bid bond.

Authorized Signature(s):

Name and Title of Above
Signer(s):

Date:
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BID FORM "A"
19-TA003154AJ FORCE MAIN 30A REPLACEMENT
PROJECT NO. 6028387

BASED ON CONSTRUCTION SCHEDULE OF 150 CALENDAR DAYS

FORCE MAIN, FURNISH & INSTALL
ITEM DESCRIPTION UNITS | EST. UNIT | EXTENDE
NO. QTY. | PRICE | DPRICE
(%) (%)
1 |Curb Replacement, concrete, removal & replace LF 200
2__|Road Restoration I
2.01 Base & 1 1/2" S-llI, 8" min. thick. Base SY 164
2.02 Mill & Resurface 1 1/2" S-1lI SY |1,143
3 [Sidewalk, concrete (4" thick), remove & replace SY 0
4 |Sod (Bahia Sod) SY 987
5 |[Grout Fill Abandoned Pipes (flowable fill) CY 31
6 [|Rehabilitate Ex. Manhole, 4' dia., (4 MH total), with liner VF 34
7 |Pipe I
7.01] PVC (C900-16) DR-18 FM, (Direct Bury), 8" LF 140
7.02] PVC (C900-16) DR-18 FM, (Direct Bury), 4" LF 20
7.03] HDPE (DR-11) FM, (HDD), 8" LF | 2,074
8 _[Fitting, wastewater I
8.01] 8"Bend 22.5 Deg., DI EA 5
8.02] 8" Bend 45 Deg., DI EA 2
8.03] 8"x4" Red, DI EA 1
8.04| 8" Bend 45 Deg., PVC C907 (force main p-trap) EA 4
9 HDPE MJ Adapter, 8" EA 7
10 |Pipe Joint Restraints
10.01] 8" | EA | 4 1 | |
11 |Valves, plug, round port
11.01] 4" EA 1
11.02| 8" EA 2
12 |Air Release Valve, Above Ground EA 2
13 |Air Release Valve Cabinet, fiberglass EA 2
14 |Erosion Control LS 1
15 |Silt Fence LF 1,271
16 |Inlet Protection EA 4
17 |Traffic Control, Signing, & Barricades to FDOT Standards LS 1
18 |Miscellaneous Concrete, 3000 psi CY 100
19 |Thermoplastic Striping (per FDOT) _
19.01| Std. - Double Yellow Solid 6" GM 0.18
20 [Reflective Pavement Markers EA 46
21 [By-pass Pumping LS 1
22 |Connection to manhole EA 1
23 |Mobilization LS 1
24  |Record Drawings LS 1
TOTAL BID "A" PRICE BASED ON COMPLETION TIME OF 210 CALENDAR
DAYS
25 |Contingency (10%) | 10% |
Total Offer for Bid "A" with Contract contingency based on Completion time of
210 calendar days

Authorized Signature(s):

Name and Title of Above

Signer(s):

Date:
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BID FORM "B"

19-TA003154AJ FORCE MAIN 30A REPLACEMENT

PROJECT NO. 6028387

BASED ON CONSTRUCTION SCHEDULE OF 210 CALENDAR DAYS

FORCE MAIN, FURNISH & INSTALL
ITEM DESCRIPTION UNITS | EST. UNIT | EXTENDED PRICE
NO. QTY. | PRICE €))
1 |Curb Replacement, concrete, removal & replace LF 200
2__[Road Restoration I
2.01 Base & 1 1/2" S-1ll, 8" min. thick. Base SY 164
2.02 Mill & Resurface 1 1/2" S-ll SY |[1,143
3 |Sidewalk, concrete (4" thick), remove & replace SY 0
4 |Sod (Bahia Sod) SY 987
5 |Grout Fill Abandoned Pipes (flowable fill) CY 31
6 Rehabilitate Ex. Manhole, 4' dia., (4 MH total), with liner VF 34
T Ioipe I
7.01| PVC (C900-16) DR-18 FM, (Direct Bury), 8" LF 140
7.02] PVC (C900-16) DR-18 FM, (Direct Bury), 4" LF 20
7.03| HDPE (DR-11) FM, (HDD), 8" LF | 2,074
8 _[Fiting, wastewater I
8.01| 8"Bend 22.5 Deg., DI EA 5
8.02| 8" Bend 45 Deg., DI EA 2
8.03| 8"x4" Red, DI EA 1
8.04| 8" Bend 45 Deg., PVC C907 (force main p-trap) EA 4
9 |HDPE MJ Adapter, 8" EA 7
10 |Pipe Joint Restraints
10.01] & EA ] 4 | | |
11 [Valves, plug, round port
11.01| 4" EA 1
11.02| 8" EA 2
12 |Air Release Valve, Above Ground EA 2
13 |Air Release Valve Cabinet, fiberglass EA 2
14 |Erosion Control LS 1
15 |Silt Fence LF 1,271
16 [Inlet Protection EA 4
17 [Traffic Control, Signing, & Barricades to FDOT Standardy LS 1
18 |Miscellaneous Concrete, 3000 psi CYy 100
19 |Thermoplastic Striping (per FDOT) _
19.01| Std. - Double Yellow Solid 6" GM 0.18
20 |Reflective Pavement Markers EA 46
21 [By-pass Pumping LS 1
22 |Connection to manhole EA 1
23 |Mobilization LS 1
24 |Record Drawings LS 1
TOTAL BID "B" PRICE BASED ON COMPLETION TIME OF 210 CALENDAR
DAYS
25 |Contingency (10%) 10%
Total Offer for Bid "B" with Contract contingency based on Completion time of
210 calendar days

Authorized Signature(s):

Name and Title of Above

Signer(s):

Date:
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SECTION C, BID ATTACHMENTS

Manatee County BCC

IFBC-19-TA003154AJ
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Bid Attachment 1, INSURANCE AND BOND REQUIREMENTS
IFBC No. 19-TAO03154A)

The CONTRACTOR will not commence work under the resulting Agreement until all insurance
coverages indicated by an “X” herein have been obtained. The CONTRACTOR shall obtain and
submit to the Procurement Division within ten (10) calendar days from the date of notice of intent to
award, at its expense, the following minimum amounts of insurance (inclusive of any amounts
provided by an umbrella or excess policy): Work under this Agreement cannot commence until all
insurance coverages indicated herein have been obtained on a standard ACORD form (inclusive of
any amounts provided by an umbrella or excess policy):

[X] Automobile Liability Insurance Required Limits

Coverage must be afforded under a per occurrence policy form including coverage for all owned,
hired and non-owned vehicles for bodily injury and property damage of not less than:

$1,000,000 Combined Single Limit; OR

$ 500,000 Bodily Injury and $500,000 Property Damage
$10,000 Personal Injury Protection (No Fault)

$500,000 Hired, Non-Owned Liability

$10,000 Medical Payments

This policy shall contain severability of interests’ provisions.

[X] commercial General Liability Insurance Required Limits (per Occurrence form only; claims-made form
is not acceptable)

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name
‘Manatee County, a political subdivision of the State of Florida’ as an Additional Insured, and
include limits not less than:

$1,000,000 Single Limit Per Occurrence
$2,000,000 Aggregate
$1,000,000 Products/Completed Operations Aggregate
$1,000,000 Personal and Advertising Injury Liability
$50,000 Fire Damage Liability
$10,000 Medical Expense, and
$1,000,000, Third Party Property Damage
e $ Project Specific Aggregate (Required on projects valued at over $10,000,000)
This policy shall contain severability of interests” provisions.

[X] Employer’s Liability Insurance
Coverage limits of not less than:

e $100,000 Each Accident

e $500,000 Disease Each Employee
e $500,000 Disease Policy Limit
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[X] Worker’s Compensation Insurance

[ ] US Longshoremen & Harbor Workers Act
[] Jones Act Coverage

Coverage limits of not less than:

e Statutory workers’ compensation coverage shall apply for all employees in compliance with the laws
and statutes of the State of Florida and the federal government.

e Ifany operations are to be undertaken on or about navigable waters, coverage must be included for
the US Longshoremen & Harbor Workers Act and Jones Act.

Should ‘leased employees’ be retained for any part of the project or service, the employee leasing
agency shall provide evidence of Workers’ Compensation coverage and Employer’s Liability
coverage for all personnel on the worksite and in compliance with the above Workers’
Compensation requirements. NOTE: Workers’ Compensation coverage is a firm requirement.
Elective exemptions are considered on a case-by-case basis and are approved in a very limited
number of instances.

[ ] Aircraft Liability Insurance Required Limits

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name
‘Manatee County a political subdivision of the State of Florida’ as an Additional Insured, and
include limits not less than:

e 3 Each Occurrence Property and Bodily Injury with no less than $100,000 per passenger each
occurrence or a ‘smooth’ limit.
e $ General Aggregate.

[] Un-Manned Aircraft Liability Insurance (Drone)

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name
‘Manatee County a political subdivision of the State of Florida’ as an Additional Insured, and
include limits not less than:

e $ Each Occurrence Property and Bodily Injury; Coverage shall specifically include operation
of Unmanned Aircraft Systems (UAS), including liability and property damage.
e General Aggregate

[] Installation Floater Insurance

When the contract or agreement does not include construction of, or additions to, above ground
building or structures, but does involve the installation of machinery or equipment, Installation
Floater Insurance shall be afforded under a per occurrence policy form, policy shall be endorsed and
name “Manatee County, a political subdivision of the State of Florida” as an Additional Insured,
and include limits not less than:
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e 100% of the completed value of such addition(s), building(s), or structure(s)

[] Professional Liability and/or Errors and Omissions (E&O) Liability Insurances

Coverage shall be afforded under either an occurrence policy form or a claims-made policy form. If
the coverage form is on a claims-made basis, then coverage must be maintained for a minimum of
three years from termination of date of the contract. Limits must not be less than:

e $1,000,000 Bodily Injury and Property Damage Each Occurrence
$ 2,000,000 General Aggregate

[X] Builder’s Risk Insurance

When the contract or agreement includes the construction of roadways and/or the addition of a
permanent structure or building, including the installation of machinery and/or equipment, Builder’s
Risk Insurance shall be afforded under a per occurrence policy form, policy shall be endorsed and
name “Manatee County, a political subdivision of the State of Florida” as an Additional Insured,
and include limits not less than:

e Anamount equal to 100% of the completed value of the project, or the value of the equipment to be
installed
e The policy shall not carry a self-insured retention/deductible greater than $10,000

Coverage shall be for all risks and include, but not be limited to, storage and transport of materials,
equipment, supplies of any kind whatsoever to be used on or incidental to the project, theft
coverage, and Waiver of Occupancy Clause Endorsement, where applicable.

[] Cyber Liability Insurance

Coverage shall comply with Florida Statute 501.171, shall be afforded under a per occurrence
policy form, policy shall be endorsed and name ‘Manatee County, a political subdivision of the
State of Florida’ as an Additional Insured, and include limits not less than:

Security Breach Liability

Security Breach Expense Each Occurrence
Security Breach Expense Aggregate
Replacement or Restoration of Electronic Data
Extortion Threats

Business Income and Extra Expense

Public Relations Expense

e 6 o o o o o
R s A R TR S

NOTE: Policy must not carry a self-insured retention/deductible greater than $25,000.

[] Hazardous Materials Insurance (As Noted Below)

Hazardous materials include all materials and substances that are currently designated or defined as
hazardous by the law or rules of regulation by the State of Florida or federal government.

All coverage shall be afforded under either an occurrence policy form or a claims-made policy form,
and the policy shall be endorsed and name ‘Manatee County, a political subdivision of the State of
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Florida’ as an Additional Insured. If the coverage form is on a claims-made basis, then coverage
must be maintained for a minimum of three years from termination of date of the contract. Limits
must not be less than:

[] Pollution Liability
Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Bodily Injury and

Property Damage to include sudden and gradual release, each claim and aggregate.

[] Asbestos Liability (If handling within scope of Contract)
Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Bodily Injury and

Property Damage to include sudden and gradual release, each claim and aggregate.

[] Disposal

When applicable, CONTRACTOR shall designate the disposal site and furnish a Certificate of
Insurance from the disposal facility for Environmental Impairment Liability Insurance covering
liability.

e Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Liability for Sudden
and Accidental Occurrences, each claim and an aggregate.

¢ Amount equal to the value of the contract, subject to a $1,000,000 minimum, for Liability for Non-
Sudden and Accidental Occurrences, each claim and an aggregate.

[] Hazardous Waste Transportation Insurance

CONTRACTOR shall designate the hauler and have the hauler furnish a Certificate of Insurance for
Automobile Liability insurance with Endorsement MCS-90 for liability arising out of the
transportation of hazardous materials. EPA identification number shall be provided.

All coverage shall be afforded under either an occurrence policy form or a claims-made policy form
and the policy shall be endorsed and name “Manatee County, a political subdivision of the State of
Florida” as an Additional Insured. If the coverage form is on a claims-made basis, then coverage
must be maintained for a minimum of three years from termination of date of the contract. Limits
must not be less than:

e Amount equal to the value of the contract, subject to a $1,000,000 minimum, per accident.

[] Liquor Liability Insurance
Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and
include limits not less than:

e $1,000,000 Each Occurrence and Aggregate

[] Garage Keeper’s Liability Insurance
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Coverage shall be required if the maintenance, servicing, cleaning or repairing of any County motor
vehicles is inherent or implied within the provision of the contract.

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and
include limits not less than:

e Property and asset coverage in the full replacement value of the lot or garage.

(] Bailee’s Customer Liability Insurance

Coverage shall be required for damage and/or destruction when County property is temporarily
under the care or custody of a person or organization, including property that is on, or in transit to
and from the person or organization’s premises. Perils covered should include fire, lightning, theft,
burglary, robbery, explosion, collision, flood, earthquake and damage or destruction during
transportation by a carrier.

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and
include limits not less than:

e Property and asset coverage in the full replacement value of the County asset(s) in the
CONTRACTOR’S care, custody and control.

[_] Hull and Watercraft Liability Insurance

Coverage shall be afforded under a per occurrence policy form, policy shall be endorsed and name
“Manatee County, a political subdivision of the State of Florida” as an Additional Insured, and
include limits not less than:

Each Occurrence
General Aggregate
Fire Damage Liability
10,000 Medical Expense, and
Third Party Property Damage
Project Specific Aggregate (Required on projects valued at over $10,000,000)

$
$
$
$
$
$

[] Other [Specify]

BOND REQUIREMENTS

X Bid Bond

A Bid Bond in the amount of 5% of the total offer. Bid bond shall be submitted with the sealed
response and shall include project name, location, and / or address and project number. In lieu of the
bond, the bidder may file an alternative form of security in the amount of $5% of the total offer. in
the form of a money order, a certified check, a cashier’s check, or an irrevocable letter of credit
issued to Manatee County. NOTE: A construction project over $200,000 requires a Bid Bond in the
amount of 5% of the total bid offer.
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<] Payment and Performance Bond

A Payment and Performance Bond shall be submitted by Successful Bidder for 100% of the award
amount and shall be presented to Manatee County within ten (10) calendar days of issuance of the
notice of intent to award. NOTE: A construction project over $200,000 requires a Payment and
Performance Bond.
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INSURANCE REQUIREMENTS

THE POLICIES BELOW ARE TO CONTAIN, OR BE ENDORSED TO CONTAIN, THE FOLLOWING
PROVISIONS:

1. Commercial General Liability and Automobile Liability Coverages

“Manatee County, a Political Subdivision of the State of Florida,” is to be named as an
Additional Insured in respect to: Liability arising out of activities performed by or on behalf
of the successful Bidder, his agents, representatives, and employees; products and
completed operations of the successful Bidder; or automobiles owned, leased, hired or
borrowed by the successful Bidder. The coverage shall contain no special limitation(s) on
the scope of protection afforded to the County, its officials, employees or volunteers.

In addition to furnishing a Certificate of Insurance, the successful Bidder shall provide the
endorsement that evidences Manatee County being listed as an Additional Insured. This
can be done in one of two ways: (1) an endorsement can be issued that specifically lists
“Manatee County, a Political Subdivision of the State of Florida,” as Additional Insured; or,
(2) an endorsement can be issued that states that all Certificate Holders are Additional
Insured with respect to the policy.

The successful Bidder's insurance coverage shall be primary insurance with respect to the
County, its officials, employees and volunteers. Any insurance or self-insurance maintained
by the County, its officials, employees or volunteers shall be excess of successful Bidder's
insurance and shall be non-contributory.

The insurance policies must be on an occurrence form.

2. Workers' Compensation and Employers' Liability Coverages

The insurer shall agree to waive all rights of subrogation against the County, its officials, employees

and volunteers for losses arising from work performed by the successful Bidder for the County.

GENERAL INSURANCE PROVISIONS APPLICABLE TO ALL POLICIES:

1. Prior to the execution of contract, or issuance of a Purchase Order, and then annually upon the
anniversary date(s) of the insurance policy’s renewal date(s) for as long as this contract remains
in effect, successful Bidder shall furnish the County with a Certificate(s) of Insurance (using an

industry accepted certificate form, signed by the Issuer, with applicable endorsements, and

containing the solicitation or contract number, and title or description) evidencing the coverage
set forth above and naming “Manatee County, a Political Subdivision of the State of Florida” as

an Additional Insured on the applicable coverage(s) set forth above.

2. If the policy contains an aggregate limit, confirmation is needed in writing (letter, email, etc.)
that the aggregate limit has not been eroded to procurement representative when supplying

Certificate of Insurance.
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In addition, when requested in writing from the County, successful Bidder will provide the
County with a certified copy of all applicable policies. The address where such certificates and
certified policies shall be sent or delivered is as follows:

Manatee County, a Political Subdivision of the State of Florida
Attn: Risk Management Division

1112 Manatee Avenue West, Suite 969

Bradenton, FL 34205

The project’s solicitation number and title shall be listed on each certificate.

successful Bidder shall provide thirty (30) days written notice to the Risk Manager of any
cancellation, non-renewal, termination, material change, or reduction in coverage of any
insurance policies to procurement representative including solicitation number and title with all
notices.

successful Bidder agrees that should at any time successful Bidder fail to meet or maintain the
required insurance coverage(s) as set forth herein, the County may terminate this contract.

The successful Bidder waives all subrogation rights against Manatee County, a Political
Subdivision of the State of Florida, for all losses or damages which occur during the contract
and for any events occurring during the contract period, whether the suit is brought during the
contract period or not.

The successful Bidder has sole responsibility for all insurance premiums and policy deductibles.

It is the successful Bidder's responsibility to ensure that his agents, representatives and
subcontractors comply with the insurance requirements set forth herein. successful Bidder shall
include his agents, representatives, and subcontractors working on the project or at the worksite
as insured under its policies, or successful Bidder shall furnish separate certificates and
endorsements for each agent, representative, and subcontractor working on the project or at
the worksite. All coverages for agents, representatives, and subcontractors shall be subject to all
of the requirements set forth to the procurement representative.

All required insurance policies must be written with a carrier having a minimum A.M. Best
rating of A- FSC VIl or better. In addition, the County has the right to review the successful
Bidder’s deductible or self-insured retention and to require that it be reduced or eliminated.

Successful Bidder understands and agrees that the stipulated limits of coverage listed herein in this
insurance section shall not be construed as a limitation of any potential liability to the County, or to
others, and the County’s failure to request evidence of this insurance coverage shall not be
construed as a waiver of successful Bidder’s obligation to provide and maintain the insurance
coverage specified.

The enclosed Hold Harmless Agreement shall be signed by the successful Bidder and shall become a
part of the contract.
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V. Successful Bidder understands and agrees that the County does not waive its immunity and nothing
herein shall be interpreted as a waiver of the County’s rights, including the limitation of waiver of
immunity, as set forth in Florida Statutes 768.28, or any other statutes, and the County expressly
reserves these rights to the full extent allowed by law.

VL. No award shall be made until the Procurement Division has received the Certificate of Insurance
and Hold Harmless Agreement in accordance with this section.

[Remainder of page intentionally left blank]
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CONTRACT DOCUMENTS

FOR

FORCE MAIN 30A REPLACEMENT
51st Ave West to 47t Ave West

PROJECT # 404-6028387

August 2019

PROJECT OWNER:

County of Manatee, Florida

c/o Manatee County Procurement Division
1112 Manatee Avenue West

Bradenton, Florida 34205

(941) 748-3014

PREPARED BY:

Engineering Division

Manatee County Public Works Department
1022 26t Avenue East

Bradenton, Florida 34208

(941) 708-7450
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SECTION 05550  AIR RELEASE ENCLOSURE 167
DIVISION 9 PAINTING 169
SECTION 09970  SURFACE PROTECTION SPRAY SYSTEM 169

This specification includes by reference the Manatee County Public Works Standards, Part | Utilities
Standards Manual approved June 2015.

All items and/or materials furnished and installed shall conform to the Manatee County Approved Products
List. All items listed in the submittal requirements under each section shall be required to be submitted
for review and/or acceptance.

Bid Specification-FM 30A.docx 3/175
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SECTION 0800 SPECIAL PROVISIONS

These special provisions provide additional information and modify the Manatee County
Infrastructure Engineering Standard Specifications. Unless noted herein, all conditions of
the Standard Specifications apply.

GENERAL
A. All items and materials furnished and installed shall conform to the Manatee County
Approved Products List (APL) located in the Appendix of these specifications. The items
and materials listed in the APL shall supersede all items and materials referenced in the
following specification and/or in the details of the construction plans.
B. If an item and/or material is referenced in the below specifications and/or details of the
construction plans and is not listed in the APL, then the contractor shall submit a Request
For Information (RFI) to the County for clarification and/or direction.
END OF SECTION
Bid Specification-FM 30A.docx 4/175
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DIVISION 1 GENERAL REQUIREMENTS
SECTION 01005 GENERAL REQUIREMENTS

PART 1 GENERAL
1.01 SCOPE AND INTENT
A Description

The work to be done consists of the furnishing of all labor, materials and equipment, and
the performance of all work included in this Contract.

B. Work Inciuded

The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat,
fuel, water, tools, appliances, equipment, supplies, shop drawings, working drawings and
other means of construction necessary or proper for performing and completing the work.
He shall obtain and pay for all required permits necessary for the work, other than those
permits such as the DEP permit and railroad permit, which may have already been obtained.
He shall perform and complete the work in the manner best calculated to promote rapid
construction consistent with safety of life and property and to the satisfaction of the County,
and in strict accordance with the Contract Documents. The Contractor shall clean up the
work and maintain it during and after construction, until accepted, and shall do al! work and
pay all incidental costs. He shall repair or restore all structures and property that may be
damaged or disturbed during performance of the work.

The cost of incidental work described in these General Requirements, for which there are
no specific Contract ltems, shall be considered as part of the general cost of doing the work
and shall be included in the prices for the various Contract ltems. No additional payment
will be made.

The Contractor shall be solely responsible for the adequacy of his workmanship, materials
and equipment.

C. Public Utility Installations and Structures

Public utility installations and structures shall be understood to include all poles, tracks,
pipes, wires, conduits, house service connections, vaults, manholes and all other
appurtenances and facilities pertaining thereto.

The Contractor shall protect all installations and structures from damage during the work.
Access across any buried public utility installation or structure shall be made only in such
locations and by means approved by the County. All required protective devices and
construction shall be provided by the Contractor at his expense. All existing public utilities
damaged by the Contractor, which are shown on the Plans or have been located in the field
by the utility, shall be repaired by the Contractor, at his expense, as approved by the County.
No separate payment shall be made for such protection or repairs to public utility
installations or structures.

Public utility installations or structures owned or controlled by the County or other
governmental body, which are required by this contract to be removed, relocated, replaced
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or rebuilt by the Contractor not identified in any separate bid item shall be considered as a
part of the general cost of doing the work and shall be included in the prices bid for the
various contract items. No separate payment shall be made.

Where public utility installations or structures owned or controlled by the County or other
governmental body are encountered during the course of the work, and are not indicated on
the Plans or in the Specifications, and when, in the opinion of the County, removal,
relocation, replacement or rebuilding is necessary to complete the work under this Contract,
such work shall be accomplished by the utility having jurisdiction, or such work may be
ordered, in writing by the County, for the contractor to accomplish. If such work is
accomplished by the utility having jurisdiction, it will be carried out expeditiously and the
Contractor shall give full cooperation to permit the utility to complete the removal, relocation,
replacement or rebuilding as required. If such work is accomplished by the Contractor, it
will be in accordance with the General and Supplemental General Conditions.

The Contractor shall give written notice to County and other governmental utility
departments and other owners of public utilities of the location of his proposed construction
operations, at least forty-eight hours in advance of breaking ground in any area or on any
unit of the work. This can be accomplished by making the appropriate contact with the
"Sunshine State One-Call of Florida, Inc. Call Center ("Call Sunshine") and per all
requirements provided for in the Florida Underground Facilities Damage Prevention and
Safety Act (Florida Statutes, Title XXXIll, Chapter 556).

The maintenance, repair, removal, relocation or rebuilding of public utility installations and
structures, when accomplished by the Contractor as herein provided, shall be done by
methods approved by the County.

1.02 PLANS AND SPECIFICATIONS
Plans
When obtaining data and information from the Plans, figures shall be used in preference to
scaled dimensions, and large-scale drawings in preference to small-scale drawings.
Copies Furnished to Contractor
The Contractor shall furnish each of the subcontractors, manufacturers, and material men
such copies of the Contract Documents as may be required for their work. Additional copies
of the Plans and Specifications, when requested, may be furnished to the Contractor at cost
of reproduction.
Supplementary Drawings
When, in the opinion of the County, it becomes necessary to explain more fully the work to
be done or to illustrate the work further or to show any changes which may be required,
drawings known as Supplementary Drawings, with specifications pertaining thereto, will be
prepared by the County and five paper prints thereof will be given to the Contractor.
Contractor to Check Plans and Data
The Contractor shall verify all dimensions, quantities and details shown on the Plans,
Supplementary Drawings, Schedules, Specifications or other data received from the
County, and shall notify him of all errors, omissions, conflicts, and discrepancies found
Bid Specification-FM 30A.docx 6/175
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therein. Failure to discover or correct errors, conflicts or discrepancies shall not relieve the
Contractor of full responsibility for unsatisfactory work, faulty construction or improper
operation resulting therefrom nor from rectifying such conditions at his own expense. He
will not be allowed to take advantage of any errors or omissions, as full instructions will be
furnished by the County, should such errors or omissions be discovered. All schedules are
given for the convenience of the County and the Contractor and are not guaranteed to be
complete. The Contractor shall assume all responsibility for the making of estimates of the
size, kind, and quality of materials and equipment included in work to be done under the
Contract.

Specifications

The Technical Specifications consist of three parts: General, Products and Execution. The
General Section contains General Requirements which govern the work. Products and
Execution modify and supplement these by detailed requirements for the work and shall
always govern whenever there appears to be a conflict.

Intent

All work called for in the Specifications applicable to this Contract, but not shown on the
Plans in their present form, or vice versa, shall be of like effect as if shown or mentioned in
both. Work not specified in either the Plans or in the Specifications, but involved in carrying
out their intent or in the complete and proper execution of the work, is required and shall be
performed by the Contractor as though it were specifically delineated or described.

The apparent silence of the Specifications as to any detail, or the apparent omission from
them of a detailed description concerning any work to be done and materials to be furnished,
shall be regarded as meaning that only the best general practice is to prevail and that only
material and workmanship of the best quality is to be used, and interpretation of these
Specifications shall be made upon that basis.

The inclusion of the Related Requirements (or work specified elsewhere) in the General
part of the specifications is only for the convenience of the Contractor, and shall not be
interpreted as a complete list of related Specification Sections.

1.03 MATERIALS AND EQUIPMENT
Manufacturer
All transactions with the manufacturers or subcontractors shall be through the Contractor,
unless the Contractor shall request, in writing to the County, that the manufacturer or
subcontractor deal directly with the County. Any such transactions shall not in any way
release the Contractor from his full responsibility under this Contract.
Any two or more pieces or material or equipment of the same kind, type or classification,
and being used for identical types of services, shall be made by the same manufacturer.
Delivery
The Contractor shall deliver materials in ample quantities to insure the most speedy and
uninterrupted progress of the work so as to complete the work within the allotted time. The
Contractor shall also coordinate deliveries in order to avoid delay in, or impediment of, the
progress of the work of any related Contractor.
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C. Tools and Accessories

The Contractor shall, unless otherwise stated in the Contract Documents, furnish with each
type, kind or size of equipment, one complete set of suitably marked high grade special
tools and appliances which may be needed to adjust, operate, maintain or repair the
equipment. Such tools and appliances shall be furnished in approved painted steel cases,
properly labeled and equipped with good grade cylinder locks and duplicate keys.

Spare parts shall be furnished as specified.

Each piece of equipment shall be provided with a substantial nameplate, securely fastened
in place and clearly inscribed with the manufacturer's name, year of manufacture, serial
number, weight and principal rating data.

D. Installation of Equipment.

The Contractor shall have on hand sufficient proper equipment and machinery of ample
capacity to facilitate the work and to handle all emergencies normally encountered in work
of this character.

Equipment shall be erected in a neat and workmanlike manner on the foundations at the
locations and elevations shown on the Plans, unless directed otherwise by the County
during installation. All equipment shall be correctly aligned, leveled and adjusted for
satisfactory operation and shall be installed so that proper and necessary connections can
be made readily between the various units.

The Contractor shall furnish, install and protect all necessary anchor and attachment bolts
and all other appurtenances needed for the installation of the devices included in the
equipment specified. Anchor bolts shall be as approved by the County and made of ample
size and strength for the purpose intended. Substantial templates and working drawings for
installation shall be furnished.

The Contractor shall furnish all materials and labor for, and shall properly bed in non-shrink
grout, each piece of equipment on its supporting base that rests on masonry foundations.

Grout shall completely fill the space between the equipment base and the foundation. All
metal surfaces coming in contact with concrete or grout shall receive a coat of coal tar epoxy
equal to Koppers 300M or provide a 1/32-inch neoprene gasket between the metal surface
and the concrete or grout.

E. Service of Manufacturer's Engineer

The Contract prices for equipment shall include the cost of furnishing (as required by
equipment specifications sections) a competent and experienced engineer or
superintendent who shall represent the manufacturer and shall assist the Contractor, when
required, to install, adjust, test and place in operation the equipment in conformity with the
Contract Documents. After the equipment is placed in permanent operation by the County,
such engineer or superintendent shall make all adjustments and tests required by the
County to prove that such equipment is in proper and satisfactory operating condition, and
shall instruct such personnel as may be designated by the County in the proper operation
and maintenance of such equipment.
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Manatee County BCC IFBC-19-TA003154AJ 58



1.04 INSPECTION AND TESTING
A. General

Inspection and testing of materials will be performed by the County unless otherwise
specified.

For tests specified to be made by the Contractor, the testing personnel shall make the
necessary inspections and tests and the reports thereof shall be in such form as will facilitate
checking to determine compliance with the Contract Documents. Three (3) copies of the
reports shall be submitted and authoritative certification thereof must be furnished to the
County as a prerequisite for the acceptance of any material or equipment.

If, in the making of any test of any material or equipment, it is ascertained by the County
that the material or equipment does not comply with the Contract, the Contractor will be
notified thereof and he will be directed to refrain from delivering said material or equipment,
or to remove it promptly from the site or from the work and replace it with acceptable
material, without cost to the County.

Tests of electrical and mechanical equipment and appliances shall be conducted in
accordance with recognized test codes of the ANSI, ASME, or the IEEE, except as may
otherwise be stated herein.

The Contractor shall be fully responsible for the proper operation of equipment during tests
and instruction periods and shall neither have nor make any claim for damage which may
occur to equipment prior to the time when the County formally takes over the operation
thereof.

B. Costs

All inspection and testing of materials furnished under this Contract will be performed by the
County or duly authorized inspection engineers or inspections bureaus without cost to the
Contractor, unless otherwise expressly specified.

The cost of shop and field tests of equipment and of certain other tests specifically called
for in the Contract Documents shall be borne by the Contractor and such costs shall be
deemed to be included in the Contract price.

Materials and equipment submitted by the Contractor as the equivalent to those specifically
named in the Contract may be tested by the County for compliance. The Contractor shall
reimburse the County for the expenditures incurred in making such tests on materials and
equipment which are rejected for non-compliance.

C. Inspections of Materials

The Contractor shall give notice in writing to the County, at least two weeks in advance of
his intention to commence the manufacture or preparation of materials especially
manufactured or prepared for use in or as part of the permanent construction. Such notice
shall contain a request for inspection, the date of commencement and the expected date of
completion of the manufacture of preparation of materials. Upon receipt of such notice, the
County will arrange to have a representative present at such times during the manufacture
as may be necessary to inspect the materials or he will notify the Contractor that the
inspection will be made at a point other than the point of manufacture, or he will notify the
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Contractor that inspection will be waived. The Contractor must comply with these provisions
before shipping any material. Such inspection shall not release the Contractor from the
responsibility for furnishing materials meeting the requirements of the Contract Documents.

D. Certificate of Manufacture

When inspection is waived or when the County so requires, the Contractor shall furnish to
him authoritative evidence in the form of Certificates of Manufacture that the materials to be
used in the work have been manufactured and tested in conformity with the Contract
Documents. These certificates shall be notarized and shall include copies of the results of
physical tests and chemical analyses, where necessary, that have been made directly on
the product or on similar products of the manufacturer.

E. Shop Tests of Operating Equipment

Each piece of equipment for which pressure, duty, capacity, rating, efficiency, performance,
function or special requirements are specified shall be tested in the shop of the maker in a
manner which shall conclusively prove that its characteristics comply fully with the
requirements of the Contract Documents. No such equipment shall be shipped to the work
until the County notifies the Contractor, in writing, that the results of such tests are
acceptable.

The cost of shop tests and of furnishing manufacturer's preliminary and shop test data of
operating equipment shall be borne by the Contractor.

F. Preliminary Field Tests

As soon as conditions permit, the Contractor shall furnish all labor, materials, and
instruments and shall make preliminary field tests of equipment. If the preliminary field tests
disclose any equipment furnished under this Contract which does not comply with the
requirements of the Contract Documents, the Contractor shall, prior to the acceptance tests,
make all changes, adjustments and replacements required. The furnishing Contractor shall
assist in the preliminary field tests as applicable.

G. Final Field Tests

Upon completion of the work and prior to final payment, all equipment and piping installed
under this Contract shall be subjected to acceptance tests as specified or required to prove
compliance with the Contract Documents.

The Contractor shall furnish labor, fuel, energy, water and all other materials, equipment
and instruments necessary for all acceptance tests, at no additional cost to the County. The
Supplier shall assist in the final field tests as applicable.

H. Failure of Tests

Any defects in the materials and equipment or their failure to meet the tests, guarantees or
requirements of the Contract Documents shall be promptly corrected by the Contractor. The
decision of the County as to whether or not the Contractor has fulfilled his obligations under
the Contract shall be final and conclusive. If the Contractor fails to make these corrections
or if the improved materials and equipment, when tested, shall again fail to meet the
guarantees of specified requirements, the County, notwithstanding its partial payment for
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work, and materials and equipment, may reject the materials and equipment and may order
the Contractor to remove them from the site at his own expense.

In case the County rejects any materials and equipment, then the Contractor shall replace
the rejected materials and equipment within a reasonable time. If he fails to do so, the
County may, after the expiration of a period of thirty (30) calendar days after giving him
notice in writing, proceed to replace such rejected materials and equipment, and the cost
thereof shall be deducted from any compensation due or which may become due the
Contractor under his Contract.

Final Inspection

During such final inspections, the work shall be clean and free from water. In no case will
the final pay application be prepared until the Contractor has complied with all requirements
set forth and the County has made his final inspection of the entire work and is satisfied that
the entire work is properly and satisfactorily constructed in accordance with the
requirements of the Contract Document.

1.05 TEMPORARY STRUCTURES
Temporary Fences
If, during the course of the work, it is necessary to remove or disturb any fence or part
thereof, the Contractor shall, at his own expense, if so ordered by the County, provide a
suitable temporary fence which shall be maintained until the permanent fence is replaced.
The County shall be solely responsible for the determination of the necessity for providing
a temporary fence and the type of temporary fence to be used.

1.06 TEMPORARY SERVICES
First Aid
The Contractor shall keep upon the site, at each location where work is in progress, a
completely equipped first aid kit and shall provide ready access thereto at all times when
people are employed on the work.

1.07 LINES AND GRADES
Grade
All work under this Contract shall be constructed in accordance with the lines and grades
shown on the Plans, or as given by the County. The full responsibility for keeping alignment
and grade shall rest upon the Contractor.
Safeguarding Marks
The Contractor shall safeguard all points, stakes, grade marks, monuments and bench
marks made or established on the work, bear the cost of reestablishing them if disturbed,
and bear the entire expense of rectifying work improperly installed due to not maintaining or
protecting or removing without authorization such established points, stakes and marks.
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1.08

The Contractor shall safeguard all existing and known property corners, monuments and
marks adjacent to but not related to the work and, if required, shall bear the cost of
reestablishing them if disturbed or destroyed.

Datum Plane

All elevations indicated or specified refer to the Mean Sea Level Datum of the NAVD 1988
and/or NGVD 1929.

ADJACENT STRUCTURES AND LANDSCAPING
Responsibility

The Contractor shall also be entirely responsible and liable for all damage or injury as a
result of his operations to all other adjacent public and private property, structures of any
kind and appurtenances thereto met with during the progress of the work. The cost of
protection, replacement in their original locations and conditions or payment of damages for
injuries to such adjacent public and private property and structures affected by the work,
whether or not shown on the Plans, and the removal, relocation and reconstruction of such
items called for on the Plans or specified shall be included in the various Contract Items and
no separate payments will be made therefore. Where such public and private property,
structures of any kind and appurtenances thereto are not shown on the Plans and when, in
the opinion of the County, additional work is deemed necessary to avoid interference with
the work, payment therefore will be made as provided for in the General Conditions.

Contractor is expressly advised that the protection of buildings, structures, tunnels, tanks,
pipelines, etc. and related work adjacent and in the vicinity of his operations, wherever they
may be, is solely his responsibility. Conditional inspection of buildings or structures in the
immediate vicinity of the project which may reasonably be expected to be affected by the
Work shall be performed by and be the responsibility of the Contractor.

Contractor shall, before starting operations, make an examination of the interior and exterior
of the adjacent structures, buildings, facilities, etc., and record by notes, measurements,
photographs, etc., conditions which might be aggravated by open excavation and
construction. Repairs or replacement of all conditions disturbed by the construction shall
be made to the satisfaction of the County. This does not preclude conforming to the
requirements of the insurance underwriters. Copies of surveys, photographs, reports, etc.,
shall be given to the County.

Prior to the beginning of any excavations, the Contractor shall advise the County of all
buildings or structures on which he intends to perform work or which performance of the
project work will affect.

Protection of Trees

1. All trees and shrubs shall be adequately protected by the Contractor with boxes and
otherwise and in accordance with ordinances governing the protection of trees. No
excavated materials shall be placed so as to injure such trees or shrubs. Trees or
shrubs destroyed by negligence of the Contractor or his employees shall be replaced
by him with new stock of similar size and age, at the proper season and at the sole
expense of the Contractor.
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1.09

2. Beneath trees or other surface structures, where possible, pipelines may be built in
short tunnels, backfilled with excavated materials, except as otherwise specified, or
the trees or structures carefully supported and protected from damage.

3. The County may order the Contractor, for the convenience of the County, to remove
trees along the line or trench excavation. If so ordered, the County will obtain any
permits required for removal of trees. Such tree removal ordered shall be paid for
under the appropriate Contract ltems.

Lawn Areas

Lawn areas shall be left in as good condition as before the starting of the work. Where sod
is to be removed, it shall be carefully removed, and later replaced, or the area where sod
has been removed shall be restored with new sod.

Restoration of Fences

Any fence, or part thereof, that is damaged or removed during the course of the work shall
be replaced or repaired by the Contractor and shall be left in as good a condition as before
the starting of the work. The manner in which the fence is repaired or replaced and the
materials used in such work shall be subject to the approval of the County. The cost of all
labor, materials, equipment, and work for the replacement or repair of any fence shall be
deemed included in the appropriate Contract Item or items, or if no specific Item is provided
therefore, as part of the overhead cost of the work, and no additional payment will be made
therefore.

PROTECTION OF WORK AND PUBLIC
Barriers and Lights

During the prosecution of the work, the Contractor shall put up and maintain at all times
such barriers and lights as will effectually prevent accidents. The Contractor shall provide
suitable barricades, red lights, "danger" or "caution” or "street closed" signs and watchmen
at all places where the work causes obstructions to the normal traffic or constitutes in any
way a hazard to the public, in accordance with state and local requirements.

Smoke Prevention

A strict compliance with ordinances regulating the production and emission of smoke will be
required. No open fires will be permitted.

Noise

The Contractor shall eliminate noise to as great an extent as practicable at all times. Air
compressing plants shall be equipped with silencers and the exhaust of all engines or other
power equipment shall be provided with mufflers. In the vicinity of hospitals and schools,
special care shall be used to avoid noise or other nuisances. The Contractor shall strictly
observe all local regulations and ordinances covering noise control.

Access to Public Services

Neither the materials excavated nor the materials or plant used in the construction of the
work shall be so placed as to prevent free access to all fire hydrants, valves or manholes.
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1.10

1.1

1.12

C.

Dust prevention

The Contractor shall prevent dust nuisance from his operations or from traffic by keeping
the roads and/or construction areas sprinkled with water at all times.

CUTTING AND PATCHING

The Contractor shall do all cutting, fitting or patching of his portion of the work that may be
required to make the several parts thereof join and coordinate in a manner satisfactory to
the County and in accordance with the Plans and Specifications. The work must be done
by competent workmen skilled in the trade required by the restoration.

CLEANING
During Construction

During construction of the work, the Contractor shall, at all times, keep the site of the work
and adjacent premises as free from material, debris and rubbish as is practicable and shall
remove the same from any portion of the site if, in the opinion of the County, such material,
debris, or rubbish constitutes a nuisance or is objectionable. The Contractor shall remove
from the site all of his surplus materials and temporary structures when no further need
therefore develops.

Final Cleaning

At the conclusion of the work, all equipment, tools, temporary structures and materials
belonging to the Contractor shall be promptly taken away, and he shall remove and promptly
dispose of all water, dirt, rubbish or any other foreign substances.

The Contractor shall thoroughly clean all equipment and materials installed by him and shall
deliver such materials and equipment undamaged in a bright, clean, polished and new
operating condition.

MISCELLANEOUS
Protection Against Siltation and Bank Erosion

1. The Contractor shall arrange his operations to minimize siltation and bank erosion
on construction sites and on existing or proposed water courses and drainage
ditches.

2. The Contractor, at his own expense, shall remove any siltation deposits and correct
any erosion problems as directed by the County which results from his construction
operations.

Protection of Wetland Areas

The Contractor shall properly dispose of all surplus material, including soil, in accordance
with Local, State and Federal regulations. Under no circumstances shall surplus material
be disposed of in wetland areas as defined by the Florida Department of Environmental
Protection or Southwest Florida Water Management District.

Existing Facilities
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The work shall be so conducted to maintain existing facilities in operation insofar as is
possible. Requirements and schedules of operations for maintaining existing facilities in
service during construction shall be as described in the Special Provisions.
D. Use of Chemicals
All chemicals used during project construction or furnished for project operation, whether
herbicide, pesticide, disinfectant, polymer, reactant, or of other classification, must show
approval of either EPA or USDA. Use of all such chemicals and disposal of residues shall
be in strict conformance with instructions.
PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01010 SUMMARY OF WORK

PART 1 GENERAL
1.01 WORK COVERED BY CONTRACT DOCUMENTS/REQUIREMENTS INCLUDED

A The work included in this contract consists of the replacement of an existing 8-inch force
main and the full rehabilitation of 4 existing manholes. The new 2,400 LF force main shall
be installed by horizontal direction drilling and direct bury; other construction/restoration
items shall also be required to complete the project and restore the project area back to its
exiting conditions.

B. The Contractor shall furnish all shop drawings, working drawings, labor, materials,
equipment, tools, services and incidentals necessary to complete all work required by these
Specifications and as shown on the Contract Drawings.

C. The Contractor shall perform the work complete, in place and ready for continuous service
and shall include any repairs, replacements, and/or restoration required as a result of
damages caused prior to acceptance by the County.

D. The Contractor shall furnish and install all materials, equipment and labor which is
reasonably and properly inferable and necessary for the proper completion of the work,
whether specifically indicated in the Contract Documents or not.

1.02 CONTRACTS
Construct all the Work under a single contract.
1.03 WORK SEQUENCE

A All work done under this Contract shall be done with a minimum of inconvenience to the
users of the system or facility. The Contractor shall coordinate his work with private property
owners such that existing utility services are maintained to all users to the maximum extent
possible.

B. The Contractor shall, if necessary and feasible, construct the work in stages to
accommodate the County's use of the premises during the construction period; coordinate
the construction schedule and operations with the County's Representative.

C. The Contractor shall, where feasible, construct the Work in stages to provide for public
convenience and not close off public use of any facility until completion of construction to
provide alternative usage.

1.04 CONSTRUCTION AREAS
A The Contractor shall: Limit his use of the construction areas for work and for storage, to
allow for:
1. Work by other Contractors.
2. County's Use.
3. Public Use.
B. Coordinate use of work site under direction of County's Representative.
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C. Assume full responsibility for the protection and safekeeping of products under this
Contract, stored on the site.
D. Move any stored products under the Contractor's control, which interfere with operations of
the County or separate contractor.
E. Obtain and pay for the use of additional storage of work areas needed for Contractor
operations.
1.05 COUNTY OCCUPANCY
A. It is assumed that portions of the Work will be completed prior to completion of the entire
Work. Upon completion of construction of each individual facility, including testing, if the
County, at its sole discretion, desires to accept the individual facility, the Contractor will be
issued a dated certificate of completion and acceptance for each individual facility. The
County will assume ownership and begin operation of the individual facility on that date and
the three-year guaranty period shall commence on that date. The County has the option of
not accepting the entire work as a whole until it is completed, tested and approved by the
County.
1.06 PARTIAL COUNTY OCCUPANCY
The Contractor shall schedule his operations for completion of portions of the Work, as
designated, for the County's occupancy prior to substantial completion of the entire work.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

SECTION 01015 CONTROL OF WORK
GENERAL
WORK PROGRESS

The Contractor shall furnish personnel and equipment which will be efficient, appropriate
and adequately sized to secure a satisfactory quality of work and a rate of progress which
will insure the completion of the work within the time stipulated in the Contract. If at any
time such personnel appears to the County to be inefficient, inappropriate, or insufficient for
securing the quality of work required for producing the rate of progress aforesaid, he may
order the Contractor to increase the efficiency, change the character, or increase the
personnel and equipment and the Contractor shall conform to such order. Failure of the
County to give such order shall in no way relieve the Contractor of his obligations to secure
the quality of the work and rate of progress required.

PRIVATE LAND

The Contractor shall not enter or occupy private land outside of easements, except by
permission of the affected property owner.

WORK LOCATIONS

Work shall be located substantially as indicated on the drawings, but the County reserves
the right to make such modifications in locations as may be found desirable to avoid
interference with existing structures or for other reasons.

OPEN EXCAVATIONS

All open excavations shall be adequately safeguarded by providing temporary barricades,
caution signs, lights and other means to prevent accidents to persons and damage to
property. The Contractor shall, at his own expense, provide suitable and safe bridges and
other crossings for accommodating travel by pedestrians and workmen. Bridges provided
foraccess to private property during construction shall be removed when no longer required.
If the excavation becomes a hazard, or if it excessively restricts traffic at any point, the
County may require special construction procedures such as limiting the length of open
trench, prohibiting stacking excavated material in the street and requiring that the trench
shall not remain open overnight.

The Contractor shall take precautions to prevent injury to the public due to open trenches.
All trenches, excavated material, equipment, or other obstacles which could be dangerous
to the public shall be barricaded and well lighted at all times when construction is not in
progress.

DISTRIBUTION SYSTEMS AND SERVICES

The Contractor shall avoid interruptions to water, telephone, cable TV, sewer, gas, or other
related utility services. He shall notify the County and the appropriate agency well in
advance of any requirement for dewatering, isolating, or relocating a section of a utility, so
that necessary arrangements may be made.

If it appears that utility service will be interrupted for an extended period, the County may
order the Contractor to provide temporary service lines at the Contractor's expense.
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1.06

1.07

1.08

C.

Inconvenience of the users shall be kept to the minimum, consistent with existing conditions.
The safety and integrity of the systems are of prime importance in scheduling work.

PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES

The Contractor shall assume full responsibility for the protection of all buildings, structures
and utilities, public or private, including poles, signs, services to building utilities, gas pipes,
water pipes, hydrants, sewers, drains and electric and telephone cables and other similar
facilities, whether or not they are shown on the Drawings. The Contractor shall carefully
support and protect all such structures and utilities from injury of any kind. Any damage
resulting from the Contractor's operation shall be repaired by the Contractor at his expense.

The Contractor shall bear full responsibility for obtaining locations of all underground
structures and utilities (including existing water services, drain lines and sewers). Services
to buildings shall be maintained and all costs or charges resulting from damage thereto shall
be paid by the Contractor.

Protection and temporary removal and replacement of existing utilities and structures as
described in this Section shall be a part of the work under the Contract and all costs in
connection therewith shall be included in the unit prices established in the Bid.

If, in the opinion of the County, permanent relocation of a utility owned by the County is
required, the County may direct the Contractor, in writing, to perform the work. Work so
ordered will be paid for at the Contract unit prices, if applicable, or as extra work as classified
in the General Conditions. If relocation of a privately owned utility is required, the County
will notify the utility to perform the work as expeditiously as possible. The Contractor shall
fully cooperate with the County and utility and shall have no claim for delay due to such
relocation. The Contractor shall notify public utility companies in writing at least 48 hours
(excluding Saturdays, Sundays and legal holidays) before excavating near their utilities.

TEST PITS

Test pits for the purpose of locating underground pipeline or structures in advance of the
construction shall be excavated and backfilled by the Contractor immediately after the utility
location and the surface shall be restored in a manner equal or better than the original
condition. No separate payment will be made.

CARE AND PROTECTION OF PROPERTY

The Contractor shall be responsible for the preservation of all public and private property
and shall use every precaution necessary to prevent damage thereto. If any direct or
indirect damage is done to public or private property by or on account of any act, omission,
neglect, or misconduct in the execution of the work on the part of the Contractor, such
property shall be restored by the Contractor, at his expense, to a condition equal or better
to that existing before the damage was done, or he shall make good the damage in another
manner acceptable to the County.

All sidewalks which are disturbed by the Contractor's operations shall be restored to their
original or better condition by the use of similar or comparable materials. All curbing shall
be restored in a condition equal to the original construction and in accordance with the best
modern practice.

Along the location of this work, all fences, walks, bushes, trees, shrubbery and other
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1.09

1.10

1.1

1.12

physical features shall be protected and restored in a thoroughly workmanlike manner
unless otherwise shown on the drawings. Fences and other features removed by the
Contractor shall be replaced in the location indicated by the County as soon as conditions
permit. All grass areas beyond the limits of construction which have been damaged by the
Contractor shall be regraded and sodded to equal or exceed original conditions.

Trees close to the work which drawings do not specify to be removed, shall be boxed or
otherwise protected against injury. The Contractor shall trim all branches that are liable to
damage because of his operations, but in no case shall any tree be cut or removed without
prior notification to the County. All injuries to bark, trunk, limbs and roots of trees shall be
repaired by dressing, cutting and painting according to approved methods, using only
approved tools and materials.

The protection, removal and replacement of existing physical features along the line of work
shall be a part of the work under the Contract and all costs in connection therewith shall be
included in the unit and/or lump sum prices established under the items in the Bid.

MAINTENANCE OF TRAFFIC

Open pits, trenches, unpaved streets, debris, or other obstructions due to construction that
will prevent the normal flow of traffic during an extended construction stoppage, for any
reason, shall be minimized. In the event an extended construction stoppage is found to be
necessary, Contractor shall, at his own expense, provide normal traffic flow during extended
construction stoppage. Extended stoppage will be defined by the County.

All excavated material shall be placed so that vehicular and pedestrian traffic may be
maintained at all times. If the Contractor's operations cause traffic hazards, he shall repair
the road surface, provide temporary roadways, erect wheel guards or fences, or take other
safety measures which are satisfactory to the County.

Any changes to the traffic pattern require a Traffic Control Plan as detailed in section 01570
of this specification..

WATER FOR CONSTRUCTION PURPOSES

In locations where public water supply is available, the Contractor may purchase water for
all construction purposes.

The Contractor shall be responsible for paying for all water tap fees incurred for the purpose
of obtaining a potable water service or temporary use meter.

MAINTENANCE OF FLOW

The Contractor shall at his own cost, provide for the flow of sewers, drains and water
courses interrupted during the progress of the work and shall immediately cart away and
remove all offensive matter. The entire procedure of maintaining existing flow shall be fully
discussed with the County well in advance of the interruption of any flow.

CLEANUP

During the course of the work, the Contractor shall keep the site of his operations in as clean
and neat a condition as is possible. He shall dispose of all residue resulting from the
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1.13

1.14

1.15

PART 2
PART 3

construction work and at the conclusion of the work, he shall remove and haul away any
surplus excavation, broken pavement, lumber, equipment, temporary structures and any
other refuse remaining from the construction operations and shall leave the entire site of the
work in a neat and orderly condition.

COOPERATION WITHIN THIS CONTRACT

All firms or person authorized to perform any work under this Contract shall cooperate with
the General Contractor and his subcontractors or trades and shall assist in incorporating
the work of other trades where necessary or required.

Cutting and patching, drilling and fitting shall be carried out where required by the trade or
subcontractor having jurisdiction, unless otherwise indicated herein or directed by the
County.

PROTECTION OF CONSTRUCTION AND EQUIPMENT

All newly constructed work shall be carefully protected from injury in any way. No wheeling
or walking or placing of heavy loads on it shall be allowed and all portions injured shall be
reconstructed by the Contractor at his own expense.

All structures shall be protected in a manner approved by the County. Should any of the
floors or other parts of the structures become heaved, cracked, or otherwise damaged, all
such damaged portions of the work shall be completely repaired and made good by the
Contractor, at his own expense and to the satisfaction of the County. If, in the final
inspection of the work, any defects, faults, or omissions are found, the Contractor shall
cause the same to be repaired or removed and replaced by proper materials and
workmanship without extra compensation for the materials and labor required. Further, the
Contractor shall be fully responsible for the satisfactory maintenance and repair of the
construction and other work undertaken herein, for at least the warranty period described in
the Contract.

Further, the Contractor shall take all necessary precautions to prevent damage to any
structure due to water pressure during and after construction and until such structure is
accepted and taken over by the County.

CONSTRUCTION WITHIN RIGHT-OF-WAY

Where pipe lines are installed within FDOT right-of-way, all excavation backfill and
compaction for the purpose of reconstructing roadways and/or adjacent slopes contiguous
thereto shall be in accordance with FDOT or Manatee County Standards and Specifications,
whichever is applicable. Contractor shall satisfy the authorized representative of the FDOT
with respect to proper safety procedures, construction methods, required permitting, etc.,
within the FDOT right-of-way.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)
END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

SECTION 01030 SPECIAL PROJECT PROCEDURES
GENERAL
PERMITS

Upon notice of award, the Contractor shall immediately apply for all applicable permits not
previously obtained by the County to do the work from the appropriate governmental agency
or agencies. No work shall commence until all applicable permits have been obtained and
copies delivered to the County. The costs for obtaining all permits shall be borne by the
Contractor.

CONNECTIONS TO EXISTING SYSTEM

The Contractor shall perform all work necessary to locate, excavate and prepare for
connections to the existing systems all as shown on the Drawings or where directed by the
County. The cost for this work and for the actual connection shall be included in the price
bid for the project and shall not result in any additional cost to the County. The termination
point for each contract shall be as shown on the Contract Drawings.

RELOCATIONS

The Contractor shall be responsible for the coordination of the relocation of structures,
including but not limited to light poles, power poles, signs, sign poles, fences, piping,
conduits and drains that interfere with the positioning of the work as set out on the Drawings.
No relocation of the items under this Contract shall be done without approval from the
County.

EXISTING UNDERGROUND PIPING, STRUCTURES AND UTILITIES

The attention of the Contractor is drawn to the fact that during excavation, the possibility
exists of the Contractor encountering various utility lines not shown on the Drawings. The
Contractor shall exercise extreme care before and during excavation to locate and flag
these lines as to avoid damage to the existing lines.

It is the responsibility of the Contractor to ensure that all utility or other poles, the stability of
which may be endangered by the close proximity of excavation, are temporarily stayed in
position while work proceeds in the vicinity of the pole and that the utility or other companies
concerned be given reasonable advance notice.

The existing utility locations are shown without express or implied representation,
assurance, or guarantee that they are complete or correct or that they represent a true
picture of underground piping to be encountered. The Contractor shall be responsible for
notifying the various utility companies to locate their respective utilities in advance of
construction in conformance with all requirements provided for in the Florida Underground
Facilities Damage Prevention and Safety Act (Fiorida Statutes, Title XXXIIi, Chapter 556).

The existing piping and utilities that interfere with new construction shall be rerouted as
shown, specified, or required. Before any piping and utilities not shown on the Drawings
are disturbed, the Contractor shall notify the County and shall provide suggestions on how
best to resolve the issue.
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1.05

1.06

1.07

1.08

1.09

The Contractor shall exercise care in any excavation to locate all existing piping and utilities.
All utilities which do not interfere with complete work shall be carefully protected against
damage. Any existing utilities damaged in any way by the Contractor shall be restored or
replaced by the Contractor at his expense as directed by the County.

It is intended that wherever existing utilities such as water, sewer, gas, telephone, electrical,
or other service lines must be crossed, deflection of the pipe within recommended limits and
cover shall be used to satisfactorily clear the obstruction unless otherwise indicated in the
Drawings. However, when in the opinion of the County this procedure is not feasible, he
may direct the use of fittings for a utilities crossing as detailed on the Drawings. No
deflections will be allowed in gravity sanitary sewer lines or in existing storm sewer lines.

SUSPENSION OF WORK DUE TO WEATHER
Refer to FDOT Standards and Specifications Book, Section 8.
HURRICANE PREPAREDNESS PLAN

Within 30 days of the date of Notice to Proceed, the Contractor shall submit to the County
a Hurricane Preparedness Plan. The plan should outline the necessary measures which
the Contractor proposes to perform at no additional cost to the County in case of a hurricane
warning.

In the event of inclement weather, or whenever County shall direct, Contractor shall insure
that he and his Subcontractors shall carefully protect work and materials against damage
or injury from the weather. If, in the opinion of the County, any portion of work or materials
is damaged due to the failure on the part of the Contractor or Subcontractors to protect the
work, such work and materials shall be removed and replaced at the expense of the
Contractor.

POWER SUPPLY

Electricity as may be required for construction and permanent power supply shall be
secured and purchased by the Contractor.

SALVAGE

Any existing equipment or material, including, but not limited to, valves, pipes, fittings,
couplings, etc., which is removed or replaced as a result of construction under this
project may be designated as salvage by the County and if so shall be protected for a
reasonable time until picked up by the County. Any equipment or material not worthy of
salvaging, as directed by the County, shall be disposed of by the Contractor at no additional
cost.

DEWATERING

The Contractor shall do all groundwater pumping necessary to prevent flotation of any part
of the work during construction operations with his own equipment.

The Contractor shall pump out water and wastewater which may seep or leak into the
excavations for the duration of the Contract and with his own equipment. He shall dispose
of this water in an appropriate manner.
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1.10

1.11

1.12

1.13

ADDITIONAL PROVISIONS

Before commencing work on any of the existing pipelines, structures or equipment, the
Contractor shall notify the County, in writing, at least 10 calendar days in advance of the
date he proposes to commence such work.

The Contractor shall provide, at his own expense, all necessary temporary facilities for
access to and for protection of, all existing facilities. The County's personnel must have
ready access at all times to the existing facilities. The Contractor is responsible for all
damage to existing structures, equipment and facilities caused by his construction
operations and must repair all such damage when and as ordered by the County.

CONSTRUCTION CONDITIONS

The Contractor shall strictly adhere to the specific requirements of the governmental unit(s)
and/or agency(ies) having jurisdiction over the work. Wherever there is a difference in the
requirements of a jurisdictional body and these Specifications, the more stringent shall

apply.
PUBLIC NUISANCE

The Contractor shall not create a public nuisance including but not limited to encroachment
on adjacent lands, flooding of adjacent lands, excessive noise or dust.

Sound levels must meet Manatee County Ordinance #87-34, (which amends Ordinance 81-
3, The Manatee County Noise Control Ordinance). Sound levels in excess of such
ordinance are sufficient cause to have the work halted until equipment can be quieted to
these levels. Work stoppage by the County for excessive noise shall not relieve the
Contractor of the other portions of this specification.

No extra charge may be made for time lost due to work stoppage resulting from the creation
of a public nuisance.

WARRANTIES

All material supplied under these Specifications shall be warranted by the Contractor and
the manufacturers for a period of three (3) years. Warranty period shall commence on the
date of County acceptance.

The material shall be warranted to be free from defects in workmanship, design and
materials. If any part of the system should fail during the warranty period, it shall be replaced
at no expense to the County. All material and installation costs shall be 100% borne by the
Contractor.

The manufacturer's warranty period shall run concurrently with the Contractor's warranty or
guarantee period. No exception to this provision shall be allowed. The Contractor shall be
responsible for obtaining warranties from each of the respective suppliers or manufacturers
for all the material specified under these contract specifications,

In the event that the manufacturer is unwilling to provide a three-year warranty commencing
at the time of County acceptance, the Contractor shall obtain from the manufacturer a four
(4) year warranty starting at the time of equipment delivery to the job site. This four-year
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warranty shall not relieve the Contractor of the three-year warranty starting at the time of
County acceptance of the equipment.

1.14 FUEL STORAGE & FILLING
A. If the contractor is storing fuel on site, or doing his own fuel filling of portable equipment
(other than hand-held equipment), he is responsible for any required response, clean-up or
reporting required, at no additional cost to the county.

B. The Contractor shall prepare and submit a fuel storage / spill abatement plan prior to start
of construction if required.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01045 CUTTING AND PATCHING

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. The Contractor shall be responsible for all cutting, fitting and patching, including excavation
and backfill, required to complete the work or to:
1. Make its several parts fit together properly.
2. Uncover portions of the work to provide for installation of ill-timed work.
3. Remove and replace defective work.
4. Remove and replace work not conforming to requirements of Contract Documents.
5. Provide penetrations of non-structural surfaces for installation of piping and
electrical conduit.
PART 2 PRODUCTS
2.01 MATERIALS
Comply with specifications and standards for each specific product involved.
PART 3 EXECUTION
3.01 INSPECTION
A. Inspect existing conditions of project, including elements subject to damage or to movement
during cutting and patching.
B. After uncovering work, inspect conditions affecting installation of products, or performance
of work.
C. Report unsatisfactory or questionable conditions to County. Do not proceed with work until
County has provided further instructions.
3.02 PREPARATION
A. Provide adequate temporary support as necessary to assure structural value to integrity of
affected portion of work.
B. Provide devices and methods to protect other portions of project from damage.
C. Provide protection from elements for that portion of the project which may be exposed by
cutting and patching work and maintain excavations free from water.
3.03 PERFORMANCE
A. Execute cutting and demolition by methods which will prevent damage to other work and
will provide proper surfaces to receive installation of repairs.
B. Execute excavating and backfilling by methods which will prevent settlement or damage to
other work.
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C. Fit and adjust products to provide a finished installation to comply with specified products,
functions, tolerances and finishes.

D. Restore work which has been cut or removed:; install new products to provide completed
work in accordance with the requirements of the Contract Documents.

E. Replace surfaces airtight to pipes, sleeves, ducts, conduit and other penetrations through
surfaces.

F. Refinish entire surfaces as necessary to provide an even finish to match adjacent finishes.

END OF SECTION
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SECTION 01050 FIELD ENGINEERING AND SURVEYING

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

A The Contractor shall provide and pay for field surveying service required for the project.

B. The Contractor shall furnish and set all necessary stakes to establish the lines and grades
as shown on the Contract Drawings and layout each portion of the Work of the Contract.

1.02 QUALIFICATION OF SURVEYOR AND ENGINEER
All construction staking shall be conducted by or under the supervision of a Florida
Registered Professional Surveyor and Mapper. The Contractor shall be responsible for the
layout of all such lines and grades, which will be subject to verification by the County.

1.03 SURVEY REFERENCE POINTS

A. Existing basic horizontal and vertical control points for the Project are designated on the
Contract Drawings.

B. Locate and protect all survey monumentation, property corners and project control points
prior to starting work and preserve all permanent reference points during construction. All
costs associated with the replacement of all survey monumentation, property corners and
project control points shall be borne by the Contractor.

Make no changes or relocations without prior written notice to County.
Report to County when any reference point is lost or destroyed, or requires relocation
because of necessary changes in grades or locations.
Require surveyor to replace project control points which may be lost or destroyed.
Establish replacements based on original survey control.
1.04 PROJECT SURVEY REQUIREMENTS
The Contractor shall establish temporary bench marks as needed, referenced to data
established by survey control points.
1.05 RECORDS
The Contractor shall employ a Professional Engineer or Surveyor registered in the State of
Florida to verify survey data and properly prepare record drawings per Section 01720.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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SECTION 01090 REFERENCE STANDARDS
PART 1 GENERAL
1.01 REQUIREMENTS
Abbreviations and acronyms used in Contract Documents to identify reference standards.

A. Application: When a standard is specified by reference, comply with requirements and
recommendations stated in that standard, except when requirements are modified by the
Contract Documents, or applicable codes established stricter standards.

B. Publication Date: The most recent publication in effect on the date of issue of Contract
Documents, except when a specific publication date is specified.

1.03 ABBREVIATIONS, NAMES AND ADDRESSES OR ORGANIZATIONS

Obtain copies of reference standards direct from publication source, when needed for
proper performance of work, or when required for submittal by Contract Documents.

AA Aluminum Association
818 Connecticut Avenue, N.W.
Washington, DC 20006

AASHTO American Association of State Highway and Transportation Officials
444 North Capital Street, N.W.
Washington, DC 20001

ACI American Concrete Institute
Box 19150
Reford Station
Detroit, Ml 48219

Al Asphalt Institute
Asphalt Institute Building
College Park, MD 20740

AISC American Institute of Steel Construction
1221 Avenue of the Americas
New York, NY 10020

AlSI American Iron and Steel Institute
1000 16th Street NW
Washington, DC 20036

ANSI American National Standards Institute
1430 Broadway
New York, NY 10018
ASHRAE American Society of Heating, Refrigerating and Air Conditioning Engineers

179l Tullie Circle, N.E.
Atlanta, GA 30329
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ASME

ASTM

AWWA

AWS

CRSI

FDEP

FDOT

FS

American Society of Mechanical Engineers
345 East 47th Street
New York, NY 10017

American Society for Testing and Materials
1916 Race Street
Philadelphia, PA 19103

American Water Works Association
6666 West Quincy Avenue
Denver, CO 80235

American Welding Society
2501 N.W. 7th Street
Miami, FL 33125

Concrete Reinforcing Steel Institute
180 North LaSalle Street, Suite 2110
Chicago, IL 60601

Florida Department of Environmental Protection
3900 Commonwealth Blvd.
Tallahassee, Florida 32399

Florida Department of Transportation Standards Specifications for Road and
Bridge Construction

Maps & Publication Sales - Mail Station 12

605 Suwannee St.

Tallahassee, FL 32399-0450

Federal Specification

General Services Administration Specifications and Consumer Information
Distribution Section (WFSIS)

Washington Navy Yard, Bldg. 197

Washington, DC 20407

MCPW UTIL STD Manatee County Utility Engineering

MLSFA

MMA

NAAMM

NEMA

Bid Specification-FM 30A.docx
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4410-B 66th St. W.
Bradenton, FL 34210

Metal Lath/Steel Framing Association
221 North LaSalle Street

Chicago, IL 60601

Monorail Manufacturer's Association
1326 Freeport Road

Pittsburgh, PA 15238

National Association of Architectural Metal Manufacturers
221 North LaSalle Street

Chicago, IL 60601

National Electrical Manufacturer's Assoc.
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2101 L Street N.W.
Washington, DC 20037

OHSA Occupational Safety and Health Assoc.
5807 Breckenridge Pkwy., Suite A
Tampa, FL 33610-4249

PCA Portland Cement Association
5420 Old Orchard Road
Skokie, IL 20076

PCI Prestressed Concrete Institute
20 North Wacker Drive
Chicago, IL 60606

SDI Steel Door Institute
712 Lakewood Center North
Cleveland, OH 44107
SMACNA Sheet Metal and Air Conditioning Contractor's National Association
8224 Old Court House Road
Vienna, VA 22180
SSPC Steel Structures Painting Council
402 24 Street, Suite 600
Pittsburgh, PA 15213
SWFWMD Southwest Florida Water Management District
2379 Broad Street
Brooksville, FL 34604-6899
UL Underwriter's Laboratories, Inc.

333 Pfingston Road
Northbrook, IL 60062

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

1.06

1.07

SECTION 01150 MEASUREMENT AND PAYMENT
GENERAL
SCOPE

The scope of this section of the Contract Documents is to further define the items included in
each Bid Iltem in the Bid Form section of the Contract Documents. Payment will be made
based on the specified items included in the description in this section for each bid item.

All contract prices included in the Bid Form section will be full compensation for all shop
drawings, working drawings, labor, materials, tools, equipment and incidentals hecessary to
complete the construction as shown on the Drawings and/or as specified in the Contract
Documents to be performed under this Contract. Actual quantities of each item bid on a unit
price basis will be determined upon completion of the construction in the manner set up for
each item in this section of the Specifications. Payment for all items listed in the Bid Form will
constitute full compensation for all work shown and/or specified to be performed under this
Contract.

ESTIMATED QUANTITIES

The quantities shown are approximate and are given only as a basis of calculation upon which
the award of the Contract is to be made. The County does not assume any responsibility for
the final quantities, nor shall the Contractor claim misunderstanding because of such estimate
of quantities. Final payment will be made only for satisfactorily completed quantity of each
item.

WORK OUTSIDE AUTHORIZED LIMITS
No payment will be made for work constructed outside the authorized limits of work.
MEASUREMENT STANDARDS

Unless otherwise specified for the particular items involved, all measurements of distance shall
be taken horizontally or vertically.

AREA MEASUREMENTS

In the measurement of items to be paid for on the basis of area of finished work, the lengths
and/or widths to be used in the calculations shall be the final dimensions measured along the
surface of the completed work within the neat lines shown or designated.

LUMP SUM ITEMS

Where payment for items is shown to be paid for on a lump sum basis, no separate payment
will be made for any item of work required to complete the lump sum items. Lump sum
contracts shall be complete, tested and fully operable prior to request for final payment.
Contractor may be required to provide a break-down of the lump sum totals.

UNIT PRICE ITEM

Separate payment will be made for the items of work described herein and listed on the Bid
Form. Any related work not specifically listed, but required for satisfactory completion of the
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BID ITEM NO.

work shall be considered to be included in the scope of the appropriate listed work items.

No separate payment will be made for the following items and the cost of such work shall be
included in the applicable pay items of work. Final payments shall not be requested by the
Contractor or made by the County until as-built (record) drawings have been submitted and
approved by the County.

1. Project signs and photographs.

2. Removal, repair, replacement or relocation of all signs, walls, private irrigation systems
and related items.

3. Rubbish and spoil removal.

4. Shop Drawings, Working Drawings.

5. Clearing, grubbing and grading except as hereinafter specified.

6. Trench excavation, including necessary pavement removal and rock removal, except
as otherwise specified.

7. Dewatering and disposal of surplus water.

8. Structural fill, backfill, and grading.

9. Replacement of unpaved roadways, and shrubbery plots.

10. Cleanup & miscellaneous work.

11. Foundation and borrow materials, except as hereinafter specified.

12. Testing and placing system in operation.

13. Any material and equipment required to be installed and utilized for the tests.

14. Pipe, structures, pavement replacement, asphalt and shell driveways and/or
appurtenances included within the limits of lump sum work, unless otherwise shown.

15. Maintaining the existing quality of service during construction.

16. Appurtenant work as required for a complete and operable system.

17. Seeding and hydromuiching.

1: CURB REPLACEMENT
Measurement shali be per linear feet of curb replacement.

Payment will be for the actual linear feet and type of curbing installed and accepted. Curb
replacement shall match the existing curb and shall be constructed in accordance with the
latest FDOT Specifications, Section 520, and the latest Manatee County Transportation
Department Highway and Drainage Standards. Payment shall represent full compensation for
all labor, material and equipment required for the curb replacement.

The unit bid price shall include, but is not limited to, removal, proper disposal, compaction,
forming, reinforcement, furnishing, placing the concrete, finishing as specified and all
incidentals necessary to complete these bid items, ready for approval and acceptance by the
County.

BID ITEM NO. 2: ASPHALT PAVEMENT RESTORATION

Measurement shall be per square yards of asphalt pavement restoration. Payment will be for
the actual square yards of pavement restoration installed and accepted.

Payment will include complete restoration of the roadway section in accordance with the latest
Manatee County Transportation Department Highway and Drainage Standards and FDOT
Specifications for Road and Bridge Construction.

The unit bid price shall include, but is not limited to, all required items, including base, subbase,

Bid Specification.R-FM 30A.docx 337175

Manatee County BCC IFBC-19-TA003154AJ 83



BID ITEM NO.

milling, asphalt overlay, prime and tack coats, labor, materials and equipment, testing and
incidentals necessary to complete these bid items, ready for approval and acceptance by the
County.

3: SIDEWALK, CONCRETE, REPLACEMENT
Measurement shall be per square yards of concrete sidewalk replacement.

Concrete sidewalk replacement shall be replaced in accordance with the latest Manatee
County Transportation Department Highway and Drainage Standards.

Payment will be for the actual square yards of concrete sidewalk installed and accepted.
The unit bid price shall include, but is not limited to, all labor, materials and equipment, cutting

joints, reinforcing, finishing, testing and incidentals necessary to complete this bid item, ready
for approval and acceptance by the County.

BID ITEM NO. 4: SODDING

BID ITEM NO.

BID ITEM NO.

BID ITEM NO.

Measurement shall be per square yards of sodding.
Payment will be per actual quantity of square yards of sodding installed and accepted.

The unit bid price shall include, but is not limited to, all labor, materials, necessary equipment,
and incidentals necessary to complete this bid item, ready for approval and acceptance by the
County.

5: GROUT FILL ABANDONED PIPE (FLOWABLE FILL)
Measurement shall be per cubic yard of grout fill.

Payment will be per actual quantity of cubic yards of grout fill furnished, installed and accepted
in any size of pipe, abandoned and left in place.

The unit bid price shall include, but is not limited to, cleaning, labor, materials, sludge removal

and disposal, equipment for mixing and placing the grout and all incidentals necessary to
complete this bid item, ready for approval and acceptance by the County.

6: REHABILITATE EXISTING MANHOLE

Measurement shall be per vertical foot of existing sanitary sewer manhole to be rehabilitated.
Payment will be according to the inside diameter of the manhole as listed on the Bid Form.
The unit bid price shall include, but is not limited to, all labor and materials; excavation,
including rock; dewatering; backfill, compaction; concrete wall repair; liner system; bench and
channel reconstruction; heavy-duty composite frame and cover; by-pass pumping; seals;
mortar; grout and all incidentals necessary to complete these bid items, ready for approval and
acceptance by the County.

7: PIPE

Measurement for the quantity of pipe to be paid for under these Bid ltems shall be the length
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BID ITEM NO.

BID ITEM NO.

in linear feet of pipe measured along the centeriine of pipe through valves, fittings and
manholes, in place, completed and accepted. Installation shall be by open-cut or directional
drill.

Payment will be according to the type of pipe installed (PVC, ductile iron or HDPE), diameter
of pipe and the depth of pipe as listed on the Bid Form. The depth of pipe shall be measured
from the top of the trench to the top of the installed pipe at the center of pipe.

The unit bid price shall include, but is not limited to, furnishing and installing all pipe; temporary
blow-offs for disinfecting pipe; and materials above or below ground along pipeline alignment;
joints and jointing materials; field layout; bracing, shoring and sheeting; excavation, including
rock; dewatering, clearing, grubbing, stripping, and trenching, including exploratory
excavation; detectable tape; detector wire; bedding, backfill and compaction; chlorinating;
constructing the specified protection and adjusting of existing aboveground and underground
utilities and service connections; polyethylene encasement; butt fusion welds; drilling fluid
disposal, thrust blocking; disposal of spoil; hydrostatic testing; labor, equipment and materials
required and all other related and necessary items required to complete these bid items, ready
for approval and acceptance by the County. No additional compensation shall be made for
excavation below the bottom of the pipe, for rock removal or bedding and backfill material, or
for repair of any trench settlement. Site restoration, traffic control, erosion control, services,
fittings, joint restraints and pipe adapters paid under separate bid items.

8: FITTINGS

Measurement shall be per weight in pounds for Ductile Iron, PVC and HDPE pipe fittings. The
quantity to be paid for under this item is the weight in pounds of fittings as denoted in the
manufacturer’s catalogues.

Payment will be according to the weight and the type of each fitting as listed on the Bid Form.

The unit bid price shall include, but is not limited to, furnishing and installing tees, crosses,
bends, sleeves, plugs, caps, reducers, increasers, couplings; all fittings and materials above
or below ground along the pipeline alignment; restraints, and jointing materials; bolts, nuts,
washers, gaskets, coating, lining, excavation, including rock; thrust blocking; bracing, shoring,
and sheeting; dewatering, clearing, grubbing, and stripping; trenching, bedding and backfill;
constructing the specified protection and adjusting of existing aboveground and underground
utilities and service connections; disposal of spoil; hydrostatic testing; and all other related and
necessary materials, labor and equipment required to complete these bid items, ready for
approval and acceptance by the County.

9: PIPE ADAPTERS

Measurement shall be per each pipe adapter used in connecting different types and materials
of pipe. The quantity to be paid for under these bid items is the number of pipe adapters
furnished, installed and accepted.

Payment will be according to the size of pipe adapter, as listed on the Bid Form.

The unit bid price shall include, but is not limited to, furnishing and installing all pipe adapters
above or below ground along the pipeline alignment, excavation, bracing, shoring, sheeting,
dewatering, clearing, grubbing, stripping, bedding, backfill, disposal of spoil, bolts, nuts,
washers, pipe stiffeners, hydrostatic testing and any other related and necessary materials,
labor and equipment required to complete these bid items, ready for approval and acceptance

Bid Specification.R-FM 30A.docx 357175

Manatee County BCC IFBC-19-TA003154AJ 85



BID ITEM NO.

BID ITEM NO.

BID ITEM NO.

BID ITEM NO.

BID ITEM NO.

by the County.
10: PIPE JOINT RESTRAINTS

Measurement shall be per each pipe joint restraint used in restraining pipe joints. The quantity
to be paid for under these bid items is the number of restraints furnished, installed and
accepted.

Payment will be according to the size of the restraint, as listed on the Bid Form.

The unit bid price shall include, but is not limited to, furnishing and installing all restraining
devices above or below ground along the pipeline alignment, excavation, bracing, shoring,
sheeting, dewatering, clearing, grubbing, stripping, bedding, backfill, disposal of spoil, bolts
and nuts, hydrostatic testing, and other related and necessary materials, labor and equipment
required to complete these bid items, ready for approval and acceptance by the County.

11: VALVES

Measurement shall be per each valve, furnished and installed.

Payment will be according to the size and type of valve, as listed on the Bid Form.

The unit bid price shall include, but is not limited to, valves, valve boxes and covers, concrete
pad, identification disc, extension stems, cutting, adapters, gaskets, jointing materials,
connectors, pipe sleeves, detector wire, excavation, including rock, backfill, dewatering,
sheeting, shoring, and any other related and necessary materials, labor and equipment
required to complete these bid items, ready for approval and acceptance by the County.

12: AIR RELEASE VALVE

Measurement shall be per each air release valve furnished and installed.

Payment will be according to the size of the air release valve, as listed on the Bid Form.

The unit bid price shall include, but is not limited to, dewatering, excavation, including rock
excavation, valve inclusive of tapping saddle, shutoff valve and nipples, concrete pad, bedding,
backfill, compaction, testing, and any other related and necessary materials, labor, and
equipment required to complete these bid items, ready for approval and acceptance by the
County. Manhole or stainless steel cabinet shall be paid under separate bid item.

13: AIR RELEASE VALVE CABINET

Measurement shall be per each cabinet used on aboveground air release valves

Payment will be according to the quantity of cabinets installed.

The unit bid price shall include, but is not limited to, all hardware, pad, anchorage, excavation,
and any other related and necessary materials, labor, and equipment required to complete this
bid item, ready for approval and acceptance by the County.

14: EROSION AND SEDIMENT CONTROL

Payment for all work included in this Bid ltem will be made at the applicable Contract lump sum
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price bid for furnishing, installing and maintaining erosion and sediment control facilities as
required by County and State regulations and as shown on the Contract Drawings or as
directed by the Project Representative, excluding silt fence and inlet protection. Payment shall
represent full compensation for all labor, materials, equipment, permitting and related costs,
documents and compliance, and incidentals necessary to complete the work. Measurement
shall be according to the approved Schedule of Values submitted by the Contractor.

BID ITEM NO. 15: SILT FENCE

BID ITEM NO.

BID ITEM NO.

BID ITEM NO.

Payment for all work included in this Bid Item will be made at the applicable Contract unit
price bid per linear foot for furnishing, installing and maintaining silt fence. This Bid ltem
includes the construction of staked silt fence as specified acceptably furnished and
installed as shown on the Drawings or where directed by the Project Representative.
Measurement will be according to the number of linear feet of staked silt fence installed
and accepted.

16: INLET PROTECTION

This Bid Item includes all labor, equipment, and materials for the construction and maintenance
of all inlet protection devices for erosion and sediment control as shown on the Contract
Drawings, acceptably furnished and installed where directed by the Project Representative
and as required by State Regulations. Measurement will be per each inlet protected.

Payment for all work under this Bid ltem shall be made at the applicable Contract unit price
bid for protection of each inlet.

17 TRAFFIC CONTROL, SIGNING & BARRICADES TO FDOT STDS.

Payment for all work included in this Bid Item will be made at the applicable Contract lump sum
price bid for Traffic Control, Signing, and Barricades to FDOT Standards. This item includes
but is not limited to furnishing, installing, and maintaining all vehicular and pedestrian traffic
control, corridors, detours, temporary sighing, MOT devices, barricades, flaggers, coordination
with County staff and residents, temporary concrete safety barriers (FDOT type K Index 415)
with end treatment as required by FDOT standards during trench excavation, restoration of
signal detector loops & leads, removal of existing thermoplastic markings and striping as
required, temporary lighting, temporary striping and markings, temporary signal re-timing and
adjustments, preparation of MOT plans and Detour Plans by an individual with advanced
FDOT certification, all as required by FDOT standards and as shown on the Drawings or where
directed by the Project Representative. Payment shall represent full compensation for all traffic
control, and all associated tasks, including but not limited to all labor, materials and equipment
and all incidentals necessary for completion of this Bid Item.

18: MISCELLANEOUS CONCRETE

Measurement for miscellaneous concrete shall be per actual cubic yard of concrete furnished,
placed and installed.

Payment for all work under this Bid ltem shall be made at the applicable Contract unit price bid
per cubic yard of 3,000 psi concrete needed outside the scope of other bid items and approved
as necessary by the County, i.e wall repairs, mitered end section replacement. Concrete
specifically included under any other Bid Item will not be measured or paid for under this Bid
item.
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BID ITEM NO.

Payment shall represent full compensation for all labor, materials, and equipment for mixing,
placing, forming and curing of the concrete and all incidentals necessary to complete the
concrete work, ready for approval and acceptance by the County.

All concrete placed outside these lines and grades to fill unauthorized excavation and all
concrete for replacing defective work shall be at the expense of the Contractor.

19: THERMOPLASTIC STRIPING

Payment for all work included in this Bid ltem will be made at the applicable Contract unit price
bid per Gross Mile or lineal foot to replace existing thermoplastic striping of the types indicated
on the Bid Form to current FDOT standards, as shown on the Drawings or where directed by
the Project Representative.

Measurement and Payment shall be according to the Gross Mile or lineal foot as shown on the
Bid Form. Payment shall represent full compensation for replacement of existing thermoplastic
striping, including but not limited to all labor, material and equipment and all incidentals
necessary for completion of this Bid ltem, ready for approval and acceptance by the County.

BID ITEM NO. 20: RETROREFLECTIVE PAVEMENT MARKERS (RPMs)

Measurement and Payment for all work included in this Bid Item will be made at the applicable
Contract unit price for each RPM, furnished and installed to current FDOT standards and
accepted by the County

Payment shall represent full compensation for replacement of existing RPM's, disturbed as
necessary to complete construction, including but not limited to all labor, material and
equipment and all incidentals necessary for completion of this Bid ltem, ready for approval and
acceptance by the County.

BID ITEM NO. 21: BY-PASS PUMPING SYSTEM

Measurement and Payment shall be lump sum for the by-pass pumping system required.

The unit bid price shall include, but is not limited to, pumps, piping, temporary lines, vacuum
trucks, anchors, barricades, noise abatement procedures, and all other related and necessary
materials, labor and equipment required to complete these bid items, ready for approval and
acceptance by the County.

BID ITEM NO. 22: CONNECT TO EXISTING MANHOLE

Measurement and Payment shall be per each manhole connection per detail US-7A.

The unit bid price shall include, but is not limited to, excavation, including rock excavation, boot,
adapters, seals, plugs, grout, PVC (DR-18) pipe, PVC fittings, manhole repair, backfill,
compaction, testing; labor, equipment, material and all other items necessary to complete
these bid items, ready for approval and acceptance by the County.

BID ITEM NO. 23: MOBILIZATION

Measurement and payment for this Bid ltem shall include full compensation for the required
100 percent (100%) Performance Bond, 100 Percent (100%) Payment Bond, all required
insurance for the project and the Contractor's mobilization and demobilization costs as shown
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in the Bid Form. Mobilization includes, but it not limited to: preparation and movement of
personnel, equipment, supplies and incidentals such as safety and sanitary supplies/ facilities

Payment for mobilization shall not exceed 10 percent (10%) of the total Contract cost unless
the Contractor can prove to the County that his actual mobilization cost exceeds 10 percent
(10%).

Partial payments for this Bid ltem will be made in accordance with the following schedule:

Percent of Original Percent Allowable Payment of
Contract Amount: Mobilization/Demobilization Bid
ltem Price:

5 25

10 35

25 45

50 50

75 75

100 100

These payments will be subject to the standard retainage provided in the Contract. Payment
of the retainage will be made after completion of the work and demobilization.

BID ITEM NO. 24: RECORD DRAWINGS

Payment for all work included under this Bid Item shall be made at the Contract lump sum price
bid listed in the Bid Form and shall represent full compensation for all labor, materials and
equipment required to generate and provide record drawings approved and accepted by the
County. Record drawings shall be in strict accordance with Section 1.14 of the Manatee
County Public Work Utility Standards.

BID ITEM NO. 25: CONTRACT CONTINGENCY

Payment for all work under this Bid Item shall be made only at the County's discretion. This
Bid Item shall not exceed 10% of the Bidders Total Base Bid. The Bidder shall calculate and
enter a dollar amount for this Bid ltem.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01152 REQUESTS FOR PAYMENT
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
Submit Applications for Payment to the Project Manager or as directed at the
preconstruction meeting, in accordance with the schedule established by Conditions of the
Contract and Agreement between County and Contractor.

1.02 FORMAT AND DATA REQUIRED

A. Submit payment requests in the form provided by the County with itemized data typed in
accordance with the Bid Form.

B. Provide construction photographs in accordance with Contract Documents.
1.03 SUBSTANTIATING DATA FOR PROGRESS PAYMENTS

A. When the County requires substantiating data, Contractor shall submit suitable information
with a cover letter.

B. Submit one copy of data and cover letter for each copy of application.
1.04 PREPARATION OF APPLICATION FOR FINAL PAYMENT

Fill in application form as specified for progress payments.

1.05 SUBMITTAL PROCEDURE
A. Submit applications for payment at the times stipulated in the Agreement.
B. Number: Three (3) copies of each application; all signed and certified by the Contractor.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01153 CHANGE ORDER PROCEDURES

PART 1 GENERAL
1.01 DEFINITION
A Change Order: A written order signed by the Owner, the Architect/Engineer and the
Contractor authorizing a change in the Project Plans and/or Specifications and, if necessary,
a corresponding adjustment in the Contract Sum and/or Contract Time, pursuant to Article
V of the General Conditions of the Construction Agreement.
B. Administrative Change Adjustment: Minor change order under 10% of project cost or 20%
time, does not have to be Board approved.
C. Field Directive: A written order issued by Owner which orders minor changes in the Work
not involving a change in Contract Time, to be paid from the Owner’s contingency funds.
D. Field Order: Minor change to contract work that does not require adjustment of contract
sum or expected date of completion.
1.02 REQUIREMENTS INCLUDED
A. The Contractor shall promptly implement change order procedures:
1. Provide full written data required to evaluate changes.
2. Maintain detailed records of work done on a time-and-material/force account basis.
3. Provide full documentation to County on request.
B. The Contractor shall designate a member of the Contractor's organization who:
1. Is authorized to accept changes to the Work.
2, Is responsible for informing others in the Contractor's employ of the authorized
changes into the Work.
1.03 PRELIMINARY PROCEDURES
A. Project Manager may initiate changes by submitting a Request to Contractor. Request will
include:
1. Detailed description of the change, products, costs and location of the change in the
Project.
2. Supplementary or revised Drawings and Specifications.
3. The projected time extension for making the change.
4. A specified period of time during which the requested price will be considered valid.
5. Such request is for information only and is not an instruction to execute the changes,
nor to stop work in progress.
B. Contractor may initiate changes by submitting a written notice to the Project Manager,
containing:
1. Description of the proposed changes.
2. Statement of the reason for making the changes.
3. Statement of the effect on the Contract Sum and the Contract Time.
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1.04

1.05

1.06

4, Statement of the effect on the work of separate contractors.
5. Documentation supporting any change in Contract Sum or Contract Time, as
appropriate.

FIELD ORDER CHANGE

In lieu of a Change Order, the Project Manager may issue a Field Order for the Contractor
to proceed with additional work within the original intent of the Project.

Field Order will describe changes in the work, with attachments of backup information to
define details of the change.

Contractor must sign and date the Field Order to indicate agreement with the terms therein.
DOCUMENTATION OF PROPOSALS AND CLAIMS

Support each quotation for a lump sum proposal and for each unit price which has not
previously been established, with sufficient substantiating data to allow the County to
evaluate the guotation.

On request, provide additional data to support time and cost computations:

Labor required.

Equipment required.

Products required.

a. Recommended source of purchase and unit cost.

b. Quantities required.

Taxes, insurance and bonds.

Credit for work deleted from Contract, similarly documented.
Overhead and profit.

Justification for any change in Contract Time.

SN

No ok

Support each claim for additional costs and for work done on a time-and-material/force
account basis, with documentation as required for a lump-sum proposal.

Name of the County's authorized agent who ordered the work and date of the order.
Date and time work was performed and by whom.

Time record, summary of hours work and hourly rates paid.

Receipts and invoices for:

a. Equipment used, listing dates and time of use.

b. Products used, listing of quantities.

c. Subcontracts.

N

PREPARATION OF CHANGE ORDERS
Project Manager will prepare each Change Order.

Change Order will describe changes in the Work, both additions and deletions, with
attachments as necessary to define details of the change.

Change Order will provide an accounting of the adjustment in the Contract Sum and in the
Contract Time.
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1.07

1.08

1.09

1.10

PART 2
PART 3

LUMP SUM/FIXED PRICE CHANGE ORDER

Project Manager initiates the form, including a description of the changes involved and
attachments based upon documents and proposals submitted by the Contractor, or
requests from the County, or both.

Once the form has been completed, all copies should be sent to Contractor for approval.

After approval by Contractor, all copies should be sent to County for approval. The County
will distribute executed copies after approval by the Board of County Commissioners.

UNIT PRICE CHANGE ORDER

Contents of Change Orders will be based on, either:

1. County's definition of the scope of the required changes.

2. Contractor's Proposal for a change, as approved by the County.
3. Survey of completed work.

The amounts of the unit prices to be:

1. Those stated in the Agreement.
2. Those mutually agreed upon between County and Contractor.

TIME AND MATERIALUFORCE ACCOUNT CHANGE ORDER/CONSTRUCTION
CHANGE AUTHORIZATION

Refer to Article V.5.6 of the General Conditions of the Construction Agreement.
CORRELATION WITH CONTRACTOR'S SUBMITTALS

Periodically revise Schedule of Values and Application for Payment forms to record each
change as a separate item of work, and to record the adjusted Contract Sum.

Periodically revise the Construction Schedule to reflect each change in Contract Time.
Revise sub schedules to show changes for other items of work affected by the changes.

Upon completion of work under a Change Order, enter pertinent changes in Record
Documents.

PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. The County shall schedule the pre-construction meeting, periodic progress meetings and

SECTION 01200 PROJECT MEETINGS

special meetings, if required, throughout progress of work.

B. Representatives of contractors, subcontractors and suppliers attending meetings shall be
qualified and authorized to act on behalf of the entity each represents.

C. The Contractor shall attend meetings to ascertain that work is expedited consistent with

Contract Documents and construction schedules.

1.02 PRE-CONSTRUCTION MEETING

A. Attendance:

PN ARWN =

County's Engineer.

County's Project Manager

Contractor.

Resident Project Representative.

Related Labor Contractor's Superintendent.
Major Subcontractors.

Major Suppliers.

Others as appropriate.

B. Suggested Agenda:

1. Distribution and discussion of:
a. List of major subcontractors.
b. Projected Construction Schedules.
C. Coordination of Utilities
2. Critical work sequencing.
3. Project Coordination.
a. Designation of responsible personnel.
b. Emergency contact persons with phone numbers.
4. Procedures and processing of:
a. Field decisions.
b. Submittals.
C. Change Orders.
d. Applications for Payment.
5. Procedures for maintaining Record Documents.
6. Use of premises:
a. Office, work and storage areas.
b. County's REQUIREMENTS.
7. Temporary utilities.
8. Housekeeping procedures.
9. Liguidated damages.
10. Equal Opportunity Requirements.
11. Laboratory testing.
12. Project / Job meetings: Progress meeting, other special topics as needed.
Bid Specification-FM 30A.docx 44 /175

Manatee County BCC

IFBC-19-TA003154AJ

94



PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

PART 2
2.01

2.02

A

SECTION 01310 CONSTRUCTION SCHEDULE & PROJECT RESTRAINTS

GENERAL
GENERAL

Construction under this contract must be coordinated with the County and accomplished in
a logical order to maintain utilization and flow through existing facilities and public properties
and rights-of-way and to allow construction to be completed within the time allowed by
Contract Documents and in the manner set forth in the Contract.

CONSTRUCTION SCHEDULING GENERAL PROVISIONS

No work shall be done between 7:00 p.m. and 7:00 a.m. nor on weekends or legal holidays
without written permission of the County. However, emergency work may be done without
prior permission.

Night work may be established by the Contractor as regular procedure with the written
permission of the County. Such permission, however, may be revoked at any time by the
County if the Contractor fails to maintain adequate equipment and supervision for the proper
execution and control of the work at night.

Due to potential health hazards and requirements of the State of Florida and the U.S.
Environmental Protection Agency, existing facilities must be maintained in operation.

The Contractor shall be fully responsible for providing all temporary piping, plumbing,
electrical hook-ups, lighting, temporary structure, or other materials, equipment and
systems required to maintain the existing facility's operations. All details of temporary piping
and temporary construction are not necessarily shown on the Drawings or covered in the
Specifications. However, this does not relieve the Contractor of the responsibility to insure
that construction will not interrupt proper facility operations.

The Contractor shall designate an authorized representative of his firm who shall be
responsible for development and maintenance of the schedule and of progress and
payment reports. This representative of the Contractor shall have direct project control and
complete authority to act on behalf of the Contractor in fulfilling the commitments of the
Contractor's schedule.

PRODUCTS

GENERAL REQUIREMENTS

The Contractor shall submit a critical path schedule as described herein.

The planning, scheduling, management and execution of the work is the sole responsibility
of the Contractor. The progress schedule requirement is established to allow County to
review Contractor's planning, scheduling, management and execution of the work; to assist
County in evaluating work progress and make progress payments and to allow other
contractors to cooperate and coordinate their activities with those of the Contractor.

FORM OF SCHEDULES

Prepare schedules using the latest version of Microsoft Project, or other County approved
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203

2.04

software, in the form of a horizontal bar chart diagram. The diagram shall be time-scaled
and sequenced by work areas. Horizontal time scale shall identify the first work day of each
week.

Activities shall be at least as detailed as the Schedule of Values. Activity durations shall be
in whole working days. In addition, man-days shall be shown for each activity or tabulated
in an.accompanying report.

Diagrams shall be neat and legible and submitted on sheets at least 8-1/2 inches by 11
inches suitable for reproduction. Scale and spacing shall allow space for notations and
future revisions.

CONTENT OF SCHEDULES
Each monthly schedule shall be based on data as of the last day of the current pay period.
Description for each activity shall be brief, but convey the scope of work described.

Activities shall identify all items of work that must be accomplished to achieve substantial
completion, such as items pertaining to Contractor's installation and testing activities; items
pertaining to the approval of regulatory agencies; contractor's time required for submittals,
fabrication and deliveries; the time required by County to review all submittals as set forth
in the Contract Documents; items of work required of County to support pre-operational,
startup and final testing; time required for the relocation of utilities. Activities shall also
identify interface milestones with the work of other contractors performing work under
separate contracts with County.

Schedules shall show the complete sequence of construction by activities. Dates for
beginning and completion of each activity shall be indicated as well as projected percentage
of completion for each activity as of the first day of each month.

Submittal schedule for shop drawing review, product data, and samples shall show the date
of Contractor submittal and the date approved submittals will be required by the County,
consistent with the time frames established in the Specifications.

For Contract change orders granting time extensions, the impact on the Contract date(s)
shall equal the calendar-day total time extension specified for the applicable work in the
Contract change orders.

For actual delays, add activities prior to each delayed activity on the appropriate critical
path(s). Data on the added activities of this type shall portray all steps leading to the delay
and shall further include the following: separate activity identification, activity description
indicating cause of the delay, activity duration consistent with whichever set of dates below
applies, the actual start and finish dates of the delay or, if the delay is not finished, the actual
start date and estimated completion date.

For potential delays, add an activity prior to each potentially delayed activity on the
appropriate critical path(s). Data for added activities of this type shall include alternatives
available to mitigate the delay including acceleration alternatives and further show the
following: separate activity identification, activity description indicating cause of the
potential delay and activity duration equal to zero work days.

SUPPORTING NARRATIVE
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2.05

Status and scheduling reports identified below shall contain a narrative to document the
project status, to explain the basis of Contractor's determination of durations, describe the
Contract conditions and restraints incorporated into the schedule and provide an analysis
pertaining to potential problems and practical steps to mitigate them.

The narrative shall specifically include:
1. Actual completion dates for activities completed during the monthly report period

and actual start
dates for activities commenced during the monthly report period.

2. Anticipated start dates for activities scheduled to commence during the following
monthly report period.

3. Changes in the duration of any activity and minor logic changes.

4, The progress along the critical path in terms of days ahead or behind the Contract
date.

5. If the Monthly Status Report indicates an avoidable delay to the Contract completion

date or interim completion dates as specified in the Agreement, Contractor shall
identify the problem, cause and the activities affected and provide an explanation of
the proposed corrective action to meet the milestone dates involved or to mitigate

further delays.

6. If the delay is thought to be unavoidable, the Contractor shall identify the problem,
cause, duration, specific activities affected and restraints of each activity.

7. The narrative shall also discuss all change order activities whether included or not

in the revised/current schedule of legal status. Newly introduced change order work
activities and the CPM path(s) that they affect, must be specifically identified. All
change order work activities added to the schedule shall conform with the
sequencing and Contract Time requirements of the applicable Change Order.

8. Original Contract date(s) shall not be changed except by Contract change order. A
revision need not be submitted when the foregoing situations arise unless required
by County. Review of a report containing added activities will not be construed to
be concurrence with the duration or restraints for such added activities; instead the
corresponding data as ultimately incorporated into the applicable Contract change
order shall govern.

9. Should County require additional data, this information shall be supplied by
Contractor within 10 calendar days.

SUBMITTALS

Contractor shall submit estimated and preliminary progress schedules (as identified in the
Terms and Conditions of the Contract and the General Conditions), monthly status reports,
a start-up schedule and an as-built schedule report all as specified herein.

All schedules, including estimated and preliminary schedules, shall be in conformance with
the Contract Documents.

The finalized progress schedule discussed in the Contract Documents shall be the first
monthly status report and as such shall be in conformance with all applicable specifications
contained herein.

Monthly Status Report submittals shall include a time-scaled (days after notice to proceed)
diagram showing all contract activities and supporting narrative. The initial detailed
schedule shall use the notice to proceed as the start date. The finalized schedule, if
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2.06

2.07

2.08

concurred with by County, shall be the work plan to be used by the contractor for planning,
scheduling, managing and executing the work.

The schedule diagram shall be formatted as above. The diagram shall include (1) all
detailed activities included in the preliminary and estimated schedule submittais, (2)
calendar days prior to substantial completion, (3) summary activities for the remaining days.
The critical path activities shall be identified, including critical paths for interim dates, if
possible.

The Contractor shall submit progress schedules with each application for payment.
MONTHLY STATUS REPORTS

Contractor shall submit detailed schedule status reports on a monthly basis with the
Application for Payment. The first such status report shall be submitted with the first
Application for Payment and include data as of the last day of the pay period. The Monthly
Report shall include a "marked-up" copy of the latest detailed schedule of legal status and
a supporting narrative including updated information -as described above. The Monthly
Report will be reviewed by County and Contractor at a monthly schedule meeting and
Contractor will address County's comments on the subsequent monthly report. Monthly
status reports shall be the basis for evaluating Contractor's progress.

The "marked-up" diagram shall show, for the latest detailed schedule of legal status,
percentages of completion for all activities, actual start and finish dates and remaining
durations, as appropriate. Activities not previously included in the latest detailed schedule
of legal status shall be added, except that contractual dates will not be changed except by
change order. Review of a marked-up diagram by County will not be construed to constitute
concurrence with the time frames, duration, or sequencing for such added activities; instead
the corresponding data as ultimately incorporated into an appropriate change order shall
govern.

STARTUP SCHEDULE

At least 60 calendar days prior to the date of substantial completion, Contractor shall submit
a time-scaled (days after notice to proceed) diagram detailing the work to take place in the
period between 60 days prior to substantial completion, together with a supporting narrative.
County shall have 10 calendar days after receipt of the submittal to respond. Upon receipt
of County's comments, Contractor shall make the necessary revisions and submit the
revised schedule within 10 calendar days. The resubmittal, if concurred with by County,
shall be the Work Plan to be used by Contractor for planning, managing, scheduling and
executing the remaining work leading to substantial completion.

The time-scaled diagram shall use the latest schedule of legal status for those activities
completed ahead of the last 60 calendar days prior to substantial completion and detailed
activities for the remaining 60-day period within the time frames outlined in the latest
schedule of legal status.

Contractor will be required to continue the requirement for monthly reports, as outlined
above. In preparing this report, Contractor must assure that the schedule is consistent with
the progress noted in the startup schedule.

REVISIONS
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A All revised Schedule Submittals shall be made in the same form and detail as the initial
submittal and shall be accompanied by an explanation of the reasons for such revisions, all
of which shall be subject to review and concurrence by County. The tevision shall
incorporate all previously made changes to reflect current as-built conditions. Minor
changes to the approved submittal may be approved at monthly meetings; a minor change
is not considered a revision in the context of this paragraph.

B. A revised schedule submittal shall be submitted for review when required by County.

PART 3 EXECUTION (NOT USED)

END OF SECTION

Bid Specification-FM 30A.docx 50/175

Manatee County BCC IFBC-19-TA003154AJ 100



SECTION 01340 SHOP DRAWINGS, PROJECT DATA AND SAMPLES

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

A. The Contractor shall submit to the County for review and approval: working drawings, shop
drawings, test reports and data on materials and equipment (hereinafter in this section
called data) that have been produced within the last three (3) years, and material samples
(hereinafter in this section called samples) as are required for the proper control of work,
including, but not limited to those working drawings, shop drawings, data and samples for
materials and equipment specified elsewhere in the Specifications and in the Contract
Drawings. Submittals may be done electronically via PDF documents.

B. The Contractor is to maintain an accurate updated submittal log and will bring this log to
each scheduled progress meeting with the County. The County will provide the initial
submittal log in electronic format. The electronic log (excel file) shall be passed back and
forth between the Contractor and the County for each submittal package. This log shall
include the following items:

1. Submittal description and number assigned.

2. Date to County.

3. Date returned to Contractor (from County).

4. Status of Submittal (No exceptions taken, returned for confirmation or resubmittal,
rejected).

5. Date of Resubmittal and Return (as applicable).

6. Date material released (for fabrication).

7. Projected date of fabrication.

8. Projected date of delivery to site.

9. Projected date and required lead time so that product installation does not delay
contact.

10. Status of O&M manuals submitted.

1.03 CONTRACTOR'S RESPONSIBILITY

A. It is the duty of the Contractor to check all drawings, data and samples prepared by or for
him before submitting them to the County for review. Each and every copy of the Drawings
and data shall bear Contractor's stamp showing that they have been so checked. Shop
drawings submitted to the County without the Contractor's stamp will be returned to the
Contractor for conformance with this requirement. Shop drawings shall indicate any
deviations in the submittal from requirements of the contract Documents.

B. The Contractor shall ensure that all submitted cut sheets, product sheets, product
documentation, etc. are current versions of the product information and are not older than
three (3) years. Product certification(s) shall be no older than three (3) years. Any
submitted documents found to be beyond the acceptable date ranges shall be rejected.

C. Determine and verify:

1. Field measurements.

2. Field construction criteria.

3. Catalog numbers and similar data.

4. Conformance with Specifications and indicate all variances from the Specifications.
Bid Specification-FM 30A.docx 51/175

Manatee County BCC IFBC-19-TA003154AJ 101



1.04

The Contractor shall furnish the County a schedule of Shop Drawing submittals fixing the
respective dates for the submission of shop and working drawings, the beginning of
manufacture, testing and installation of materials, supplies and equipment. This schedule
shall indicate those that are critical to the progress schedule.

The Contractor shall not begin any of the work covered by a drawing, data, or a sample
returned for correction until a revision or correction thereof has been reviewed and returned
to him, by the County, with No Exceptions Taken or Approved As Noted.

The Contractor shall submit to the County all drawings and schedules sufficiently in advance
of construction requirements to provide no less than twenty-one (21) calendar days for
checking and appropriate action from the time the County receives them. Submittals are to
be scheduled, submitted, reviewed, and approved prior to the acquisition of the material or
equipment. Coordinate scheduling, sequencing, preparing, and processing of submittals
with performance of work so that work will not be delayed by submittal processing. Allow
time for potential resubmittal.

No delay costs or time extensions will be allowed for time lost in late submittals or
resubmittals.

All material & product submittals, other than samples, may be transmitted electronically as
a pdf file. All returns to the contractor will be as a pdf file only unless.specifically requested
otherwise.

The Contractor shall be responsible for and bear all cost of damages which may resuit from
the ordering of any material or from proceeding with any part of work prior to the completion
of the review by County of the necessary Shop Drawings.

COUNTY'S REVIEW OF SHOP DRAWINGS AND WORKING DRAWINGS

The County's review of drawings, data and samples submitted by the Contractor shall cover
only general conformity to the Specifications, external connections and dimensions which
affect the installation.

The review of drawings and schedules shall be general and shall not be construed:

1. As permitting any departure from the Contract requirements.

2. As relieving the Contractor of responsibility for any errors, including details,
dimensions and materials.

3. As approving departures from details furnished by the County, except as otherwise
provided herein.

If the drawings or schedules as submitted describe variations and show a departure from
the Contract requirements which the County finds to be in the interest of the County and to
be so minor as not to involve a change in Contract Price or time for performance, the County
may return the reviewed drawings without noting any exception.

When reviewed by the County, each of the Shop and Working Drawings shall be identified
as having received such review being so stamped and dated. Shop Drawings stamped
"REJECTED" and with required corrections shown shall be returned to the Contractor for
correction and resubmittal.
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1.05

Resubmittals will be handled in the same manner as first submittals. On resubmittals, the
Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, to
revisions other than the corrections requested by the County on previous submissions. The
Contractor shall make any corrections required by the County.

If the Contractor considers any correction indicated on the drawings to constitute a change
to the Contract Drawings or Specifications, the Contractor shall give written notice thereof
to the County.

The County shall review a submittal/resubmittal a maximum of three (3) times after which
cost of review shall be borne by the Contractor. The cost of engineering shall be equal to
the County's actual payroll cost.

When the Shop and Working Drawings have been completed to the satisfaction of the
County, the Contractor shall carry out the construction in accordance therewith and shall
make no further changes therein except upon written instructions from the County.

No partial submittals shall be reviewed. Incomplete submittals shall be returned to the
Contractor and shall be considered not approved until resubmitted.

SHOP DRAWINGS

When used in the Contract Documents, the term "Shop Drawings" shall be considered to
mean Contractor's plans for material and equipment which become an integral part of the
Project. These drawings shall be complete and detailed. Shop Drawings shall consist of
fabrication, drawings, setting drawings, schedule drawings, manufacturer's scale drawings
and wiring and control diagrams. Cuts, catalogs, pamphlets, descriptive literature and
performance and test data, shall be considered only as supportive to required Shop
Drawings as defined above.

Drawings and schedules shall be checked and coordinated with the work of all trades
involved, before they are submitted for review by the County and shall bear the Contractor's
stamp of approval and original signature as evidence of such checking and coordination.
Drawings or schedules submitted without this stamp of approval and original signature shall
be returned to the Contractor for resubmission.

Each Shop Drawing shall have a blank area 3-1/2 inches by 3-1/2 inches, located adjacent
to the title block. The title block shall display the following:

Number and title of the drawing.

Date of Drawing or revision.

Name of project building or facility.

Name of contractor and subcontractor submitting drawing.
Clear identification of contents and location of the work.
Specification title and number.

OOk wh =

If drawings show variations from Contract requirements because of standard shop practice
or for other reasons, the Contractor shall describe such variations in his letter of transmittal.
If acceptable, proper adjustment in the contract shall be implemented where appropriate. If
the Contractor fails to describe such variations, he shall not be relieved of the responsibility
of executing the work in accordance with the Contract, even though such drawings have
been reviewed.

Bid Specification-FM 30A.docx 63/175

Manatee County BCC IFBC-19-TA003154AJ 103



Data on materials and equipment shall include, without limitation, materials and equipment
lists, catalog sheets, cuts, performance curves, diagrams, materials of construction and
similar descriptive material. Materials and equipment lists shall give, for each item thereon,
the name and location of the supplier or manufacturer, trade name, catalog reference, size,
finish and all other pertinent data.

For all mechanical and electrical equipment furnished, the Contractor shall provide a list
including the equipment name and address and telephone number of the manufacturer's
representative and service company so that service and/or spare parts can be readily
obtained.

All manufacturers or equipment suppliers who proposed to furnish equipment or products
shall submit an installation list to the County along with the required shop drawings. The
installation list shall include at least five installations where identical equipment has been
installed and have been in operation for a period of at least one (1) year.

Only the County will utilize the color "red" in marking shop drawing submittals.

1.06 SUBMITTAL PREPARATION
Each submittal is to be complete and in sufficient detail to allow ready determination of
compliance with contract requirements.
Collect required data for each specific material, product, unit of work, or system into a single
submittal. Prominently mark choices, options, and portions applicable to the submittal.
Partial submittals will not be accepted for expedition of construction effort. Submittal will be
returned without review if incomplete.
If available product data is incomplete, provide Contractor-prepared documentation to
supplement product data and satisfy submittal requirements.
Allirrelevant or unnecessary data shall be removed from the submittal to facilitate accuracy
and timely processing. Submittals that contain the excessive amount of irrelevant or
unnecessary data will be returned with review.
Provide a transmittal form for each submittal with the following information:

1. Project title, location and number.

2. Construction contract number.

3. Date of the drawings and revisions.

4. Name, address, and telephone number of subcontractor, supplier, manufacturer,
and any other subcontractor associated with the submittal.

5. List paragraph number of the specification section and page number; and sheet
number of the contract drawings by which the submittal is required.

6. When a resubmission, the resubmittal document name shall remain the same, but
shall add an alphabetic suffix on submittal description. For example, submittal 18
would become 18A, to indicate resubmission.

7. Product identification and location in project.

The Contractor is responsible for reviewing and certifying that all submittals are in
compliance with contract requirements before submitting to the County for review.
Stamp, sign, and date each submittal transmittal form indicating action taken.
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H. Stamp used by the Contractor on the submittal transmittal form to certify that the submittal
meets contract requirements is to be similar to the following:

CONTRACTOR
(Firm Name)

Approved

Approved with corrections as noted on submittal data and/or
attached sheet(s).

| certify that the following document and information has been verified
to be is not more than three (3) years old.

SIGNATURE: _

TITLE:_

DATE:

1.07 WORKING DRAWINGS

A When used in the Contract Documents, the term "working drawings" shall be considered to
mean the Contractor's fabrication and erection drawings for structures such as roof trusses,
steelwork, precast concrete elements, bulkheads, support of open cut excavation, support
of utilities, groundwater control systems, forming and false work; underpinning; and for such
other work as may be required for construction of the project.

B. Copies of working drawings as noted above, shall be submitted to the County where
required by the Contract Documents or requested by the County and shall be submitted at
least thirty (30) days (unless otherwise specified by the County) in advance of their being
required for work.

C. Working drawings shall be signed by a registered Professional Engineer, currently licensed
to practice in the State of Florida and shall convey, or be accompanied by, calculation or
other sufficient information to completely explain the structure, machine, or system
described and its intended manner of use. Prior to commencing such work, working
drawings must have been reviewed without specific exceptions by the County, which review
will be for general conformance and will not relieve the Contractor in any way from his
responsibility with regard to the fulfillment of the terms of the Contract. All risks of error are
assumed by the Contractor; the County and Engineer shall not have responsibility therefor.

1.08 SAMPLES

A. The Contractor shall furnish, for the review of the County, samples required by the Contract
Documents or requested by the County. Samples shall be delivered to the County as
specified or directed. The Contractor shall prepay all shipping charges on samples.
Materials or equipment for which samples are required shall not be used in work until
reviewed by the County.

B. Samples shall be of sufficient size and quantity to clearly illustrate:
1. Functional characteristics of the product, with integrally related parts and attachment
devices.
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2. Full range of color, texture and pattern.

3. A minimum of two samples of each item shall be submitted.

C. Each sample shall have a label indicating:

1. Name of product.

2. Name of Contractor and Subcontractor.

3. Material or equipment represented.

4. Place of origin.

5. Name of Producer and Brand (if any).

6. Location in project.
(Samples of finished materials shall have additional markings that will identify them
under the finished schedules.)

7. Reference specification paragraph.

D. The Contractor shall prepare a transmittal letter in triplicate for each shipment of samples
containing the information required above. He shall enclose a copy of this letter with the
shipment and send a copy of this letter to the County. Review of a sample shall be only for
the characteristics or use named in such and shall not be construed to change or modify
any Contract requirements.

E. Reviewed samples not destroyed in testing shall be sent to the County or stored at the site
of the work. Reviewed samples of the hardware in good condition will be marked for
identification and may be used in the work. Materials and equipment incorporated in work
shall match the reviewed samples. If requested at the time of submission, samples which
failed testing or were rejected shall be returned to the Contractor at his expense.

1.09 APPROVED SUBMITTALS

A. County approval of submittals is not to be construed as a complete check, and indicates
only that the general method of construction, materials, detailing, and other information are
satisfactory.

B. County approval of a submittal does not relieve the Contractor of the responsibility for any
error which may exist. The Contractor is responsible for fully complying with all contract
requirements and the satisfactory construction of all work, including the need to check,
confirm, and coordinate the work of all subcontractors for the project. Non-compliant
material incorporated in the work will be removed and replaced at the Contractor’s expense.

C. After submittals have been approved, no resubmittal for the purpose of substituting
materials or equipment will be considered unless accompanied by an explanation of why a
substitution is necessary.

D. Retain a copy of all approved submittals at project site, including approved samples.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

PART 2
PART 3

SECTION 01370 SCHEDULE OF VALUES
GENERAL
REQUIREMENTS INCLUDED

The Contractor shall submit to the County a Schedule of Values allocated to the various
portions of the work, within 10 days after date of Notice to Proceed.

Upon request of the County, the Contractor shall support the values with data which will
substantiate their correctness.

The Schedule of Values shall be used only as the basis for the Contractor's Applications for
Payment.

FORM AND CONTENT OF SCHEDULE OF VALUES

Schedule of Values will be considered for approval by County upon Contractor's request.
Identify schedule with:

Title of Project and location.
Project number.

Name and address of Contractor.
Contract designation.

Date of submission.

aRwN =

Schedule of Values shall list the installed value of the component parts of the work in
sufficient detail to serve as a basis for computing values for progress payments during
construction.

Follow the table of contents for the Contract Document as the format for listing component
items for structures:

1. Identify each line item with the number and title of the respective major section of
the specification.
2. For each line item, list sub values of major products or operations under item.

Follow the bid sheets included in this Contract Documents as the format for listing
component items for pipe lines.

The sum of all values listed in the schedule shall equal the total Contract sum.
PRODUCTS (NOT USED)
EXECUTION (NOT USED)

END OF SECTION
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PART 1

1.01

1.02

1.03

G.

SECTION 01380 CONSTRUCTION PHOTOGRAPHS
GENERAL
REQUIREMENTS INCLUDED

The Contractor shall employ a competent photographer to take construction record
photographs or perform video, recording including furnishing all labor, materials, equipment
and incidentals necessary to obtain photographs and/or video recordings of all construction
areas.

Preconstruction record information shall consist of video recordings on digital video disks
(DVD).

Construction progress information shall consist of photographs and digital photographs on
a recordable compact disc (CD-R).

QUALIFICATIONS

All photography shall be done by a competent camera operator who is fully experienced
and qualified with the specified equipment.

For the video recording, the audio portion should be done by a person qualified and
knowledgeable in the specifics of the Contract, who shall speak with clarity and diction so
as to be easily understood.

PROJECT PHOTOGRAPHS

Provide one print of each photograph with each pay application.

Provide one recordable compact disc with digital photographs with each pay application.
Negatives:

1. All negatives shall remain the property of photographer.

2. The Contractor shall require that photographer maintain negatives or protected
digital files for a period of two years from date of substantial completion of the
project.

3. Photographer shall agree to furnish additional prints to County at commercial rates
applicable at time of purchase. Photographer shall also agree to participate as
required in any litigation requiring the photographer as an expert witness.

The Contractor shall pay all costs associated with the required photography and prints. Any
parties requiring additional photography or prints shall pay the photographer directly.

All project photographs shall be a single weight, color image. All finishes shall be smooth
surface and glossy and all prints shall be 8 inches x 10 inches.

Each print shall have clearly marked on the back, the name of the project, the orientation of
view, the date and time of exposure, name and address of the photographer and the
photographers numbered identification of exposure.

All project photographs shall be taken from locations to adequately illustrate conditions prior
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to construction, or conditions of construction and state of progress. The Contractor shall
consult with the County at each period of photography for instructions concerning views
required.

1.04 VIDEO RECORDINGS

A. Video, recording shall be done along all routes that are scheduled for construction. Video,
recording shall include full, recording of both sides of all streets and the entire width of
easements plus 10 feet on each side on which construction is to be performed. All video
recording shall be in full color.

B. A complete view, in sufficient detail with audio description of the exact location shall be
provided.

C. The engineering plans shall be used as a reference for stationing in the audio portion of the
recordings for easy location identification.

D. Two complete sets of video recordings shall be delivered to the County on digital video disks
(DVD) for the permanent and exclusive use of the County prior to the start of any
construction on the project.

E. All video recordings shall contain the name of the project, the date and time of the video,
recording, the name and address of the photographer and any other identifying information
required.

F. Construction shall not start until preconstruction video recordings are completed, submitted
and accepted by the County. In addition, no progress payments shall be made until the
preconstruction video recordings are accepted by the County.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01410 TESTING AND TESTING LABORATORY SERVICES

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

A. County shall employ and pay for the services of an independent testing laboratory to perform
testing specifically indicated on the Contract Documents or called out in the Specifications.
County may elect to have materials and equipment tested for conformity with the Contract
Documents at any time.

1. Contractor shall cooperate fully with the laboratory to facilitate the execution of its
required services.
2. Employment of the laboratory shall in no way relieve the Contractor's obligations to
perform the work of the Contract.
1.02 LIMITATIONS OF AUTHORITY OF TESTING LABORATORY
A. Laboratory is not authorized to:
1. Release, revoke, alter or enlarge on requirements of Contract Documents.
2. Approve or accept any portion of the Work.
3. Perform any duties of the Contractor.
1.03 CONTRACTOR'S RESPONSIBILITIES

A Cooperate with laboratory personnel; provide access to Work and/or to Manufacturer's
operations.

B. Secure and deliver to the laboratory adequate quantities of representational samples of
materials proposed to be used and which require testing.

C. Provide to the laboratory the preliminary design mix proposed to be used for concrete, and
other material mixes which require control by the testing laboratory.

D. Materials and equipment used in the performance of work under this Contract are subject
to inspection and testing at the point of manufacture or fabrication. Standard specifications
for quality and workmanship are indicated in the Contract Documents. The County may
require the Contractor to provide statements or certificates from the manufacturers and
fabricators that the materials and equipment provided by them are manufactured or
fabricated in full accordance with the standard specifications for quality and workmanship
indicated in the Contract Documents. All costs of this testing and providing statements and
certificates shall be a subsidiary obligation of the Contractor and no extra charge to the
County shall be allowed on account of such testing and certification.

E. Furnish incidental labor and facilities:

1. To provide access to work to be tested.
2. To obtain and handle samples at the project site or at the source of the product to
be tested.
3. To facilitate inspections and tests.
4. For storage and curing of test samples.
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PART 2
PART 3

Notify laboratory sufficiently in advance of operations to allow for laboratory assignment of
personnel and scheduling of tests.

1. When tests or inspections cannot be performed due to insufficient notice, Contractor
shall reimburse County for laboratory personnel and travel expenses incurred due
to Contractor's negligence.

Employ and pay for the services of the same or a separate, equally qualified independent
testing laboratory to perform additional inspections, sampling and testing required for the
Contractor's convenience and as approved by the County.

If the test results indicate the material or equipment complies with the Contract Documents,
the County shall pay for the cost of the testing laboratory. If the tests and any subsequent
retests indicate the materials and equipment fail to meet the requirements of the Contract
Documents, the contractor shall pay for the laboratory costs directly to the testing firm or the
total of such costs shall be deducted from any payments due the Contractor.

PRODUCTS (NOT USED)

EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

PART 2
2.01

2.02

2.03

2.04

PART 3
3.01

A

SECTION 01510 TEMPORARY AND PERMANENT UTILITIES

GENERAL

REQUIREMENTS INCLUDED

The Contractor shall be responsible for furnishing all requisite temporary utilities, i.e., power,
water, sanitation, etc. The Contractor shall obtain and pay for all permits required as well
as pay for all temporary usages. The Contractor shall remove all temporary facilities upon
completion of work.

REQUIREMENTS OF REGULATORY AGENCIES

Comply with National Electric Code.

Comply with Federal, State and Local codes and regulations and with utility company
requirements.

Comply with County Health Department regulations.

PRODUCTS

MATERIALS, GENERAL

Materials for temporary utilities may be "used". Materials for electrical utilities shall be
adequate in capacity for the required usage, shall not create unsafe conditions and shall not
violate requirements of applicable codes and standards.

TEMPORARY ELECTRICITY AND LIGHTING

Arrange with the applicable utility company for temporary power supply. Provide service
required for temporary power and lighting and pay all costs for permits, service and for
power used.

TEMPORARY WATER

The Contractor shall arrange with Manatee County Utilities Customer Service office to
provide water for construction purposes, i.e., meter, pay all costs for installation,
maintenance and removal, and service charges for water used.

The Contractor shall protect piping and fitting against freezing.

TEMPORARY SANITARY FACILITIES

The Contractor shall provide sanitary facilities in compliance with all laws and regulations.
The Contractor shall service, clean and maintain facilities and enclosures.

EXECUTION

GENERAL

The Contractor shall maintain and operate systems to assure continuous service.

Bid Specification-FM 30A.docx 62/175

Manatee County BCC IFBC-19-TA003154AJ 112



B. The Contractor shall modify and extend systems as work progress requires.

3.02 REMOVAL

A The Contractor shall completely remove temporary materials and equipment when their use
is no longer required.

B. The Contractor shall clean and repair damage caused by temporary installations or use of
temporary facilities.

END OF SECTION
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PART 1

1.01

1.02

F.

SECTION 01570 TRAFFIC REGULATION
GENERAL
REQUIREMENTS INCLUDED

The Contractor shall be responsible for providing safe and expeditious movement of traffic
through construction zones. A construction zone is defined as the immediate areas of actual
construction and all abutting areas which are used by the Contractor and which interfere
with the driving or walking public.

The Contractor shall remove temporary equipment and facilities when no longer required,
restore grounds to original or to specified conditions.

TRAFFIC CONTROL

The necessary traffic control shall include, but not be limited to, such items as proper
construction warning signs, signals, lighting devices, markings, barricades, channelization
and hand signaling devices. The Contractor shall be responsible for installation and
maintenance of all devices and detour routes and signage for the duration of the
construction period. The Contractor shall utilize the appropriate traffic plan from the FDOT
Maintenance of Traffic Standards, Series 600 of the FDOT Roadway & Traffic Design
Standards, Latest Edition.

Should there be the necessity to close any portion of a roadway carrying vehicles or
pedestrians the Contractor shall submit a Traffic Control Plan (TCP) at least 5 days before
a partial or full day closure, and at least 8 days before a multi-day closure. TCP shall be
submitted, along with a copy of their accreditation, by a certified IMSA or ATSA Traffic
Control Specialist.

1. At no time will more than one (1) lane of a roadway be closed to vehicles and
pedestrians without an approved road closure from the County Transportation
Department. With any such closings, adequate provision shall be made for the safe
expeditious movement of each.

2. All traffic control signs must be in place and inspected at least 1 day in advance of
the closure. Multi-day closures notification signs shall be in place al least 3 days in
advance of the closure. All signs must be covered when no in effect, and checked
twice a day by the Worksite Traffic Supervisor when they are in effect.

The Contractor shall be responsible for removal, relocation, or replacement of any traffic
control device in the construction area which exists as part of the normal preconstruction
traffic control scheme. Any such actions shall be performed by the Contractor under the
supervision and in accordance with the instructions of the applicable highway department
unless otherwise specified.

The Contractor will consult with the County immediately on any vehicular or pedestrian
safety or efficiency problem incurred as a result of construction of the project.

The Contractor shall provide ready access to businesses and homes in the project area
during construction. The Contractor shall be responsible for coordinating this work with
affected homeowners.

When conditions require the temporary installation of signs, pavement markings and traffic
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barriers for the protection or workers and traffic, the entire array of such devices shall be
depicted on working drawings for each separate stage of work. These drawings shall be
submitted to the County for review and approval prior to commencement of work on the site.

G. Precast concrete traffic barriers shall be placed adjacent to trenches and other excavations
deeper than six inches below the adjacent pavement surface.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

1.04

1.05

SECTION 01580 PROJECT IDENTIFICATION AND SIGNS
GENERAL
REQUIREMENTS INCLUDED
Furnish, install and maintain County project identification signs.
Remove signs on completion of construction.
Allow no other signs to be displayed except for traffic control and safety.
PROJECT IDENTIFICATION SIGN (COUNTY)

Two painted sign, of not less than 32 square feet (3 square meters) area, with painted
graphic content to include:

1. Title of Project.

2. Name of County.

3. Names and titles of authorities as directed by County.

4. Prime Contractor.

Graphic design, style of lettering and colors: As approved by the County.

Erect on the site at a lighted location of high public visibility, adjacent to main entrance to
site, as approved by the County

INFORMATIONAL SIGNS

Painted signs with painted lettering, or standard products.

1. Size of signs and lettering: as required by regulatory agencies, or as appropriate to

2. E:i?gg: as required by regulatory agencies, otherwise of uniform colors throughout
project.

Erect at appropriate locations to provide required information.

QUALITY ASSURANCE

Sign Painter: Professional experience in type of work required.

Finishes, Painting: Adequate to resist weathering and fading for scheduled construction
period.

PUBLIC NOTIFICATION
Door Hangers: The Contractor shall generate and distribute door hangers to all residents

who will be impacted by project construction.

1. Residents impacted include anyone who resides inside, or within 500 feet of project
limits of construction.

Bid Specification-FM 30A.docx 66/175

Manatee County BCC IFBC-19-TA003154AJ 116



PART 2
2.01

C.
D.

PART 3

Door Hangers shall be distributed prior to start of construction of the project. Hangers shall
be affixed to doors of residents via elastic bands or tape.

EXAMPLE:

PLEASE PARDON THE INCONVENIENCE WHILE THE ROADWAY IS BEING
RECONSTRUCTED IN YOUR NEIGHBORHOOD

This project consists of utility improvements and the reconstruction of ??? Boulevard from
U.S. 777 to 7?7 Street West. The project is expected to begin in August, 200X and be
completed in July 200X.

Location Map

WE HOPE TO KEEP ANY INCONVENIENCE TO A MINIMUM. HOWEVER, IF YOU
HAVE ANY PROBLEMS, PLEASE CONTACT THE FOLLOWING:

A. Contractor Project Manager
Contractor Address PM Address
Contractor Phone (Site Phone) PM Phone No. & Ext.

B. Project Inspector
Inspector Phone Number

AFTER HOURS EMERGENCY NUMBER - (941) 747-HELP
THANK YOU FOR YOUR UNDERSTANDING AND PATIENCE
MANATEE COUNTY GOVERNMENT - PROJECT MANAGEMENT DEPT.
PRODUCTS
SIGN MATERIALS

Structure and Framing: May be new or used, wood or metal, in sound condition structurally
adequate to work and suitable for specified finish.

Sign Surfaces: Exterior softwood plywood with medium density overlay, standard large
sizes to minimize joints.

1. Thickness: As required by standards to span framing members, to provide even,
smooth surface without waves or buckles.

Rough Hardware: Galvanized.
Paint: Exterior quality, as specified in the Contract Documents.

EXECUTION
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3.01 PROJECT IDENTIFICATION SIGN

A Paint exposed surface or supports, framing and surface material; one coat of primer and
one coat of exterior paint.
B. Paint graphics in styles, size and colors selected.
3.02 MAINTENANCE

The Contractor shall maintain signs and supports in a neat, clean condition; repair damages
to structures, framing or sign.

3.03 REMOVAL
The Contractor shall remove signs, framing, supports and foundations at completion of
project.
END OF SECTION
Bid Specification-FM 30A.docx 68/175

Manatee County BCC IFBC-19-TA003154AJ 118



SECTION 01600 MATERIAL AND EQUIPMENT

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. Material and equipment incorporated into the work:
1. Conform to applicable specifications and standards.
2. Comply with size, make, type and quality specified, or as specifically approved in
writing by the County.
3. Manufactured and Fabricated Products:
a. Design, fabricate and assemble in accordance with the best engineering and
shop practices.
b. Manufacture like parts of duplicate units to standard sizes and gages, to be
interchangeable.
C. Two or more items of the same kind shall be identical and manufactured by
the same manufacturer.
d. Products shall be suitable for service conditions.
e. Equipment capacities, sizes and dimensions shown or specified shall be
adhered to unless variations are specifically approved in writing.
4, Do not use material or equipment for any purpose other than that for which it is
specified.
5. All material and equipment incorporated into the project shall be new.
1.02 MANUFACTURER'S INSTRUCTIONS
A. When Contract Documents require that installation of work shall comply with manufacturer's

printed instructions, obtain and distribute copies of such instructions to parties involved in
the installation, including two copies to County. Maintain one set of complete instructions
at the job site during installation and until completion.

B. Handle, install, connect, clean, condition and adjust products in strict accordance with such
instructions and in conformity with specified requirements. Should job conditions or
specified requirements conflict with manufacturer's instructions, consult with County prior to
proceeding. Do not proceed with work without clear instructions.

1.03 TRANSPORTATION AND HANDLING

A. Arrange deliveries of products in accordance with construction schedules, coordinate to
avoid conflict with work and conditions at the site.

1. Deliver products in undamaged condition, in manufacturer's original containers or
packaging, with identifying labels intact and legible.
2. Immediately on delivery, inspect shipments to assure compliance with requirements

of Contract Documents and approved submittals and that products are properly
protected and undamaged.

B. Provide equipment and personnel to handle products by methods to prevent soiling or
damage to products or packaging.
1.04 SUBSTITUTIONS AND PRODUCT OPTIONS
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Contractor's Options:

1.

2.

For products specified only by reference standard, select any product meeting that

standard.

For products specified by naming one or more products or manufacturers and "or
equal", Contractor must submit a request for substitutions of any product or
manufacturer not specifically named in a timely manner so as not to adversely affect

the construction schedule.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01620 STORAGE AND PROTECTION

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
Provide secure storage and protection for products to be incorporated into the work and
maintenance and protection for products after installation and until completion of Work.
1.02 STORAGE

A. Store products immediately on delivery and protect until installed in the Work, in accord with
manufacturer's instructions, with seals and labels intact and legible.

B. Exterior Storage
1. Provide substantial platform, blocking or skids to support fabricated products above

ground to prevent soiling or staining.

a. Cover products, subject to discoloration or deterioration from exposure to the
elements, with impervious sheet coverings. Provide adequate ventilation
to avoid condensation.

b. Prevent mixing of refuse or chemically injurious materials or liquids.

A Arrange storage in manner to provide easy access for inspection.

1.03 MAINTENANCE OF STORAGE

A. Maintain periodic system of inspection of stored products on scheduled basis to assure that:
1. State of storage facilities is adequate to provide required conditions.

2. Required environmental conditions are maintained on continuing basis.

3. Surfaces of products exposed to elements are not adversely affected. Any
weathering of products, coatings and finishes is not acceptable under requirements
of these Contract Documents.

B. Mechanical and electrical equipment which requires servicing during long term storage shall
have complete manufacturer's instructions for servicing accompanying each item, with
notice of enclosed instructions shown on exterior of package.

1. Equipment shall not be shipped until approved by the County. The intent of this
requirement is to reduce on-site storage time prior to installation and/or operation.
Under no circumstances shall equipment be delivered to the site more than one
month prior to installation without written authorization from the County.

2. All equipment having moving parts such as gears, electric motors, etc. and/or
instruments shall be stored in a temperature and humidity controlled building
approved by the County until such time as the equipment is to be installed.

3. All equipment shall be stored fully lubricated with oil, grease, etc. unless otherwise
instructed by the manufacturer.

4. Moving parts shall be rotated a minimum of once weekly to insure proper lubrication
and to avoid metal-to-metal "welding". Upon instaliation of the equipment, the
Contractor shall start the equipment, at least half load, once weekly for an adequate
period of time to insure that the equipment does not deteriorate from lack of use.

5. Lubricants shall be changed upon completion of installation and as frequently as
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required, thereafter during the period between installation and acceptance.

Prior to acceptance of the equipment, the Contractor shall have the manufacturer
inspect the equipment and certify that its condition has not been detrimentally
affected by the long storage period. Such certifications by the manufacturer shall be
deemed to mean that the equipment is judged by the manufacturer to be in a
condition equal to that of equipment that has been shipped, installed, tested and
accepted in @ minimum time period. As such, the manufacturer will guaranty the
equipment equally in both instances. If such a certification is not given, the
equipment shall be judged to be defective. It shall be removed and replaced at the
Contractor's expense.

1.04 PROTECTION AFTER INSTALLATION

A. Provide protection of installed products to prevent damage from subsequent operations.
Remove when no longer needed, prior to completion of work.

B. Control traffic to prevent damage to equipment and surfaces.

C. Provide coverings to protect finished surfaces from damage.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

1.03

SECTION 01700 CONTRACT CLOSEOUT
GENERAL
REQUIREMENTS INCLUDED

Comply with requirements stated in Conditions of the Contract and in Specifications for
administrative procedures in closing out the work.

SUBSTANTIAL COMPLETION

The Contractor shall submit the following items when the Contractor considers the work to
be substantially complete:

1. A written notice that the work, or designated portion thereof, is substantially
complete.
2. A list of items to be completed or corrected.

Within a reasonable time after receipt of such notice, the County shall make an inspection
to determine the status of completion.

Project record documents and operations and maintenance manuals must be submitted
before the project shall be considered substantially complete.

If the County determines that the work is not substantially complete:

1. The County shall notify the Contractor in writing, stating the reasons.

2, The Contractor shall remedy the deficiencies in the work and send a second written
notice of substantial completion to the County.

3. The County shall reinspect the work.

When the County finds that the work is substantially complete:

1. The Engineer shall prepare and deliver to the County a tentative Certificate of
Substantial Completion (Manatee County Project Management Form PMD-8) with a
tentative list of the items to be completed or corrected before final payment.

2. The Engineer shall consider any objections made by the County as provided in
Conditions of the Contract. When the Engineer considers the work substantially
complete, he will execute and deliver to the County a definite Certificate of
Substantial Completion (Manatee County Project Management Form PMD-8) with a
revised tentative list of items to be completed or corrected.

FINAL INSPECTION

When the Contractor considered the work to be complete, he shall submit written
certification stating that:

The Contract Documents have been reviewed.

The work has been inspected for compliance with Contract Documents.

The work has been completed in accordance with Contract Documents.

The equipment and systems have been tested in the presence of the County’s
representative and are operational.

5. The work is completed and ready for final inspection.

Ponb=
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1.04

1.05

O o0 W »

The County shall make an inspection to verify the status of completion after receipt of such
certification.

if the County determines that the work is incomplete or defective:

1. The County shall promptly notify the Contractor in writing, listing the incomplete or
defective work.

2. The Contractor shall take immediate steps to remedy the stated deficiencies and
send a second written certification to County that the work is complete.

3. The County shall reinspect the work.

Upon finding the work to be acceptable under the Contract Documents, the County shall
request the Contractor to make closeout submittals.

For each additional inspection beyond a total of three (3) inspections for substantial and
final completion due to the incompleteness of the work, the Contractor shall reimburse the
County’s fees.

CONTRACTOR'S CLOSEOUT SUBMITTALS TO COUNTY

Project Record Documents (prior to substantial completion).
Operation and maintenance manuals (prior to substantial completion).
Warranties and Bonds.

Evidence of Payment and Release of Liens: In accordance with requirements of General
and Supplementary Conditions.

Certification letter from Florida Department of Transportation and Manatee County
Department of Transportation, as applicable.

Certificate of Insurance for Products and Completed Operations.

Final Reconciliation, Warranty Period Declaration, and Contractor’s Affidavit (Manatee
County Project Management Form PMD-9).

FINAL ADJUSTMENT OF ACCOUNTS
Submit a final statement of accounting to the County.
Statement shall reflect all adjustments to the Contract Sum:

1. The original Contract Sum.
2. Additions and deductions resulting from:
a. Previous Change Orders
b. Unit Prices
C. Penalties and Bonuses
d. Deductions for Liquidated Damages
e. Other Adjustments
3. Total Contract Sum, as adjusted.
4. Previous payments.
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5. Sum remaining due.

C. Project Management shall prepare a final Change Order, reflecting approved adjustments
to the Contract Sum which were not previously made by Change Orders.

1.06 FINAL APPLICATION FOR PAYMENT

Contractor shall submit the final Application for Payment in accordance with procedures and
requirements stated in the Conditions of the Contract.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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PART 1
1.01

1.02

PART 2
2.01

PART 3
3.01

3.02

3.03

SECTION 01710 CLEANING
GENERAL
REQUIREMENTS INCLUDED

Execute cleaning during progress of the work and at completion of the work, as required by
the General Conditions.

DISPOSAL REQUIREMENTS

Conduct cleaning and disposal operations to comply with all Federal, State and Local codes,
ordinances, regulations and anti-pollution laws.

PRODUCTS
MATERIALS

Use only those cleaning materials which will not create hazards to health or property and
which will not damage surfaces.

Use only those cleaning materials and methods recommended by manufacturer of the
surface material to be cleaned.

Use cleaning materials only on surfaces recommended by cleaning material manufacturer.
EXECUTION

DURING CONSTRUCTION

Execute periodic cleaning to keep the work, the site and adjacent properties free from
accumulation of waste materials, rubbish and wind-blown debris, resulting from construction
operations.

Provide on-site containers for the collection of waste materials, debris and rubbish.

Remove waste materials, debris and rubbish from the site periodically and dispose of at
legal disposal areas away from the site.

DUST CONTROL

Clean interior spaces prior to the start of finish painting and continue cleaning on an as-
needed basis until painting is finished.

Schedule operations so that dust and other contaminants resulting from cleaning process
will not fall on wet or newly-coated surfaces.

FINAL CLEANING
Employ skilled workmen for final cleaning.

Broom clean exterior paved surfaces; rake clean other surfaces of the grounds.
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C. Prior to final completion or County occupancy, Contractor shall conduct an inspection of
sight-exposed interior and exterior surfaces and all work areas to verify that the entire work
is clean.

END OF SECTION
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SECTION 01720 PROJECT RECORD DOCUMENTS

PART 1 STANDARDS
1.01 MINIMUM RECORD DRAWING STANDARDS FOR ALL RECORD DRAWINGS
SUBMITTED TO MANATEE COUNTY
A. Record drawings shall be submitted to at least the level of detail in the contract documents.
Itis anticipated that the original contract documents shall serve as at least a background for
all record information. Original drawings in CAD format may be requested of the County.
B. Drawings shall meet the criteria of paragraph 2.04 D above and as mentioned in Section
1.14 Record Drawings in the Manatee County Public Works Standards, Part | Utilities
Standards Manual approved June 2015.
PART 2 STANDARDS
2.01 REQUIREMENTS INCLUDED
A. Contractor shall maintain at the site for the County one record copy of:
1. Drawings.
2. Specifications.
3. Addenda.
4. Change Orders and other modifications to the Contract.
5. County's field orders or written instructions.
6. Approved shop drawings, working drawings and samples.
7. Field test records.
8. Construction photographs.
2.02 MAINTENANCE OF DOCUMENTS AND SAMPLES
A. Store documents and samples in Contractor's field office apart from documents used for
construction.
1. Provide files and racks for storage of documents.
2. Provide locked cabinet or secure storage space for storage of samples.
B. File documents and samples in accordance with CSI format.
C. Maintain documents in a clean, dry, legible, condition and in good order. Do not use record
documents for construction purposes.
D. Make documents and samples available at all times for inspection by the County.
2.03 MARKING DEVICES
A. Provide felt tip marking pens for recording information in the color code designated by the
County.
2.04 RECORDING DRAWINGS PREPARATION
A. Record information concurrently with construction progress.
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B. Do not conceal any work until required information is recorded.

C. Drawings; Legibly mark to record actual construction:

1.

SRS FNAIN

10.
11.

12.

13.
14.

15.

All underground piping with elevations and dimensions. Changes to piping location.
Horizontal and vertical locations of underground utilities and appurtenances,
referenced to permanent surface improvements. Actual installed pipe material,
class, etc. Locations of drainage ditches, swales, water lines and force mains shall
be shown every 200 feet (measured along the centerline) or aiternate lot lines,
whichever is closer. Dimensions at these locations shall indicate distance from
centerline of right-of-way to the facility.

Field changes of dimension and detail.

Changes made by Field Order or by Change Order.

Details not on original contract drawings.

Equipment and piping relocations.

Locations of all valves, fire hydrants, manholes, water and sewer services, water
and force main fittings, underdrain cleanouts, catch basins, junction boxes and any
other structures located in the right-of-way or easement, shall be located by
elevation and by station and offset based on intersection P.l.'s and centerline of
right-of-way. For facilities located on private roads, the dimensioning shall be from
centerline of paving or another readily visible baseline.

Elevations shall be provided for all manhole rim and inverts; junction box rim and
inverts; catch basin rim and inverts; and baffle, weir and invert elevations in control
structures. Elevations shall also be provided at the PVI's and at every other lot line
or 200 feet, whichever is less, of drainage swales and ditches. Bench marks and
elevation datum shall be indicated.

Slopes for pipes and ditches shall be recalculated, based on actual field measured
distances, elevations, pipe sizes, and type shown. Cross section of drainage ditches
and swales shall be verified.

Centerline of roads shall be tied to right-of-way lines. Elevation of roadway centerline
shall be given at PVI's and at all intersections.

Record drawings shall show bearings and distances for all right-of-way and
easement lines, and property corners.

Sidewalks, fences and walls, if installed at the time of initial record drawing submittal,
shall be located every 200 feet or alternate lot lines, whichever is closer. Dimensions
shall include distance from the right-of-way line and the back of curb and lot line or
easement line.

Sanitary sewer mainline wyes shall be located from the downstream manhole.
These dimensions shall be provided by on-site inspections or televiewing of the
sewer following installation.

Elevations shall be provided on the top of operating nuts for all water and force main
valves.

Allowable tolerance shall be + 6.0 inches for horizontal dimensions. Vertical
dimensions such as the difference in elevations between manhole inverts shall have
an allowable tolerance of + 1/8 inch per 50 feet (or part thereof) of horizontal distance
up to a maximum tolerance of + 2 inch.

Properly prepared record drawings on mylar, together with two copies, shall be
certified by a design professional (Engineer and/or Surveyor registered in the State
of Florida), employed by the Contractor, and submitted to the County.

D. Specifications and Addenda; Legibly mark each Section to record:
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2.05

PART 3

1. Manufacturer, trade name, catalog number and supplier of each product and item of
equipment actually installed.
2. Changes made by field order or by change order.

Shop Drawings (after final review and approval):

1. Five sets of record drawings for each process equipment, piping, electrical system
and instrumentation system.

SUBMITTAL

Prior to substantial completion and prior to starting the bacteria testing of water lines, deliver
signed and sealed Record Documents and Record Drawings to the County. These will be
reviewed and verified by the inspector. If there are any required changes or additions, these
shall be completed and the entire signed and sealed set resubmitted prior to final pay
application.

The Contractor shall employ a Professional Engineer or Surveyor registered in the State of
Fiorida to verify survey data and properly prepare record drawings. Record drawings shall
be certified by the professional(s) (Engineer or Surveyor licensed in Florida), as stipulated
by the Land Development Ordinance and submitted on signed and sealed paper drawings,
signed and dated mylar drawings together with an AutoCAD version on a recordable
compact disk (CD).

The CD shall contain media in AutoCad Version 2004 or later, or in any other CAD program
compatible with AutoCad in DWG or DXF form. All fonts, line types, shape files, external
references, or other pertinent information used in the drawing and not normally included in
AutoCad shall be included on the media with a text file or attached noted as to its relevance
and use.

Accompany submittal with transmittal letter, containing:

Date.

Project title and number.

Contractor's name and address.

Title and number of each Record Document.

Signature of Contractor or his authorized representative.

agRrLb=

Note: The data required to properly prepare these record drawings shall be obtained at the
site, at no cost to the County by the responsible design professional or his/her duly
appointed representative. The appointed representative shall be a qualified employee of the
responsible design professional or a qualified inspector retained by the responsible design
professional on a project-by-project basis.

EXECUTION (NOT USED)
END OF SECTION
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PART 1
1.01

1.02

1.03

SECTION 01730 OPERATING AND MAINTENANCE DATA
GENERAL
REQUIREMENTS INCLUDED

Compile product data and related information appropriate for County's maintenance and
operation of products furnished under Contract.

Prepare operating and maintenance data as specified in this and as referenced in other
pertinent sections of Specifications.

Instruct County's personnel in maintenance of products and equipment and systems.

Provide three (3) sets of operating and maintenance manuals for each piece of equipment
provided within this Contract.

FORM OF SUBMITTALS
Prepare data in form of an instructional manual for use by County's personnel.
Format:

Size: 8-1/2inch x 11 inch
Paper: 20 pound minimum, white, for typed pages
Text: Manufacturer's printed data or neatly typewritten
Drawings:
a. Provide reinforced punched binder tab, bind in with text.
b. Fold larger drawings to size of text pages.
5. Provide fly-leaf for each separate product or each piece of operating equipment.
a. Provide typed description of product and major component parts of
equipment.
b. Provide indexed tabs.
6. Cover: Identify each volume with typed or printed title "OPERATING AND
MAINTENANCE INSTRUCTIONS". List:
a. Title of Project.
b. Identity of separate structures as applicable.
c. Identity of general subject matter covered in the manual.

Pon=

Binders:

1. Commercial quality three-ring binders with durable and cleanable plastic covers.

2. Maximum ring size: 1 inch.

3. When multiple binders are used, correlate the data into related consistent groupings.
MANUAL FOR EQUIPMENT AND SYSTEMS

Submit three copies of complete manual in final form.

Content for each unit of equipment and system, as appropriate:

1. Description of unit and component parts.
a. Function, normal operating characteristics and limiting conditions.
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b. Performance curves, engineering data and tests.

C. Complete nomenclature and commercial number of replaceable parts.
2. Operating Procedures:
a. Start-up, break-in, routine and normal operating instructions.
b. Regulation, control, stopping, shut-down and emergency instructions.
c. Summer and winter operating instructions.
d. Special operating instructions.
3. Maintenance Procedures:
a. Routine operations.
b. Guide to "trouble-shooting".
c. Disassembly, repair and reassembly.
d. Alignment, adjusting and checking.
4. Servicing and lubricating schedule.
a. List of lubricants required.
5. Manufacturer's printed operating and maintenance instructions.
6. Description of sequence of operation by control manufacturer.
7. Original manufacturer's parts list, illustrations, assembly drawings and diagrams
required for maintenance.
a. List of predicted parts subject to wear.
b. ltems recommended to be stocked as spare parts.
8. As installed control diagrams by controls manufacturer.
9. Each contractor's coordination drawings.
a. As installed color coded piping diagrams.
10. Charts of valve tag numbers, with location and function of each valve.
11. List of original manufacturer's spare parts, manufacturer's current prices and
recommended quantities to be maintained in storage.
12. Other data as required under pertinent sections of specifications.
C. Content, for each electric and electronic system, as appropriate:
1. Description of system and component parts.
a. Function, normal operating characteristics and limiting conditions.
b. Performance curves, engineering data and tests.
c. Complete nomenclature and commercial number of replaceable parts.
2. Circuit directories of panelboards.
a. Electrical service.
b. Controls.
C. Communications.
3. As-installed color coded wiring diagrams.
4. Operating procedures;
a. Routine and normal operating instructions.
b. Sequences required.
C. Special operating instructions.
5. Maintenance procedures:
a. Routine operations.
b. Guide to "trouble-shooting".
C. Disassembly, repair and reassembly.
d. Adjustment and checking.
6. Manufacturer's printed operating and maintenance instructions.
7. List of original manufacture's spare parts, manufacturer's current prices and
recommended quantities to be maintained in storage.
8. Prepare and include additional data when the need for such data becomes apparent
during instruction of County's personnel.
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D. Prepare and include additional data when the need for such data becomes apparent during
instruction on County's personnel.
E. Additional requirements for operating and maintenance data: Respective sections of
Specifications.
1.04 SUBMITTAL SCHEDULE
A. Submit one copy of completed data in final form fifteen days prior to substantial completion.
1. Copy will be returned after substantial completion, with comments (if any).
B. Submit two copies of approved data in final form. Final acceptance will not be provided until
the completed manual is received and approved.
1.05 INSTRUCTION OF COUNTY'S PERSONNEL
A Prior to final inspection or acceptance, fully instruct County's designated operating and
maintenance personnel in operation, adjustment and maintenance of products, equipment
and systems.
B. Operating and maintenance manual shall constitute the basis of instruction.
1. Review contents of manual with personnel in full detail to explain all aspects of
operations and maintenance.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
END OF SECTION
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SECTION 01740 WARRANTIES AND BONDS

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A Compile specified warranties and bonds.
B. Compile specified service and maintenance contracts.
C. Co-execute submittals when so specified.
D. Review submittals to verify compliance with Contract Documents.
E. Submit to County for review and transmittal.
1.02 SUBMITTAL REQUIREMENTS
A. Assemble warranties, bonds and service and maintenance contracts, executed by each of
the respective manufacturers, suppliers and subcontractors.
B. Number of original sighed copies required: Two each.
C. Table of Contents: Neatly typed, in orderly sequence. Provide complete information for
each item.
1. Product or work item.
2. Firm, with name of principal, address and telephone number.
3. Scope.
4. Date of beginning of warranty, bond or service and maintenance contract.
5. Duration of warranty, bond or service maintenance contract.
6. Provide information for County's personnei:
a. Proper procedure in case of failure.
b. Instances which might affect the validity of warranty or bond.
7. Contractor, name of responsible principal, address and telephone number.
1.03 FORM OF SUBMITTALS
A. Prepare in duplicate packets.
B. Format:
1. Size 8-1/2 inch x 11 inch punched sheets for standard 3-ring binder. Fold larger
sheets to fit into binders.
2. Cover: Identify each packet with typed or printed title "WARRANTIES AND
BONDS". List:
a. Title of Project.
b. Name of Contractor.
C. Binders: Commercial quality, three-ring, with durable and cleanable plastic covers.
1.04 TIME OF SUBMITTALS
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A. Make submittals within ten days after date of substantial completion and prior to final
request for payment.

B. For items of work, where acceptance is delayed materially beyond date of substantial
completion, provide updated submittal within ten days after acceptance, listing date of
acceptance as start of warranty period.

1.05 SUBMITTALS REQUIRED

A Submit warranties, bonds, service and maintenance contracts as specified in respective
sections of Specifications.

B. Approval by the County of all documents required under this section is a pre-requisite to
requesting a final inspection and final payment

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION
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DIVISION 2 SITE WORK

SECTION 02064 MODIFICATIONS TO EXISTING STRUCTURES, PIPING AND

PART 1
1.01

PART 2

PART 3
3.01

EQUIPMENT
GENERAL
SCOPE OF WORK

Furnish all labor, materials, equipment and incidentals required to modify, alter and/or
convert existing structures as shown or specified and as required for the installation of
piping, mechanical equipment and appurtenances. Existing piping and equipment shall be
removed and dismantled as necessary for the performance of facility alterations in
accordance with the requirements herein specified.

PRODUCTS
Epoxy mortar shall be fiberglass fiber mixed with an epoxy filler.

Non-shrink grout shall be a sand-cement, non-metallic formulation, having a 28-day
strength of 4,000 psi and 0.0 percent shrinkage per ASTM C1090.

Liners to be installed in existing manholes and wetwells shail be spray-applied, monolithic,
reinforced urethane resin. Urethane resin-based manhole liner material shall be resistant to
hydrogen sulfide gas, and other common contents found in a sanitary sewer environment.

Approved manhole and wet well liner products are Raven 405, SprayWall, Green Monster,
or SpectraShield.

EXECUTION
GENERAL

Cut, repair, reuse, excavate, demolish or otherwise remove parts of the existing structures
or appurtenances, as indicated on the construction drawings, or as necessary to complete
the work as required. Dispose of surplus materials resulting from the above work in an
approved manner. The work shall include all necessary cutting and bending of reinforcing
steel, structural steel, or miscellaneous metal work found embedded in the existing
structures.

Dismantle and remove all existing equipment, piping, and other appurtenances required for
the completion of the work. Where called for or required, cut existing pipelines for the
purpose of making connections thereto.

Anchor bolts for equipment and structural steel to be removed shall be cut off one inch below
the concrete surface. Surfaces shall then be refinished using non-shrink grout or epoxy
mortar or as indicated on the construction drawings. Repairs to the interior surfaces of
existing concrete structures in sanitary sewers shall be made with epoxy mortar. Repairs to
be made on other existing concrete surfaces using non-shrink grout shall be made using a
bonding agent such as Acrylbond by Concrete Producers Solutions or an equal approved
by the County. Remove all dirt, curing compounds, sealers, paint, rust or other foreign
material, and etch with muriatic acid solution. Flush with clean water and while still damp,
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apply a coating of the bonding agent. Place the new grout patch onto the treated area
immediately.

D. At the time that a new connection is made to an existing pipeline, additional new piping,
extending to and including a new valve, shall be installed. Pipe restraint devices, if required,
shall also be installed as required. At the time when a new potable or reclaimed water
service is installed, a pipe locator tracer wire shall be installed and connected to the tracer
wire at the main.

E. No existing structure, equipment, or appurtenance shall be shifted, cut, removed, or
otherwise altered except with the express approval of and only to the extent approved by
the County. All existing valve boxes, fire hydrants, air release valve cabinets, and manholes
shall be relocated to meet the new finished grade elevations after construction.

F. When removing materials or portions of existing utility pipelines or structures or when
making openings in walls and partitions, take all precautions and use all necessary barriers
and other protective devices so as not to damage the structures beyond the limits necessary
for the new work, and not to damage the structures or contents by falling or flying debris.
Unless otherwise approved by the County, saw-cutting, rotary core-boring, or line drilling
will be required in removing material from existing concrete structures or pipes.

G. Materials and equipment removed in the course of making alterations and additions shall
remain the property of the County, except that items not salvageable, as determined by the
County, shall be disposed of off the work site.

H. All alterations to existing utility pipes and structures shall be done at such time and in such
a manner as to comply with the approved time schedule. Before any part of the work is
started, all tools, equipment, and materials shall be assembled and made ready so that the
work can be completed without delays.

I All cutting of existing concrete or other material to provide suitable bonding to new work
shall be done in a manner to meet the requirements of the respective section of these
Standards covering the new work. When not covered, the work shall be carried on in the
manner and to the extent directed by the County or per the construction drawings.

J. Surfaces of seals visible in the completed work shall be made to match as nearly as possible
the adjacent surfaces.

K. Non-shrink cementatious grout shall be used for setting wall castings, sleeves, leveling
pump bases, doweling anchors into existing concrete and elsewhere as shown on the
construction drawings. The surface to which grout is to be applied shall be wetted to facilitate
good bonding.

L. Where necessary or required for the purpose of making connections; cut existing pipelines
in a manner to provide an approved joint. Where required, use flanges, couplings, or
adapters, all as required.

M. Provide flumes, hoses, piping, pumps and well points, and other related items to divert or
provide suitable plugs, bulkheads, or other means to hold back the flow of water or other
liquids, all as required in the performance of the work.

N. Care shall be taken not to damage any part of existing buildings or foundations or outside
structures.
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3.02

3.03

3.04

Prior to entering confined spaces in sanitary sewer structures, conduct an evaluation of the
atmosphere within, in accordance with local, state, and federal regulations. Provide
ventilation equipment and other equipment as required to assure safe working conditions.

CONNECTING TO EXISTING PIPING AND EQUIPMENT

The Contractor shall verify exact location, material, alignment, joint, etc. of existing piping
and equipment prior to making the connections called out in the Drawings. The verifications
shall be performed with adequate time to correct any potential alignment or other problems
prior to the actual time of connection. A County Inspector must be present for all tie-ins for
a visual inspection.

REMOVAL AND ABANDONMENT OF ASBESTOS CEMENT PIPE AND
APPURTENANCES

All work associated with the removal or abandonment of existing asbestos cement pipe and
appurtenances shall be performed by a licensed asbestos removal Contractor registered in
the State of Florida.

The asbestos Contractor shall contact the appropriate regulatory agencies prior to removal
or abandonment of any asbestos material and shall obtain all required permits and licenses
and issue all required notices. The cost for all fees associated with permits, licenses and
notices to the governing regulatory agencies shall be borne by the asbestos Contractor.

All work associated with removal or abandonment of asbestos cement pipe and
appurtenances shall be performed in accordance with the standards listed below and all
other applicable local, State, or Federal standards.

(1) Florida Administrative Code, Chapter 62-257, ASBESTOS PROGRAM

(2) Title 40 CFR, Part 61, Subpart M, NATIONAL EMISSION STANDARD FOR ASBESTOS
(3) Occupational Safety and Health Act, Title 29 CFR

(4) Title 40 CFR, Part 763, ASBESTOS

(5) Florida Statute Title XXXII, Chapter 469, ASBESTOS ABATEMENT

All asbestos cement pipe sections indicated on the construction drawings to be removed,
and all related tees, valves, fittings and appurtenances shall be removed in their entirety
and disposed of by the asbestos Contractor in accordance with this Section. Asbestos
cement nipples between tees and valves shall be replaced. After removal of the pipelines,
all excavations shall be backfilled in accordance with the applicable provisions of the
Trenching and Excavation Section of these Standards. The cost of disposing of the removed
materials shall be borne by the asbestos Contractor.

The cutting of existing asbestos-cement (A/C, a.k.a. "Transite") pipe shall be by hand tools
only. No powered machine cutting is allowed. Removal of all fragments of pipe shall be
double bagged prior to shipment. Longer sections of pipe removed may be shipped without
double bagging. An asbestos manifest form must accompany each shipment of such pipe
or pipe material waste to the Manatee County Lena Road Landfill. Prior to each shipment,
a minimum of 24 hours notice to the Landfill field office (telephone (941) 748-5543) is
required.

IN-PLACE GROUTING OF EXISTING PIPE

Bid Specification-FM 30A.docx 887175

Manatee County BCC IFBC-19-TA003154AJ 138



3.05

Where water and wastewater utility pipes are to be abandoned in place, they shall be filled
with a nonshrinking sand-cement grout. When such pipes are made of asbestos-cement
materials, the abandonment activities shall be performed by a licensed asbestos Contractor.
Itis completely the Contractor’s responsibility to obtain all regulatory clearances and provide
documentation in cases where they have determined that an asbestos-cement pipe
abandonment activity by in-place grouting does not require a licensed asbestos Contractor.

The ends of the pipe sections to be grout-filled shall be capped or plugged with suitable pipe
fittings. The grout material shall be of suitable properties and the pumping pressure shall be
such that the pipe sections are filled completely with grout. All above ground features shall
be removed: hydrants, meters, valve & meter boxes, pads, vaults, etc. Existing tees,
crosses, and valves left in service shall be plugged and restrained.

The County shall be given timely notice so that the County’s representative may be present
to monitor all pipe grouting operations. Provide standpipes and/or additional means of visual
inspection as required to determine if adequate grout material has filled the entire pipe
sections.

All tees, crosses, and valves left in service shall be plugged and restrained.

SPRAY-APPLIED LINERS

Use a high-pressure water spray to remove ali foreign material from the walls and bench of
the structure. Loose or protruding masonry materials shall be removed using a hammer and
chisel. Fill any voids, holes or cracks using a hand trowel with epoxy mortar to form a uniform
surface. Place covers over all pipe openings to prevent extraneous material from entering
the pipes. Block or divert sewer flow from entering the structure. Any infiltration leaks shall
be stopped by using such methods as approved by the County.

The liner material shall be sprayed onto the invert, bench and wall areas. The sprayed-on
material shall be applied such that the entire structure is lined with a structurally enhanced
monolithic liner. The thickness of the wall liner material shall be such that it will withstand
the hydraulic load generated by the surrounding groundwater table, using a factor of safety
of two, and using the assumption that the groundwater table is at the level of the top of the
structure. The invert and bench liner material shall be the same thickness as that required
for the base of the wall.

Special care shall be used to provide a smooth transition between the intersecting pipelines
and the manhole inverts such that flow is not impaired. Remove concrete material from the
existing manhole base channel in depth to the required thickness of the new liner material.

No active sewer flow shall be allowed in the newly lined structure, nor shall any vacuum
tests be performed, until the liner material has had adequate time to cure, as recommended
by the liner material manufacturer.

Install the coating systems per manufacturer’s recommendation and completely protect the
structure from corrosion. The liner or coating systems must extend and seal onto manhole
ring, onto and around pipe openings and any other protrusions, and completely cover the
bench and flow invert. Provide a five (5)-year unlimited warranty on all workmanship and
products. The work includes the surface preparation and application of the coating or liner
system, and shall protect the structure for at least five (5) years from all leaks and from
failure due to corrosion from exposure to corrosive gases such as hydrogen sulfide.
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3.06

CONNECTION TO EXSTING MANHOLE

Where required or as indicated on the construction drawings, make connection of new
pipelines to existing manhole structures. If pipe stub-outs of the correct size and position
are not available, make connections by removing a portion of the manhole wall by
mechanical rotary core boring. The connection between pipe and concrete manhole shall
be complete with resilient seals meeting the requirements of ASTM C923.

A new channel shall be formed in the manhole base by removing and reforming or by
providing new concrete to convey the new flow into the existing channel in accordance with
the standard requirements for new sewer manhole structures. Flow direction shall not
change by more than 90 degrees within the manhole base.

Repair internal coating of existing manholes cored during connection of new sewers by
applying approved coating material as listed above in accordance with the manufacturer’s
recommendations. If existing manhole has an internal coating other than that listed above,
sandblast the interior of the existing manhole and apply an approved coating in accordance
with the manufacturer's recommendations.

When connecting a force main to an existing manhole, the force main termination manhole
and the next two manholes downstream shall be rehabilitated and lined with a currently
approved liner. If the existing manholes are lined with a non-conforming liner according to
Part 2.D above, the existing liner shall be removed and replaced, unless otherwise noted
on the plans or with written approval by the County.

END OF SECTION
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PART 1
1.01

PART 2
PART 3
3.01

3.02

3.03

3.04

SECTION 02100 SITE PREPARATION
GENERAL
SCOPE OF WORK

This Section covers clearing, grubbing and stripping of the project site and/or along the
pipeline route.

The Contractor shall clear and grub all of the area within the limits of construction or as
required, which includes, but is not limited to utility easements. The width of the area to be
cleared shall be reviewed by the County prior to the beginning of any clearing.

The Contractor's attention is directed to any Soil Erosion and Sediment Control Ordinances
in force in Manatee County. The Contractor shall comply with all applicable sections of these
ordinances.

PRODUCTS (NOT USED)
EXECUTION
CLEARING

The surface of the ground, for the area to be cleared and grubbed shall be completely
cleared of all timber, brush, stumps, roots, grass, weeds, rubbish and all other objectionable
obstructions resting on or protruding through the surface of the ground. However, trees
shall be preserved as hereinafter specified unless otherwise designated by the County.
Clearing operations shall be conducted so as to prevent damage to existing structures and
installations and to those under construction, so as to provide for the safety of employees
and others. Soil erosion control devices such as hay bales and silt fences shall be installed
to satisfy all Federal, State and County requirements.

GRUBBING

Grubbing shall consist of the complete removal of all stumps, roots larger than 1-1/2 inches
in diameter, matted roots, brush, timber, logs and any other organic or metallic debris not
suitable for foundation purposes, resting on, under or protruding through the surface of the
ground to a depth of 18 inches below the subgrade. All depressions excavated below the
original ground surface for or by the removal of such objects, shall be refilled with suitable
materials and compacted to a density conforming to the surrounding ground surface.

STRIPPING

In areas so designated, topsoil shall be stockpiled. Topsoil so stockpiled shall be protected
until it is placed as specified. The County shall have the option to receive all excess topsoil
materials. The Contractor shall pay all equipment and labor cost to deliver excess top soil
material to a remote site chosen by the County within a five mile radius of the construction
site. Should County not choose to receive any or all excess topsoil materials, the Contractor
shall dispose of said material at no additional cost to County.

DISPOSAL OF CLEARED AND GRUBBED MATERIAL

The Contractor shall dispose of all material and debris from the clearing and grubbing
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3.05

3.06

operation by hauling such material and debris off site. The cost of disposal (including
hauling) of cleared and grubbed material and debris shall be considered a subsidiary
obligation of the Contractor; the cost of which shall be included in the prices bid for the
various classes of work.

PRESERVATION OF TREES

Those trees which are not designated for removal by the County shall be carefully protected
from damage. The Contractor shall erect such barricades, guards and enclosures as may
be considered necessary by him for the protection of the trees during all construction
operation.

PRESERVATION OF DEVELOPED PRIVATE PROPERTY

The Contractor shall exercise extreme care to avoid unnecessary disturbance of developed
private property adjacent to proposed project site. Trees, shrubbery, gardens, lawns and
other landscaping, which are not designated by the County to be removed, shall be replaced
and replanted to restore the construction easement to the condition existing prior to
construction.

All soil preservation procedures and replanting operations shall be under the supervision of
a nursery representative experienced in such operations.

Improvements to the land such as fences, walls, outbuildings and other structures which of
necessity must be removed, shall be replaced with equal quality materials and
workmanship.

The Contractor shall clean up the construction site across developed private property
directly after construction is completed upon approval of the County.

3.07 PRESERVATION OF PUBLIC PROPERTY
The appropriate paragraphs of these Specifications shall apply to the preservation and
restoration of public lands, parks, rights-of-way, easements and all other damaged areas.
This includes, but is not limited to the trimming of trees damaged by contractor's equipment.
END OF SECTION
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SECTION 02221 TRENCHING, BEDDING AND BACKFILL FOR PIPE

PART 1 GENERAL
1.01 SCOPE OF WORK

A. The Contractor shall furnish all labor, materials, equipment and incidentals necessary to
perform all dewatering, excavation, backfill, fill, grading, trench protection or other related
work required to complete the piping work shown on the Drawings and specified herein.
The work shall include, but not be limited to: vaults; duct conduit; pipe; roadways and paving;
backfilling; required fill or borrow operations; grading; disposal of surplus and unsuitable
materials; and all related work such as sheeting, bracing and dewatering.

B. Prior to commencing work, the Contractor shall examine the site and review test borings if
available, or undertake his own subsurface investigations and take into consideration all
conditions that may affect his work.

C. The Contractor is responsible for the protection of every tree which is scheduled to remain
in the project area. This includes trees which may or may not be shown on the plans. Every
tree shall be adequately protected in place at no additional cost to the County. This
includes, but is not limited to protecting the root systems and adjusting grades as necessary
for tree/root protection.

1.02 PROTECTION

A Sheeting and Bracing in Excavations:

1. In connection with construction of underground structures, the Contractor shall
properly construct and maintain cofferdams. These shall consist of: sheeting and
bracing as required to support the sides of excavations, to prevent any movement
which could in any way diminish the width of the excavation below that necessary
for proper construction and to protect adjacent structures, existing yard pipe and/or
foundation material from disturbance, undermining, or other damage. Care shall be
taken to prevent voids outside of the sheeting, but if voids are formed, they shall be
immediately filled and rammed.

2. Trench sheeting for pipes: no sheeting is to be withdrawn if driven below, mid-
diameter of any pipe and no wood sheeting shall be cut off at a level lower than one
foot above the top of any pipe unless otherwise directed by the County. During the
progress of the work, the County may direct the Contractor in writing to leave
additional wood sheeting in place. If steel sheeting is used for trench sheeting,
removal shall be as specified above, unless written approval is given for an alternate
method of removal.

3. All sheeting and bracing not left in place shall be carefully removed in such a manner
as not to endanger the construction or other structures, utilities, existing piping, or
property. Unless otherwise approved or indicated on the Drawings or in the
Specification, all sheeting and bracing shall be removed after completion of the
piping or structure, care being taken not to disturb or otherwise injure the pipeline or
finished masonry. All voids left or caused by withdrawal of sheeting shall be
immediately refilled with sand by ramming with tools specifically made for that
purpose, by watering, or as may otherwise be directed.
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The Contractor shall construct, to the extent he deems it desirable for his method of
operation, the cofferdams and sheeting outside the neat lines of the pipeline trench
or foundation unless otherwise indicated on the Drawings or directed by the County.
Sheeting shall be plumb and securely braced and tied in position. Sheeting, bracing
and cofferdams shall be adequate to withstand all pressures to which the pipeline or
structure will be subjected. Pumping, bracing and other work within the cofferdam
shall be done in a manner to avoid disturbing any construction of the pipeline or the
enclosed masonry. Any movement or bulging which may occur shall be corrected
by the Contractor at his own expense so as to provide the necessary clearances and
dimensions.

Drawings of the cofferdams and design computations shall be submitted to the
County and approved prior to any construction. However, approval of these
drawings shall not relieve the Contractor of the responsibility for the cofferdams. The
drawings and computations shall be prepared and stamped by a Registered
Professional Engineer in the State of Florida and shall be in sufficient detail to
disclose the method of operation for each of the various stages of construction, if
required, for the completion of the pipeline and substructures.

B. Dewatering, Drainage and Flotation

1.

The Contractor shall construct and place all pipelines, concrete work, structural fill,
bedding rock and limerock base course, in-the-dry. In addition, the Contractor shall
make the final 24" of excavation for this work in-the-dry and not until the water level
is @ minimum of 18 below proposed bottom of excavation.

The Contractor shall, at all times during construction, provide and maintain proper
equipment and facilities to remove promptly and dispose of properly all water
entering excavation and keep such excavations dry so as to obtain a satisfactory
undisturbed subgrade foundation condition until the fill, structure, or pipes to be built
thereon have been completed to such extent that they will not be floated or otherwise
damaged by allowing water levels to return to natural elevations. At all times during
the construction operations, the groundwater levels shall be maintained at an
elevation 18 inches below the lowest level where structures are being installed.

Dewatering shall at all times be conducted in such a manner as to preserve the
natural undisturbed bearing capacity of the subgrade soils at proposed bottom of
excavation.

Wellpoints may be required for dewatering the soil prior to final excavation for deeper
in-ground structures or piping and for maintaining the lowered groundwater level
until construction has been completed to avoid the structure, pipeline, or fill from
becoming floated or otherwise damaged. Wellpoints shall be surrounded by suitable
filter sand and no fines shall be removed by pumping. Pumping from wellpoints shall
be continuous and standby pumps shall be provided.

The Contractor shall furnish all materials and equipment to perform all work required
to install and maintain the proposed drainage systems for handling groundwater and
surface water encountered during construction of structures, pipelines and
compacted fills.

Where required, the Contractor shall provide a minimum of two operating
groundwater observation wells at each structure to determine the water level during
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10.

construction of the pipeline or structure. Locations of the observation wells shall be
at structures and along pipelines as approved by the County prior to their installation.
The observation wells shall be extended to 6 inches above finished grade, capped
with screw-on caps protected by 24" x 24" wide concrete base and left in place at
the completion of this Project.

Prior to excavation, the Contractor shall submit his proposed method of dewatering
and maintaining dry conditions to the County for approval. Such approval shall not
relieve the Contractor of the responsibility for the satisfactory performance of the
system. The Contractor shall be responsible for correcting any disturbance of
natural bearing soils for damage to pipeline or structures caused by an inadequate
dewatering system or by interruption of the continuous operation of the system as
specified.

As part of his request for approval of a dewatering system, the Contractor shall
demonstrate the adequacy of the proposed system and wellpoint filter sand by
means of a test installation. Discharge water shall be clear, with no visible soil
particles in a one quart sample. Discharge water shall not flow directly into wetlands
or Waters of the State as defined by FDEP and SWFWMD.

During backfilling and construction, water levels shall be measured in observation
wells located as directed by the County.

Continuous pumping will be required as long as water levels are required to be below
natural levels.

PART 2 PRODUCTS

2.01 MATERIALS

A. General

1.

Materials for use as fill and backfill shall be described below and shall be from an
FDOT certified pit. For each material, the Contractor shall notify the County of the
source of the material and shall furnish the County, for approval, a representative
sample weighing approximately 50 pounds, at least ten calendar days prior to the
date of anticipated use of such material.

2. Additional materials shail be furnished as required from off-site sources and hauled
to the site.
B. Bedding - shall conform to FDOT Standard Specifications for Road and Bridge Construction,

Section 901 Coarse Aggregate, and shall be either coarse aggregate of Size No. 57 or
coarse sand of Size No. 9. Washed shell size No.57 may be used as an alternate bedding
material.

C. Structural Fill

1.

Structural fill in trenches shall be used below spread footing foundations, slab-on-
grade floors and other structures as backfill within three feet of the below grade
portions of structures.
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PART 3
3.01

2. Shall be either soil classification A-1, A-2 or A-3, per AASHTO M-145, and shall be
free of organic matter, lumps of clay or marl, muck, compressible materials, and rock
exceeding 2.5 inches in diameter. Broken concrete, masonry, rubble or other similar
materials shall not be used as backfil. Minimum acceptable density shall be 98
percent of the maximum density as determined by AASHTO T-180.

Selected Common Fill - shall have the same material classification and requirements as
Structural Fill, as described ahove.

Common Fill

1. Shall be either soil classification A-1, A-2, A-3, A4, A-5 or A-6, per AASHTO M-145,
and shall be free of organic matter, lumps of clay or marl, muck, compressible
materials and rock exceeding 2.5 inches in diameter. Broken concrete, masonry,
rubble or other similar materials shall not be used as backfill.

2. Material falling within the above specification, encountered during the excavation,
may be stored in segregated stockpiles for reuse. All material which, in the opinion
of the County, is not suitable for reuse shall be spoiled as specified herein for
disposal of unsuitable materials by the Contractor.

Unsuitable Material - soil classification A-7 and A-8, per AASHTO M-145, shall not be used
as backfill material.

EXECUTION
EXCAVATION

Excavate trenches and pits for structures to the elevations indicated on the construction
drawings. Take special care to avoid over-excavating or disturbing the bottom of the trench
or pit, so that the soil at the bottom of the hole remains in a naturally compacted condition.
Excavate to widths sufficient to provide adequate working room to install the required
structures. Do not excavate the final layer of soil to the designed grade until just before
placing the bedding, foundation, pipe, structure, or masonry work required. Remove
boulders, rocks, logs or any unforeseen obstacles encountered.

In case the foundation soil found at the bottom of the trench or pit is soft, plastic or mucky,
or does not conform to the soils classification specified as suitable foundation material, over-
excavation to a greater depth will be required. Soils not meeting the classification required
for foundation material shall be removed to a depth at least four inches below the bottom of
the pipe, bedding or structure bottom elevation. Rock, boulders or other hard or lumpy
material shall be removed to a depth 12 inches below the bottom of the pipe, bedding or
structure bottom elevation. Remove muck, clay or other soft material to a depth as needed
to establish a firm foundation.

Where possible, the sides of trenches should be vertical up to at least the spring line of the
installed pipe.

D. Trench excavation shall be performed in accordance with Florida Statute Title XXXIII, Chapter

3.02

553, Part Ill, Trench Safety Act.

BACKFILLING
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A Backfill materials shall be placed on solid, firm, naturally compacted or compacted to 98
percent of the maximum dry density of the material as determined by AASHTO T-180, dry
or dewatered in place soil foundations.

B. Where over-excavation is required due to nonconforming soil classification or rocky,
unstable, or otherwise undesirable soil conditions, place Structural Fill or Selected Common
Fill in the over-excavated zone up to the base of the bedding material layer. Compact the
over-excavated zone to 98 percent of the maximum dry density of the material as
determined by AASHTO T-180.

C. When backfilling in an over-excavated zone where moist or watery conditions exist, backfill
shall be coarse No. 9 sand or a mixture of No. 57 coarse aggregate with either No. 9 coarse
sand, A-1, or A-3 material.

D. After compaction, backfill material in the over-excavation zone shall form a solid and firm
foundation on which to build up successive layers of backfill and structures.

E. Bedding materials shall be placed on solid, firm soil foundations and shall be compacted to
98 percent of the maximum dry density of the material as determined by AASHTO T-180.

F. Concrete and masonry structures shall be backfilled using Structural Fill. Backfilling and
compaction shall be underneath the structure and carried up evenly on all walls of an
individual structure simuitaneously. The maximum allowable difference in backfill elevations
shall be two feet. No backfilling shall be allowed against concrete or masonry walls until the
walls and their supporting slabs have been in place at least seven days or until the specified
28-day strength has been attained. Compaction of Structural Fill underneath the base and
along the walls shall be 98 percent of the maximum dry density of the material as determined
by AASHTO T-180. The Structural Fill shall be either dried or shall have water added so
that the moisture content of the material is within a range that will allow the required density
to be achieved.

G. Trenching backfill for pipe installation shall be Selected Common Fill for the pipe bedding
zone. The pipe bedding envelope shall begin at the level four inches, six inches, or nine
inches, depending on pipe diameter, below the bottom of the pipe, and shall extend
vertically up to a level 12 inches above the top of the pipe. Where the in-place soil material
within the four inch, six inch, or nine inch pipe bedding zone beneath the bottom of the pipe
meets the soil classification for Selected Common Fill, undercutting of the trench below the
bottom of the pipe will not be required. In this case, loosen the soil in the bottom of the trench
immediately below the middle third of the pipe diameter, and place the pipe upon it. Where
the in-place soil material within the pipe bedding zone does not meet the soil classification
for Selected Common Fill, undercutting shall be required, and the bedding zone shall be
backfilled with Selected Common Fill. In this case, place the pipe bedding material and
leave it in a moderately firm uncompacted condition under the middle third of the pipe
diameter, and compact the outer portions of the trench bottom to 98 percent of the maximum
dry density. Soils that were over-excavated due to rocky, soft or otherwise unsuitable soil
foundation conditions shall also be replaced with Selected Common Fill. Compaction of
Selected Common Fill shall be 98 percent of the maximum dry density as determined by
AASHTO T-180. Such backfill material shall have an optimized moisture content that will
allow the required density to be achieved.

H. Pipe sections for gravity flow systems shall be laid with spigots downstream and bells
upstream. Excavate for pipe bells before laying pipe. Lay pipe true to the lines and grades
indicated on the construction plans. Place backfill material on both sides of the pipe and
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3.03

compact to 98 percent of the maximum dry density of the material as determined by
AASHTO T-180. Take special care to effectively fill and compact the material in the haunch
areas under the sides of the pipe.

For pipes that are not installed under roadways or driveways, trenching backfill for pipe
installation shall be Common Fill above the pipe envelope zone, and shall be compacted to
95 percent of the maximum dry density of the material as determined by AASHTO T-180,
and shall have moisture content optimized to allow the required density. For pipes that are
installed under roadways or driveways, trenching backfill for pipe installation shall be
Selected Common Fill above the pipe envelope zone, and shall be compacted to 98 percent
of the maximum dry density of the material as determined by AASHTO T-180, and shall
have moisture content optimized to allow the required density. Selected Common Backfill
shall be placed in layers not to exceed 6 inches. Common Backfill shall be placed in layers
not to exceed 12 inches.

Backfill compaction tests shall be performed every 500 feet in pipe line trenches and for
every utility structure. Test reports shall be presented to the County Inspector.

GRADING AND CLEAN UP

Surplus and unsuitable soil materials not used on-site shall be removed and disposed of
off-site in a manner that is consistent with state and local regulations. In no case shall
surplus or unsuitable material be deposited on-site or on adjacent lands.

The surface of backfilled areas shall be graded smooth and true to the lines and grades
indicated on the construction plans. No soft spots or uncompacted areas shall be allowed
in the work.

Upon completion of the work, leave the work areas and all adjacent areas in a neat and
presentable condition, clear of all temporary structures, rubbish and surplus materials. Pile
any salvageable materials that have been removed in neat piles for pickup by County crews,
unless otherwise directed.

END OF SECTION
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SECTION 02223 EXCAVATION BELOW GRADE AND CRUSHED STONE OR SHELL

PART 1
1.01

PART 2
PART 3
3.01

3.02

REFILL

GENERAL
SCOPE OF WORK

If in the opinion of the County, the material at or below the normal grade of the bottom of the
trench is unsuitable for pipe or structure foundation, it shall be removed to the depth directed
by the County and replaced by crushed stone or washed shell.

PRODUCTS (NOT USED)
MATERIALS
EXCAVATION AND DRAINAGE

Whatever the nature of unstable material encountered or the groundwater conditions, trench
stabilization shall be complete and effective.

Should the Contractor excavate below the grade shown on the Contract drawings because
of negligence or for his own convenience; due to failure in properly dewatering the trench;
disturbs the subgrade before dewatering is sufficiently complete; he shall be directed by the
County to excavate below grade. The work of excavating below grade and furnishing and
placing the approved refill material shall be performed at the Contractor's expense.

REFILL

Soils not meeting the classification required for foundation material shall be removed to a
depth at least four inches below the bottom of the pipe, bedding or structure bottom
elevation. Rock, boulders or other hard or lumpy material shall be removed to a depth 12
inches below the bottom of the pipe, bedding or structure bottom elevation. Remove muck,
clay or other soft material to a depth as needed to establish a firm foundation.

END OF SECTION
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SECTION 02260 FINISH GRADING

PART 1 GENERAL
1.01 WORK INCLUDED

A. The Contractor shall finish grade sub-soil.

B. The Contractor shall cut out areas to receive stabilizing base course materials for paving
and sidewalks.

C. The Contractor shall place, finish grade and compact top soil.

1.02 PROTECTION
The Contractor shall prevent damage to existing fencing, trees, landscaping, natural
features, bench marks, pavement and utility lines. Damage shall be corrected at no cost to
the County.

PART 2 PRODUCTS

A. Topsoil: Shall be friable loam free from subsoil, roots, grass, excessive amount of weeds
or other organics, stones, and foreign matter; acidity range (pH) of 5.5 to 7.5; containing a
minimum of 4 percent and a maximum of 25 percent organic matter. The Contractor may
use topsoil stockpiles on site if they conform to these requirements.

PART 3 EXECUTION
3.01 SUB-SOIL PREPARATION

A The Contractor shall rough grade sub-soil systematically to allow for a maximum amount of
natural settlement and compaction. Uneven areas and low spots shali be eliminated.
Debris, roots, branches or other organics, stones, and sub-soil shall be removed by the
Contractor and disposed of in a manner consistent with the latest Manatee County
Standards as well as any affected regulatory agency. Should contaminated soil be found,
the Contractor shall notify the County.

B. The Contractor shall cut out areas to sub-grade elevation to stabilize base material for
paving and sidewalks and shall be compacted to 98 percent of the maximum dry density of
the material as determined by AASHTO T-180, and shall have moisture content optimized
to allow the required density.

C. The Contractor shall bring sub-soil to required profiles and contour graces gradually; and
blend slopes into level areas.

D. The Contractor shall slope the structure grade a minimum of two (2) inches in ten (10) feet
unless indicated otherwise on the Drawings.

E. The Contractor shall cultivate sub-grade to a depth of 3 inches where the topsoil is to be
placed. He shall repeat cultivation in areas where equipment use has compacted sub-soil.

F. The Contractor shall not make grade changes which causes water to flow onto adjacent
lands.
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3.02

3.03

PLACING TOPSOIL

The Contractor shall place topsoil in areas where seeding, sodding and planting is to be
performed. He shall place from the following minimum depths, up to finished grade
elevations:

1. 6 inches for seeded areas

2. 4-1/2 inches for sodded areas

3. 24 inches for shrub beds

4, 18 inches for flower beds

The Contractor shall use topsoil in a dry state as determined by the County. He shall place
the material during dry weather.

The Contractor shall use fine grade topsoil eliminating rough and low areas to ensure
positive drainage. He shall maintain levels, profiles and contours of the sub-grades.

The Contractor shall remove stone, roots, grass, weeds, debris, and other organics or
foreign material while spreading the material.

The Contractor shall manually spread topsoil around trees, plants and structures to prevent
damage which may be caused by grading equipment.

The Contractor shall lightly compact and place the topsoil.

SURPLUS MATERIAL

The Contractor shall remove surplus sub-soil and topsoil from site at his expense.

The Contractor shall leave stockpile areas and entire job site clean and raked, ready for

landscaping operations.

END OF SECTION
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SECTION 02276 TEMPORARY EROSION AND SEDIMENTATION CONTROL

PART 1 GENERAL
1.01 DESCRIPTION

A. The work specified in this Section consists of the design, provision, maintenance and
removal of temporary erosion and sedimentation controls as necessary.

B. Temporary erosion controls include, but are not limited to: grassing, mulching, netting,
watering, and the reseeding of on-site surfaces and spoil and borrow area surfaces,
interceptor ditches at ends of berms and other such work at those locations which will
ensure that erosion during construction will be either eliminated or maintained within
acceptable limits as established by the County.

C. Temporary sedimentation controls include, but are not limited to: silt dams, traps, barriers,
and appurtenances at the foot of sloped surfaces which shall ensure that sedimentation
pollution will be either eliminated or maintained within acceptable limits as established by
the County.

D. The Contractor is responsible for providing effective temporary erosion and sediment
control measures during construction or until final controls become effective.

1.02 REFERENCE DOCUMENTS

A. Florida Building Code.

B. FDEP/COE Dredge and Fill Regulations and/or Permit as applicable.

C. SWFWMD Permit Regulations and/or Permit as applicable.

D. Florida Stormwater, Erosion and Sedimentation Control Inspector’'s Manual.

PART 2 PRODUCTS

2.01 EROSION CONTROL
A Netting - fabricated of material acceptable to the County.
B. Seed and sod.

2.02 SEDIMENTATION CONTROL

A Bales - clean, seed free cereal hay type.

B. Netting - fabricated of material acceptable to the County.

C. Filter stone - crushed stone conforming to Florida Dept of Transportation specifications.

D. Concrete block - holiow, non-load-bearing type.

E. Concrete - exterior grade not less than one inch thick.
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PART 3 EXECUTION

3.01 EROSION CONTROL

A. Minimum procedures for grassing shall be:

1.

Scarify slopes to a depth of not less than six inches and remove large clods, rock,
stumps, roots larger than 1/2 inch in diameter and debris.

2. Sow seed within twenty-four (24) hours after the ground is scarified with either
mechanical seed drills or rotary hand seeders.

3. Apply mulch loosely and to a thickness of between 3/4-inch and 1-1/2 inches.

4. Apply netting over mulched areas on sloped surfaces.

5. Roll and water seeded areas in a manner which will encourage sprouting of seeds
and growing of grass. Reseed areas which exhibit unsatisfactory growth. Backfill
and seed eroded areas.

3.02 SEDIMENTATION CONTROL
A. The Contractor shall install and maintain silt dams, traps, barriers, and appurtenances as

shown on the approved descriptions and working drawings. Deteriorated hay bales and
dislodged filter stone shall be replaced by the Contractor at his expense.

3.03 PERFORMANCE

A. The Contractor, at his own expense, shall immediately take whatever steps are necessary
to correct any deficiencies of the temporary erosion and sediment control measures
employed if they fail to produce results or do not comply with the requirements of the State
of Florida or any other federal, governmental or regulatory agency.

END OF SECTION
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PART 1
1.01

1.02

1.03

PART 2
2.01

SECTION 02485 SEEDING AND SODDING
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials and equipment necessary to satisfactorily
return ali construction areas to their original conditions or better.

Work shall include furnishing and placing seed or sod, fertilizing, planting, watering and
maintenance until acceptance by County.

RELATED WORK NOT INCLUDED

Excavation, filling and grading required to establish elevation shown on the Drawings are
included under other sections of these Specifications.

QUALITY ASSURANCE

It is the intent of this Specification that the Contractor is obliged to deliver a satisfactory
stand of grass as specified. If necessary, the Contractor shall repeat any or all of the work,
including grading, fertilizing, watering and seeding or sodding at no additional cost to the
County until a satisfactory stand is obtained. For purposes of grassing, a satisfactory stand
of grass is herein defined as a full lawn cover over areas to be sodded or seeded, with grass
free of weeds, alive and growing, leaving no bare spots larger than 3/4 square yard within a
radius of 8 feet.

All previously grassed areas where pipelines are laid shall be sodded. All sodding and
grassing shall be installed in accordance with these Specifications or as directed by the
County.

PRODUCTS
MATERIALS

Fertilizer: The fertilizer shall be of the slow-release type meeting the following minimum
requirements: 12 percent nitrogen, 8 percent phosphorus, 8 percent potassium; 40 percent
other available materials derived from organic sources. At least 50 percent of the phosphoric
acid shall be from normal super phosphate or an equivalent source which will provide a
minimum of two units of sulfur. The amount of sulfur shall be indicated on the quantitive
analysis card attached to each bag or other container. Fertilizer shall be uniform in
composition, dry and free flowing delivered to sites in original unopened containers bearing
manufacturer's statement or guarantee.

Seeding/Grassing: The Contractor shall grass all unpaved areas disturbed during
construction which do not require sod. All grassing shall be completed in conformance with
FDOT Specifications, Sections 570 and 981. The grassed areas shall be mulched and
fertilized in accordance with FDOT Specifications, except that no additional payment will be
made for mulching, fertilizing and/or watering.

Sodding: Sod shall be provided as required on the construction drawings or at locations as
directed by the County in accordance with Florida Department of Transportation,
Specifications Section 575 and 981. The Contractor shall furnish bahia grass sod or match
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PART 3
3.01

3.02

3.03

existing sod. Placement and watering requirements shall be in accordance with FDOT
Specifications Section 575, except that no additional payment will be made for placement
and/or watering. This cost shall be included in the Contract price bid for sodding.

Topsoil: Topsoil stockpiled during excavation may be used as necessary. If additional
topsoil is required to replace topsoil removed during construction, it shall be obtained off
site at no additional cost to the County. Topsoil shall be fertile, natural surface soil, capable
of producing all trees, plants and grassing specified herein.

Water: It is the Contractor's responsibility to supply all water to the site, as required during
seeding and sodding operations and through the maintenance period and until the work is
accepted. The Contractor shall make whatever arrangements that may be necessary to
ensure an adequate supply of water to meet the needs for his work. He shall also furnish all
necessary hose, equipment, attachments and accessories for the adequate irrigation of
lawns and planted areas as may be required. Water shall be suitable for irrigation and free
from ingredients harmful to plant life.

EXECUTION
INSTALLATION

When the trench backfill has stabilized sufficiently, the Contractor shall commence work on
lawns and grassed areas, including fine grading as necessary and as directed by the
County.

Finish Grading: Areas to be seeded or sodded shall be finish graded, raked, and debris
removed. Soft spots and uneven grades shall be eliminated. The County shall approve the
finish grade of all areas to be seeded or sodded prior to seed or sod application.

Areas to be sodded shall be excavated or cut-down to accept the approximate 2” thick sod,
so finish grade matches existing. Sod shall not be thrown over top of existing sod or debris.

Protection: Seeded and sodded areas shall be protected against traffic or other use by
placing warning signs or erecting barricades as necessary. Any areas damaged prior to
acceptance by the County shall be repaired by the Contractor as directed by the County.

CLEANUP

Soil or similar materials spilled onto paved areas shall be removed promptly, keeping those
areas as clean as possible at all times. Upon completion of seeding and sodding operations,
all excess soil, stones and debris remaining shall be removed from the construction areas.

LANDSCAPE MAINTENANCE

Any existing landscape items damaged or altered during construction by the Contractor
shall be restored or replaced as directed by the County.

Maintain landscape work for a period of 90 days immediately following complete installation
of work or until County accepts project. Watering, weeding, cultivating, restoration of grade,
mowing and trimming, protection from insects and diseases, fertilizing and similar
operations as needed to ensure normal growth and good health for live plant material shall
be included at no additional cost to the County.
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3.04 REPAIRS TO LAWN AREAS DISTURBED BY CONTRACTOR'S OPERATORS

Lawn areas planted under this Contract and all lawn areas damaged by the Contractor's
operation shall be repaired at once by proper soil preparation, fertilizing and sodding, in
accordance with these Specifications.

END OF SECTION
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PART 1
1.01

1.02

PART 2
2.01

SECTION 02575 PAVEMENT REPAIR AND RESTORATION
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment, obtain County or State right-of-
way permits and incidentals required and remove and replace pavements over trenches
excavated for installation of water or sewer lines and appurtenances as shown on the
Contract Drawings.

GENERAL
The Contractor shall take before and after photographs.

The Contractor shall repair in a manner satisfactory to the County or State, all damage done
to existing structures, pavement, driveways, paved areas, curbs and gutters, sidewalks,
shrubbery, grass, trees, utility poles, utility pipe lines, conduits, drains, catch basin,
flagstones, or stabilized areas or driveways and including all obstructions not specifically
named herein, which results from this Project.

The Contractor shall keep the surface of the backfilled area of excavation in a safe traffic
bearing condition and firm and level with the remaining pavement until the pavement is
restored in the manner specified herein. All surface irregularities that are dangerous or
obstructive to traffic are to be removed. The repair shall conform to applicable requirements
of Manatee County Transportation Department requirements for pavement repair and as
described herein, including all base, subbase and asphalt replacement.

All materials and workmanship shall meet or exceed the County requirements and as called
for in the Contract Documents and nothing herein shall be construed as to relieve the
Contractor from this responsibility.

All street, road and highway repair shall be made in accordance with the FDOT and County
details indicated on the Drawings and in accordance with the applicable requirements and
approval of affected County and State agencies.

PRODUCTS
PAVEMENT SECTION

Asphaltic concrete shall consist of asphalt cement, coarse aggregate, fine aggregate and
mineral filler conforming to FDOT Type S-llIl Asphalt. Pavement replacement thickness
shall match that removed but in no case shall be less than 1-1/2” compacted thickness. All
asphalt concrete pavement shall be furnished, installed and tested in accordance with
FDOT Specifications for Road and Bridge Construction.

Asphalt or crushed concrete or approved equal base material shall be furnished and
installed under all pavement sections restored under this Contract. Asphalt base shall have
a minimum 6” compacted thickness, meet requirements for FDOT ABC Ill (Minimum
Marshall Stability of 1000) and be furnished, installed and tested in accordance with the
requirements of the FDOT Standards. Crushed concrete base shall be 10” minimum
compacted thickness. Crushed concrete aggregate material shall have a minimum LBR of
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PART 3
3.01

3.02

3.03

140 compacted to 98% T-180 AASHTO density. Asphalt base and crushed concrete base
are acceptable. Other bases shall be submitted for approval.

Prime and tack will be required and applied in accordance with Section 300 - FDOT
Specifications: Prime and Tack Coat for Base Courses.

EXECUTION
CUTTING PAVEMENT

The Contractor shall saw cut in straight lines and remove pavement as necessary to install
the new pipelines and appurtenances and for making connections to existing pipelines.

Prior to pavement removal, the Contractor shall mark the pavement for cuts nearly
paralleling pipe lines and existing street lines. Asphalt pavement shall be cut along the
markings with a rotary saw or other suitable tool. Concrete pavement shall be scored to a
depth of approximately two (2) inches below the surface of the concrete along the marked
cuts. Scoring shall be done by use of a rotary saw, after which the pavement may be broken
below the scoring with a jackhammer or other suitable equipment.

The Contractor shall not machine pull the pavement until it is completely broken and
separated along the marked cuts.

The pavement adjacent to pipe line trenches shall neither be disturbed nor damaged. If the
adjacent pavement is disturbed or damaged, irrespective of cause, the Contractor shall
remove and replace the pavement. In addition, the base and sub-base shall be restored in
accordance with these Specifications, Florida Dept. of Transportation Standard
Specifications and as directed by the County.

PAVEMENT REPAIR AND REPLACEMENT

The Contractor shall repair, to meet or exceed original surface material, all existing concrete
or asphaltic pavement, driveways, or sidewalks cut or damaged by construction under this
Contract. He shall match the original grade unless otherwise specified or shown on the
Drawings. Materials and construction procedures for base course and pavement repair
shall conform to those of the Florida Dept. of Transportation.

The Contractor’s repair shall include the preparation of the subbase and base, place and
maintain the roadway surface, any special requirements whether specifically called for or
implied and all work necessary for a satisfactory completion of this work. Stabilized roads
and drives shall be finished to match the existing grade. Dirt roads and drives shall have the
required depth of backfill material as shown on the Contract Drawings.

The asphaltic concrete repairs shall be in accordance with the Manatee County Public
Works Standards, Part | Utilities Standards Manual, Detail UG-12. The asphaltic concrete
repairs shall extend the full width and length of the excavation or to the limits of any
damaged section. The edge of the pavement to be left in place shall be cut to a true edge
with a saw or other approved method so as to provide a clean edge to abut the repair. The
line of the repair shall be reasonably uniform with no unnecessary irregularities. The
existing asphalt beyond the excavation or damaged section shall be milled 25’ back from
the saw cut. Final overlay shall match existing with no discernable “bump” at joint.

MISCELLANEOUS RESTORATION
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3.04

3.056

3.06

Sidewalks or driveways cut or damaged by construction shall be restored in full sections or
blocks to a minimum thickness of four inches. Concrete curb or curb and gutter shall be
restored to the existing height and cross section in full sections or lengths between
joints. RCP pipe shall be repaired or installed in accordance with manufacturer's
specifications. Grassed yards, shoulders and parkways shall be restored to match the
existing sections with grass sod of a type matching the existing grass.

SPECIAL REQUIREMENTS

The restoration of all surfaces, as described herein, disturbed by the installation of pipelines
shall be completed as soon as is reasonable and practical. The complete and final
restoration of both paved and sheli stabilized roads within a reasonable time frame is of
paramount importance. To this end, the Contractor shall, as part of his work schedule,
complete the restoration of any area of road within five weeks after removing the original
surface. Successful leak testing shall be performed prior to restoring any area of road. All
restoration and replacement or repairs are the responsibility of the Contractor.

CLEANUP

After all repair and restoration or paving has been completed, all excess asphalt, dirt and
other debris shall be removed from the roadways. All existing storm sewers and inlets shall
be checked and cleaned of any construction debris.

MAINTENANCE OR REPAIR

All wearing surfaces shall be maintained by the Contractor in good order suitable for traffic
prior to completion and acceptance of the work.

END OF SECTION
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PART 1

1.01

1.02

PART 2
2.01

SECTION 02615 DUCTILE IRON PIPE AND FITTINGS
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment and incidentals required to install
ductile iron pipe and restrained joint ductile iron pipe and cast iron or ductile iron restrained
joint fittings, complete, as shown on the Drawings and specified in these Standards.

Fittings are noted on the drawings for the Contractor's convenience and do not relieve him
from laying and jointing different or additional items where required.

The Contractor shall furnish all labor, matetials, equipment and incidentals required to install
push-on joint or restrained joint ductile iron pipe, complete as shown on the Drawings and
Specifications.

Newly installed pipe shall be kept clean and free of all foreign matter. All DI pipe installed
underground shall be poly wrapped unless noted otherwise on the plans.

SUBMITTALS

The Contractor shall submit to the County, within ten days after receipt of Notice to Proceed,
a list of materials to be furnished, the names of the suppliers and the appropriate shop
drawings for all ductile iron pipe and fittings.

The Contractor shall submit the pipe manufacturer's certification of compliance with the
applicable sections of the Specifications.

PRODUCTS
MATERIALS

Ductile iron pipe shall conform to AWWA C150 and AWWA C151. Pipe shall be Pressure
Class 350. All ductile iron pipe used in above ground applications shall be Special Thickness
Class 53. All pipe materials used in potable water systems shall comply with NSF Standard
61.

Unrestrained joint pipe shall be supplied in lengths not to exceed 21 ft. and shall be either
the rubber-ring compression-type push-on joint or standard mechanical joint pipe as
manufactured by the American Cast Iron Pipe Company, U.S. Pipe and Foundry Company,
or an approved equal.

Al mechanical joint fittings shall be pressure rated for 350 psi for sizes 4-24 inches and 250
psi for sizes 30 inches and larger. All flanged fittings shall be pressure rated for 250 psi for
all sizes. All fittings shall meet the requirements of AWWA C110 or AWWA C153.

Rubber gaskets shall conform to AWWA C111 for mechanical and push-on type joints and
shall be Ethylene Propylene Diene Monomer (EPDM) rubber for potable water and
reclaimed water pipelines. Standard gaskets shall be such as Fastite as manufactured by
American Cast Iron Pipe Company, or an approved equal. Acrylonitrile butadiene (NBR)
gaskets shall be used for potable water mains that are located in sail that is contaminated
with low molecular-weight petroleum products or non-chlorinated organic solvents or non-
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2.02

2.03

aromatic organic solvents. Fluorocarbon (FKM) gaskets shall be used for potable water
mains that are located in soil that is contaminated with aromatic hydrocarbons or chlorinated
hydrocarbons. Fluorocarbon (FKM) gaskets shall be used where both classes of
contaminates are found.

Water Main and Reclaimed Water Main Coatings: All ductile iron pipe used in water and
reclaimed water systems shall have a standard thickness cement lining on the inside in
accordance with AWWA C104 and a standard 1-mil asphaltic exterior coating per AWWA
C151. All ductile iron or gray iron fittings used in water and reclaimed water systems shall
have standard thickness cement linings on the inside per AWWA C104 and an asphaltic
exterior coating or they shall have factory-applied fusion bonded epoxy coatings both inside
and outside in accordance with AWWA C550.

Wastewater Main Coatings: All ductile iron pipe and fittings used in wastewater sewer
systems shall have a factory applied dry film thickness 40-mil Protecto 401 or 40-mil
Novocoat SP2000W amine cured novalac ceramic epoxy lining on the inside. The interior
lining application is to be based on the manufacturer's recommendation for long-term
exposure to raw sewage. To ensure a holiday-free lining, documentation must be provided,
prior to shipment, showing each section of lined pipe has passed holiday testing at the time
of production per ASTM G62. The lining shall have a minimum one year warranty covering
failure of the lining and bond failure between liner and pipe.

Exterior coatings for ductile iron pipe and fittings used in wastewater systems shall be either
an asphaltic coating per AWWA C151 or a factory-applied epoxy coating per AWWA C550.

Thrust restraint devices shall be provided at all horizontal and vertical bends and fittings, in
casings under roads and railroads and at other locations specifically indicated on the
construction drawings. Thrust restraint devices shall be either concrete thrust blocks or
restraining glands as manufactured by Star Pipe Products, Stargrip 3000 and 3100, Aligrip
3600, or as manufactured by EBAA Iron Sales, Megaflange, 2000 PV, or other approved
equal restraining gland products. Restrained joints, where used, shall be installed at bend
and fitting locations and at pipe joint locations both upstream and downstream from the
bends or fittings at distances as required by these Standards. Restrained joint pipe fittings
shall be designed and rated for the following pressures:

350 psi for pipe sizes up to and including 24" diameter
250 psi for pipe sizes 30" diameter and above

DETECTION

Pipe shall have a 3-inch wide warning tape of the proper color placed directly above the
pipe 12 inches below finished grade or a 6-inch warning tape between 12 inches and 24
inches below finished grade.

Pipe shall have a solid, 10 gauge, high strength, copper clad steel wire with a polyethylene
jacket of appropriate color installed along the pipe alignment as detailed in these standards.
Tracer wire shall be manufactured by Copperhead Industries or Manatee County approved
equal.

IDENTIFICATION
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A Each length of pipe and each fitting shall be marked with the name of the manufacturer, size
and class, lining type, and shall be clearly identified as ductile iron pipe. All gaskets shall be
marked with the name of the manufacturer, size and proper insertion direction.

B. All ductile iron pipe 12 inches and smaller shall be entirely polyethylene-wrapped biue for
water mains, purple (Pantone 522 C) for reclaimed water mains and green for sewer mains,
per AWWA C105.

C. All ductile iron pipe greater than 12 inches shall be spiral wrapped with color coded

polyethylene at a six-inch minimum spacing, If soil testing, in accordance with AWWA
C105, indicates that the soil at the site is corrosive, the ductile iron pipe shall be entirely
polyethylene-wrapped with color coded polyethylene.

D. Poly-wrap shall be by V-BioTM Enhanced Polyethylene Encasement (or equivalent).
E. All above ground potable water mains and appurtenances shall be painted safety blue.
END OF SECTION
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PART 1
1.01

1.02

1.03

SECTION 02616 DISINFECTING POTABLE WATER PIPE LINES
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment and incidentals required to clean
and disinfect potable water pipe lines. This work is required to place all types of pipe into
service as potable water lines.

CLEANING WATER MAINS

At the conclusion of the work, the Contractor shall thoroughly clean all of the new pipes to
remove all dirt, stones, pieces of wood or other material which may have entered during the
construction period per Section 02618.

DISINFECTING & BACTERIOLOGICAL TESTING OF POTABLE WATER PIPE LINES

All record drawing requirements must be submitted to the County prior to starting the
bacteriological testing of the water lines.

After the new potable water pipelines have been hydrostatically tested, or after existing
potable water pipelines have been modified or repaired, they shall be cleaned, disinfected
and sampled and tested for the presence of coliform organisms in accordance with AWWA
C651.

The County Inspector shall have been notified and shall be present at the time of the
introduction of the chlorine disinfectant and water from the supply system into the main.

At the end of the chlorine contact period, the chiorine residual shall be determined by
sampling and testing, and the results shall be reported to the regulatory agencies with the
County and State. The pipelines shall then be flushed thoroughly with clean potable water
until chlorine measurements show that the concentration is no higher than the chlorine
concentration that is acceptable for domestic use.

Discharge flows from cleaning or flushing operations, and heavily chlorinated water from
disinfecting operations, shall be disposed of in a manner consistent with US EPA, FDEP
and SWFWMD regulations. Chapter 62-302 F.A.C. water quality standard for residual
chlorine in Class Ill waters is <0.01 mg/L (ppm).

After final flushing and before the new main is connected to the distribution system,
sampling and analysis of the replacement water shall be performed by an approved
laboratory or by the Department of Health. Sampling locations shall be as required by
AWWA C651 or as determined by the FDEP representative. Pipelines that are tested and
return an unsatisfactory test result shall be reflushed and resampled, or redisinfected, or
otherwise reconditioned, until a satisfactory result is attained.

No potable water main shall be placed into service until the results of the bacteriological
tests are satisfactory and the FDEP has provided the County with a written letter of
acceptance. Potable water services, fire service, and fire hydrant leads that are exempt from
a permit from the FDEP but still require bacteriological sampling in accordance with Chapter
62-555, Florida Administrative Code, shall not be placed into service until the results of the
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bacteriological tests are satisfactory and the Manatee County Public Works Engineering
Department has provided written acceptance.

H. Special disinfecting procedures when approved by the County, may be used where the
method outlined above is not practical.

END OF SECTION

Bid Specification-FM 30A.docx 114 /175

Manatee County BCC IFBC-19-TA003154AJ 164



PART 1

1.01

SECTION 02617 INSTALLATION AND TESTING OF PRESSURE PIPE

GENERAL

Reference Section 1.9, Installation of Pipelines in the Manatee County Public Works Utility
Standards Part 1-Utility Standards Manual.

GENERAL

Furnish and install pipe, fittings, valves, fire hydrants, services, and all other appurtenances
and incidentals complete and in-place as required by the construction drawings.

Where potable or reclaimed water mains are to be installed under pavement, in parking lots,
etc., the main shall be DI or protected by a steel casing pipe.

All pipe crossing state or federal roads or local arterials & thoroughfares shall be installed
in a casing pipe.

Services under any kind of pavement shall be Type “L” copper or Schedule 40 stainless
steel.

Water mains 16-inches and larger shall be ductile iron. High density polyethylene or PVC
(for 16” only). The use of HDPE pipe must be authorized by the County prior to ordering
and installation.

Soil testing in accordance with AWWA C105 shall be performed during the design phase to
determine if the soil is corrosive to ductile iron pipe. One (1) soil test shall be performed for
pipe lengths under 500 lineal feet, with an additional soil test every 500 of additional ductile
iron pipe to be installed. The soil testing shall be performed by a Florida licensed
geotechnical engineering and signed and sealed report shall be supplied to the County for
review prior to installation of the ductile iron pipe for evaluation. The soil testing results shall
be used to determine if additional requirements for the installation of ductile iron pipe and/or
the restrained joints is warranted.

Ductile iron pipe, with gasket materials as required in these Standards, shall be used in soil
that is contaminated with low molecular-weight petroleum products, aromatic hydrocarbons,
chlorinated hydrocarbons or organic solvents.

Trees shall not be planted or located within 10 feet of any potable water main, reclaimed
water main, sanitary force main or gravity sanitary sewer main that is owned and maintained
by County. With prior approval, an approved root barrier may be used with 5 feet of
clearance.

All distribution waterlines that enter private property become private lines and shall have a
back-flow preventer instalied at the right-of-way. BFP can be part of a meter assembly or a
BFP / detector check assembly.
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1.02

1.03

Installation tolerances of Pipe Lines:
1. Direct Bury:
a. Vertical Alignment = £0.5 feet

b. Horizontal Alignment = 1.0 feet
2. Horizontal Directional Drill (Trenchless Technologies):
a. Vertical Alignment:

1) max. slope shall not exceed 2% (2.0 feet within a length of 100 feet).

2) No reverse curvature within 200 feet

3) No vertical deviation greater than ten (10) percent of the proposed depth
of cover at that specific station.

b. Horizontal Alignment:

1) max. rate of deviation shall not exceed 1.5% (1.5 feet within a length of
100 feet

2) No reverse curvature

3) Total deviation not to exceed 2.0 feet

HANDLING AND STORAGE

Prior to installation, all pipe and fittings shall be inspected. Cracked, broken, or otherwise
defective materials not in compliance with these standards shall not be used and shall be
removed from the project site.

The pipeline installer shall take care in the handling, storage and installation of the pipe and
fittings to prevent injury to the materials or coatings. Use proper implements, tools and
facilities for the safe and proper protection of the work. Lower the pipe and fittings from the
truck to the ground and from the ground into the trench in a manner to avoid any physical
damages. Under no circumstances shall the pipe or fittings be dropped onto the ground or
into the trenches.

The pipeline installer shall not distribute material on the job site faster than it can be used
to good advantage. Unless otherwise approved by the County, installer shall not distribute
more than one week’s supply of material in advance of laying. Any materials not to be
installed within two weeks of delivery shall be protected from the sunlight, atmosphere and
weather by suitable enclosures or protective wrapping until ready for installation. Stored
PVC pipe shall be placed on suitable racks with bottom tiers raised above the ground to
avoid damage. Storage of pipe on the job site shall be done in accordance with the pipe
manufacturer’s written instructions.

SURVEY MARKINGS

As a marker for the Surveyor, a PVC pipe marker or 2" x 4” marker shall be inserted by the
Contractor on the top of pipe for potable water mains, reclaimed water mains and sanitary
force mains at intervals no greater than 200 feet apart and at locations where there is a
substantial grade change. The pipe markers shall indicate the pipe diameter and shall be
labeled PWM in “safety” blue, RWM in purple, and FM in green, for potable water mains,
reclaimed water mains and sanitary force mains, respectively. The Contractor is
responsible for making the aforementioned markers available to the Surveyor. The
Contractor shall field locate the mains and fittings when markers are not made available to
the Surveyor.
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As a marker for the Surveyor, a PVC pipe marker or 2" x 4” marker shall be inserted by the
Contractor on the top of all pipe fittings (other than sanitary sewer service wyes, potable
water saddles and reclaimed water saddles). The markers for fittings shall indicate the type
of fitting and shall be labeled PWF in “safety” blue, RWF in purple, and FMF in green, for
potable water fittings, reclaimed water fittings, and sanitary force main fittings, respectively.
The Contractor is responsible for making the aforementioned markers available to the
Surveyor. The Contractor shall field locate the mains and fittings when markers are not
made available to the Surveyor.

A PVC pipe marker or 2" x 4” marker shall be inserted by the Contractor at the beginning
and end of each horizontal directional drill (HDD). The HDD Contractor shall provide a
certified report and bore log indicating the horizontal and vertical location every 25 linear
feet or less along the pipe.

A 2" PVC pipe marker with a painted end cap shall be inserted by the Contractor at the ROW
line indicating each individual new service location or stub out. The marker shall be a 6 foot
length of PVC pipe inserted 2 feet into the ground and shall be painted “safety” blue for
potable water, purple for reclaimed water, and green for sewer.

1.04 PROCEDURE FOR TESTING WATER LINES, FORCE MAINS AND RECLAIMED
WATER LINES
A 48-hour notice is needed prior to testing. A letter stating the reasons testing should be
scheduled ahead of other jobs must accompany all emergency testing requests.
County and Contractor must be present for all testing, except for testing tapping valves and
sleeves.
HYDROSTATIC TESTING
1. Refer to Manatee County Public Works Utility Standards Part 1-Utility Standards
Manual Section 1.8.7.
1.05 INSPECTION/TESTING PROCEDURE COVERING BORED PIPE LINES OR CASING
AND CONDUITS INSTALLED ACROSS PREVIOUSLY TESTED AND/OR COUNTY
ACCEPTED WATER AND SEWER PIPE WITHIN DEVELOPMENT PROJECTS UNDER
ACTIVE CONSTRUCTION
Prior to testing water and sewer lines, every effort will be made to install sleeves for
underground utilities that will cross these water and sewer lines or services.
Where it has not been possible to pre-install sleeves prior to testing and bores or conduits
are required, it is the responsibility of the utility company and/or their Contractor performing
the work to provide Manatee County Utility Operations Department or the Engineer of
Record with accurate horizontal and vertical as-built information of the sleeves, bores and
conduits installed by said utility company. This applies to all bores and conduits crossing
water and sewer lines.
Procedures to be followed for installation of conduits, pipe lines and bores that will cross, or
be closer than 5'-0" horizontally and 18 inches vertically to, previously tested water and
sewer lines that are still under the ownership of the developer/contractor.
1. Notify the County and obtain the best as-built information available. Allow sufficient
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time for the County to field locate the existing pipe lines.

2. Submit drawings of proposed location to the County and Manatee County Utility
Operations Dept. Utility Locations Section for review.

3. Obtain a County Right-of-Way Use Permit if the work area is within a dedicated area
of right-of-way.

4. Perform installation in the presence of a County representative. Call (941) 792-
8811, ext. 5061 or ext. 5069 with at least two (2) working days notice.

5. Submit two (2) copies of as-built information to the County to incorporate into the
record drawings to be submitted to the County.

6. Failure to follow steps 2) thru 5) will result in additional charges for retesting the

previously tested water and sewer lines.

Procedures to be followed for installation of conduits, pipe lines and bores crossing or closer
than 5-0" horizontally and 18 inches vertically to previously tested water and sewer lines
that have been previously accepted by Manatee County:

1. Obtain record drawing information from the County.

2. If roadway has been dedicated to Manatee County, obtain Right-of-Way Use Permit
and copy the Project Management Department Locations Section with proposed
location drawing.

3. Follow procedures in "Sunshine State One-Call", paying special attention to the
requirements of Section VII.

Should water or sewer lines be damaged during the bore pipe line or casing installation, the
cost of any repairs and retesting will be paid for by the utility company that installed the bore.
The actual clearance between a bored casing crossing a water or sewer pipe should not be
less than 18 inches.

DETECTION

Direct buried pipe shall have 3" detectable metallic tape of the proper color placed directly
above the pipe and 12" below finished grade or 6" detectable tape between 12" and 24"
below finished grade.

Direct buried or horizontal directional drilled non-metalic pipe shall also have tracer wire
installed along the pipe alignment. The tracer wire to be used shall be a solid, 10 gauge,
high strength, copper clad steel wire with a polyethylene jacket of appropriate color
manufactured by Copperhead Industries or Manatee County approved equal.

END OF SECTION
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SECTION 02618 PIPELINE CLEANING

PART 1 GENERAL
1.01 SCOPE OF WORK

A The Contractor shall furnish all labor, materials, equipment and incidentals required to clean
all new lines 4” and larger, and existing pipelines as specified in this specification and as
indicated on the Drawings.

B. This work shall include the furnishing and installation of all pig launching and retrieval
devices and the appropriate pigs for the cleaning procedure, and all necessary excavations,
shutdowns, fittings and valves required.

1.02 RELATED WORK

A. The contractor is responsible for all necessary supply water.

B. The contractor is responsible for all necessary bypass pumping.

C. The contractor is responsible for the proper disposal of any materials removed from the pipe
lines as a result of the cleaning procedure.

1.03 SUBMITTALS

B. The Contractor shall submit prior to construction, a cleaning plan, Shop Drawings, and
layout diagram for approval to the County.

B. The Contractor shall submit to the County a list of materials to be furnished, and the names
of suppliers.

1.04 QUALIFICATIONS

A. The Contractor performing this work shall be fully qualified, experienced and equipped to
complete this work expeditiously and in a satisfactory manner.

B. The Contractor shall also be capable of providing crews as needed to complete this work
without undue delay.

C. The County reserves the right to approve or disapprove the Contractor, based on the
submitted qualifications.

PART 2 PRODUCTS
2.01 GENERAL

A The contractor shall be responsible for furnishing pigs in sufficient numbers and sizes, of
appropriate densities, coatings and configurations to properly clean the piping systems.

B. All pigs used for the cleaning of sewer or reclaimed water lines shall not be used in the
cleaning of potable water lines.

2.02 MATERIALS
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PART 3
3.01

The pig launching and retrieval equipment shall be of the latest desigh and construction and
shall include the means to maintain constant monitoring of the in-line flows and pressures
of the system being cleaned and the constant location of the cleaning pigs in the system.
Launching and retrieval systems shall be fabricated, desighed and manufactured according
to ANSI standards and capable of withstanding working pressures of 150 psi. Launching
and receiving devices shall be sized one diameter larger than the system to which it will be
attached with a minimum length of 2.5 times the diameter.

The contractor shall have available for immediate use an electronic pig detector for use in
the system being cleaned to provide a means of tracking the passage of the pig in the
system to locate areas of potential or suspected blockage and other disparities in the
system.

The pig shall be constructed of elastomer polyurethane with an open cell construction and
a density equal to or suitable for use in the piping system being cleaned. Pig configuration
shall consist of a parabolic nose with a concave base and coated with a resilient surface
material that will maintain a peripheral seal and will effectively clean the piping system
without over abrading the interior pipe wall. Pig characteristics shall include the ability to
navigate through 90 degree bends, 180 degree turns, bi-directional fittings, full port valves,
reduce its cross sectional area and return to its original design configuration and be
propelled by hydraulic pressure.

EXECUTION
PIPELINE CLEANING

The cleaning of the pipe line shall be done by the controlled and pressurized passage of a
polyurethane pig of varying dimensions, coatings and densities as determined by the
County through the piping system.

A series of pigs shall be entered into the system at a point as near to the beginning as is
logistically and mechanically feasible.

A launching assembly shall be used as the entrance point for the pig. This assembly shall
allow for the following:

1. The entering of pigs into the system by providing the means to induce flow from an
external source, independent of the flows and pressures immediately available from
the system, on the back of the pig to develop sufficient pressure to force the pig
through the system.

A means to control and regulate the flow.

A means to monitor the flows and pressures.

A means to connect and disconnect from the system without any disruption to the
operation of the system.

W

The pig shall be removed or discharged from the system at a point as near to the end as is
logistically and mechanically feasible.

The contractor shall be responsible for the retrieval of the pig at the discharge point. This
may include setting a trap that will not disrupt normal flow and operations but will capture
the pig and any debris. A retrieval assembly may also be used but said assembly shall be
able to connect and disconnect from the system without any disruption to the operation of
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the system.

Alternative launching and retrieval methods shall be done with the prior approval of the
County.

Any pig that cannot progress through the piping system shall be located by the contractor
and removed by excavation of the pipe in order to remove the blockage. All pipe repairs
shall be the responsibility of the contractor and shall be performed with as little disruption to
the system as possible.

Any increase in pressure that cannot be accounted for, i.e. fittings or valves or additional
cleaning runs, shall be investigated, per the Engineers’ approval, by locating the pig at the
beginning of the increased pressure and excavating to determine the cause of the pressure
increase. All pipe repairs shall be the responsibility of the contractor and shall be performed
with as little disruption to the system as possible.

Final flushing of the cleansed lines shall be performed after the last successful run of the
pig as determined by the County. The contractor shall be responsible for all applicable
flushing and disinfection requirements for potable water lines.

3.02 ACCEPTANCE

The contractor shall maintain and provide a report at the end of the cleaning procedure

containing the following:

1. The pressures in the pipe during the pigging procedure.

2. Any inline problems encountered during the procedure including all excavations with
detailed locations, reason for the excavation and any corrective measures taken to
the pipeline.

3. A record of the pigs used, their sizes, styles and other pertinent information
regarding what materials were used during the cleaning.

4, An analysis of the condition of the pipeline before and after the cleaning procedure.

END OF SECTION
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SECTION 02619 HORIZONTAL DIRECTIONAL DRILLING

PART 1 GENERAL

1.01 SCOPE
The Contractor shall furnish all labor, materials, equipment and incidentals required to install
all pipe, fittings and appurtenances as shown on the Drawings and specified in the Contract
Documents by Horizontal Directional Drilling (HDD).

1.02 GENERAL

A. All existing structures, water and sewer lines, storm drains, utilities, driveways, sidewalks,
signs, mail boxes, fences, trees, landscaping, and any other improvement or facility in the
construction area that the Contractor disturbs for his own construction purposes shall be
replaced to original condition at no additional cost to the County.

B. For “Navigable Waters of the U.S.” reference 33 of the Code of Federal Regulations, Part
329.

C. For “Waters of the U.S.” reference 33 of the Code of Federal Regulations, Part 323.

D. For “Waters of the State” reference Section 62-301 of the Florida Administrative Code.

1.03 TESTING

A In place soil compaction tests shall be performed by a qualified testing laboratory.

B. Compaction tests shall be taken at every excavation, except in the road crossings or road
shoulders; tests are to be taken according to current FDOT Standards.

C. All pipe shall be tested in accordance with the appropriate material specifications.

D. Reference Standards: American Society for Testing and Materials (ASTM), D1557,
Moisture-Density Relations of Soils Using 10-Ib. Rammer and 18-in. Drop.

E. The density of soil in place shall be a minimum of 95 percent in accordance with ASTM test
1557-70T, Method A or C.

1.04 QUALIFICATIONS

A Pipe Manufacture: All pipe and fittings shall be furnished by a single manufacturer who is
fully experienced, reputable and qualified in the manufacture of the items to be furnished.

B. Drilling Supervisor: The Contractor shall provide a competent boring specialist who shall
remain on the project site during the entirety of the directional boring operation. This
includes, but is not limited to, drilling fluid preparation, seaming, boring and pulling. The
boring specialist shall have a minimum of five years of experience in supervising directional
bores of similar nature, diameter, materials and lengths.

C. Pipe Fusion: All boring and fusing equipment shall be certified for operation. The Contractor
responsible for thermal butt fusing pipe and fittings shall have manufacturer certification for
performing such work or a minimum of five years of experience performing this type of work.
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If no certification is available, written documentation of the required work experience shall
be submitted for approval.

D. Drilling Fluid Specialist: The personnel responsible for supervising the supply, mixing,
monitoring fluid quality, pumping and re-circulation system proposed for the drilling fluid
shall have a written certification issued by the Drilling Fluid manufacturer for performing
such work or a minimum of five years of experience performing this type of work. If no
certification is available, written documentation of the required work experience for the
proposed personnel shall be submitted for review and approval.

1.05 SUBMITTALS
A. Detailed description including specifications and catalog cuts for:
1. Shop drawings and catalog data for all HDD equipment.
2. The pipe manufacturer's maximum degree of radial bending allowed for the pipe
when full and when empty and pullback force recommended setting.
3. Steering and tracking devices including specific tracer wire.
4, Drilling fluids; the drilling fluid submittal shall include the ratio of mixture to water,

including any additives, based on the Contractor's field observations prior to
construction, knowledge and experience with drilling in similar conditions, and any
soil data provided in the Contract Documents, which shall be verified by the fluid

specialist.

5. Shop drawings for the breakaway swivel, including the method of setting the swivels’
break point and set point to be used.

6. Shop drawings for sizing of the mandrel for pull through testing

7. Pipe assembly procedure, details of support devices, and staging area layout
including methods to avoid interference with local streets, driveways, and sidewalks.

8. Details of pipe fusion procedures and copies of the fusion technician qualification
certification or documentation.

9. Drilling fluid technician qualification certification or documentation

B. If the Contractor proposes any changes to the pull-back distance or profile shown on the

drawings, he may be required to submit a complete design for the proposed pipe including
an analysis for pull-back forces, external loads including full hydrostatic pressure if empty,
external forces due to borehole collapse, ovalization during puli-back, thermal stress while
exposed to Sun-light, shortening after release of pull-back force, and tensile stress during

pull-back.

C. Bore Plan: For all contiguous piping installations over 300 feet in length or any installations
for piping larger than 4” in diameter, the Contractor shall submit a Bore Plan that includes
the following:

1. Contact information and experience for the drilling fluid specialist.

2. The number of passes the bore will include to get the product pipe installed.

3. The pilot bore and all reaming bore sizes including the final pullback with the product
pipe.

4, Drilling rod length in feet.

5. The pilot bore, pre-ream bores (if any) and pullback production rate in minutes per

(drilling) rod to maintain adequate mud flow.

6. Details of the entry and exit pit locations along with entry and exit angles for the bore,
drawn to scale, depicting the position of all required equipment, access points,
existing facilities to remain in place, existing traffic lanes to be maintained in
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PART 2
2.01

operation, office trailers and storage sites.
7. The method of fusing or joining pipe of adjacent bores to ensure that the joint is on
grade with the installed pipe.

Furnish a Bore Path Report to the County within seven days of the completion of each bore
path. Data collected by the County Representative does not relieve the Contractor from the
responsibility of recording his own data. Include the following in the report:

1. Location of project, project name and number

2. Name of person collecting data, including title, position and company name
Investigation site location (Contract plans station number or reference to a
permanent structure within the project right-of-way)

Driller's Log & identification of the detection method used

Elevations and offset dimensions of installed pipe as referenced to the drawings
Data log of pullback force during product pipe installation

All failed bores. Include length of pipe left in place and explanation of failed
installation.

Noo

PRODUCTS
MATERIALS

Incidental materials that may or may not be used to install the product depending on field
requirements are not paid for separately and will be included in the cost of the installed
product.

Drilling Fluids shall use a mixture of bentonite clay or other approved stabilizing agent mixed
with potable water with a pH of 8.5 to 10.0 to create the drilling fluid for lubrication and soil
stabilization. Vary the fluid viscosity to best fit the soil conditions encountered. Contractor
shall have appropriate additives for drilling fluid available for different soil conditions that
may be encountered. Do not use any other chemicals or polymer surfactants in the drilling
fluid without written consent from the County. Certify to the County in writing that any
chemicals to be added are environmentally safe and not harmful or corrosive to the product

pipe.

For drilling operations that will be below waters of the State of Florida, only bentonite free
drilling fluids shall be used. Acceptable products are BioMax, manufactured by M-I Swaco,
Inc., P.O. Box 2216, Laurel, Mississippi 39440, Phone: (800) 731-7331 or Bio-Bore,
manufactured by Baroid Drilling Fluids, Inc., P.O. Box 1675, Houston, Texas 77251, Phone:
(731) 987-5900 or approved equal.

Identify the source of water for mixing the drilling fluid. Approvals and permits are required
for obtaining water from such sources as streams, rivers, ponds or fire hydrants. Any water
source used other than potable water may require a pH test.

The tracer wire to be used for all directional drills shall be a solid, 10 gauge, high strength,
copper clad steel wire with a polyethylene jacket of appropriate color manufactured by
Copperhead Industries or Manatee County approved equal.

Breakaway connectors shall be supplied by DCD Design & Manufacturing, Condux
International, Inc. or approved equal.
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PART 3
3.01

3.02

3.03

EXECUTION
SITE CONDITIONS

Carry out excavation for entry, exit, recovery pits, slurry sump pits, or any other excavation
as specified in the Contract documents. Sump pits are required to contain drilling fluids if
vacuum devices are not operated throughout the drilling operation, unless approved by the
County.

Within 48 hours of completing installation of the boring product, clean the work site of all
excess slurry or spoils. Take responsibility for the removal and final disposition of excess
slurry or spoils. Ensure that the work site is restored to pre-construction conditions or as
identified on the plans.

Exposure of product pipe to sunlight shall be limited to 14 consecutive days unless approved
by the County.

The pipe shall be supported at intervals along its length with rollers or Teflon pads to
minimize frictional forces when being pulled, and to hold the pipe above the ground. Surface
cuts or scratches greater than or equal to the maximum defect depth in 3.08 E are not
acceptable.

DAMAGE RESTORATION & REMEDIATION

The Contractor shall take responsibility for restoration for any damage caused by heaving,
settlement, separation of pavement, escaping drilling fluid (frac-out), or the directional
drilling operation, at no cost to the County.

When required by the County, provide detailed plans which show how damage to any
roadway facility will be remedied. These details will become part of the Record Drawings
Package. Remediation Plans must follow the same guidelines for development and
presentation of the Record Drawings. When remediation plans are required, they must be
approved by the County before any work proceeds.

For HDD operations that will be below waters of the State of Florida, the contractor shall be
responsible for any damage caused by the drilling operation, including, but not limited to,
fracturing of the channel bottom. Any State or Federal required environmental cleanup due
to the release of drilling fluids into State waters shall be at the Contractor's expense. The
Contractor may at his own expense increase the depth of his drilling operations upon the
approval from the County.

QUALIFICATIONS FOR REJECTION OF DIRECTIONAL BORE

The County may reject any portion of the work that is deemed to be non-responsive to the
Contract requirements or not in conformance with approved plans and submittals, and for
other factors including the following:

1. Failed Bore: When there is any indication that the installed product has sustained
damage, stop all work, notify the County and investigate damage. The County may
require a pressure and / or mandrel test at no additional cost to the County and shall
have a County representative present during the test. Perform all testing within 24
hours unless otherwise approved by the County. Furnish a copy of the test results
and all bore logs to the County for review and approval. The County is allowed up to
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3.04

5 working days to approve or determine if the product installation is not in compliance
with the specifications.

2. Obstructions: If an obstruction is encountered during boring which prevents

completion of the installation in accordance with the design location and

specification, the pipe may be taken out of service and left in place at the discretion

of the County.

Pull-back Failure: If the installed breakaway device should fail during pull back.

Loss of Drilling Fluids: If the drilling fluid is “lost” during the pull back of the product

and cannot be regained within the required timeframe of the manufacturer or if more

than a reasonable amount of fluid is used to fill an unknown void and flow cannot be

regained. No pipe shall be pulled without visible flow of drilling fluid.

5. Test Failure: If the pipe shall fail a hydraulic pressure test or mandrel test as
specified by the County.

6. Damaged Pipe: If at any time when the product is pulled back and any exposed
areas have a greater than allowable “gouging” or visible marring of the pipe per the
table in 3.08 E.

7. Alignment Tolerance Exceeded: If the vertical and horizontal limits are not within
tolerances.

8. Defective Material: Any other defect in material or workmanship which would affect
the quality, performance, or installation life of the installed pipeline.

o

Remediation: All rejected bores shall be at the Contractors expense to correct and provide
a satisfactory installed product. The Contractor shall submit to the County a revised
installation plan and procedure for approval before resuming work. The County may require
non-compliant installations to be filled with excavatable flowable fill or to be completely
removed at no additional cost to the County.

PRODUCT LOCATING AND TRACKING

The County recognizes walkover, wire line, and wire line with surface grid verification, or
any other system as approved by the County, as the accepted methods of tracking
directional bores. Use a locating and tracking system capable of ensuring that the proposed
installation is installed as intended. The locating and tracking system must provide
information on:

Clock and pitch information

Depth

Transmitter temperature

Battery status

Position (x,y)

Azimuth, where direct overhead readings (walkover) are not possible (i.e. sub
agqueous)

QR WN =

Ensure proper calibration of all equipment before commencing directional drilling operation.

Prepare the Driller's Log. Take and record alignment readings or plot points such that
elevations on top of and offset dimensions from the center of the product to a permanent
fixed feature are provided. Such permanent fixed feature must have prior approval of the
County. Provide elevations and dimensions at all bore alignment corrections (vertical and
horizontal) with a minimum distance between points of 10 feet. Provide a sufficient number
of elevations and offset distances to accurately plot the vertical and horizontal alignment of
the installed product.
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3.05

3.06

D.

C.

D.

Installation Location Tolerances:

a. It shall be the Contractors responsibility to notify the County when the pilot bore
activities are taking place. The Contractor shall provide the County a printout of the
completed pilot bore path for review prior to pull back of the product.

b. The location of the initial bored hole shall be deemed acceptable by the County if
the deviations of the bore from the design alignment or approved adjustments do not
exceed the following tolerances:

1. Profile (vertical):
a. makx. slope does not exceed 2% (2.0 feet within a length of 100 feet).
b. No reverse curvature within 200 feet
c. No vertical deviations greater than ten (10) percent of depth of cover over
the length of the bore.

2. Alignment (horizontal:
a. 3.0 feet within a length of 200 feet
b. No reverse curvature
c. Total deviation not to exceed 2.0 feet

C. If the pilot bore does deviate from the above criteria, the Contractor shall notify the

County prior to pull back. The County, at its discretion, may require the Contractor
to pult back and re-drill the pilot bore to correct any deviations.

PRODUCT BORE HOLE DIAMETER

Minimize potential damage from soil displacement/settlement by limiting the ratio of the bore
hole to the product size. The size of the back reamer bit or pilot bit, if no back reaming is
required, will be limited relative to the product diameter to be installed as follows:

Table 2-1. Recommended Relationship between Product Diameter and Reamed Diameter

Product Diameter Reamed Diameter
<8 Diameter of product + 4"
8"-24" Diameter of product x 1.5
> 24" Diameter of product + 12”
*Horizontal Directional Drilling Good Practices Guidelines - HDD Consortium

EQUIPMENT REQUIREMENTS

The HDD equipment selected by the Contractor shall be capable of drilling, steering,
tracking, reaming and installing the pipeline through all the subsurface conditions that may
be present at the site.

Match equipment to the size of pipe being installed. Obtain the County’s approval for
installations differing from the above chart. Ensure that the drill rod can meet the bend radius
required for the proposed installation.

All HDD equipment shall have an electronic data logger to record pult back force during all
pipe installations.

All HDD equipment that has the capability to exceed the maximum recommended pulling
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3.07

3.08

force shall have a breakaway swivel properly attached to the product pipe that will release
if the pullback force exceeds the pipe manufacturers recommended pulling force.

THRUST / PULLBACK REQUIREMENTS

The Contractor shall provide as part of the required working drawings submittal complete
data regarding the operational and maximum thrust or pulling forces to be used for the initial
drill head and back-reamer installations, and the final pull-back of the pipe. Gages or other
measurement tools shall be used to monitor the forces being used.

INSTALLATION PROCESS

Ensure adequate removal of soil cuttings and stability of the bore hole by monitoring the
drilling fluids such as the pumping rate, pressures, viscosity and density during the pilot
bore, back reaming and pipe installation. Relief holes can be used as necessary to relieve
excess pressure down hole. Obtain the County’s approval of the location and all conditions
necessary to construct relief holes to ensure the proper disposition of drilling fluids is
maintained and unnecessary inconvenience is minimized to other facility users.

The Contractor shall determine the pull-back rate in order to allow the removal of soil
cuttings without building excess down-hole pressure and to avoid local heaving, or spills.
Contain excess drilling fluids at entry and exit points until they are recycled and separated
from excavated materials, or removed from the site or vacuumed during drilling operations.
Ensure that entry and exit pits and storage tanks are of sufficient size to contain the
expected return of drilling fluids and soil cuttings. The bored hole shall always be maintained
full of drilling fluids for support of surfaces, and the fluid re-circulation equipment shall
operate continuously until the pipe installation is completed and accepted by the County.

Ensure that all drilling fluids are disposed of or recycled in a manner acceptable to the
appropriate local, state, or federal regulatory agencies. When drilling in suspected
contaminated ground, test the drilling fluid for contamination and appropriately dispose of it.
Remove any excess material upon completion of the bore. If in the drilling process it
becomes evident that the soil is contaminated, contact the County immediately. Do not
continue drilling without the County’s approval.

The timing of all boring processes is critical. Install a product into a bore hole within the
same day that the pre-bore is completed to ensure necessary support exists. Once pullback
operations have commenced, the operation shall continue without interruption until the pipe
is completely pulled into the borehole.

All prepared pipe that is being used for installation shall be adequately supported off the
ground along the entire length to avoid damaging of the material during pullback due to
ground surface conditions. Surface cuts or scratches greater than or equal to the maximum
defect depth are not acceptable.

Pipe Size Max. Defect Depth
In: In.
4 1/16
6 111
8 5/32
10 3/16
12 1/4
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3.09

A

> 12 Per Pipe Manufacturer's Recommendations

The drilling fluid specialist shall remain on the project site during the entirety of the
directional boring operation to ensure proper mixture and production of drilling fluids needed
for the bore.

Upon successful completion of the pilot hole, the borehole shall be reamed to a minimum of
25 percent greater than the outside diameter of the pipe being installed.

For bores with more than two radii of curvature (entrance and exit), the borehole should be
reamed up to 50 percent larger than the outside diameter of the carrier pipe. Prereaming
may be necessary dependent on size of material to be pulled.

Additional passes for prereaming may be required for larger pipe. Incremental increases
shall be used as needed until appropriate bore hole size has been achieved.

Prereaming must be accomplished with no product attached to the reamer head on all bore
pipe 6” and larger. The bore product maybe pulled back on final pass of prereaming upon
prior approval from the County.

After reaming the borehole to the required diameter, the pipe shall be pulled through the
hole. In front of the pipe shall be a breakaway swivel and barrel reamer to compact the
borehole walls.

The Contractor shall not attempt to ream at a rate greater than the drilling equipment and
drilling fluid system are designed to safely handle.

Install all piping such that their location can be readily determined by electronic designation
(tracer wire) after installation.

1. For all pipe installations, externally attach two (2) tracer wires; see Section 2.01 -
Materials, Part I. above, to the top of product pipe and secure in place with duct tape
or 10-mil thickness polyethylene pressure sensitive tape at every joint and at 5 foot
intervals.

Connect any break in the conductor line before construction with an electrical clamp, or
solder, and coat the connection with a rubber or plastic insulator to maintain the integrity of
the connection from corrosion. Clamp connections must be made of brass or copper and of
the butt end type with wires secured by compression. Soldered connections must be made
by tight spiral winding of each wire around the other with a finished length minimum of 3
inches overlap. Tracking conductors must extend 2 feet beyond bore termini. Test
conductors for continuity. Each conductor that passes must be identified as such by
removing the last 6 inches of the sheath. No deductions are allowed for failed tracking
conductors. Upon completion of the directional bore, the Contractor shall demonstrate to
the County that the wire is continuous and unbroken through the entire run of the pipe by
providing full signal conductivity (including splices) when energizing for the entire run in the
presence of the County Representative. If the wire is broken, the Contractor shall repair or
replace it at no additional cost to the County.

PIPELINE TESTING

HYDROSTATIC TESTING
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1.

Refer to Manatee County Public Works Utility Standards Part 1-Utility Standards
Manual Section 1.8.7.

B. MANDREL DEFLECTION TESTING PROCESS

1.

The deflection test for flexible pipe systems shall be performed by pulling a mandrel
through the pipe line. The mandrel shall have a diameter equal to 80 percent of the
inside diameter of the pipe system being tested. When the mandrel cannot be pulled
through the pipe line the Contractor shall locate and correct the defect to the
satisfaction of the County. After the defect is corrected and trench backfilled, the
section of line shall then be retested to compliance.

Deflection tests shall be performed not sooner than 24 hours after completion of the
pipe pull-back. The Contractor shall take measures to ensure the pipe is clean as
not to interfere with the mandrel test.

The mandrel types that can be used are:

a. a rigid, nonadjustable, odd number of legs (9 legs minimum), mandrel having
an effective length not less than its nominal diameter; and (2) be fabricated
of steel, fitted with pulling rings at each end, stamped or engraved on some
segment other than a runner indicating the pipe material specification,
nominal size and be furnished in a suitable carrying case labeled with the
same data as stamped or engraved on the mandrel.

b. If approved by the County, a smaller diameter piece of similar pipe material
that is approximately double the nominal diameter in length and meets the
80% reduction of the inside diameter of the pipe being tested. The pipe
length may need to be adjusted to ensure the pipe section cannot become
skewed and become lodged; this may cause the test to fail.

The mandrel shall be pulled through the pipe by hand to ensure that maximum
allowable deflections have not been exceeded or that “necking” has not occurred.
Prior to use, the mandrel shall be inspected by County personnel. Use of an
unapproved mandrel or a mandrel altered or modified after inspection will invalidate
the test. If the mandrel fails to pass, the pipe will be deemed overdeflected or
necked.

Overdeflected or necked pipe shall be abandoned and reinstalled. The replaced
pipe shall be tested for deflection not sooner than 24 hours after installation.

D. The foliowing deficiencies in the flexible pipe system installation shall be corrected by the
Contractor at no cost to the County:

Overdeflections

Stretched or “Necked” Pipe
Damaged Pipe

Improper Pipe Welds
Infiltration Points

Debris in the line

ok wn =

E. The County will not accept a credit, maintenance bond, or any other form of compensation
in lieu of corrective measures that may be required to correct any sections of flexible pipe
system that are improperly installed or do not meet the requirements of these specifications.
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In addition, all corrective measures proposed by the Contractor shall be approved by the
County. In addition, should repairs of the flexible pipe system be accomplished by the use
of any unauthorized materials or procedure, the County will require replacement of those
substandard portions or repairs made to conform to the requirements of these

specifications.

END OF SECTION
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PART 1
1.01

1.02

1.03

PART 2
2.01

SECTION 02620 POLYETHYLENE (HDPE) PIPE AND FITTING
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materiais, equipment and incidentals required to install
polyethylene pressure pipe, fittings and appurtenances as shown on the Drawings and
specified in the Contract Documents and these Standards.

Newly installed pipe shall be kept clean and free of all foreign matter & gouges.
All pipe shall be correctly color coded / identified.

QUALIFICATIONS

All polyethylene pipe, fittings and appurtenances shall be furnished by a single
manufacturer who is fully experienced, reputable and qualified in the manufacture of the
items to be furnished.

SUBMITTALS

The Contractor shall submit to the County, within ten days after receipt of Notice to Proceed,
a list of materials to be furnished, the names of the suppliers and the appropriate shop
drawings for all polyethylene pipe and fittings.

The Contractor shall submit the pipe manufacturer's certification of compliance with the
applicable sections of the Specifications.

The Contractor shall submit shop drawings showing installation method and the proposed
method and specialized equipment to be used.

PRODUCTS
POLYETHYLENE PRESSURE PIPE

Polyethylene pipe 4" diameter and larger shall be high-density bimodal PE3408/PE
100/PE4710 polyethylene resin with a minimum cell classification of 445574 per ASTM
D3350, Class 160, DR 11, Performance Pipe DriscoPlex 4000, or an approved equal,
meeting the requirements of AWWA C906. All pipe materials used in potable water systems
shall comply with NSF Standard 61. Outside diameters of water, reclaimed water and
pressure sewer HDPE pipes shall be ductile-iron sizing system (DIPS).

Polyethylene pipe 3 inches in diameter (for potable water and reclaimed water), and 3
inches in diameter and smaller (for wastewater grinder pump force mains) shall be high-
density PE 3408 polyethylene, per ASTM D2737, Pressure Class 160, iron pipe size (IPS)
outside diameter, DR 11, Performance Pipe DriscoPlex 4100 or an approved equal, meeting
the requirements of ASTM D 3035 and AWWA C901.

Polyethylene tubing 2 inches in diameter and smaller for potable water and reclaimed water
shall be high density PE 3408 polyethylene resin per ASTM D2737, Pressure Class 200,
Copper Tube Size (CTS), SDR 9, Performance Pipe DriscoPlex 5100, Endot EndoPure,
Charter Plastics or an approved equal, meeting the requirements of AWWA C901. Butt
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2.02

2.03

2.04

PART 3
3.01

3.02

fusion or CTS brass connections shall be used. All pipe materials used in potable water
systems shall comply with NSF Standard 61.

JOINTS

Where PE pipe is joined to PE pipe, it shall be by thermal butt fusion. Thermal fusion shall
be accomplished in accordance with the written instructions of the pipe manufacturer and
fusion equipment supplier. The installer of the thermal butt fused PE pipe shall have
received training in heat fusion pipe joining methods and shall have had experience in
performing this type of work.

Flanged joints, mechanical joints and molded fittings for 4” and larger pipe shall be in
accordance with AWWA C906. Mechanical joints and fittings for 3" and smaller pipe & tubing
shall meet the requirements of: AWWA C901, ASTM D 3350 and ASTM D 3140.

DETECTION

Direct buried HDPE pipe shall have 3" detectable metallic tape of the proper color placed
directly above the pipe and 12" below finished grade or 6" detectable tape between 12" and
24" below finished grade.

Direct buried or horizontal directional drilled HDPE pipe shall also have tracer wire installed
along the pipe alignment. The tracer wire to be used shall be a solid, 10 gauge, high
strength, copper clad steel wire with a polyethylene jacket of appropriate color manufactured
by Copperhead Industries or Manatee County approved equal.

IDENTIFICATION
Pipe shall bear identification markings in accordance with AWWA C906.

Pipe shall be color coded blue for water, purple (Pantone 522 C) for reclaimed water or
green for pressure sewer using a solid pipe color or embedded colored stripes. Where
stripes are used, there shall be a minimum of three stripes equally spaced.

EXECUTION

INSTALLING POLYETHYLENE PRESSURE PIPE AND FITTINGS

All polyethylene pressure pipe shall be installed by direct bury, directional bore, or a method
approved by the County prior to construction. If directional bore is used, or if directed by the

County, the entire area of construction shall be surrounded by silt barriers during
construction.

INSPECTION AND TESTING

All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.
All pipelines shall be subjected to a hydrostatic pressure and leak testing. Refer to Manatee
County Public Works Utility Standards Part 1-Utility Standards Manual Section 1.8.7.

END OF SECTION
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SECTION 02622 POLYVINYL CHLORIDE (PVC) PIPE AND FITTINGS

(AWWA SPECIFICATIONS C900-16)

PART 1 GENERAL
1.01 SCOPE OF WORK
A. Furnish all labor, materials, equipment and incidentals required to install the PVC piping,
iron fittings and other appurtenances complete and ready for use as indicated on the
construction drawings.
B. Provide and install complete all fittings and appurtenances not noted specifically on the
construction plans as required to complete the utility system in accordance with these
Standards.
1.02 DESCRIPTION OF SYSTEM
The Contractor shall install the piping in the locations as shown on the Drawings.
1.03 QUALIFICATIONS
All plastic pipe, fittings and appurtenances shall be furnished by a single manufacturer who
is fully experienced, reputable, qualified and specializes in the manufacture of the items to
be furnished. The pipe and fittings shall be designed, constructed and installed in
accordance with the best practices and methods and shall comply with these Specifications.
1.04 SUBMITTALS
A The Contractor shall submit shop drawings to the County including, but not limited to,
dimensions and technical specifications for all piping.
B. The Contractor shall submit to the County, samples of all materials specified herein.
C. The Contractor shall submit and shall comply with pipe manufacturer's recommendation for
handling, storing and installing pipe and fittings.
D. The Contractor shall submit pipe manufacturer's certification of compliance with these
Specifications.
1.056 TOOLS
The Contractor shall supply special tools, solvents, lubricants, and caulking compounds
required for proper installation.
PART 2 PRODUCTS
2.01 MATERIALS
A Polyvinyl chloride (PVC) pressure pipe, 4 - 12 inches in diameter, shall be Class 235, DR
18, meeting the requirements of AWWA C900 used for potable and reclaimed water. Mains
shall be cast-iron-pipe-equivalent outside diameters (also known as ductile iron pipe size
(DIPS)). Each length of pipe shall be hydrostatically tested to four times its pressure class
of the pipe by the manufacturer in accordance with AWWA C900.
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PART 3
3.01

3.02

Polyvinyl chloride (PVC) pressure pipe, 14 inches in diameter, shall be ductile iron pipe size
(DIPS) outside diameter and shall meet the requirements of AWWA C905. Pipe used in
water, sewer, and reclaimed water service shall be DR 18 and Pressure Class 235. Each
length of pipe shall be hydrostatically tested at twice its pressure class in accordance with
AWWA C905. Pipe shall be furnished in standard lengths of approximately 20 feet.

PVC pipe shall not be used for potable and reclaimed water mains 16 inches and larger.

Polyvinyl chioride (PVC) pressure pipe, 2-3 inches in diameter, shall be Pressure Rated
200, SDR21, conforming to ASTMD2241, and shall have Iron Pipe Size (IPS) outside
diameters. SDR 21 PVC pipe 2-3 inches in diameter shall not be used for working pressures
greater than 125 psi. PVC pipe shall not be used in applications, which require pipes that
are less than 2 inches in diameter for wastewater force mains. PVC Pipe shall not be used
in applications which require pipes that are less than 3 inches in diameter for potable water
piping and reclaimed water piping.

Standard PVC pressure pipe joints shall be bell and spigot push-on type with elastomeric
ring seals. Ring seal gaskets used at push-on joints shall conform to ASTM F 477 and shall
be EPDM rubber for potable and reclaimed water pipes.

Lubricant furnished for lubricating the push-on joints in potable water pipes shall be
nontoxic, water soluble, shall not support the growth of bacteria, shall have no deteriorating
effects on the gasket or pipe material, and shall not impart color, taste, or odor to the water,
and shall be an approved substance per NSF 61.

Thrust restraint devices shall be provided at all horizontal and vertical bends and fittings, in
casings under roads and railroads and at other locations as indicated on the construction
drawings. Thrust restraint devices for PVC pipe and fittings shall be either concrete thrust
blocks or restraining glands as manufactured by Star Pipe Products, Stargrip 3000 and
3100, Allgrip 3600, or as manufactured by EBAA Iron Sales, Megaflange, 2000PV or other
approved equal restraining gland products. Restrained joints, where used, shall be instailed
at bend and fitting locations and at pipe joint locations both upstream and downstream from
bends or fittings at distances as required by these Standards.

Ali fittings for PVC pipe shall be ductile iron or gray iron with mechanical joints and shall
conform to AWWA C110 or AWWA C153 and to the applicable sections of these Standards
for ductile iron and gray iron fittings.

All pipe materials used in potable water systems shall comply with NSF Standard 61.
EXECUTION

INSTALLATION

The Contractor shall install the plastic pipe in strict accordance with the manufacturer's
technical data and printed instructions.

DETECTION

Direct buried pipe shall have 3" warning tape of the proper color placed directly above the
pipe 12" below finished grade or 6" warning tape between 12" and 24" below grade.
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3.03

PVC pipe shall have a solid, 10 gauge, high strength, copper clad steel wire with a
polyethylene jacket of appropriate color installed along the pipe alignment as detailed in
these standards. Tracer wire shall be manufactured by Copperhead Industries or Manatee
County approved equal.

IDENTI FICATION

PVC pipe shall bear identification markings in accordance with AWWA C900, AWWA C905
or ASTM D2241.

PVC pipe shall be color coded blue for water, purple (Pantone purple 522C) for reclaimed
water or green for pressure sewer using a solid pipe color pigment.

3.04 INSPECTION AND TESTING
All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.
All pipelines shall be subjected to a hydrostatic pressure and leak testing. Refer to Manatee
County Public Works Utility Standards Part 1-Utility Standards Manual Section 1.8.7. Prior
to testing, the pipe lines shall be supported in a manner approved by the County to prevent
movement during tests.

END OF SECTION
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PART 1
1.01

1.02

1.03

SECTION 02627 SANITARY SEWER MANHOLE REHABILITATION

GENERAL
DESCRIPTION

This specification consists of all work, materials, labor and equipment required for manhole
rehabilitation for the purpose of eliminating infiltration and exfiltration, providing corrosion
protection, adjusting final grade of manhole top, repair of voids and restoration of the
structural integrity of the manhole. All such work shall comply with these Specifications and
the specific product manufacture's recommendations. Any conflict between the product
manufacture's recommendations and any portion of the Contract Documents shall be
resolved prior to beginning the work.

PRODUCT AND MANUFACTURER QUALIFICATION REQUIREMENTS

Since sewer products are intended to have a 50 year design life, and in order to minimize
the County’s risk, only proven products with substantial successful long term track records
will be allowed. At a minimum, products and installers must meet all of the following criteria
to be deemed commercially acceptable:

1. For a Product to be considered commercially acceptable, the product must have a
minimum of two (2) million square feet and ten (10) year history of successful
wastewater collection system installations in the United States. In addition, products
must provide Third Party Test Results supporting the long-term performance and
structural strength of the product and such data shall be satisfactory to the Owner.
No product will be allowed without Independent Third Party Testing verification.

2. For an installing Contractor to be considered commerciaily acceptable, the installer
must have a certification from the manufacturer as a licensed and fully trained
installer of the product. The installer must also have a minimum of one (1) million
square feet of successful wastewater collection system installations on underground
concrete/masonry structures and ten (10) years of rehabilitation experience.

SUBMITTALS:

Product

1. Technical data sheets showing the physical and chemical properties.

2. Material Safety Data Sheets (MSDS).

3. Third Party Testing results.

4. Verification of minimum installation requirements set forth in section 1.02.A.1
above.

Installer

1. Verification of “certified applicator” status.

2. Verification of minimum installation requirements set forth in section 1.02.A.2
above.

Written certification from the product manufacturer that each of the proposed rehabilitation
products is compatible with each other.

Submit with Each Project:
1. Description, layout, and application sequencing plan.
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1.04

1.04.1

1.04.2

1.04.3

1.04.4

1.04.5

2. Rehabilitation system application requirements including material handling and
storage requirements, mixing and proportioning requirements (as applicable),
maximum pot life, film/coating thickness, curing, testing and certification
requirements of all rehabilitation materials. Product Material Safety Data Sheets.
Detailed instructions and methodology for finishing all pipe and manhole
connections to rehabilitated manholes to prevent infiltration and exfiltration.
Wastewater Flow Control/Bypassing Plan.

Confined Space Entry Plan/Permit.

Plan for capturing extraneous debris during rehabilitation processes and debris
disposal.

w

>0k

MATERIALS

Refer to the latest Manatee County Public Works Utility Standards Section 12 Precast
Concrete Manholes and Wetwells for material requirements and details.

CEMENTITIOUS MORTOR

Mortar shall be made of one part Portland cement and two parts clean sharp sand. Cement
shall be Type 1 and shall conform to ASTM C 150. Sand shall meet the requirements of
ASTM C 144.

PATCHING MATERIAL

A quick setting fiber reinforced cementitious material shall be used as a patching material
and is to be mixed and applied according to manufacturer's recommendations.

HYDRAULIC CEMENT

A rapid setting, high-early-strength, cementitious product specifically formulated for leak
control shall be used to stop water infiltration. The material shall be mixed and applied
according to the manufacturer’s recommendations.

CHEMICAL GROUT
A chemical grout shall be used for stopping very active infiltration and filling voids.
LINER MATERIAL

CEMENTITIOUS MATERIAL

1. Cementitious liner products shall be used to form a structural monolithic liner
covering all interior manhole surfaces and shall have the following minimum
requirements:

Compressive Strength (ASTM C109): 7,000 psi, 28days

Tensile Strength (ASTM C496): 700 psi, 28 days

Flexural Strength (ASTM C293): 1,300 psi, 28 days

Shrinkage (ASTM C596): 0.02% at 28 days

Minimum Bond (ASTM C952): 200 psi, 28 days

®Pa0oTo

2. Refer to Section 09920 Sewpercoat Surface System of the specifications.

When used as the final rehabilitation liner material (no epoxy liner), product shall be
made with calcium aluminate cement. Calcium aluminate is not required when the
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cementitious liner is used as the underlayment for a protective coating liner

application.
B. PROTECTIVE COATING LINER MATERIAL
1. The protective coating liner is to be applied where corrosion is anticipated. The
protective coating liner material shall be applied over the completed cementitious
liner material (without the calcium aluminate). The liner shall be spray applied or
spin cast. The manufacturer of the selected protective coating liner material shall
approve in writing that their protective coating liner is compatible with cementitious
repair and liner material.
2. The protective coating liner material shall conform to Section 09970 Surface
Protection Spray Systems of the specifications.
C. WATER
1. Water shall be clean and potable.
1.04.6 INTERNAL MANHOLE CHIMNEY SEAL MATERIAL
A. An aromatic urethane rubber material or flexible epoxy mastic used to prevent leakage of
water into the manhole through the frame joint area and the area above the manhole cone
and shall have the following minimum requirements:
1. Elongation (ASTM D412): 600%
2. Tensile Strength (ASTM D412): 1,150 psi
3. Adhesive Strength (ASTM D903): 175 Ib. lfin.
4, Tear Resistance (ASTM D1004): 155 Ib. l/in.
The seal shall extend from the inside of the manhole frame down to the cone or corbel of
the manhole.
1.04.7 EXTERNAL MANHOLE SEAL WRAP
A External Manhole Seal Wrap: When work consists of adjusting manholes or cone
replacements, an external seal wrap shall be installed to the outside of concrete risers, steel
risers and joints of the precast manhole in order to eliminate infiltration. The external seal
wrap shall conform with Manatee County Public Works Department Utility Standards
Section 12 and be installed in accordance with the details of the Contract Documents and
the manufacturer's recommendations.
1.05 PREPARATION
A. Perform traffic control in accordance with the approved traffic control submittal.
B. Store materials in accordance with manufacturer’s recommendations.
C. Schedule and perform the work in @ manner that does not cause or contribute to overflows
or spills of sewage from the sewer system.
D. Install devices to prevent extraneous material from entering the sewer system and to
prevent upstream line from flooding the manhole. If extraneous material or debris falls into
a "live" manhole during adjustment operations, the Contractor shall remove debris at no
cost to the Owner.
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1.06

1.06.1

1.06.2

1.06.3

Dispose of wastes in accordance with applicable regulations.

Schedule and perform any bypass pumping that will be necessary to properly rehabilitate
the manhole.

If present in the manhole, Contractor shall remove all access steps. Removal shall consist
of neatly cutting steps flush with the wall prior to any lining installation. Contractor shall be
responsible for proper disposal of steps.

For manholes that are located within pavement areas and require resetting or replacement
of concrete riser rings, cones, and /or frames, the Contractor shall sawcut, remove, and
replace a 6 ft. x 6 ft. square or round section of pavement and base for rehabilitation
operations. Costs for removal and replacement of pavement and base beyond these limits
shall be borne by the Contractor.

INSTALLATION
Prior to any lining all other miscellaneous work must be complete.

Prior to man entry into any structure to be rehabilitated, proper ventilation and strict confined
space OSHA regulations shall be followed. Failure to do so shall be grounds for removal
from the project.

CONE REPLACEMENT

The Contractor shall replace existing deteriorated manhole cone section with new precast
concrete cone section. A preformed rubber gasket shall be placed in all keyways between
existing manhole riser section and cone joints. Prior to backfilling, rubber external seal
wraps shall be applied to the cone and manhole section joint, riser rings and frame in
accordance with Manatee County Public Works Department Utility Standards. If the existing
manhole is of brick construction, the cone shall be set in a full bed of mortar on the top
course of bricks.

RISER RINGS

The Contractor shall replace existing, deteriorated riser rings with new precast concrete
riser rings. All manholes designated to receive casting adjustment and/or alignment shali
be adjusted to meet existing finished grade unless an alternative elevation is specified. A
cementitious mortar shall be placed in between individual precast concrete riser rings, and
precast concrete riser ring and cone joints. The mortar shall be struck smooth with the
interior surface of the manhole and floated with a sponge float to a surface profile of 8-10
mils. Prior to backfilling, rubber external seal wraps shall be applied to the cone and
manhole section joint, riser rings and frame in accordance with Manatee County Public
Works Department Utility Standards.

MANHOLE FRAME AND COVER

Existing frames and covers which must be removed to facilitate manhole rehabilitation, riser
reconstruction, and/or casting alignment or grade adjustments shall be salvaged, cleaned
and given two coats of an approved bituminous coating by the Contractor for replacement
unless determined to be defective by County. If manhole frame and/or cover are determined
to be defective, Contractor shall replace with new frame and/or cover. Replacement frames
and/or covers shall be furnished and installed in accordance with the Contract Documents.
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1.06.3.A

1.06.4

Frames shall be set in full mortar bed. The mortar shall be struck smooth with the interior
surface of the manhole and floated with a sponge float to a surface profile of 8-10 mils.

MANHOLE FRAME AND COVER ADJUSTMENT RINGS

Existing manhole covers, which must be adjusted to existing or new pavement surfaces,
shall be adjusted by modifying the existing precast concrete adjustment rings to bring the
entire existing ring and cover to grade.

No manhole cover adjustment rings shall be allowed.
CEMENTITIOUS LINER

Active leaks shall be stopped using hydraulic cement or chemical grout as necessary.
Installation shall be in accordance with the manufacturer’s recommendations.

All manholes to be lined shall be cleaned and scarified with a minimum of 5,000 psi water
jet at a minimum water temperature of 180 degrees F. The water jet shall hit the manhole
wall surface at as near perpendicular angle as possible. Cleaning the manhole walls from
the ground surface without the appropriate angled nozzles will not be accepted. Manhole
surface build-up of debris and loose manhole construction materials shall be removed
during the cleaning process.

The intent of the surface preparation and cleaning work is to remove debris, films (oil,
greases, etc or unsound, deteriorated concrete and to provide a structurally sound, clean
surface that will enable lining materials to bond to the original substrate at adhesion
strengths of that specified herein, a substrate pH of 8.3 is the minimum pH that will be
considered acceptable to demonstrate that the surface preparation and cleaning have been
properly performed.

Additional aggressive surface preparation and cleaning methods may be necessary to
remove carbonated cementitious lining concrete or contaminants that remain after the
cleaning performed as described above. The Contractor shall test the pH of the cleaned
manhole interior surface at various locations of the manhole and when the results indicate
a pH less than 8.3 then additional surface preparations and cleaning will be required. As a
minimum level of effort the Contractor shall either dry sand blasting or pneumatic
jackhammering with a bushing bit followed by a minimum 5,000 psi water blast.

Any bench, invert or service line repairs shall be made at this time using quick setting grout
or repair mortar per the manufacturer’'s recommendations.

Invert repair shall be performed on all inverts with visible damage or where infiltration is
present. After blocking flow through the manhole and thoroughly cleaning the invert, quick
setting patch material shall be applied to the invert in an expeditious manner. The finished
invert surfaces shall have a smooth surface and form a continuous monolithic conduit with
the sewer pipe entering and leaving the manhole. The bench and invert shall form a
watertight seal with the manhole walls, base and pipe seal.

Wastewater flow shall be controlled by methods which prevent contact with the new bench
and invert for 6-8 hours after mortar placement. If 6-8 hours set time is not possible, a fast
setting, high early strength mortar shall be used with provisions for flow control until concrete
has set.

Bid Specification-FM 30A.docx 141 /175

Manatee County BCC IFBC-19-TA003154AJ 191



1.06.5

1.06.7

Fill all cracks, holes and joints that have voids using non-shrink grouts in accordance with
the manufacturer’s recommendations.

Apply Cementitious Liner Material per the Manufacturer's recommendations. Apply
Cementitious Liner material so that the final thickness is 0.5-inch minimum or per the
thickness required by the manufacturer's minimum specification, whichever is greater. The
material shall start at the bottom of the manhole frame and extend to the water level of the
invert.

Finishing: Trowel the surface of the liner to create a uniform smooth finish. Caution shall
be taken to prevent over working the material. Once the initial cure has taken place, the
exposed surface area should be given a broom finish. Thickness may be verified at any
point with a wet gage.

If the cementitious lining material is not immediately coated with a protective coating liner,
apply a seal coat compatible with the repair material to aid in curing and minimize
recontamination of the substrate prior to application of the protective coating liner material.

PROTECTIVE COATING LINER
Prior to any protective coating lining perform all work shown in Section 1.06.4 above.
Remove any curing compounds, sealers or contaminates prior to protective coating lining.

Apply protective coating lining material in accordance with the manufacturer's
recommendations over the waterproofing/structural repair material shown in Section 1.06.4.

Apply protective coating lining material to all internal surface area of the structure.

Apply protective coating lining material in accordance to Section 09970 Surface Protection
Spray System of the specifications.

INTERNAL MANHOLE CHINMEY SEALANT

Perform all work shown in Sections 1.06.4 and 1.06.5 (if 1.06.5 is required) prior to any
Internal Manhole Chimney Sealant.

Clean all contaminates from manhole frame by sandblasting or mechanical methods as
recommended by the chimney sealant manufacturer.

Install Internal Manhole Chimney Sealant in accordance with the manufacturer's
recommendations. The Contractor shall contact the manufacture for thickness
recommendations however; the final liner material shall be made no less than 170 mils.

EXTERNAL MANHOLE SEAL WRAP

When Work consists of adjusting sewer manholes or cone replacement, an external seal
wrap shall be installed to the outside of concrete risers, steel risers and joints of the precast
manhole in order to eliminate infiltration. Frame and cover shall be completely coated prior
to installation of the external seal wrap. The external seal wrap shall be installed in
accordance with the details of the Contract Documents and the manufacturer's
recommendations.
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1.06.8

1.07

1.08

MANHOLE INSERT

If existing manhole is not equipped with a watertight manhole insert, Contractor shall furnish
and install a new manhole insert per Manatee County Public Works Utility Standards
Section 12 and in accordance with the manufacturer's recommendations.

If existing manhole is equipped with a watertight manhole insert to prevent intrusion of storm
water, the insert shall be cleaned and reinstalled by the Contractor, unless determined to
be defective by the County. If insert is determined to be defective, Contractor shall furnish
a new watertight manhole insert and install in accordance with manufacturer's
recommendations at the completion of manhole rehabilitation operations.

TESTING

After completion of any rehabilitation operation and prior to backfilling (if required), the

Contractor shall conduct the following tests on the manholes:

1. Visual Inspection: The County and Contractor shall make a final visual inspection.
Any deficiencies in the finished system shall be marked and repaired.

If a protective coating liner is applied, the following additional tests will be required:

1. Wet Film Thickness Gage: During application a wet film thickness gage, meeting
ASTM D4414 - Standard Practice for Measurement of Wet Film Thickness of
Organic Coatings by Notched Gages, shall be used to ensure a monolithic coating
and uniform thickness during application.

WARRANTY

The Contractor shall guaranteed the work to be free of defects in materials and
workmanship for five-year period, unless otherwise stated, after completion and acceptance
of the work. The Contractor shall repair defects in materials or workmanship, which may
develop during the warranty period; and any damage to other work caused by such defects
or discovered within the same period at no additional cost to the County.

1.08.1 WARRANTY INSPECTIONS
. Conduct visual inspection prior to expiration of warranty to determine integrity of
rehabilitation materials and water-tightness.
1. Complete post inspection during first high groundwater period (spring or fall)
following acceptance of work.
2. Contractor should accompany County on inspections.
3. Inspect a minimum of 25 percent of the manholes rehabilitated at locations selected
by County.
a. Infiltration and Inflow: None
b. Structural Repair: Sound
C. If more than one manhole fails warranty inspection, inspect all manholes with
similar characteristics.
d. Repair defects in accordance with Warranty.
END OF SECTION
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PART 1
1.01

SECTION 02640 VALVES AND APPURTENANCES
GENERAL
SCOPE OF WORK

The Contractor shall furnish all labor, materials, equipment and incidentals required and
install complete and ready for operation all valves and appurtenances as shown on the
Drawings and as specified herein.

All of the types of valves and appurtenances shall be products of well established reputable
firms who are fully experienced and qualified in the manufacture of the particular equipment
to be furnished. The equipment shall be designed, constructed and installed in accordance
with the best practices and methods and shall comply with these standards as applicable.
Valves used in waterworks applications shall comply with Section 8 of NSF Standard 61 for
mechanical devices.

All of the equipment and materials specified herein are intended to be standard for use in
controlling the flow of potable water, reclaimed water, wastewater, etc., depending on the
applications.

All valves and appurtenances shall be of the size shown on the drawings and, to the extent
possible, all equipment of the same type on the project shall be from a single manufacturer.

All valves and appurtenances shall have the name of the manufacturer, year of the valve
and the working pressure for which they are designed cast in raised letters upon some
visible part of the body.

Special tools, if required for the normal operation or maintenance, shall be supplied with the
equipment.

All hand actuated buried valves shall have three-piece adjustable valve boxes and 2-inch
square AWWA operating nuts. Provide stainless steel extension stems and alignment rings
where needed to bring the operating nut to within 4 feet below the box lid.

Water and reclaimed water system isolation valves shall be gate valves for sizes 2-inch
through 12-inch and shall be butterfly valves for sizes 16-inch and larger.

Isolation valves for sewer force main pipelines shall be gate valves, unless otherwise noted
on the plans. Tapping valves shall be used for tapping force mains. Plug valves shall be full
port, have a 100% circular cross section, and must have prior written authorization from the
County for use.

Valves shall open when turning the operating nut or wheel counterclockwise and shall close
when turning clockwise.

All bonnet bolts, gland bolts, flange connection bolts, nuts, washers, and other trim
hardware exposed to the outside environment shall be stainless steel. Thrust collar tie-rod
bolts shall be stainless steel. All MJ-type underground bolts, nuts, and washers shall be
COR-TEN or stainless steel.

All valves shall have a factory applied, holiday free, fusion bonded epoxy coating on the
interior and exterior unless otherwise noted in the plans or the following specification. All
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other painted items exposed to sunlight, including field painted box lids, etc., shall be
painted the appropriate color with an epoxy type paint.

M. No valves with a break-way stem shall be allowed.
The equipment shall include, but not be limited to, the following:
1. Gate valves (Sec. 2.01)
2. Combination Pressure Reducing and Pressure Sustaining with Check
Valves Option (Sec. 2.02)
3. Ball Valves (Sec. 2.03)
4, Butterfly Valves (Sec. 2.04)
5. Plug Valves (Sec. 2.05)
6. Valve Actuators (Sec. 2.06)
7. Air Release Valves (Sec. 2.07)
8. Valves Boxes (Sec. 2.08)
9. Corporation Stops and Saddles (Sec. 2.09)
10. Flange Adapters and Plain End Couplings (Sec. 2.10)
11. Hose Bibs (Sec. 2.11)
12. Swing Check Valves (Sec. 2.12)
13. Hydrants (Sec. 2.13)
14. Restrained Joints (Sec. 2.14)
15. Tapping Sleeves and Tapping Valves (Sec. 2.15)
16. Tracer Wire Boxes (Sec. 2.16)
1.02 SUBMITTALS
A. Submit to the County within 30 days after execution of the contract a list of materials to be
furnished, the names of the suppliers and the date of delivery of materials to the site.
B. Complete shop drawings of all valves and appurtenances shall be submitted to the County
for approval in accordance with the Specifications.
1.03 TOOLS
Special tools, if required for normal operation and maintenance shall be supplied with the
equipment.
PART 2 PRODUCTS
2.01 GATE VALVES
A. Where indicated on the drawings or necessary due to locations, size, or inaccessibility,
chain wheel operators shall be furnished with the valves. Such operators shall be designed
with adequate strength for the valves with which they are supplied and provide for easy
operation of the valve. Chains for valve operators shall be galvanized.
B. Gate valves installed underground shall be provided with a box cast in a concrete pad and
a box cover. Stainless steel or equivalent valve extension stems shall be provided to place
the valve operating nut no more than 4 feet deep. One valve wrench, 6 feet in length, shall
be provided for every 15 valves installed. -
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2.02

Gate valves 2 inches to 14 inches in diameter shall be resilient seated, manufactured to
meet or exceed the requirements of AWWA C509 or AWWA C515 and shall be UL listed
and FM approved where applicable. Valves shall have an unobstructed waterway equal to
or greater than the full nominal diameter of the valve.

The valves shall have a non-rising stainless steel stem to eliminate lead content. All bolts,
nuts and washers shall be stainless steel to eliminate exterior corrosion and maintain
fastener strength. Manufacturer shall use Never-Seez or equivalent during assembly of bolt
and nut sets to prevent galling of similar metals. Stem seals shall be provided and shall be
of the O-ring type, two above and one below the thrust collar. Valves that are located above
grade and located in valve vaults shall be OS&Y with flanged joints.

The wedge shall be ductile iron fully encapsulated with an EPDM rubber. The Elastomer
type shall be permanently indicated on the disc or body of the valve. The resilient sealing
mechanism shall provide zero leakage at the water working pressure when installed with
the line flow in either direction.

The valve body, bonnet, and bonnet cover shall meet or exceed all the requirements of
AWWA C515.

Valves meeting AWWA C515 requirements shall be rated for an operating pressure of 250
psi and shall be tested in accordance with AWWA C515.

The valves are to have 2-inch cast or ductile iron AWWA operating nuts and shall open left
or counterclockwise.

The valves shall be covered by a Manufacturer's 10 year warranty on manufacturer’s
defects and reasonable labor costs for replacement. Warranty shall become effective from
the date of purchase by the end user and delivered within 30 days from the receipt of the
purchase order. For publicly owned and maintained utilities, the end user is Manatee County
Government.

Gate valves shall be assembled and tested in a certified 1ISO 9001:2000 manufacturing
facility within the United States and provide their certification of meeting internationally
recognized quality control procedures.

COMBINATION PRESSURE REDUCING & PRESSURE SUSTAINING WITH CHECK
VALVE OPTION

Pressure sustaining and check valve shall be pilot operated diaphragm actuated valve with
cast iron body, bronze trim, and 125-pound flanged ends. The valve shall be hydraulically
operated, diaphragm type globe valve. The main valve shall have a single removable seat
and a resilient disc, of rectangular cross section, surrounded on three and a half sides. No
external packing glands are permitted and there shall be no pistons operating the main valve
or any controls. The valve shall be equipped with isolation valves to service the pilot system
while permitting flow if necessary. Main valve and all pilot controls shall be manufactured in
the United States of America. Valve shall be single chamber type, with stainless steel stem.

Valve shall automatically reduce pressure for the downstream distribution network and
sustain a minimum pressure in the high pressure main regardless of distribution demand,
and as an option, shall also close when a pressure reversal occurs for check valve
operations. The pilot system shall consist of two direct acting, adjustable, spring loaded
diaphragm valves.
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2.03

2.04

Valve shall be cast iron or ductile iron with main valve trim of brass and bronze. The pilot
control valves shall be cast brass with 303 stainless steel trim. Valve shall be similar in all
respects to Cla-Val Company, Model 92-01 or a similar control valve such as Bermad Model
723, GA Industries Model 4700 or an approved equal.

BALL VALVES

Ball valves for water and reclaimed water, in sizes 3/4-inch through 2-inch, shall be brass
body, stem and ball per ASTM B 62, alloy 85-5-5-5, full port, full flow, 1/4-turn check, ball
curb valves, rated for 300 psi, Mueller 300 (as specified in the table below), Ford B-Series,
or approved equal, with compression, pack joint, flare, threaded or flanged ends as required.
Ball valves for wastewater, 2-inch through 3-inch, shall be 316 stainless steel body, cap,
stem and bali per ASTM A351, full port, full flow, 1/4-turn check, ball valves, steam rated for
150 psi, pressure rating 1,000 psi CWT, Apollo 76F or approved equal, with threaded or
flanged ends as required.

Curb Stops for Water and Reclaimed Water

Pipe Material Type of Connection Model
HDPE Compression x FIP B-25170 *
HDPE Pack Joint x FIP P-25170 *
Copper Compression x FIP B-25170
Copper Flare x FIP B-25166
Stainless Steel FIP x FIP Thread B-20200
* Insert required, part number per manufacturer product information

All valves shall be mounted in such a position that valve position indicators are plainly
visible. Above grade ball valves shall have a vinyl coated lever handle. Lever handle, handle
nut, and lever packing gland shall be 304 or 316 stainless steel.

Potable plastic service pipe material and compression and pack joint connectors shall not
be used in soil that is contaminated with low molecular-weight petroleum products, aromatic
hydrocarbons, chlorinated hydrocarbons or organic solvents. Appropriate service tubing
shall apply.

BUTTERFLY VALVES

Butterfly valves shall conform to AWWA C504, Class 250 B, Mueller Lineseal XPII, DeZurik
AWWA, Pratt HP-250Il, or an approved equal.

Valve seats shall be an EPDM elastomer. Valve seats 24 inches and larger shall be field
adjustable and replaceable without dismounting operator dise or shaft and without removing
the valve from the line. Valves 20 inches and smaller shall have bonded or mechanically
restrained seats as outlined in AWWA C504.

All valves shall be subject to hydrostatic and leakage tests at the point of manufacture. The
hydrostatic test for Class 250 valves shall be performed with an internal hydrostatic pressure
equal to 500 psi applied to the inside of the valve body of each valve. During the hydrostatic
test, there shall be no leakage through the metal, the end joints or the valve shaft seal. The
leakage test for the Class 250 valves shall be performed at a differential pressure of 250 psi
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and against both sides of the valve. No adjustment of the valve disc shall be necessary after
pressure test for normal operation of valve. All valves shall be leaktight in both directions.

Butterfly valve actuators shall conform to AWWA C504. Gearing for the actuators shall be
totally enclosed in a gear case. Actuators shall be capable of seating and unseating the disc
against the full design pressure and shall transmit a minimum torque to the valve. Actuators
shall be rigidly attached to the valve body.

The valve shaft shall be constructed of 18-8, ASTM A-276, Type 304 stainless steel and
designed for both torsional and shearing stresses when the valve is operated under its
greatest dynamic or seating torque. Shaft shall be of either a one piece unit extending full
size through the valve disc and valve bearing or it may be of a stub shaft design. Shaft
bearings shall be teflon or nylon, self-lubricated type.

Gearing for the operators shall be totally enclosed in a gear case in accordance with
paragraph 3.8.3 of the above mentioned AWWA Standard Specification.

Operators shall be capable of seating and unseating the disc against the full design
pressure of velocity, as specified for each class, into a dry system downstream and shall
transmit a minimum torque to the valve. Operators shall be rigidly attached to the valve
body.

The manufacturer shall certify that the required tests on the various materials and on the
completed valves have been satisfactory and that the valves conform with all requirements
of this Specification and the AWWA standard.

Where indicated on the Drawings, extension stems, floor stands, couplings, stem guides,
and floor boxes as required shall be furnished and installed.

PLUG VALVES

Plug valves shall be eccentric, non-lubricating type with integral plug and shafts and shall
be furnished with end connections and with actuating mechanisms as called for on the
construction plans or as otherwise required. Valves shall seal bubble-tight or water drop-
tight in both directions when tested according to the Leakage Test method of AWWA C504
with a hydrostatic pressure of 150 psi.

Plug valves shall also be subjected to the internal, full body Hydrostatic Test of AWWA C504
at a pressure two times the rated pressure or a minimum pressure of 300 psi, whichever is
greater. During the test, there shall be no leakage through the metal, or through the end
joints or shaft seal, nor shall any part of the valve be deformed. Plug valves shall be
Kennedy or Dezurik.

Flanged valve ends shall be faced and drilled according to ANSI B 16.1, Class 125.
Mechanical joint valve ends shall conform to AWWA C111. Threaded ends shall conform to
the NPT requirements of ANSI B1.20.1.

The plug valve body, bonnet and gland shall be ductile iron per ASTM A 126, Class B. The
integral plug and shafts shall be cast iron ASTM A 126, Class B, or 316 stainless steel. The
entire plug, except for the shafts, shall be covered with nitrile (Buna N) rubber. The rubber
compound shall have been vulcanized to the metal plug and shall have a peel strength of
not less than 75 pounds per inch when tested according to ASTM D 429, method B. The
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valve seat shall be at least 90 percent pure nickel, welded-in overlay into the cast iron body.
The top and bottom bearings shall be 316 stainless steel.

Plug valves shall have a full port area of 100 percent of the nominal pipe size area.
Valves shall have worm gear type actuators with 2-inch square operating nuts.

Plug valves shall be installed side-ways with plug shaft horizontal so that the plug rotates
upward when it opens, with the flow entering the seat end of the valve.

Plug valves shall be coated inside with Protecto 401 or amine-cured novolac ceramic epoxy
or another two-part epoxy suitable for sanitary sewer service which has been approved by
Manatee County.

VALVE ACTUATORS
Butterfly valve and plug valve actuators.

Butterfly valve and plug valve actuators shall conform to the requirements for actuators
presented in AWWA C 504 and shall be either manual or motor operated. Actuators shall
be capable of seating and unseating the disc against the full design pressure and velocity,
as specified for each class, into a dry system downstream, and shall transmit a minimum
torque to the valve. Actuators shall be rigidly attached to the valve body.

Manual Actuators.

Manual actuators shall have permanently lubricated, totally enclosed gearing with
handwheel and gear ratio sized on the basis of actual line pressure and velocities. Actuators
shall be equipped with handwheel, position indicator, and mechanical stop-limiting locking
devices to prevent over travel of the disc in the open and closed positions. They shall turn
counter-clockwise to open valves. Manual actuators shall be of the traveling nut, self-
locking type or of the worm gear type and shall be designed to hold the valve in any
intermediate position between fully open and fully closed without creeping or fluttering.
Valves located above grade shall have handwheel and position indicator, and valves located
below grade shall be equipped with a 2-inch square AWWA operating nut located at ground
level and cast iron extension type valve box.

Motor Actuators (Modulating)

(1) The motor actuated valve controller shall include the motor, actuator unit gearing, limit
switch gearing, limit switches, position transmitter which shall transmit a 4-20 mA DC
signal, control power transformer, electronic controller which will position the valve
based on a remote 4-20 milliamp signal, torque switches, bored and key-wayed drive
sleeve for non-rising stem valves, declutch lever and auxiliary handwheel as a self-
contained unit.

(2) The motor shall be specifically designed for valve actuator service using 480 volt, 60
Hertz, three phase power as shown, on the electrical drawings. The motor shall be
sized to provide an output torque and shall be the totally enclosed, non-ventilated type.
The power gearing shall consist of helical gears fabricated from heat treated alloy steel
forming the first stage of reduction. The second reduction stage shall be a single stage
worm gear. The worm shall be of alloy steel with carburized threads hardened and
ground for high efficiency. The worm gear shall be of high tensile strength bronze with
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(4)

®)

(6)

(7)
(8)

(9)

hobbed teeth. All power gearing shall be grease lubricated. Ball or roller bearings shall
be used throughout. Preference will be given to units having a minimum number of
gears and moving parts. Spur gear reduction shall be provided as required.

Limit switches and gearing shall be an integral part of the valve control. The limit switch
gearing shall be made of bronze and shall be grease lubricated, intermittent type and
totally enclosed to prevent dirt and foreign matter from entering the gear train. Limit
switches shall be of the adjustable type capable of being adjusted to trip at any point
between fully opened valve and fully closed valve.

The speed of the actuator shall be the responsibility of the system supplier with regard
to hydraulic requirements and response compatibility with other components within
the control loop. Each valve controller shall be provided with a minimum of two rotor
type gear limit switches, one for opening and one for closing. The rotor type gear limit
switch shall have two normally open and two normally closed contacts per rotor. Gear
limit switches must be geared to the driving mechanism and in step at all times whether
in motor or manual operation. Provision shall be made for two additional rotors as
described above, each to have two normally open and two normally closed contacts.
Each valve controller shall be equipped with a double torque switch. The torque switch
shall be adjustable and will be responsive to load encountered in either direction of
travel. It shall operate during the complete cycle without auxiliary relays or devices to
protect the valve, should excessive load be met by obstructions in either direction of
travel. The torque switch shall be provided with double-pole contacts.

A permanently mounted handwheel shall be provided for manual operation. The
handwheel shall not rotate during electric operations, but must be responsive to
manual operation at all times except when being electrically operated. The motor shall
not rotate during hand operation nor shall a fused motor prevent manual operation.
When in manual operating position, the unit will remain in this position until motor is
energized at which time the valve operator will automatically return to electric
operation and shall remain in motor position until handwheel operation is desired. This
movement from motor operation to handwheel operation shall be accomplished by a
positive declutching lever which will disengage the motor and motor gearing
mechanically, but not electrically. Hand operation must be reasonably fast. It shall be
impossible to place the unit in manual operation when the motor is running. The gear
limit switches and torque switches shall be housed in a single easily accessible
compartment integral with the power compartment of the valve control. All wiring shall
be accessible through this compartment. Stepping motor drives will not be acceptable.

The motor with its control module must be capable of continuously modulating over its
entire range without interruption by heat protection devices. The system, including the
operator and control module must be able to function, without override protection of
any kind, down to zero dead zone.

All units shall have strip heaters in both the motor and limit switch compartments.
The actuator shall be equipped with open-stop-close push buttons, an auto-manual
selector switch, and indicating lights, all mounted on the actuator or on a separate
locally mounted power control station.

The electronics for the electric operator shall be protected against temporary
submergence.

Bid Specification-FM 30A.docx 150/175

Manatee County BCC

IFBC-19-TA003154AJ 200



(10) Actuators shall be Limitorque L120 with Modutronic Control System containing a

position transmitter with a 4-20MA output signal or equal.

D. Motor Actuators (Open-Close)

(1)

@)

)

(4)

(5)

(6)

(7)

The electronic motor-driven valve actuator shall include the motor, actuator gearing,
limit switch gearing, limit switches, torque switches, fully machined drive sleeve,
declutch lever, and auxiliary handwheel as a self-contained unit.

The motor shall be specifically designed for valve actuator service and shall be of high
torque totally enclosed, nonventilated construction, with motor leads brought into the
limit switch compartment without having external piping or conduit box.

The motor shall be of sufficient size to open or close the valve against maximum
differential pressure when voltage to motor terminals is 10% above or below nominal
voltage.

The motor shall be prelubricated and all bearings shall be of the anti-friction type.

The power gearing shall consist of helical gears fabricated from heat treated steel and
worm gearing. The worm shall be carburized and hardened alloy steel with the threads
ground after heat treating. The worm gear shall be of alloy bronze accurately cut with
a hobbing machine. All power gearing shall be grease lubricated. Ball or roller
bearings shall be used throughout.

Limit switches and gearing shall be an integral part of the valve actuator. The switches
shall be of the adjustable rotor type capable of being adjusted to trip at any point
between fully opened valve and fully closed valve. Each valve controller shall be
provided with a minimum of two rotor type gear limit switches, one for opening and
one for closing (influent valves require additional contacts to allow stopping at an
intermediate position). The rotor type gear limit switch shall have two normally open
and two normally closed contacts per rotor. Additional switches shall be provided if
shown on the control and/or instrumentation diagrams. Limit switches shall be geared
to the driving mechanism and in step at all times whether in motor or manual operation.
Each valve actuator shall be equipped with a double torque switch. The torque switch
shall be adjustable and will be responsive to load encountered in either direction of
travel. It shall operate during the complete cycle without auxiliary relays or devices to
protect the valve should excessive load be met by obstructions in either direction of
travel. Travel and thrusts shall be independent of wear in valve disc or seat rings.

A permanently mounted handwheel shall be provided for manual operation. The
handwheel shall not rotate during electric operation except when being electrically
operated. The motor shall not rotate during hand operation, nor shall a fused motor
prevent manual operation. When in manual operating position, the unit will remain in
this position until motor is energized at which time the valve actuator will automatically
return to electric operation and shall remain in motor position until handwheel
operation is desired. Movement from motor operation to handwheel operation shall be
accomplished by a positive declutching lever which will disengage the motor and
motor gearing mechanically, but not electrically. Hand operation must be reasonably
fast. It shall be impossible to place the unit in manual operation when the motor is
running.
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(8) Valve actuators shall be equipped with an integral reversing controller and three phase
overload relays, Open-Stop-Close push buttons, local-remote-manual selector switch,
control circuit transformer, three-phase thermal overload relays and two pilot lights in
a NEMA 4X enclosure. In addition to the above, a close coupled air circuit breaker or
disconnect switch shall be mounted and wired to the valve input power terminals for
the purpose of disconnecting all underground phase conductors.

(9) The valve actuator shall be capable of being controlled locally or remotely via a
selector switch integral with the actuator. In addition, an auxiliary dry contact shall be
provided for remote position feedback.

(10) Valve A.C. motors shall be designed for operation on a 480 volt, 3-phase service.
Valve control circuit shall operate from a fuse protected 120 volt power supply.

(11) Motor operators shall be as manufactured by Limitorque Corporation, Type L120 or
approved equal.

AIR RELEASE VALVES

Air release valves shall be automatic float operated, GA Industries fig-929 for sewer
applications, Fig-920 for water and reclaimed water application, or an approved equal, with
inlet size and working pressure ratings as required and NPT connections.

Valve bodies shall be ductile iron per ASTM A 126, Class B. The orifice, float and linkage
shall be stainless steel. The seat shall be (Buna N) nitrile elastomer.

VALVE BOXES

Buried valves shall have adjustable cast iron or HDPE valve boxes. Lids shall be cast iron
drop type, and shall have “WATER”, “SEWER”, or “RECLAIM”", as applicable, cast into the
top. Lids will be painted “safety” biue for potable, purple for reclaimed, and green for sanitary
sewer.

Cast iron boxes shall be two-piece, or three-piece, as required, screw type, Tyler Pipe, 6850
Series, Box 461-S through 668-S, with extensions, as required to make the desired box
length, or an approved equal. Bottom barrel shall be 5-1/4 inches inside diameter, with a
flanged bottom with sufficient bearing area to prevent settling.

HDPE boxes shall be two-piece, adjustable, 1/4-inch thick minimum heavy wall, high density
polyethylene, with cast iron top and stainless steel adjustable stem, Trench Adapter, as
manufactured by American Flow Control, or an approved equal. Bottom barrel shall have
flanged bottom to prevent settling. All bolts, screws and pins shall be stainless steel.

Reclaimed Valve Boxes shall be square 9-inch x 9-inch load bearing marked “Reclaimed
Water” and painted Pantone 522C purple.

All valves shall either have operating nuts within 4 feet below the top of the lid or shall have
extension stems with centering guides to provide an extended operating nut within 4 feet
below the lid. Extension stems shall be fixed to the valve operating nut with a stainless steel
fastener.

All potable water, sewer, and reclaimed water grade-adjustment risers shall be cast iron
material just like the valve box. No plastic or steel risers shall be allowed.
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A centering device BoxLok or equal shall be installed in the valve box.

Stand pipe shall match color code of the system being installed, (blue for potable, Pantone
purple 522 C for reclaimed, and green for sanitary sewer).

2.09 CORPORATION STOPS AND SADDLES
Corporation stops for connections to ductile iron and PVC water and reclaimed water mains
shall be all red brass, alloy 85-5-5-5, per ASTM B 62, and shall conform to AWWA C800.
1-inch through 2-inch corporation stops shall be ball type, 300 psi working pressure rated,
with AWWA MIP threaded inlets and compression, pack joint, flare, or FIP threaded joint
outlets, Mueller as shown in the table below, or an approved equal. All joints made to CTS
size HDPE tubing shall use stainless steel insert stiffeners.
Corporation Stops
Pipe Material Type of Connection Mueller 300 Model |
HDPE Compression x AWWA IP Thread B-25028 (Saddle) *
HDPE Compression x AWWA Taper Thread | B-25008 (Direct Tap) *
HDPE Pack Joint x AWWA IP Thread P-25028 (Saddle) *
HDPE Pack Joint x AWWA Taper Thread P-25008 (Direct Tap) *
Copper Compression x AWWA IP Thread B-25028 (Saddle)
Copper Pack Joint x AWWA Taper Thread B-25008 (Direct Tap)
Copper Pack Joint x AWWA IP Thread P-25028 (Saddle)
Copper Pack Joint x AWWA Taper Thread P-25008 (Direct Tap) |
Copper Flare x AWWA IP Thread B-25025 (Saddle)
Copper Flare x AWWA Taper Thread B-25000 (Direct Tap)
Stainless Steel FIP Thread x AWWA [P Thread B-20046 (Saddie)
Stainless Steel FIP Thread x AWWA Taper Thread B-20045 (Direct Tap)
* Insert required, part number per manufacturer product information
Potable plastic service pipe material and compression and pack joint connectors shall not
be used in soil that is contaminated with low molecular-weight petroleum products, aromatic
hydrocarbons, chlorinated hydrocarbons or organic solvents. Appropriate service tubing
shall apply.
Water and reclaimed water service connections to PVC and DIP mains shall be made using
red brass saddles, alloy 85-5-5-5, per ASTM B 62. Straps, washers and nuts shall be brass
or stainless steel. No ductile iron, cast iron or steel saddles will be allowed. Saddles shall
be Smith Blair 325 Bronze saddles with Stainless Steel or brass extra wide strap or
equivalent.
Connections to PVC sanitary force mains for services up to 2 inches shall be made using
Romac Style 306 double bolt stainless steel service saddles or equivalent.
Service and air release valve (ARV) connections to HDPE water, reclaimed water and sewer
mains may be made using Romac Style 306H saddle or approved equal. All saddies shall
be properly sized per the manufacturer product information and be installed according to
the manufacturer’s written instructions. Connections to HDPE mains shall not be made
using narrower saddles similar to the Smith-Blair 325.
2.10 FLANGED ADAPTERS AND PLAIN END COUPLINGS
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Plain end couplings and adapters shall be fusion-bonded epoxy coated carbon steel with Ethylene
Propylene Diene Monomer (EPDM) rubber gaskets and stainless steel nuts, bolts and spacers.
Acrylonitrile butadiene (NBR) gaskets shall be used for potable water mains that are located in soil
that is contaminated with low molecular-weight petroleum products or non- chiorinated organic
solvents or non-aromatic organic solvents. Fluorocarbon (FKM) gaskets shall be used for potable
water mains that are located in soil that is contaminated with aromatic hydrocarbons or chiorinated
hydrocarbons. Fluorocarbon (FKM) gaskets shall be used for potable water mains if the soil is
contaminated with aromatic hydrocarbons or chlorinated hydrocarbons, and is also contaminated
with low molecular-weight petroleum products or organic solvents. Couplings shall be Dresser Style
38, or another approved equal. Flange adapters shall have a plain end compression seal similar to
the style 38, with an ANSI 125 Class flange on the opposite end, and shall be Dresser Style 128W
or an approved equal. Stainless steel backup rings shall be used for force mains that are located in
corrosive environments including wetwells and valve vaults.

HOSE BIBS

Hose bibs shall be 3/4" or 1" brass, polished chromium plated brass, with vacuum breaker
as noted on the drawings.

SWING CHECK VALVES

A. Check valves shall be swing type, weighted lever, conforming to AWWA C508. Valves shall
be iron-body, bronze-mounted, single disk, 175 psi working pressure for 2- through 12-inch,
150 psi for 14- through 30-inch, with ANSI B16.1 Class 125 flanged ends, by Mueller; No.
A-2600-6-01 (sewer), No. A-2602-6-01 (water), or AVK Series 41, or an approved equal.

B. When there is no flow through the line, the disc shall hang lightly against its seat in
practically a vertical position. When open, the disc shall swing clear of the waterway.

C. Check valves shall have bronze seat and body rings, extended bronze or stainless steel
hinge pins and stainless steel nuts and boits on bolted covers.

D. Valves shall be so constructed that disc and body seat may easily be removed and replaced
without removing the valve from the line. Valves shall be fitted with an extended hinge arm
with outside lever and weight.

HYDRANTS

Hydrants shall be dry barrel, nostalgic style, and shall be AVK Series 2780, American
Darling B-84-B, Mueller Super Centurian 250, or approved equal and shall conform to
AWWA C502 and UL/FM certified, and shall in addition meet the specific requirements and
exceptions which follow:

A. Hydrants shall be according to manufacturer's standard pattern or nostalgic style
and of standard size, and shall have one 5-inch Storz connection or equivalent with
two 2%2- inch hose nozzles.

B. Hydrant inlet connections shall have mechanical joints for 6-inch pipe.

C. Hydrant valve opening shall have an area at least equal to that area of a 5 1/4-inch
minimum diameter circle and be obstructed only by the valve rod. Each hydrant shall
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be able to deliver 500 gpm minimum through its two 2 1/2 -inch hose nozzles when
opened together with a loss of not more than 2 psi in the hydrant per AWWA C502.

The upper and lower stem rod shall be stainless steel and shall have a breakable
stem-rod coupling of stainless steel, or cast iron or ductile iron with a fusion bonded
epoxy coating, with stainless steel pins and clips.

Hydrants shall be hydrostatically tested as specified in AWWA C502 and shall be
rated at 250 psi minimum.

The operating nut shall be 1% -inch pentagon shaped with a protective weather
cover, and open counter clockwise.

All nozzle threads shall be American National Standard.
Each nozzle cap shall be provided with a Buna N rubber washer.

All hydrants shall be traffic break away type and allow for 360 degree rotation to
position the Storz connection/nozzie in the desired direction after installation.

Hydrants must be capable of being extended without removing any operating parts.

Hydrant extensions shall be fusion bonded epoxy coated inside and outside with a
stainless steel stem. The breakaway coupling can be fusion bonded epoxy coated
or stainless steel. Only one hydrant extension is allowed per hydrant.

Weepholes shall be excluded from fire hydrants.

Hydrant main valve closure shall be of the compression type opening against the
pressure and closing with the pressure. The main valve shall be faced or covered
with EPDM elastomer, which shall seat on a bronze ring.

Hydrant bonnets, weather cover, nozzle section, caps and shoe shall be cast iron or
ductile iron, and shall be holiday free fusion-bonded epoxy coated at the factory, per
AWWA C550, inside and outside. Lower barrel shall be fusion bonded epoxy coated
inside and outside. Aboveground parts shall also have a top coat of Sherwin-
Williams Acrolon 218 HS acrylic polyurethane or approved equal; color Safety
Yellow for fire hydrants that are connected to the potable water system or Pantone
522C purple for fire hydrants that are connected to the reclaimed water system.

Exterior nuts, bolts and washers shall be stainless steel. Bronze nuts may be used
below grade.

All internal operating parts shall be removable without requiring excavation.

2.14 RESTRAINED JOINTS

A

Pipe joints shall be restrained by poured-in-place concrete thrust blocks or by other
mechanical methods, including tie rods, Stargrip and Allgrip, as manufactured by
Star Pipe Products or Megaflange and 2000 PV, as manufactured by EBAA Iron
Sales. Flanged joints may be used above ground.
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All T-bolts, bolts, nuts, washers, and all thread rods shall meet ASTM A-588
requirements (Cor-ten or equivalent) “weathering steel” or be 316 stainless steel.
The use of rebar with welded thread is prohibited.

A certification from the supplier shall be provided to the County during the shop
drawing review process ensuring all T-bolts, bolts, nuts, washers, and all thread rods
meet the A-588 requirements and shall state the project name and contractor in the
certification letter. If stainless steel is to be used, no certification letter is required.

Restrained joints may also be Lok-Ring, as manufactured by American Cast lron
Pipe Company, or an approved equal.

Restrained joint designs, which require wedges and/or shims to be driven into the
joints in order to disassemble the pipe shall not be allowed.

2.15 TAPPING SLEEVES AND VALVES

A.

Tapping valves shall meet the requirements of AWWA C509/C515 with ductile iron
body and shall be rated for a pressure of 250 psi. The valves shall be flanged with
alignment ring by mechanical joint with a nonrising stainless steel stem. All bolts,
nuts and washers shall be stainless steel. Manufacturer shall use Never-Seez or
equivalent during assembly of bolt and nut sets to prevent galling of similar metals.
Stem seals shall be provided and shall be of the O-ring type, two above and one
below the valve’s thrust collar. Valve shall be designed for vertical burial and shall
open counterclockwise. Operating nut shall be AWWA standard 2-inch square for
valves 2 inches and up. Valves shall have an unobstructed waterway equal to or
greater than the full nominal diameter of the valve to accommodate full size shell
cutter. Gaskets shall cover the entire area of the flange surface and be 1/8-inch
minimal thickness of red rubber. The wedge shall be ductile iron fully encapsulated
with EPDM rubber. All bolts, nuts and washers between the sleeve and valve shall
be stainless steel.

Tapping sleeves and saddles shall be stainless steel, seal to the pipe by the use of
a gasket compounded for water or sewer, and shall be able to withstand a pressure
test of 180 psi for water lines or 150 psi for sewer force mains for one hour with no
leakage in accordance with AWWA C110. A stainless steel 3/4-inch NPT test plug
shall be provided for pressure testing. All bolts joining the two halves shall be
stainless steel and shall be included with the sleeve or saddle; Romac SST Il or
Romac SST-H.

2.16 TRACER WIRE TEST STATION BOXES

Tracer wire test station boxes shall be provided at plug valves, butterfly valves, blowoff valves, gate
valves, fire hydrants and backflow preventers as indicated in these Standards. Tracer wire test
station boxes for yard service shall be 2 % inch diameter, 15 inch length, ABS plastic with a cast
iron rim and lid, P200NFGT as manufactured by Bingham & Taylor, or equal approved by Manatee
County. Where test boxes will be in streets or subject to vehicular traffic, use B&T Model P525RD,
5 % -inch diameter or equal, centered in a separate concrete pad similar to a valve box pad.

PART 3 EXECUTION

3.01 INSTALLATION
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All valves and appurtenances shall be installed in the location shown, true to alignment and
rigidly supported. Any damage occurring to the above items before they are installed shall
be repaired to the satisfaction of the County.

After installation, all valves and appurtenances shall be tested at least two hours at the
working pressure corresponding to the class of pipe, unless a different test pressure is
specified. If any joint proves to be defective, it shall be repaired to the satisfaction of the
County.

Install all floor boxes, brackets, extension rods, guides, the various types of operators and
appurtenances as shown on the Drawings that are in masonry floors or walls, and install
concrete inserts for hangers and supports as soon as forms are erected and before concrete
is poured. Before setting these items, the Contractor shall check all plans and figures which
have a direct bearing on their location and he shall be responsible for the proper location of
these valves and appurtenances during the construction of the structures.

Pipe for use with flexible couplings shall have plain ends as specified in the respective pipe
sections.

Flanged joints and mechanical joints shall be made with high strength, low alloy Corten or
316 stainless steel bolts, nuts and washers.

Prior to assembly of split couplings, the grooves as well as other parts shall be thoroughly
cleaned. The ends of the pipes and outside of the gaskets shall be moderately coated with
petroleum jelly, cup grease, soft soap or graphite paste, and the gasket shall be slipped
over one pipe end. After the other pipe has been brought to the correct position, the gasket
shall be centered properly over the pipe ends with the lips against the pipes. The housing
sections then shall be placed. After the bolts have been inserted, the nuts shall be tightened
until the housing sections are firmly in contact, metal-to-metal, without excessive bolt
tension.

Prior to the installation of sleeve-type couplings, the pipe ends shall be cleaned thoroughly
for a distance of 8". Soapy water may be used as a gasket lubricant. A follower and gasket,
in that order, shall be slipped over each pipe to a distance of about 6" from the end.

Valve boxes with concrete bases shall be installed as shown on the Drawings. Mechanical
joints shall be. made in the standard manner. Valve stems shall be vertical in all cases.
Place cast iron box over each stem with base bearing on compacted fill and the top flush
with final grade. Boxes shall have sufficient bracing to maintain alignment during backfilling.
Knaobs on cover shall be parallel to pipe. Remove any sand or undesirable fill from valve
box.

HYDRANTS

Hydrants shall be set at the locations designated by the County and/or as shown on the
Drawings and shall be bedded on a firm foundation. A drainage pit on crushed stone as
shown on the Drawings shall be filled with gravel or crushed stone and satisfactorily
compacted. During backfilling, additional gravel or crushed stone shall be brought up
around and 6" over the drain port. Each hydrant shall be set in true vertical alignment and
shall be properly braced. Concrete thrust blocks shall be placed between the back of the
hydrant inlet and undisturbed soil at the end of the trench. Minimum bearing area shall be
as shown on the plans. Felt paper shall be placed around the hydrant elbow prior to placing
concrete. CARE MUST BE TAKEN TO INSURE THAT CONCRETE DOES NOT PLUG

Bid Specification-FM 30A.docx 167 /175

Manatee County BCC IFBC-19-TA003154AJ 207



THE DRAIN PORTS. Concrete used for backing shall be as specified herein.

When installations are made under pressure, the flow of water through the existing main
shall be maintained at all times. The diameter of the tap shall be a minimum of 2" less than
the inside diameter of the branch line.

The entire operation shall be conducted by workmen thoroughly experienced in the
installation of tapping sleeves and valves, and under the supervision of qualified personnel
furnished by the manufacturer. The tapping machine shall be furnished by the Contractor if
tap is larger than 12" in diameter.

The Contractor shall determine the locations of the existing main to be tapped to confirm
the fact that the proposed position for the tapping sleeve will be satisfactory and no
interference will be encountered such as the occurrence of existing utilities or of a joint or
fitting at the location proposed for the connection. No tap will be made closer than 30" from
a pipe joint.

Tapping valves shall be set in vertical position and be supplied with a 2" square operating
nut for valves 2" and larger. The valve shall be provided with an oversized seat to permit
the use of full sized cutters.

Tapping sleeves and valves with boxes shall be set vertically or horizontally as indicated on
the Drawings and shall be squarely centered on the main to be tapped. Adequate support
shall be provided under the sleeve and valve during the tapping operation. Sleeves shall
be no closer than 30" from water main joints. Thrust blocks shall be provided behind all
tapping sleeves. Proper tamping of supporting earth around and under the valve and sleeve
is mandatory. After completing the tap, the valve shall be flushed to ensure that the valve
seat is clean.

3.03 SHOP PAINTING
Ferrous surfaces of valves and appurtenances shall receive a coating of rust-inhibitive
primer. All pipe connection openings shall be capped to prevent the entry of foreign matter
prior to installation.

3.04 FIELD PAINTING
All metal valves and appurtenances specified herein and exposed to view shall be painted
safety blue.

3.05 INSPECTION AND TESTING
All pipelines shall remain undisturbed for 24 hours to develop complete strength at all joints.
All pipelines shall be subjected to a hydrostatic pressure and leak testing. Refer to Manatee
County Public Works Utility Standards Part 1-Utility Standards Manual Section 1.8.7. Prior
to testing, the pipe lines shall be supported in a manner approved by the County to prevent
movement during tests.
All leaks shall be repaired and lines retested as approved by the County.

END OF SECTION
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PART 1
1.01

1.02

1.03

PART 2
2.01

SECTION 02720 SANITARY SEWER BYPASS PUMPING

GENERAL
SCOPE

The Contractor shall furnish all labor, materials, equipment and incidentals required to
maintain existing and anticipated flows within the affected portion of the collection system
throughout the construction period.

PUBLIC IMPACTS

The contractor shall not create a public nuisance due to excessive noise or dust, nor impact
the public with flooding of adjacent lands, discharge of raw sewage, or release of other
potential hazards, nor shall he encroach on or limit access to adjacent lands. No extra
charge may be made for increased costs to the contractor due to any of the above.

SUBMITTALS

The Contractor shall, within 30 days of the date of the Notice to Proceed, submit to the
Project Manager a detailed Pumping Plan for each site by-pass pumping will be needed.
The Pumping Plan shall address all measures and systems to prevent a sanitary sewer
overflow (SSO) as defined by the EPA. The Plan shall include as a minimum;

1. Working drawings and sketches showing work location, pump location, piping layout
& routing. Show all proposed encroachment and access impacts on adjacent
properties or facilities.

2. Pump, control, alarm and pipe specifications or catalog cuts. Detailed sketch of
controls and alarm system.

3. Power requirements and details on methods to provide by-pass power or fueling.

4, Calculation and determination of response times to prevent an SSO after a high
water alarm. If anticipated peak flows are 750 G.P.M. or greater, an operator is
required on site at all times pump is in service. If the anticipated peak flows are less
than 750 G.P.M. an operator may nhot be required to be on site at all times; show
operator on-site schedule.

5. Procedures to be taken in case of power, pump, or piping failures; including contact
names and numbers for emergency notifications.

6. Frequency and specific responsibility for monitoring pump operation, fuel levels,
pump maintenance and entire length of piping.

PRODUCTS
EQUIPMENT
Pumps:

1. By-pass pumping system shall consist of at least a primary pump and a backup
pump. Each pump shall have a minimum pumping capacity of 100% of the
anticipated peak flows. When bypassing a pump station, 100% of the lift station
capacity (G.P.M. & T.D.H) shall be provided.

2. Pumps shall be low noise or sound attenuated. The noise level at any operating
condition, in any direction, shall not exceed 70dBA at a distance of twenty three (23)
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PART 3
3.01

3.02

3.03

3.04

feet (7 meters) from the pump and/or power source.
Controls:

The by-pass pump system shall be equipped with automatic controls and an alarm system.
The automatic controls will automatically start the backup pump in the event of a high water
condition or failure of the primary pump. The alarm system will inmediately notify the
Contractor of a pump failure or high water condition.

Pipe:

Pipe shall be of adequate size and capacity to match the pumps. Pipe type and materials
will depend on the particulars of the site conditions, and shall be detailed in the Pumping
Plan. Contractor will provide all connections.

EXECUTION
SITE CONDITIONS

Site conditions will vary by site. Contractor is responsible to determine and address
requirements such as traffic control, excavation, connections & fittings, impacts on access
to adjacent properties, routing and support of by-pass piping, etc., in the Pumping Plan.

ON-SITE MONITORING

All by-pass operations where the anticipated flow rates are 750 G.P.M or greater shall
require an employee on-site at all times (full-time on-site monitoring attended by personnel
experienced with the pumps and controls, with demonstrated ability to monitor, turn on &
off, and switch between pumps while the by-pass pump system is in service.

By-pass operations where the anticipated flow rates are less than 750 G.P.M may not
require an employee on-site at all times while the by-pass pump system is in operation. The
Contractor shall have personnel experienced with the pumps and controls on site within the
calculated response time to prevent an SSO after a high water alarm.

During by-pass operations, the Contractor shall have posted on site with the permit, a copy
of the approved Plan and the name and 24 hour contact number of the primary response
person, the job site superintendent, and the construction company owner.

OPERATIONS

The Contractor is responsible for securing and providing power, fuel, site security, traffic
control and all other supplies, materials and permits required for the by-pass pumping.

Contractor shall demonstrate automatic pump switching and alarm system to the
satisfaction of: the County inspector, Project Manager, or Lift Stations Superintendent prior
to beginning by-pass pumping. Satisfactory demonstration shall be documented by the
inspector’s, PM’s or Lift Station Superintendent’s dated signature on the posted copy of the
approved Pumping Plan.

DAMAGE RESTORATION & REMEDIATION
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A. The Contractor shall be responsible for any pre-pump notifications, all restoration of
pre-pump conditions and any damage caused by by-pass operations.

B. Should there be an SSO caused by or as a direct result of the by-pass pumping, the
contractor is responsible for all immediate & long term response, notifications, clean up,
mitigation, etc. Copies of all written response plans, notifications, documentation, mitigation
plans, etc., shall be submitted to the County Project Manager.

END OF SECTION
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DIVISION 3 CONCRETE

SECTION 03300 CAST-IN-PLACE CONCRETE

PART 1 GENERAL

1.01 WORK INCLUDED
Poured-in-place concrete slabs, thrust blocks, pile caps and pipe support cradles.

1.02 QUALITY ASSURANCE
Perform cast-in-place concrete work in accordance with ACI 31 8, unless specified otherwise
in this Section.

1.03 TESTING LABORATORY SERVICES

A. Inspection and testing will be performed by the testing laboratory currently under contract
to Manatee County in accordance with the Contract Documents.

B. Provide free access to work and cooperate with appointed firm.

C. Submit proposed mix design of each class of concrete to inspection and testing firm for
review prior to commencement of work.

D. Tests of cement and aggregates may be performed to ensure conformance with
requirements stated herein.

E. Three concrete test cylinders will be taken for every 100 cu. yds. or part thereof of each
class of concrete placed each day. Smaller pours shall have cylinders taken as directed by
the County.

F. One slump test will be taken for each set of test cylinders taken.

1.04 REFERENCES

A. ASTM C33 - Concrete Aggregates

B. ASTM C150 - Portland Cement

C. ACI 318 - Building Code Requirements for Reinforced Concrete

D. ASTM C260 - Air Entraining Admixtures for Concrete

E. ASTM C94 - Ready-Mixed Concrete

F. ACI 304 - Recommended Practice for Measuring, Mixing, Transporting and Placing
Concrete

G. ACI 305 - Recommended Practice for Hot Weather Concreting
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PART 2 PRODUCTS
2.01 CONCRETE MATERIALS
A Cement: Moderate-Type Il, High early strength-Type Ill, Portland type, ASTM C150.
B. Fine and Coarse Aggregates: ASTM C33.
C. Water: Clean and free from injurious amounts of oil, alkali, organic matter, or other
deleterious material.
2.02 ADMIXTURES
A. Air Entrainment: ASTM C260.
B. Chemical: ASTM C494 Type A - water reducing admixture.
2.03 ACCEPTABLE MANUFACTURERS
Acceptable Products:
1. Pozzolith
2. WRDA
2.04 ACCESSORIES
Non-shrink grout: Premixed compound consisting of non-metallic aggregate, cement, water
reducing and plasticizing agents; capable of developing minimum compressive strength of
2400 psi in 2 days and 7000 psi in 28 days.
2.05 CONCRETE MIXES
A Mix concrete in accordance with ASTM C94.
B. Provide concrete of following strength:
1. Required concrete strengths as determined by 28 day cylinders shall be as shown
on the Drawings, but shall not be less than 3000 psi.
2. Select proportions for normal weight concrete in accordance with ACI 301 3.8
Method 1, Method 2, or Method 3. Add air entraining agent to concrete to entrain air
as indicated in ACI 301 Table 3.4.1.
3. All mixes shall be in accordance with FDOT Specifications.
C. Use set-retarding admixtures during hot weather only when accepted by County.
D. Add air entraining agent to concrete mix for concrete work exposed to exterior.
2.06 FORMS
A. Forms shall be used for all concrete masonry, including footings. Form shall be so
constructed and placed that the resulting concrete will be of the shape, lines, dimensions,
appearance and to the elevations indicated on the Drawings.
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PART 3
3.01

Forms shall be made of wood, metal, or other approved material. Wood forms shall be
constructed of sound lumber or plywood of suitable dimensions, free from knotholes and
loose knots; where used for expose surfaces, boards shall be dressed and matched.
Plywood shall be sanded smooth and fitted with tight joints between panels. Metal forms
shall be of an approved type for the class of work involved and of the thickness and design
required for rigid construction.

Edges of all form panels in contact with concrete shall be flush within 1/32-inch and forms
for plane surfaces shall be such that the concrete will be plane within 1/16-inch in four feet.
Forms shall be tight to prevent the passage of mortar and water and grout.

Forms for walls shall have removable panels at the bottom for cleaning, inspection and
scrubbing-in of bonding paste. Forms for walls of considerable height shall be arranged
with tremies and hoppers for placing concrete in a manner that will prevent segregation and
accumulation of hardened concrete on the forms or reinforcement above the fresh concrete.

Molding or bevels shall be placed to produce a 3/4-inch chamfer on all exposed projecting
corners, unless otherwise shown on the Drawings. Similar chamfer strips shall be provided
at horizontal and vertical extremities of all wall placements to produce “"clean" separation
between successive placements as called for on the Plans.

Forms shall be sufficiently rigid to withstand vibration, to prevent displacement or sagging
between supports and constructed so the concrete will not be damaged by their removal.
The Contractor shall be entirely responsible for their adequacy.

Forms, including new pre-oiled forms, shall be oiled before reinforcement is placed, with an
approved nonstaining oil or liquid form coating having a non-paraffin base.

Before form material is re-used, all surfaces in contact with concrete shall be thoroughly
cleaned, all damaged places repaired, all projecting nails withdrawn, all protrusions
smoothed and in the case of wood forms pre-oiled.

Form ties encased in concrete shall be designed so that after removal of the projecting part,
no metal shall be within 1-inch of the face of the concrete. That part of the tie to be removed
shall be at least 1/2-inch diameter or be provided with a wood or metal cone at least 1/2-
inch in diameter and 1-inch long. Form ties in concrete exposed to view shall be the cone-
washer type equal to the Richmond "Tyscru". Throughbolts or common wire shall not be
used for form ties.

EXECUTION

PLACING CONCRETE

Place concrete in accordance with ACI 304.

Notify County minimum 24 hours prior to commencement of concreting operations.

Verify anchors, seats, plates and other items to be cast into concrete are placed, held
securely and will not cause hardship in placing concrete. Rectify same and proceed with

work.

Maintain records of poured concrete items. Record date, location of pour, quantity, air
temperature and test samples taken.
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E. Ensure reinforcement, inserts, embedded parts, formed expansion and contraction joints
are not disturbed during concrete placement.

F. Prepare previously placed concrete by cleaning with steel brush and applying bonding
agent. Apply bonding agent in accordance with manufacturer's recommendations.

G. Pour concrete continuously between predetermined construction and control joints. Do not
break or interrupt successive pours such that cold joints occur.

H. In locations where new concrete is dowelled to existing work, drill holes in existing concrete,
insert steel dowels and pack solidly with non-shrink grout.

l. Excessive honeycomb or embedded debris in concrete is not acceptable. Notify County
upon discovery.

J. Conform to ACI 305 when concreting during hot weather.

3.02 SCREEDING
Screed surfaces level, maintaining flathess within a maximum deviation of 1/8" in 10 feet.
3.03 PATCHING
Allow County to inspect concrete surfaces immediately upon removal of forms. Patch
imperfections as directed. All patching procedures shall be submitted to and approved by
the County prior to use.
3.04 DEFECTIVE CONCRETE

A. Modify or replace concrete not conforming to required lines, details and elevations.

B. Repair or replace concrete not properly placed resulting in excessive honeycomb and other
defects. Do not patch, fill, touch-up, repair, or replace exposed architectural concrete
except upon express direction of County for each individual area.

3.05 CONCRETE FINISHING
Provide concrete surfaces to be left exposed, columns, beams and joists with smooth
rubbed finish.

3.06 CURING AND PROTECTION
Beginning immediately after placement, protect concrete from premature drying,
excessively hot or cold temperatures and mechanical injury. Maintain concrete with minimal
moisture loss at relatively constant temperature for a period of 7 days or until concrete
strengths reaches 75% of the 28 day design strength.
Protection against moisture loss may be obtained with spray on curing compounds or plastic
sheets. Protection against heat or cold may be obtained with insulated curing blankets or
forms.

3.07 CONCRETE DRIVEWAY RESTORATION
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Concrete driveways shall be restored with 6 inches of 3,000 psi concrete with W2.5 X W2.5,
6X6 wire mesh. Place ¥z inch expansion joint between back of curb and new concrete. Area
beneath restoration shall be mechanically tamped prior to placing concrete.

3.08 CONCRETE SIDEWALK RESTORATION
Concrete sidewalks across driveways shall be restored with 6 inches of 3,000 psi concrete
with W2.5 X W2.5, 6X6 wire mesh. Place % inch expansion joint between back of curb and

new concrete. Area beneath restoration shall be mechanically tamped prior to placing
concrete.

Concrete sidewalks outside of driveways shall be restored with 4 inches of 3,000 psi
concrete per FDOT Design Standards, Sections 522 & 310

END OF SECTION
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DIVISION5 METALS
SECTION 05550 AIR RELEASE ENCLOSURE

PART 1 GENERAL

1.01 SCOPE OF WORK
The Contractor shall furnish all labor, materials, equipment and incidentals required to install
the above ground air release enclosure as listed in the specifications and as shown on the
Drawings.

1.02 RELATED WORK
The contractor shall be responsible for any related work necessary for the proper installation
of enclosure. This shall include, but is not limited to, any required bypass pumping, any
required earthwork and any required concrete work.

1.03 SUBMITTALS

A. Submit to the County shop drawings and schedules of all enclosure systems and
appurtenances required. Submit design data and specification data sheets listing all
parameters used in the enclosure system design.

B. Submit to the County the name of the enclosure supplier and a list of materials to be
furnished.

1.04 REFERENCE STANDARDS

A. American Water Works Association (AWWA).

B. American Society for Testing and Materials (ASTM).

C. Where reference is made to the above standard, the revision in effect at the time of bid
opening shall apply.

1.05 QUALITY ASSURANCE
The enclosure manufacturer shall be a company specializing in the manufacture of such
enclosures with at least five (5) years of successful field experience and being lab certified
as meeting A.S.S.E 1060 requirements.

1.06 DELIVERY, STORAGE AND HANDLING

A. Care shall be taken in shipping, handling and placing to avoid damaging. Any material
damaged in shipment shall be replaced as directed by the County.

B. Any material showing deterioration, or which has been exposed to any other adverse
storage condition that may have caused damage, even though no such damage can be
seen, shall be marked as rejected and removed at once from the work.
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PART 2 PRODUCTS

2.01 GENERAL
All enclosures shall comply with the standard detail for shape and size and shall include a
22" square by 24" tall enclosure with a hasp for a padlock. The enclosure shall be
securely attached to a concrete base with anchor brackets installed on the interior of the
enclosure, through the flange base of the enclosure itself or through a stainless steel anchor
hinge.

2.02 FIBERGLASS ENCLOSURE

A. Enclosure shall be a one-piece molded fiberglass/resin enclosure with polyester coating; a
base flange for mounting to the concrete slab and a full recessed door opening with a lip.
Enclosure shall be by Allied Molded Products, or equivalent. Color shall be as directed by
the County.
B. Full length piano style hinge, door latch, padlock hasp and all bolts and other hardware shall

be of stainless steel.

PART 3 EXECUTION

3.01 INSTALLATION
Enclosure shall be assembled and mounted plumb, level and square on the concrete pad
according to the manufacturer’s instructions and the contract drawings.

END OF SECTION
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DIVISION 9 PAINTING

SECTION 09970 SURFACE PROTECTION SPRAY SYSTEM

PART 1 GENERAL
1.01 SCOPE OF WORK

A The Contractor shall furnish all labor, materials, equipment and incidentals required to install
and test the coating system complete and ready for operation for the structures listed in the
specifications and as shown on the Drawings.

B. The work includes coating of all surfaces as shown and specified on the Drawings. This
includes, but is not limited to stairs, walls, floors, concrete divider, concrete slabs, manholes
wet wells, and all other work obviously required to be coated unless otherwise specified
herein or on the Drawings. The omission of minor items in the Scheduie of Work shall not
relieve the Contractor of his obligation to include such items where they come within the
general intent of the Specification as stated herein.

1.02 RELATED WORK

A. Bypass pumping is the responsibility of the General Contractor.

B. Concrete surface cleaning in each lift station is the responsibility of the General contractor.

C. Removal and offsite disposal of rubble is the responsibility of the General Contractor.

1.03 SUBMITTALS

A. Submit to the County shop drawings and schedules of all surfacing systems and
appurtenances required. Submit design data and specification data sheets listing all
parameters used in the surfacing system design and thickness calculations based on
applicable provisions of ASTM.

B. Submit to the County the name of the surfacing supplier, a list of materials to be furnished,
and the qualification (per 1.05 A) of the application contractor.

1.04 REFERENCE STANDARDS

A American Society for Testing and Materials (ASTM)
ASTM D-638
ASTM D-790

B. Where reference is made to one of the above standards, the revision in effect at the time of
bid opening shall apply.

1.05 QUALIFICATIONS

A The Contractor performing the surfacing work shall be fully qualified, experienced a
minimum of seven years and equipped to complete this work expeditiously and in a
satisfactory manner. The Contractor shall submit the following information to the County for
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review and approval before any surfacing work is performed.

1. The number of years of experience in performing this type of specialized work must
be seven years minimum.

2. Name of the surfacing manufacturer and supplier for this work and previous work
listed below. The Contractor shall be an approved installer as certified and licensed
by the surfacing manufacturer and equipment supplier.

3. A list of clients that the Contractor has performed this type of work.

a. The list shall contain names and telephone numbers of persons who can be
called to verify previous satisfactory performance.

b. Installation dates and a description of the actual work performed.
C. The surfacing manufacturer shall provide an installation list of his product

used for similar sewer rehabilitation projects. The list shall provide the same
information as required in paragraphs 3.a and 3.b above.

B. The County reserves the right to approve or disapprove the Contractor, based on the
submitted qualifications.
1.06 GUARANTEE
All surfacing shall be guaranteed by the Contractor for a period of five years from the date
of acceptance. During this period, all defects discovered in the surfacing, as determined by
the County, shall be repaired or replaced in a satisfactory manner at no cost to the County,
this shall include, but is not limited to, all work and costs associated with the shut down of
any pump stations and all bypass operations needed for the proper repairs to be made.
1.07 QUALITY ASSURANCE

A. All surfacing products shall be from a single manufacturer. The supplier shall be responsible
for the provisions of all test requirements specified in ASTM Standards D-638 and D-790 as
applicable.

B. The Contractor shall employ specialty workers who have proven ability to perform the Work
included herein. This will consist of a minimum of two years or two project experiences
installing this product. This is a requirement for each and every employee.

1.08 DELIVERY, STORAGE AND HANDLING

A. Care shall be taken in shipping, handling and placing to avoid damaging. Any material
damaged in shipment shall be replaced as directed by the County.

B. Any material showing deterioration, or which has been exposed to any other adverse
storage condition that may have caused damage, even though no such damage can be
seen, shall be marked as rejected and removed at once from the work.

PART 2 PRODUCTS
2.01 GENERAL
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2.02

PART 3

3.01

A.

B.

The material sprayed onto the surface shall be a urethane resin system formulated for the
application within a sanitary sewer environment. The urethane will exhibit suitable corrosion
resistance to corrosive gases and fluids found within domestic sanitary sewage. Unless
dictated by varying effluent, the spray system shall be a urethane and exhibit the cured
physical strengths specified herein.

When cured, the surface coating shall form a continuous, tight-fitting, hard, impermeable
surfacing data which is suitable for sewer system service and chemically resistant to any
chemicals or vapors normally found in domestic sewage.

The surface shall be an integral part of the structure being rehabilitated after being placed
and cured. The surface shall cover the complete interior of the existing structure. The
surface shall provide a continuous watertight seal or barrier.

1. The surface shall effectively seal the interior surfaces of the structure and prevent
any penetration or leakage of groundwater infiltration.

2. Provide water resistance data on surface based on ASTM Standards.
3. The surface shall be compatible with the thermal conditions of existing sewer lift

stations and manholes. Surface temperature will range from 30 to 80 degrees F.
Provide test data on thermal compatibility based on ASTM Standards.

MATERIALS
Approved materials include
1. Aquatapoxy A-6 and Raven 405 epoxy by Raven Lining Systems
2. Green Monster
3. Sauereisen 210 system (210T & 210GL - Manatee County Light Brown Formula)

Polyurethane spray application shall comply with the foliowing specifications:

The cured urethane system shall conform to the minimum physical standards, as listed
below. The long-term data is for a 50-year design life of the process.

Cured Urethane Standard Long-Term Data

Tensile Stress ASTM D-638 5,000 psi
Flexural Stress ASTM D-790 10,000 psi
Flexural Modulus ASTM D-790 550,000 psi

Epoxy spray application shall be 100% VOC free / 100% solids.

EXECUTION

SURFACE PREPARATION

The contractor shall clean each structure and shall dispose of any resulting material.

All contaminants including: oils, grease, incompatible existing coatings, waxes, form
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release, curing compounds, efflorescence, sealers, salts, or other contaminants shall be
removed.

C. All concrete or mortar that is not sound or has been damaged by chemical exposure shall
be removed to a sound concrete surface or replaced.

D. Surface preparation method(s) should be based upon the conditions of the substrate,
service environment and the requirements of the protective coating to be applied.

E. Surfaces to receive protective coating shall be cleaned and abraded to produce a sound
surface with adequate profile and porosity to provide a strong bond between the protective
coating and the substrate. Generally, this can be achieved with a high pressure water
cleaning using equipment capable of 5,000 psi at 4 gpm. Other methods such as abrasive
blasting, shotblasting, grinding, scarifying or acid etching may also be used. Detergent water
cleaning and hot water blasting may be necessary to remove oils, grease or other
hydrocarbon residues from the concrete. Whichever method(s) are used, they shall be
performed in a manner that provides a uniform, sound clean neutralized surface that is not
excessively damaged.

F. A concrete structure suitably prepared for coating shall have all loose, soft, discolored or
otherwise deteriorated material removed from the manhole and the surface profile of the
manhole shall be in accordance with ICRI Guidelines No. 03732. Expose aggregate and
obtain a uniform surface texture resembling an ICRI - CPS (Concrete Surface Profile) #4-6.
The County may use one or more of the following observations/tests to determine whether
the manhole substrate has been properly cleaned and prepared:

a. Visual appearance of the manhole - The prepared substrate shall have the
appearance of sound concrete, free from discolored, white, chalky and cracked areas.
b. Aural observations - When struck with a metal hammer or similar metal tool, the

prepared substrate shall exhibit the characteristic sound of solid, competent concrete
(or brick). Care should be taken not to fracture sound concrete.

C. Mechanical abrasion tests - The substrate should be competent enough such that it
cannot be scraped off with the claw of a hammer or similar metal tool.

d. pH testing - The County may use wetted litmus paper applied to the surface of the
substrate to ensure that the pH of the substrate is 7 or higher.

e. Phenolthalein testing - The County may apply a few drops of phenolthalein to the

surface of the concrete, which if the concrete is competent should yield a purple color.

G. The County is not obligated to use all of the above tests, but may do so at the County's sole
discretion. Often visual, mechanical and/or aural observations and tests alone will be
adequate, but the pH and/or phenolthalein tests may be used if there is still some
uncertainty.

H. If after cleaning, a new or existing manhole does not meet these requirements, the County
shall have authority to require additional cleaning effort and/or increased blasting pressure as
required to adequately prepare the manhole. If necessary, the County may also require acid
etching of the concrete surface to create the desired texture. For existing manholes, the
County may also require mechanical removal of deteriorated concrete or other substrate
materials.

l. A mild chlorine solution may be used to neutralize the surface to diminish microbiological
bacteria growth prior to final rinse and coating system if approved by the Manufacturer's
Representative.
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3.02

G.

H.

The time between structure cleaning and preparation activities and application of the first
coating layer shall be within the coating manufacturer's recommendation.

All infiltration shall be stopped by using a material which is compatible with and is suitable
for topcoating with the specified protective coating.

The area between the manhole and the manhole ring and any other area that might exhibit
movement or cracking due to expansion and contraction, shall be grouted with a flexible
grout or gel before surface coating spray application.

All surfaces should be inspected by the Inspector during and after preparation and before
the repair material is applied.

No separate payment shall be made for any preparatory work required prior to application
of the surface coating.

INSTALLATION

The Contractor shall notify the Project Manager at least 48 hours in advance, giving the
date, start time and estimated completion time for the work being conducted.

The Contractor shall provide bypass pumping of sewage flows (as required) where and
when the rehabilitation work is being performed. No flows will be permitted in the structure
until the spray coating has properly cured to the manufactures specifications.

The installation of the surface coating shall be in complete accordance with the applicable
provisions of ASTM and the manufacturer's specifications. A representative of the
manufacturer shall be present during the actual installation.

1. Prior to placing the surface coating, the manufacturer's representative must approve
the surface preparation work and installation conditions including temperatures.

2. All surfaces shall be sufficiently smooth and even, to ensure good flow handling
characteristics when complete.

3. All surfaces shall have the surface coating applied to the required thickness by spray
application.

Application procedures shall conform to the recommendations of the protective coating
manufacturer, including material handling, mixing, environmental controls during
application, safety, and spray equipment.

The spray equipment shall be specifically designed to accurately ratio and apply the
specified protective coating materials and shall be regularly maintained and in proper
working order.

The protective coating material must be spray applied by a Certified Applicator of the
protective coating manufacturer.

Polyurethane spray application shall be applied such that all surfaces shall be coated in
accordance with the manufactures recommended thickness but not be less than 125 mils.

Epoxy spray application shall be applied such that all surfaces shall be coated in

Bid Specification-FM 30A.docx 173 /175

Manatee County BCC IFBC-19-TA003154AJ 223



accordance with the following:

1. Specified surfaces shall be coated by spray application of a moisture tolerant,
solvent-free, 100% solids, epoxy protective coating as further described herein.
Spray application shall be to a minimum wet film thickness in accordance with the
following table or manufacturer’'s recommendation, whichever is greater:

Concrete, New/Smooth 80-100 mils for immersion, 60-80 mils
for atmospheric, splash and spill
exposure

Concrete, Rough 100-125+ mils

Masonry/Brick 125-150+ mils

Steel 16-80 mils for immersion, 16-40 mils

for atmospheric, splash and spill
exposure; also profile dependent

Fiberglass Systems 40-60 mils tack coat, 9 oz/yd2 fabric,
40-60 mils top coat. Varies with
circumstances

2. Airless spray application equipment approved by the coating manufacturer shall be
used to apply each coat of the protective coating. Air assisted spray application
equipment may be acceptable, especially for thinner coats (<10 mils), only if the air
source is filtered to completely remove all oil and water.

3. If necessary, subsequent topcoating or additional coats of the protective coating
should occur as soon as the basecoat becomes tack free, ideally within 12 hours but
no later than the recoat window for the specified products. Additional surface
preparation procedures will be required if this recoat window is exceeded.

3.03 FIELD TESTING AND ACCEPTANCE

A Field acceptance of surface coatings shall be based on the County's evaluation of the proper
surfacing of the structure and the appropriate installation and curing test data along with
review of the structure inspections.

B. The surface coatings shall provide a continuous monolithic surfacing with uniform thickness
throughout the structure interior. If the thickness of the coating surface is not uniform or is
less than specified, it shall be repaired or replaced at no additional cost to the County.

1. The County will measure the surface cured thickness from a specimen retrieved by
the Contractor. The Contractor shall retrieve the specimen by physically cutting
through the surfacing (by drilling or coring). There will be up to three thickness
measurement locations in each structure. A suitable non-destructive type of
thickness measurement may also be used.

2. All the surface coating thickness measurement locations shall be repaired by the
Contractor in accordance with the manufacturer's recommendations. These repairs
shall be included in the five year surface coating guarantee.
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C. All pipe connections shall be open, clear, and watertight.

D. There shall be no cracks, voids, pinholes, uncured spots, dry spots, lifts, delaminations or
other type defects.
E. If any defective surface coating is discovered after it has been installed, it shall be repaired

or replaced in a satisfactory manner within 72 hours and at no additional cost to the County.
This requirement shall apply for the entire five year guarantee period.

END OF SECTION
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Bid Attachment 3, PLAN SET / DRAWINGS

NOTE - This attachment is uploaded as a separate document on the Procurement page of the County
website with the solicitation document and available for download.
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SECTION D, SAMPLE AGREEMENT
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CONSTRUCTION AGRE
for V
STIPULAS M
n

MANA TY (AS OWNER)

and
< OR NAME> (AS CONTRACTOR)
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CONSTRUCTION AGREEMENT FOR
STIPULATED SUM
[PROJECT NAME]

THIS AGREEMENT (“Agreement”) is made and entered into by and between Manatee
County, a political subdivision of the State of Florida, referred to herein as “Owner”, and the firm
of , incorporated in the State of and registered and licensed to do business in the
State of Florida (license # ), referred to herein as “Contractor.”

WHEREAS, the Owner intends to construct [PROJEC
aforementioned improvements being hereinafter referred to and defj

WHEREAS, in response to Owner’s Invitation for Bid he “IFB”),
Contractor has submitted its Bid (the “Contractor’s By ementioned
construction services.

NOW THEREFORE, the Owner and thg dPPation of the mutual
covenants hereinafter set forth, the sufficienc i cknowledged, agree as
follows:

1. Contract Documents. gents consist of this Agreement and

attached Exhibits, the attached Gener
Supplementary Conditions (if
are attached hereto as Exhibi

bf the Construction Agreement,
(if any), Drawings (the titles of which
s (the titles of which are attached hereto as

Exhibit B), Addenda issued priQ of this Agreement, the Invitation for Bid
(including any Instrug Scop® of Work, Bid Summary, Supplements, and
Technical SpecificatiRgRy pons issued pursuant to the Invitation for Bid, the
Contractor’s Bid, perm intent to award, Notice to Proceed, purchase order(s), any

other docume t, and Modifications [to include written Amendment(s),
Change Or 1ve Change(s) and Field Directive(s)] issued after execution of
this Agree . the Agreement,and are as fully a part of the Agreement as if

attached or In. WThis Agreement represents the entire and integrated agreement
between the parties hergl® and supersedes prior negotiations, representations or agreements,
either written or oral. other documents shall be considered Contract Documents.

2. Work. The Contractor shall fully execute the Work described in the Contract
Documents, except to the extent specifically indicated in the Contract Documents to be the
responsibility of others.

3. Date of Commencement and Substantial Completion.

A. Date of Commencement. The date of commencement of the Work shall be the
date fixed in a Notice to Proceed issued by the Owner.

B. Contract Time. The Contract Time shall be measured from the date of
commencement.
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C. Substantial Completion. The Contractor shall achieve Substantial
Completion of the entire Work not later than days from the date of commencement, or as
follows:

Portion of Work Substantial Completion Date

subject to adjustments of this Contract Time as provided in the Contract Documents.

Time is of the essence in the Contract Documents and all ations thereunder. If the
Contractor fails to achieve Substantial Completion of the Work wi tract Time and as

otherwise required by the Contract Documents (to include not onl rk but any
portion of the Work as set forth above), the Owner shall b er from the
Contractor, as liquidated damages and not as a penalty, t calendar day,
commencing upon the first day following expiration g i nd continuing until

Work. The Owner may deduct liquidatedgdama® scribed in this paragraph from any
unpaid amounts then or thereafter due t der this Agreement. Any liquidated
damages not so deducted from any unpai

maximum allowable rate.
4. Contract Sum.

hall pay the Contractor the Contract Sum in current
funds for the Contracto ace ol the Contract. The Contract Sum shall be
Dollars and Woject to additions and deductions as provided in the
Contract Do

The Contract Sum is based upon the following alternates, if
he Contract Documents and are hereby accepted by the Owner.
(State the numbers o r identification of accepted alternates. If decisions on other alternates
are to be made by the"Owner subsequent to the execution of this Agreement, attach a schedule of
such other alternates showing the amount for each and the date when that amount expires.)

any, which are described }

C. Unit Prices. Unit prices, if any, are reflected in the Contractor’s Bid.
5. Payments.

A. Progress Payments.

(1) Based upon Applications for Payment submitted to the Architect/Engineer
by the Contractor and Certificates for Payment issued by the
Architect/Engineer, the Owner shall make progress payments on account
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)

3)

4

)

(6)

Manatee County BCC

1il.

1v.

of the Contract Sum to the Contractor as provided below and elsewhere in
the Contract Documents.

The period covered by each Application for Payment shall be one calendar
month ending on the last day of the month.

Payments shall be made by Owner in accordance with the requirements of
Section 218.735, Florida Statutes.

Each Application for Payment shall be based on the most recent schedule
of values submitted by the Contractor in accordance with the Contract
Documents. The schedule of values shall allocajghe entire Contract Sum
among the various portions of the Work. T edule of values shall be
prepared in such form and supported by
accuracy as the Architect/Engineer may requi is schegdule, unless
objected to by the Owner or Architgat/Engineer,

Applications for Payment Jd§ : ge of completion of
each portion of the Wor period covered by the
Application for Paym

of the Contract Sum properly allocable to
determined by multiplying the percentage
portion of the Work by the share of the
llocated to that portion of the Work in the schedule
retainage of ten percent (10.00%). Pending final

®on of cost to the Owner of changes in the Work,
ounts not in dispute shall be included as provided in Section
.B. of the General Conditions;

Add that portion of the Contract Sum properly allocable to
materials and equipment delivered and suitably stored at the site
for subsequent incorporation in the completed construction (or, if
approved in advance by the Owner, suitably stored off the site at a
location agreed upon in writing), supported by paid receipts, less
retainage of ten percent (10.00%);

Subtract the aggregate of previous payments made by the Owner;
and

Subtract amounts, if any, for which the Architect/Engineer has

withheld or nullified an Application for Payment, in whole or in
part as provided in Section 3.3.C. of the General Conditions.
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(7) The progress payment amount determined in accordance with Section
5.A(6) shall be further modified under the following circumstances:

1. Add, upon Substantial Completion of the Work, a sum sufficient to
increase the total payments to the full amount of the Contract Sum,
less such amounts as the Architect/Engineer shall determine for
incomplete Work, retainage applicable to such work and unsettled
claims.

ii. Add, if final completion of the Work is thereafter materially
delayed through no fault of the Contractor, any additional amounts
payable in accordance with Section g§f?.B. of the General
Conditions.

(8) Reduction or limitation of retainage, if any, shal
Notwithstanding the foregoing, upo i st 50% of the

Work, as determined by the Adsl i wner, the Owner
shall reduce to five percen inage withheld from

9) ior@oroval, the Contractor shall not make

ent, constituting the entire unpaid balance of
the Contract Sum, shall be made he Contractor when:

2.4.C. of the General Conditions, and to satisfy other
requirements, if any, which extend beyond final payment; and

A final Application for Payment has been approved by the
Architect/Engineer.

6. Termilation or Suspension.

A. Termination. The Agreement may be terminated by the Owner or the
Contractor as provided in Article XIV of the General Conditions.

B. Suspension by Owner. The Work may be suspended by the Owner as
provided in Article XIV of the General Conditions.

7. Other Provisions.

A. Substantial Completion Defined. Substantial Completion shall be defined
as provided in Article I of the General Conditions. In the event a temporary certificate of
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occupancy or completion is issued establishing Substantial Completion, the Contractor shall
diligently pursue the issuance of a permanent certificate of occupancy or completion.

B. Project Meetings. There shall be a project meeting, at the jobsite or other
location acceptable to the parties, on a regularly scheduled basis. The meeting will be attended
by a representative of the Contractor, Architect/Engineer and Owner. These representatives shall
be authorized to make decisions that are not otherwise contrary to the requirements of this
Agreement.

C. Weather. Any rainfall, temperatures below 32 degrees Fahrenheit or
winds greater than 25 m.p.h. which actually prevents Work on a given day, shall be considered
lost time and an additional day added to the Contract Time, provided ork could be done on
site, and provided written notice has been submitted to the Owner b Contractor documenting
same.

D. Shop Drawings; Critical Submittal
timely review of submittals and shop drawings on the over:
agreed that the Owner shall cause his agents and deg
of any particular “critical” submittals and/or sho
within fourteen (14) days.

omplish the review
e to the Contractor

E. Applications for Pa . tions for Payment shall be submitted
once monthly at regular intervals and shall 1 cumentation of all costs incurred
F. i ithi obtainment of Substantial Completion,

the Owner shall generate a “p
Contractor. Within 5 days therea
list items, which sum gk

ork 1tems requiring remedial attention by the
Engineer shall assign a fair value to the punch
from the next scheduled progress payment to the
of the punch list items, as certified by the

documentation. Within 30 days after obtainment of Substantial
ent, Contractor shall gather and deliver to Owner all warranty
’s product and warranty literature, all manuals (including parts
chematics and handbooks, and all as-built drawings.

documentati
and technical manuals), a

overning Provisions; Conflicts. In the event of a conflict between this
Agreement and the Specifications or as between the General Conditions and the Specifications,
the Specifications shall govern.

I.  E-Verify. The Contractor’s employment of unauthorized aliens is a violation
of Section 274(e) of the Federal Immigration and Employment Act. The Contractor shall utilize
the U.S. Department of Homeland Security E-Verify system to verify the employment eligibility
of all new employees hired during the term of this Agreement, and shall require the same
verification procedure of all Subcontractors.

8. Insurance and Bonding. If and to the extent required by the Invitation for Bid
documents, the Contractor shall furnish insurance coverage for (but not necessarily limited to)

Manatee County BCC IFBC-19-TA003154AJ 233



workers’ compensation, commercial general liability, auto liability, excess liability, and
builder’s risk. The Contractor shall furnish to the Owner all appropriate policies and
Certificate(s) of Insurance. The Contractor shall also post a Payment and Performance Bond for
the Contract Sum, within ten (_ ) days following notification of intent to award, and otherwise
in accordance with the Invitation for Bid documents.

9. Independent Contractor. The Contractor acknowledges that it is functioning as
an independent contractor in performing under the terms of this Agreement, and it is not acting
as an employee of the Owner.

10.  Entire Agreement. This Agreement (inclusive of the Contract Documents
incorporated herein by reference) represents the full agreement of the

11. Amendments; Waivers; Assignment.
A. Amendments. This Agreement m uant to an
instrument in writing that has been jointly executed by aut/g s of the parties
hereto.

B. Waivers. Neither this A g A f it may be modified or
waived orally. However, each party (through its g8 body or properly authorized officer)
shall have the right, but not the obligati Oon a case-by-case basis, any right or
condition herein reserved or intended for ection of such party without being
deemed or considered to have waived such condi®on for any other case, situation, or
circumstance and without bei
condition. No such waiver shal s made in writing with an express and specific

ficer to provide such waiver.

may be assigned to a third suant to a written amendment hereto.

of the Owner and Contractor represents and warrants to the other
into this Agreement.

13. Defend. Neither the validity of this Agreement nor the validity of
any portion hereof ¢ challenged by any party hereto, and each party hereto hereby waives
any right to initiate any such challenge. Furthermore, if this Agreement or any portion hereof is
challenged by a third party in any judicial, administrative, or appellate proceeding (each party
hereby covenanting with the other party not to initiate, encourage, foster, promote, cooperate
with, or acquiesce to such challenge), the parties hereto collectively and individually agree, at
their individual sole cost and expense, to defend in good faith its validity through a final judicial
determination or other resolution, unless all parties mutually agree in writing not to defend such
challenge or not to appeal any decision invalidating this Agreement or any portion thereof.

14.  Disclaimer of Third-Party Beneficiaries; Successors and Assigns. This
Agreement is solely for the benefit of the parties hereto, and no right, privilege, or cause of
action shall by reason hereof accrue upon, to, or for the benefit of any third party. Nothing in
this Agreement is intended or shall be construed to confer upon or give any person, corporation,
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partnership, trust, private entity, agency, or other governmental entity any right, privilege,
remedy, or claim under or by reason of this Agreement or any provisions or conditions hereof.
This Agreement shall be binding upon, and its benefits and advantages shall inure to, the
successors and assigns of the parties hereto.

15. Construction.

A. Headings and Captions. The headings and captions of articles, sections,
and paragraphs used in this Agreement are for convenience of reference only and are not
intended to define or limit their contents, nor are they to affect the construction of or be taken
into consideration in interpreting this Agreement.

B. Legal References. All references to statuto
construed to include subsequent amendments to such provisions,
provision of any such provision. References to “applicable law” a
construed to include provisions of local, state and federal

tions or chapters shall be
to the successor
” shall be
legislative

16. Severability. The provisions of thjg
to be severable. In the event any term or provis all be held invalid by a
court of competent jurisdiction, such invalj ion should not affect the validity of

to the fullest extent permitted by law as if
this Agreement; provided, however, if an
invalid due to the scope or ex

On of this Agreement is held to be
extent permitted by law, such term or

County, Fl

18. wand Costs. In any claim dispute procedure or litigation arising
from this Agreement, caglll party hereto shall be solely responsible for paying its attorney’s fees
and costs.

19. Notices. All notices, comments, consents, objections, approvals, waivers, and

elections under this Agreement shall be in writing and shall be given only by hand delivery for
which a receipt is obtained, or certified mail, prepaid with confirmation of delivery requested, or
by electronic mail with delivery confirmation. All such communications shall be addressed to
the applicable addressees set forth below or as any party may otherwise designate in the manner
prescribed herein.
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To the Owner: Manatee County,

Attn:
Address
City/State/Zip
Email:
To the Contractor:
Name.
Attn:
Address
City/State/Zip
Email:
Notices, comments, consents, objections, approvals, waj be deemed
given when received by the party for whom such comm ion is 1 t such party’s
address herein specified, or such other physical addr dress agsuch party may have
substituted by notice to the other.
20. Public Records Law. The Co ply with the Florida Public Records

Act (Chapter 119, Florida Statutes), and sh

A. Keep and maintain publ

services calle in this A
B. Upon reques r’s custodian of public records, provide the
Owner with a uested records or allow the records to be

s disclosure requirements are not disclosed except as authorized
e duration of this Agreement and following completion of this
the Contractor does not transfer the records to the Owner.
pletion of this Agreement, transfer, at no cost, to the Owner all
ecords in possession of the Contractor or keep and maintain such
public records. If the Contractor transfers all public records to the Owner
upon completion of the Agreement, the Contractor shall destroy any duplicate
public records that are exempt or confidential and exempt from public records
disclosure requirements. If the Contractor keeps and maintains public records
upon completion of the Agreement, the Contractor shall meet all applicable
requirements for retaining public records. All records stored electronically
must be provided to the Owner, upon request from the Owner’s custodian of
public records, in a format that is compatible with the information technology
systems of the Owner.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
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CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING
TO THIS AGREEMENT, CONTACT THE OWNER’S CUSTODIAN OF
PUBLIC RECORDS AT 941-748-4501, EXT. 5845;
DEBBIE.SCACCIANOCE@MYMANATEE.ORG; POST OFFICE BOX
1000, BRADENTON, FLORIDA 34206.

21. Exhibits. Exhibits to this Agreement are as follows:
Exhibit A—Title(s) of Drawings

Exhibit B—Title(s) of Specifications

Exhibit C—Affidavit of No Conflict
Exhibit D—Certificate(s) of Insurance
Exhibit E—Payment and Performance Bond
Exhibit F—Standard Forms
1—Application for Payment
2—CCertificate of Substantial Com

3—Final Reconciliation / Warranty
4—Change Order
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WHEREFORE, the parties hereto have executed this Agreement as of the date last
executed below.

NAME OF CONTRACTOR

By:

Printed Name:

Title:

Date:

MANAT subdivision

of the
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GENERAL CONDITIONS
of the

CONSTRUCTION AGREEMENT

N\
K
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GENERAL CONDITIONS
ARTICLE I
DEFINITIONS

1.1  Definitions. For purposes of the Contract Documents, the following terms shall
have the following meanings.

A. Acceptance: The acceptance of the Project into the Owner’s operating
public infrastructure.

B. Application for Payment: The form approve
which is to be used by Contractor in requesting progress payments

d accepted by the Owner,

C. Architect/Engineer: <Name>, a corp S i licensed to do
business in the State of Florida with as the s ifyi
of Manatee County Government

D. Change Order:
Architect/Engineer and the Contractor
Specifications and, if necessary, a correspo
Time, pursuant to Article V.

signed by the Owner, the
hange in the Project Plans and/or
in the Contract Sum and/or Contract

E. Compens
or negligence of the Contractor res
conditions, suspensionsgthe Work,

o AN delay beyond the control and without the fault
er-caused changes in the Work, differing site
ination for convenience by Owner.

onnel: The Contractor’s key personnel designated by
Contractor.

kion Services: The Construction Services to be provided by
Contractor p8 4, in accordance with the terms and provisions of the Contract

Documents..

onstruction Team: The working team established pursuant to Section

L Contract Sum: The total compensation to be paid to the Contractor for
Construction Services rendered pursuant to the Contract Documents, as set forth in Contractor’s
Bid (or Guaranteed Maximum Price Addendum), unless adjusted in accordance with the terms of
the Contract Documents

J. Contract Time: The time period during which all Construction

Services are to be completed pursuant to the Contract Documents, to be set forth in the Project
Schedule.
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K. Days: Calendar days except when specified differently. When time is
referred to in the Contract Documents by days, it will be computed to exclude the first and
include the last day of such period. If the last day of any such period falls on a Saturday or
Sunday or legal holiday, such day will be omitted from the computation.

L. Defective: When modifying the term “Work”, referring to Work that is
unsatisfactory, faulty or deficient, or does not conform to the Contract Documents, or that does
not meet the requirements of any inspection, reference standard, test or approval referred to in the
Contract Documents, or that has been damaged prior to Owner’s approval of final payment
(unless responsibility for the protection thereof has been assumed by Owner).

rol and without the
r caused by events or
es, floods, freight
disputeg and above

M. Excusable Delay: Any delay beyond the
negligence of the Contractor, the Owner, or any other cont
circumstances such as, but not limited to, acts of God or of a publi
embargoes, acts of government other than Owner or epidemics.
average rainfall shall give rise only to excusable delays.

N. Field Directive: A writt
minor changes in the Work not involving a ¢
Owner’s contingency funds.

ed by Qwner which orders
i 0 be paid from the

0. Final Completion te upon which the Project is fully
constructed and all Work required on the P ite is fully performed as verified in
writing by the Owner.

P. Float or ; time available in the Project Schedule during
which an unexpected activity can ithout delaying substantial completion of the
Work.

hose conditions constituting excuse from performance as
described in angd described in Article XII.

the control 0%
have been avoided by t
Contractor.

orBuch as inadequate crewing, slow submittals, etc., which might
exercise of care, prudence, foresight or diligence on the part of the

S. Non-prejudicial Delay: Any delay impacting a portion of the Work
within the available total Float or Slack Time and not necessarily preventing Substantial
Completion of the Work within the Contract Time.

T. Notice to Proceed: =~ Written notice by Owner (after execution of
Contract) to Contractor fixing the date on which the Contract Time will commence to run and on
which Contractor shall start to perform the Work.

U. Owner: Manatee County, a political subdivision of the State of Florida.
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V. Owner’s Project Representative: The individual designated by Owner to
perform those functions set forth in Section 7.8.

W.  Payment and Performance Bond: The Payment and Performance Bond
security posted pursuant to Section 2.4.Y to guarantee payment and performance by the
Contractor of its obligations hereunder.

X. Permitting Authority: Any applicable governmental authority acting in its
governmental and regulatory capacity which is required to issue or grant any permit, certificate,
license or other approval which is required as a condition precedent to the commencement or
approved of the Work, or any part thereof, including the building permit.

Y. Prejudicial Delay: Any excusable or com
Work and exceeding the total float available in the Project Schedul
of the Work within the Contract Time unless the Work is accelerated.

able delay impacting the
S nting completion

Z. Pre-operation Testing: All field in i i checks, water
tests, performance tests and necessary corrections rggaaired ontractopto demonstrate that
individual components of the Work have been prog ' perate in accordance
with the Contract Documents for their intended p

AA. Procurement Ordinl W lanatee County Procurement Code,
Chapter 2-26 of the Manatee County Code ded from time to time.

BB.
required pursuant to the Contra submitted in accordance with Section 2.4.EE,

hereof.

struction of which the Work performed under the
Contract Documents ma part and which may include construction by Owner
and by separat e pW®poses of the Contract Documents, the term Project shall
include all mprovements and all areas which may reasonably be judged to
have an im

equip the Project and iadfded within, and paid as a component of, the Contract Sum.

EE.  Project Manager: Subject to the prior written consent of Owner, the
individual designated to receive notices on behalf of the Contractor, or such other individual
designated by the Contractor, from time to time, pursuant to written notice in accordance with the
Contract Documents.

FF.  Project Plans and Specifications: The one hundred percent (100%)
construction drawings and specifications prepared by the Architect/Engineer, and any changes,
supplements, amendments or additions thereto approved by the Owner, which shall also include
any construction drawings and final specifications required for the repair or construction of the
Project, as provided herein.
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GG. Project Schedule: The schedule and sequence of events for the
commencement, progression and completion of the Project, developed pursuant to Section 2.3.,
as such schedule may be amended as provided herein.

HH. Project Site: The site depicted in the Project Plans and Specifications,
inclusive of all rights of way, temporary construction easements or licensed or leased sovereign
lands.

IL Punch List Completion Date: The date upon which all previously
incomplete or unsatisfactory items, as identified by the Contractor, the Architect/Engineer and/or
the Owner are completed in a competent and workmanlike manner, consistent with standards for
Work of this type and with good building practices in the State of Flori

JJ. Subcontractor: Any individual (other than
Contractor) or organization retained by Contractor to the Project
pursuant to Article IV.

KK. Substantial Completion ang@¥UbSWgi :  The stage in the
progress of the Work when the Work or desigrig ufficiently complete in
accordance with the Contract Documents so \ gCan occupy or utilize the Work for its
intended use; provided, however, that as cedent to Substantial Completion, the
Owner has received all certificates of occ\g@a etion and other permits, approvals,
licenses, and other documents from any g ority which are necessary for the

LL.  Substantial : The date on which the Project or designated

& omplete, as evidenced by receipt of (i) the
Architect/Engineer’s ce€
by the Owner, and (iii) , any other authority as may be necessary or otherwise
required.

Materials or equipment offered by the Contractor as an
® Project Plans and Specifications, where (i) the Project Plans and
lorize an ‘“‘approved equal”, or (ii) the Owner, in its reasonable
a pre-authorized “approved equal” will result in a substantial change
of cost, quality or other difference in comparison to the materials or

alternative to PPTOY
Specifications do not a
discretion, determine
to the Work becaust
equipment specified.

NN.  Unit Price Work: Work to be paid for on the basis of unit prices.

00. Work: The term “Work” means the construction and services required by
the Contract Documents, whether completed or partially completed, and includes all labor,
materials, equipment and services provided or to be provided by the Contractor to fulfill the
Contractor’s obligations. The Work may constitute the whole or a part of the Project.

PP. Work Directive Change: A written directive to Contractor, issued on or
after the effective date of the Agreement pursuant to Section 5.8 and signed by Owner’s Project
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Representative, ordering an addition, deletion or revision in the Work, or responding to differing
or unforeseen physical conditions under which the Work is to be performed or responding to
emergencies.

ARTICLE 11
RELATIONSHIP AND RESPONSIBILITIES

2.1 Relationship between Contractor and Owner. The Contractor accepts the
relationship of trust and confidence established with Owner pursuant to the Contract Documents.
The Contractor shall furnish its best skill and judgment and cooperate with Owner and Owner’s
Project Representative in furthering the interests of the Owner. The ractor agrees to provide
the professional services required to complete the Project consist ith the Owner’s direction
and the terms of the Contract Documents. All services provided
directly or through Subcontractors, shall be provided in accordan soungy construction
practices and applicable professional construction standard

A Purpose. The purpose of the to provide for the
provision of construction services for the Proje the Contractor, and
construction of the Project by the Contractd the Project Plans and
Specifications. The further purpose of the ents is to define and delineate the

responsibilities and obligations of the parti
of all such parties to cooperate to accom
Documents.

B. ontractor, Owner and Architect/Engineer shall
be called the “Construction Team k together as a team commencing upon full
execution of the Contrgg ugh Stbstantial Completion. As provided in Section
2.2, the Contractor andigR ) i hall work jointly through completion and shall be
available thereafter sho y ices be required. The Contractor shall provide
all matters relating to construction. The Contractor

contained in its Bid Tor Guaranteed Maximum Price Addendum) have been relied upon by the
Owner and have resulted in the award of this Project to the Contractor.

2.2 General Contractor Responsibilities. In addition to the other responsibilities set
forth herein, the Contractor shall have the following responsibilities pursuant to the Contract
Documents:

A. Personnel. The Contractor represents that it has secured, or shall secure,
all personnel necessary to perform the Work, none of whom shall be employees of the Owner.
Primary liaison between the Contractor and the Owner shall be through the Owner’s Project
Representative and Contractor’s Project Manager. All of the services required herein shall be
performed by the Contractor or under the Contractor’s supervision, and all personnel engaged in
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the Work shall be fully qualified and shall be authorized or permitted under law to perform such
services.

B. Cooperation with Architect/Engineer. The Contractor’s services shall be
provided in conjunction with the services of the Architect/Engineer. In the performance of
professional services, the Contractor acknowledges that time is critical for Project delivery. The
Contractor acknowledges that timely construction utilizing the services of an Architect/Engineer
and a Contractor requires maximum cooperation between all parties.

C. Timely Performance. The Contractor shall perform all services as
expeditiously as is consistent with professional skill and care and the orderly progress of the
Work, in accordance with the Project Schedule. Verification of estima, roject Schedule goals
will be made as requested by the Owner.

D. Duty to Defend Work. In the event of any disp Owner and
any Permitting Authority that relates to the quality, comple manship of

E. Trade and Industry Te i ntent of the Contract
Documents to describe a functionally co Br part thereof) to be constructed in
accordance with the Contract Docume , materials or equipment that may
reasonably be inferred from the Contract Mo required to produce the intended
result will be supplied whether or not spect . When words which have a well-
known technical or trade meanj Work, materials, or equipment, such

words shall be interpreted in ac meaning. Reference to standard specifications,
manuals or codes of any techni anization or association, or to the laws or
regulations of any goveg whether such reference be specific or by implication,
shall mean the latest st anual, code or laws or regulations in effect at the
time of opening of Bid . imc¢ of execution of the Guaranteed Maximum Price

Addendum), ¢
referenced
reference in
of Owner or
Documents. Computed

On, manual or code (whether or not specifically incorporated by
ments) shall be effective to change the duties and responsibilities
an¥of their agents or employees from those set forth in the Contract
ensions shall govern over scaled dimensions.

2.3 roject Schedule. The Contractor, within ten (10) days after being
awarded the Agreement, shall prepare and submit for the Owner’s and Architect/Engineer’s
information a Contractor’s construction schedule for the Work. The schedule shall not exceed
time limits current under the Contract Documents, shall be revised at appropriate intervals as
required by the conditions of the Work and Project, shall be related to the entire Project to the
extent required by the Contract Documents, and shall provide for expeditious and practicable
execution of Work.

A. The Project Schedule shall show a breakdown of all tasks to be performed,
and their relationship in achieving the completion of each phase of Work,
subject to review of Owner and Architect/Engineer and approval or
rejection by Owner. The Project Schedule shall show, at a minimum, the
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approximate dates on which each segment of the Work is expected to be
started and finished, the proposed traffic flows during each month, the
anticipated earnings by the Contractor for each month and the approximate
number of crews and equipment to be used. The Project Schedule shall
include all phases of procurement, approval of shop drawings, proposed
Change Orders in progress, schedules for Change Orders, and performance
testing requirements. The Project Schedule shall include a construction
commencement date and Project Substantial Completion Date, which
dates shall accommodate known or reasonably anticipated geographic,
atmospheric and weather conditions.

k for the subsequent
ct Schedule shall be used
Owner’s Project

B. The Project Schedule shall serve as the fram
development of all detailed schedules. The P
to verify Contractor performance and to
Representative to monitor the Contractor’s effor

C The Project Schedule may be adju or pursuant to
Article V. The Owner shall ule Work provided
such rescheduling is in acc erms of the Contract

Documents.
D The Contractor sha mittal schedule, promptly after being
awarded the Agreem as necessary to maintain a current

mit the schedule(s) for the
@b he Architect/Engineer’s approval shall
not be un or withheld. The submittal schedule shall (1)
1 tractor’s construction schedule, and (2) allow
pneer reasonable time to review submittals.  If the
it a submittal schedule, the Contractor shall not be

24 n Services. The Contractor shall provide the following Construction
Services:

A. Construction of Project. The Contractor shall work from the receipt of a
Notice to Proceed through the Substantial Completion of the Project in accordance with the terms
of the Contract Documents to manage the construction of the Project. The Construction Services
provided by the Contractor to construct the Project shall include without limitation (1) all
services necessary and commensurate with established construction standards, and (2) all
services described in the Invitation for Bid (or Request for Proposal) and the Bid (or Guaranteed
Maximum Price Addendum).

B. Notice to Proceed. A Notice to Proceed may be given at any time within
thirty (30) days after the effective date of the Agreement. Contractor shall start to perform the
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Work on the date specified in the Notice to Proceed, but no Work shall be done at the site prior
to the issuance of the Notice to Proceed.

C. Quality of Work. If at any time the labor used or to be used appears to the
Owner as insufficient or improper for securing the quality of Work required or the required rate
of progress, the Owner may order the Contractor to increase its efficiency or to improve the
character of its Work, and the Contractor shall conform to such an order. Any such order shall
not entitle Contractor to any additional compensation or any increase in Contract Time. The
failure of the Owner to demand any increase of such efficiency or any improvement shall not
release the Contractor from its obligation to secure the quality of Work or the rate of progress
necessary to complete the Work within the limits imposed by the Contract Documents. The
Owner may require the Contractor to remove such personnel as the r deems incompetent,
careless, insubordinate or otherwise objectionable, or whose co ed employment on the
Project is deemed to be contrary to the Owner’s interest. The all provide good
quality workmanship and shall promptly correct construction
compensation. Acceptance of the Work by the Owner s i actor of the

except as otherwise provided in the Contract K
Contractor shall furnish satisfactory eviden Ports of required tests) as to the kind
Ul cquipment shall be applied, installed,
connected, erected, used, cleaned and coNg in N@ardance with the instruction of the

applicable supplier except as otherwise provt (®ict Documents.

E. ontractor shall be solely accountable for
its Work, including plans revie submittals. The Contractor shall be solely
responsible for means, g ues, sequences and procedures of construction. If a
specific means, method ) e or procedure of construction is required by the
Contract Documents, tl may utilize an alternative means, method, technique,
sequence or p Architect/Engineer if the Contractor submits sufficient
information ect/Engineer to determine that the alternative is equivalent to that
required by

F

. act Sum. The Contractor shall construct the Project so that the
Project can be built fi

st not to exceed the Contract Sum.

G. Governing Specifications. The Project shall be constructed in accordance
with applicable Owner design standards and guidelines. In the absence of specified Owner
design standards or guidelines, the Architect/Engineer shall use, and the Contractor shall comply
with, the most recent version of the applicable FDOT or AASHTO design standards. In general,
the Project shall be constructed by the Contractor in accordance with applicable industry
standards. The Contractor shall be responsible for utilizing and maintaining current knowledge
of any laws, ordinances, codes, rules, regulations, standards, guidelines, special conditions,
specifications or other mandates relevant to the Project or the services to be performed.
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H. Adherence to Project Schedule. The development and equipping of the
Project shall be undertaken and completed in accordance with the Project Schedule, and within
the Contract Time described therein.

L Superintendent. The Contractor shall employ a competent superintendent
and necessary assistants who shall be in attendance at the Project Site during performance of the
Work. The superintendent shall represent the Contractor, and communications given to the
superintendent shall be as binding as if given to the Contractor.

(1) The Contractor, as soon as practicable after award of the Agreement, shall
furnish in writing to the Owner through the Architect/Engineer the name and qualifications of the
proposed superintendent. The Architect/Engineer may reply within 1 s to the Contractor in
writing stating (1) whether the Owner or the Architect/Engineer h asonable objection to the
proposed superintendent or (2) that the Architect/Engineer requir: it time to review.
Failure of the Architect/Engineer to reply within 14 days shall constit reasonable
objection.

ndent to whom the
he Contractor shall

(2) The Contractor shall not emplg
Owner or Architect/Engineer has made reasonablg
not change the superintendent without the Ow
withheld or delayed.

J. Work Hours.
personnel to survey and lay out the Work a ction as required by the Contract
Documents. Contractor shall at imes maigai discipline and order at the site. Except
in connection with the safety ) ersons or the Work or property at the site or

adjacent thereto and except as oth in the Contract Documents, all Work at the
site shall be performed rking hours, and Contractor shall not permit overtime
work or the performarigR<e turday, Sunday or legal holiday without Owner’s
written consent given a » rchitect/Engineer (at least seventy-two (72) hours in

advance).

Contractor shall pay for all additional
inspection costs and Owner staff time for any overtime work
which may be authorized Juch additional charges shall be a subsidiary obligation of Contractor
and no extra paymen ¥l be made by Owner because such overtime work. At Owner’s option,
such overtime costs May be deducted from Contractor's monthly payment request or Contractor's
retainage prior to release of final payment.

L. Insurance, Overhead and Utilities. Unless otherwise specified, Contractor
shall furnish and assume full responsibility for all bonds, insurance, materials, equipment, labor,
transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat,
telephone, water, sanitary facilities, temporary facilities and all other facilities and incidentals
necessary for the furnishing, performance, testing, start-up and completion of the Work.

M. Cleanliness. The Contractor shall keep the premises and surrounding area
free from accumulation of waste materials or rubbish caused by operations under the Contract.
At completion of the Work, the Contractor shall remove waste materials, rubbish, the
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Contractor’s tools, construction equipment, machinery and surplus materials from and about the
Project Site. Contractor shall restore to original conditions all property not designated for
alteration by the Contract Documents If the Contractor fails to clean up as provided in the
Contract Documents, the Owner may do so and Owner shall be entitled to reimbursement from
Contractor.

N. Loading. Contractor shall not load nor permit any part of any structure to
be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of
the Work or adjacent property to stresses or pressures that will endanger it.

0. Safety and Protection.  Contractor shall comply with the Florida
Department of Commerce Safety Regulations and any local safety re ions. Contractor shall
be responsible for initiating, maintaining and supervising all safety g@¥cautions and programs in
connection with the Work. Contractor shall take all necessary preSg@&on the safety of and

(1) All employees on the Work and othe tions who may
be affected thereby;

(2) All the Work and matert i ¢ incorporated therein,
adjacent thereto, including trees,

, Yoadways, structures, utilities and
ignated for removal, relocation or

(3) Other property at t
shrubs, lawns,

and shall erect and main . afeguards for such safety and protection. Contractor
ays, guard fences, lights and other facilities for the
Muthority or local conditions. Contractor shall provide reasonable
public and preservation of the Owner’s business, taking into full
Contractor's duties and responsibilities for safety and
protection with regard to il Work shall continue until such time as all the Work is completed.

mergencies. In emergencies affecting the safety or protection of persons
or the Work or property at the Project Site or adjacent thereto, Contractor, without special
instruction or authorization from Architect/Engineer or Owner, shall act to prevent threatened
damage, injury or loss. Contractor shall give Owner prompt written notice if Contractor believes
that any significant changes in the Work or variations from the Contract Documents have been
caused thereby. If Owner determines that a change in the Project is required because of the
action taken in response to an emergency, a Work Directive Change or Change Order will be
issued to document the consequences of the changes or variation.

Q. Substitutes. For Substitutes not included with the Bid (or Guaranteed
Maximum Price Addendum), but submitted after the effective date of the Agreement (or

Guaranteed Maximum Price Addendum), Contractor shall make written application to
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Architect/Engineer for acceptance thereof, certifying that the proposed Substitute will perform
adequately the functions and achieve the results called for by the general design, be similar and
of equal substance to that specified and be suited to the same use as that specified. The
application will also contain an itemized estimate of all costs and delays or schedule impacts that
will result directly or indirectly from review, acceptance and provision of such Substitute,
including costs of redesign and claims of other contractors affected by the resulting change, all of
which will be considered by the Architect/Engineer in evaluating the proposed Substitute.
Architect/Engineer may require Contractor to furnish at Contractor's expense, additional data
about the proposed Substitute. In rendering a decision, Owner, Architect/Engineer and
Contractor shall have access to any available Float Time in the Project Schedule. If Substitute
materials or equipment not included as part of the Bid (or Guaranteed Maximum Price
Addendum), but proposed after the effective date of the Agreement, accepted and are less
costly than the originally specified materials or equipment, then the ifference in cost shall be

(1) Architect/Engineer will be allowe
evaluate each proposed Substitute.

judge of acceptability and ng i i rdered, installed or
utilized without Architect/ ) ceptance which will

proved shop drawing.
Owner may require C 1sh at Contractor's expense a special

the charges of Architect/Engineer
tants for evaluating each proposed
e effective date of the Agreement and all costs
he Work while the Substitute was undergoing

set construc er boards for establishing lines, position of structures, slopes and
other contr for the proper prosecution of the Work. Where rights-of-way,
aW¥ other conditions which make the lay-out of the Project or parts
volved, the Contractor shall employ a competent surveyor who is
registered in the Stat orida for lay-out and staking. These stakes and marks shall constitute
the field control by alld in accord with which the Contractor shall govern and execute the Work.
The Contractor shall be held responsible for the preservation of all stakes and marks and if for
any reason any of the stakes or marks or batter boards become destroyed or disturbed, they shall
be immediately and accurately replaced by the Contractor.

S. Suitability of Project Site. The Contractor has, by careful examination,
satisfied itself as to the nature and location of the Work and all other matters which can in any
way affect the Work, including, but not limited to details pertaining to borings, as shown on the
drawings. Such boring information is not guaranteed to be more than a general indication of the
materials likely to be found adjacent to holes bored at the Project Site, approximately at the
locations indicated. The Contractor has examined boring data, where available, made its own
interpretation of the subsurface conditions and other preliminary data, and has based its Bid (or
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Guaranteed Maximum Price Addendum) on its own opinion of the conditions likely to be
encountered. Except as specifically provided in Sections 2.4.U., 54 and 5.5, no extra
compensation or extension of time will be considered for any Project Site conditions that existed
at the time of bidding (or at the time of execution of the Guaranteed Maximum Price
Addendum). No verbal agreement or conversation with any officer, agent or employee of the
Owner, before or after the execution of the Agreement, shall affect or modify any of the terms or
obligations herein contained.

T. Project Specification Errors. If the Contractor, during the Work, finds that
the drawings, specifications or other Contract Documents cannot be followed, the Contractor
shall immediately inform the Owner in writing, and the Owner shall promptly check the accuracy
of the information. Any Work done after such discovery, until a ecessary changes are
authorized, will be done at the Contractor's sole risk of non-paymen

U. Remediation of Contamination: Owner and actor regognize that

remediation of subsurface conditions may be necessary s materials
contamination. Because the presence or extent of any con¥gaination i n, Contractor
shall include no cost in the Contract Sum, and no timggiiathe e, for cost or delays
that might result from any necessary remediation. provide a period of

time between demolition activities and the start (g ivi mence any remediation
if needed. Contractor shall use all reasonalle effd ficduling the Project to minimize the
likelihood that remediation delays const . Lzardous materials remediation Work
which Contractor agrees to perform shall to a Change Order or amendment
consistent with the following:

(1) The date i mpletion shall be equitably adjusted based on
nection with remediation efforts.

r demonstrated costs of overhead operations at the
any period of delay of more than seven (7) days, except
tent that Work proceeds concurrently with remediation. The
s of costs to be reimbursed are limited to those reasonably
et the jobsite during the delay period (such as trailers or offices,
ones, faxes, and the like); equipment dedicated to the Project and
ed at the Project Site; salaries and associated costs of personnel
edicated to the Project to the extent that they do not perform work on
other projects; and other jobsite costs that are reasonable and which are
incurred during the delay period. Subcontractors and suppliers which have
not mobilized are limited to the costs set forth in Section 2.4.U(3).

3) Contractor and any Subcontractor or supplier on the Project who is eligible
for compensation shall be paid any demonstrated costs of escalation in
materials or labor, and reasonable costs of off-site storage of materials
identified to the Project, arising because of any delay of more than seven
(7) days. Such Contractor, Subcontractors and suppliers are obligated to
take all reasonable steps to mitigate escalation costs, such as through early
purchase of materials.
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4

)

(6)

(7

(1)

2)

W.

Contractor, for itself and all Subcontractors and suppliers on the Project,
hereby agrees that the extension of time for delays under Section 2.4.U(1),
and payment of the costs identified in Sections 2.4.U(2) and/or Section
2.4.U(3), are the sole remedies for costs and delays described in this
Section, and waives all claims and demands for extended home office
overhead (including, but not limited to, “Eichleay” claims), lost profit or
lost opportunities, and any special, indirect, or consequential damages
arising as a result of delays described in this Section. The Contract Sum
shall be adjusted to reflect payment of allowable costs.

or cost for the Project
m, then the Owner may

If any delay described in this section causes the i
to exceed the Contract Time or the Contac
terminate the Agreement pursuant to Section

Contractor and any Subcontractor ional costs
under this Section 2.4.U. shall prom Or any costs as
requested by Owner, and detajlas ts when payment is
sought or whenever reasq All costs are
auditable, at Owner’s disé nd pricing information
reasonably related togany 1% br additional compensation will be

fll procurement of long-lead items, the separate
ion Subcontractors, and the general conditions items are
d without duplication or overlap to maintain completion of all
chedule. Particular attention shall be given to provide that each
ntractor bid package clearly identifies the Work included in that
cular separate subcontract, its scheduling for start and completion, and
its relationship to other separate contractors.

Without assuming any design responsibilities of the Architect/Engineer,
the Contractor shall include in the Progress Reports required under this
Section 2.4 comments on overlap with any other separate subcontracts,
omissions, lack of correlation between drawings, and any other
deficiencies noted, in order that the Architect/Engineer may arrange for
necessary corrections.

Job Site Facilities. The Contractor shall arrange for all job site facilities

required and necessary to enable the Contractor and Architect/Engineer to perform their
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respective duties and to accommodate any representatives of the Owner which the Owner may
choose to have present on the Project Site.

X. Weather Protection. The Contractor shall provide temporary enclosures of
building areas to assure orderly progress of the Work during periods when extreme weather
conditions are likely to be experienced. The Contractor shall also be responsible for providing
weather protection for Work in progress and for materials stored on the Project Site. A
contingency plan shall be prepared upon request of the Owner for weather conditions that may
affect the construction.

Y. Payment and Performance Bond. Prior to the construction commencement
date, the Contractor shall obtain, for the benefit of and directed to t wner, a Payment and
Performance Bond satisfying the requirements of Section 255.05, da Statutes, covering the
faithful performance by the Contractor of its obligations und
including but not limited to the construction of the Project on the Proj ayment of
all obligations arising thereunder, including all payme orers, and
materialmen. The surety selected by the Contractor to pr

Bond shall be approved by the Owner prior to the isgs Bond,gvhich approval shall
not be unreasonably withheld or delayed provided or better by Best’s
Key Guide, latest edition. For Changes in the ; i ncrease in the Contract
Sum, Owner reserves the right to require thg [ secure and deliver additive riders to

the Payment and Performance Bond.

Z. Construction Phase; it;®ode Inspections. Unless otherwise
provided, Contractor shall obtaig
assist Contractor, when necessa¥gll ind@lich permits and licenses. Contractor shall pay
all governmental charges and inspc¥ sary for the prosecution of the Work.

d shall be responsible for delivering and posting the building
he Project Site prior to the commencement of construction. The
f the building permit is included in the Contract Sum. The Owner

(2) Code Inspections. The Project requires detailed code compliance
inspection during construction in disciplines determined by any Permitting
Authority. These disciplines normally include, but are not necessarily
limited to, structural, mechanical, electrical, plumbing, general building
and fire. The Contractor shall notify the appropriate inspector(s) and the
Architect/Engineer, no less than 24 hours in advance, when the Work is
ready for inspection and before the Work is covered up. All inspections
shall be made for conformance with the applicable ordinances and
building codes. Costs for all re-inspections of Work found defective and
subsequently repaired shall not be included as Project Costs and shall be
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borne by the Contractor or as provided in the contract between Contractor
and Subcontractor.

3) Contractor’s Personnel. The Contractor shall maintain sufficient off-site
support staff and competent full-time staff at the Project Site authorized to
act on behalf of the Contractor to coordinate, inspect, and provide general
direction of the Work and progress of the Subcontractors. At all times
during the performance of the Work, the Owner shall have the right to
demand replacement of Contractor Personnel to whom the Owner has
reasonable objection, without liability to the Contractor.

on of the Work, the
uthority for its personnel
all other affected
thority, the

4) Lines of Authority. To provide general dir
Contractor shall establish and maintain lines
and shall provide this information to the
parties, such as the code inspectors of any

Subcontractors, and the and

Architect/Engineer may attend meet ractor and his

is opgonal and shall not

diminish either the authoy ; W the Contractor to
administer the subcontract

AA. Quality Control. WR2ll develop and maintain a program,

acceptable to the Owner and Architect/En
The Contractor shall be responsible for and
instructions to each when their o the requirements of the Project Plans
and Specifications, and the continue to coordinate the Work of each
Subcontractor to ensure that corr in a timely manner so as to not affect the
disagteement occur between the Contractor and the
the Work, the Owner, at its sole discretion and in
herein, shall have the right to determine the
ination is consistent with standards for construction
ally accepted industry standards for workmanship in the State of

work of all Subcontractors, providing

Architect/Engineer ove
addition to any other
acceptability, ided t
projects of type and gd
Florida.

BB. gement of Subcontractors. All Subcontractors shall be compensated
in accordance with ¢ IV. The Contractor shall solely control the Subcontractors. The
Contractor shall negOtiate all Change Orders and Field Orders with all affected Subcontractors
and shall review the costs and advise the Owner and Architect/Engineer of their validity and
reasonableness, acting in the Owner’s best interest. When there is an imminent threat to health
and safety, and Owner’s Project Representative concurrence is impractical, the Contractor shall
act immediately to remove the threats to health and safety and shall subsequently fully inform
Owner of all such action taken. The Contractor shall also carefully review all shop drawings and
then forward the same to the Architect/Engineer for review and actions. The Architect/Engineer
will transmit them back to the Contractor, who will then issue the shop drawings to the affected
Subcontractor for fabrication or revision. The Contractor shall maintain a suspense control
system to promote expeditious handling. The Contractor shall request the Architect/Engineer to
make interpretations of the drawings or specifications requested of him by the Subcontractors
and shall maintain a business system to promote timely response. The Contractor shall inform
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the Architect/Engineer which shop drawings or requests for clarification have the greatest
urgency, to enable the Architect/Engineer to prioritize requests coming from the Contractor. The
Contractor shall advise the Owner and Architect/Engineer when timely response is not occurring

on any of the above.

CC. Job Requirements.

(1) The Contractor shall provide each of the following as a part of its services

hereunder:

(a) Maintain a log of daily activities, including manpower records,
equipment on site, weather, delays, majo isions, etc;

(b) Maintain a roster of companies on with names and
telephone numbers of key personnel,

(c) Establish and enforce job rule i ean-up, use of
facilities, and worker diggd@ali

(d) Provide labor re nd equal opportunity
employment fgr a ha

(e) Provide and 1 ety program for the Project and

(@)

G

Manatee County BCC

monitor for s or coMpliance without relieving them of
ibilities Work in accordance with best

Mtorts which are consumed by its own forces;

ovide for travel to and from its home office to the Project Site
and to those other places within Manatee County as required by the
Project;

Verify that tests, equipment, and system start-ups and operating
and maintenance instructions are conducted as required and in the
presence of the required personnel and provide adequate records of
same to the Architect/Engineer;

Maintain at the job site orderly files for correspondence, reports of
job conferences, shop drawings and sample submissions,
reproductions of original Contract Documents including all
addenda, change orders, field orders, additional drawings issued
after execution of the Agreement, Owner/Architect/Engineer's
clarifications and interpretations of the Contract Documents,
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progress reports, as-built drawings, and other project related
documents;

(k) Keep a diary or log book, recording hours on the job site, weather
conditions, data relative to questions of extras or deductions; list of
visiting officials and representatives or manufacturers, fabricators,
suppliers and distributors; daily activities, decisions, observations
in general and specific observations in more detail as in the case of
observing test procedures, and provide copies of same to
Owner/Architect/Engineer;

ers of all Contractors,
erials and equipment;

) Record names, addresses and telephone
Subcontractors and major suppliers of]

(m)  Furnish Owner/Architect/Engineer perio orts, aggrequired, of
progress of the Work an #fc with the
approved progress schedul shop drawing

submissions;
(n) Consult with Ow i advance of scheduling
major tests, ingpectio™ @' of important phases of the Work;

(0) Verify, duri of the Work, that certificates,
Pnuals and other data required to be

are applicable to the items actually

ubcontractors to provide each of the following as a Project Cost:

rvices of independent testing laboratories, and provide the
necessary testing of materials to ensure conformance to contract
requirements; and

(b) Printing and distribution of all required bidding documents and
shop drawings, including the sets required by Permitting Authority
inspectors.

DD. As-Built Drawings. The Contractor shall continuously review as-built
drawings and mark up progress prints to provide as much accuracy as possible. Prior to, and as a
requirement for authorizing final payment to the Contractor due hereunder, the Contractor shall
provide to the Owner an original set of marked-up, as-built Project Plans and Specifications and
an electronic format of those records showing the location and dimensions of the Project as
constructed, which documents shall be certified as being correct by the Contractor and the
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Architect/Engineer. Final as-built drawings shall be signed and sealed by a registered Florida
surveyor.

EE. Progress Reports. The Contractor shall forward to the Owner, as soon as
practicable after the first day of each month, a summary report of the progress of the various parts
of the Work, to include those parts of the Work in fabrication and in the field, stating the existing
status, estimated time of completion and cause of delay, if any. Together with the summary
report, the Contractor shall submit any necessary revisions to the original schedule for the
Owner’s review and approval. In addition, more detailed schedules may be required by the
Owner for daily traffic control.

s to the Owner and
ontract will be of good
g The Contractor

FF.  Contractor’s Warranty. The Contractor wa
Architect/Engineer that materials and equipment furnished under
quality and new unless the Contract Documents require or permt

Documents require or permit. Work, materials, or e
requirements will be considered defective. The Cgs cludes remedy for
damage or defect caused by abuse, alterations by the Contractor,
improper or insufficient maintenance, improper ar and tear and normal
usage. If required by the Architect/Engineergthe shall furnish satisfactory evidence as

(1) Contractor shall use it due diligence to ensure that during
or individuals who have provided direct
required by the Contract Documents perform
in a timely manner and at the sole cost and
Any such cost or expense not paid

suppliers and materialmen, and assemble and deliver same to
ner in a manner that will facilitate their maximum enforcement and
re their meaningful implementation. The Contractor shall collect and
eliver to the Owner any specific written guaranties or warranties given by
others as required by subcontracts.

3) At the Owner’s request, the Contractor shall conduct, jointly with the
Owner and the Architect/Engineer, no more than two (2) warranty
inspections within three (3) years after the Substantial Completion Date.

GG. Apprentices. If Contractor employs apprentices, their performance of

Work shall be governed by and shall comply with the provisions of Chapter 446, Florida
Statutes.
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HH. Schedule of Values. Unit prices shall be established for this Agreement
by the submission of a schedule of values within ten (10) days of receipt of the Notice to
Proceed. The schedule shall include quantities and prices of items equaling the Contract Sum
and will subdivide the Work into components in sufficient detail to serve as the basis for
progress payments during construction. Such prices shall include an appropriate amount of
overhead and profit applicable to each item of Work. Upon request of the County, the
Contractor shall support the values with data which will substantiate their correctness.

II.  Other Contracts. The Owner reserves the right to let other contracts in
connection with this Work. The Contractor shall afford other contractors reasonable
opportunity for the introduction and storage of their materials and execution of their work,
and promptly connect and coordinate the Work with theirs.

ARTICLE IIT
COMPENSATION

responsibilities and obligations assigned to or u
expense without change in the Contract Su

A. Adjustments. The C only be changed by Change Order or
by a written amendment. Any claim for a ease in the Contract Sum shall be

based on written notice delivere
amount of the claim with supp e delivered within fifteen (15) days from the
beginning of such occurrence and anied by claimant's written statement that the
amount claimed covers ich the Claimant is entitled as a result of the occurrence
of said event. Failure ithin the requisite 15-day period shall constitute a

. The value of any Work covered by a Change Order or of any
e in the Contract Sum shall be determined in one of the following

(2) By mutual acceptance of a lump sum; or

(3) On the basis of the cost of the Work, plus a negotiated Contractor's fee for
overhead and profit. Contractor shall submit an itemized cost breakdown
together with supporting data.

C. Unit Price Work. The unit price of an item of Unit Price Work shall be
subject to re-evaluation and adjustment pursuant to a requested Change Order under the
following conditions:
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(1) If the total cost of a particular item of Unit Price Work amounts to 5% or
more of the Contract Sum and the variation in the quantity of the particular
item of Unit Price Work performed by Contractor differs by more than
15% from the estimated quantity of such item indicated in the Agreement;
and

(2) If there is no corresponding adjustment with respect to any other item of
Work; and

(1) If Contractor believes that it has incurred additional expense as a
result thereof; or

(i)  If Owner believes that the quantity varjgn entitles it to an

adjustment in the unit price; or

(iii)  If the parties are unable to agr,

3.2 Schedule of Compensation. Al
Contract Documents shall be made in accordance lowing provisions.

A. Periodic Payments ices. bhe Contractor shall be entitled to
receive payment for Construction Services r: to Section 2.4 in periodic payments
which shall reflect a fair apporti ule of values of services furnished prior

B. ials and Equipment. In addition to the periodic
payments authorized may be made for material and equipment not
incorporated in the Work\g and Suitably stored at the Project Site, or another location,

made hereund ] d®€d toward the payment of the Contract Sum as Contractor’s sole
compensation for the congliluction of the Project.

33 Invoic® and Payment. All payments for services and materials under the
Contract Documents shall be invoiced and paid in accordance with the following provisions.

A. Invoices. The Contractor shall submit to the Owner periodic invoices for
payment, in a form acceptable to the Owner, which shall include a sworn statement certifying
that, to the best of the Contractor’s knowledge, information and belief, the construction has
progressed to the point indicated, the quality and the Work covered by the invoice is in accord
with the Project Plans and Specifications, and the Contractor is entitled to payment in the amount
requested, along with the cost reports required pursuant to Article I, showing in detail all monies
paid out, Project Costs accumulated, or Project Cost incurred during the previous period. This
data shall be attached to the invoice.
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B. Additional Information; Processing of Invoices. Should an invoiced
amount appear to exceed the Work effort believed to be completed, the Owner may, prior to
processing of the invoice for payment, require the Contractor to submit satisfactory evidence to
support the invoice. All progress reports and invoices shall be delivered to the attention of the
Owner’s Project Representative. Invoices not properly prepared (mathematical errors, billing not
reflecting actual Work done, no signature, etc.) shall be returned to the Contractor for correction.

C. Architect/Engineer’s Approval. Payment for Work completed shall be
subject to the Architect/Engineer approving the payment requested by the Contractor and
certifying the amount thereof that has been properly incurred and is then due and payable to the
Contractor, and identifying with specificity any amount that has not been properly incurred and
that should not be paid.

D. Warrants of Contractor with Respect to The Contractor
warrants that (1) upon payment of any retainage, materials and equip
payment request will pass to Owner either by incorporatigs i
payment by the Contractor, whichever occurs first; (2) Wo

by previous partial payment requests shall be free an

which has been acquired by the Contractor or a
Site, or furnishing materials or equipment fi
which an interest therein or an encumb
imposed by the Contractor or any other per.

all be subject to an agreement under
retained by the seller or otherwise

E. ntractor’s compensation includes full
payment for services set forth i uments, including but not limited to overhead,
profit, salaries or other compensati ’s officers, partners and/or employees, general
operating expenses inc or and relating to this Project, including the cost of
management, supervisi staff, job office equipment and supplies, and other

similar items.

ARTICLE 1V
SUBCONTRACTORS

4.1 ts. At the Owner’s request, the Contractor shall provide Owner’s
Project Representative with copies of all proposed and final subcontracts, including the general
and supplementary conditions thereof.

A. Subcontracts Generally. All subcontracts shall: (1) require each
Subcontractor to be bound to Contractor to the same extent Contractor is bound to Owner by the
terms of the Contract Documents, as those terms may apply to the portion of the Work to be
performed by the Subcontractor, (2) provide for the assignment of the subcontracts from
Contractor to Owner at the election of Owner, upon termination of Contractor, (3) provide that
Owner will be an additional indemnified party of the subcontract, (4) provide that Owner will be
an additional insured on all insurance policies required to be provided by the Subcontractor,
except workers’ compensation, (5) assign all warranties directly to Owner, and (6) identify
Owner as an intended third-party beneficiary of the subcontract.
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(1) A Subcontractor is a person or entity who has a direct contract with
Contractor to perform a portion of the Work at the site. The term “Subcontractor” is referred to
throughout the Contract Documents as if singular in number and means a Subcontractor or an
authorized representative of the Subcontractor. The term “Subcontractor” does not include a
separate contractor or subcontractors of a separate contractor.

(2) A Sub-subcontractor is a person or entity who has a direct or indirect
contract with a Subcontractor to perform a portion of the Work at the site. The term “Sub-
subcontractor” is referred to throughout the Contract Documents as if singular in number and
means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

B. No Damages for Delay. Except when othe
Owner in writing, all subcontracts shall provide:

¢ expressly agreed to by

“LIMITATION OF REMEDIES — NO D
Subcontractor's exclusive remedy for dela
contract caused by events beyond its cai

or Architect/Engineer and includi h of contract or
negligence, shall be an extengi act time and shall in no way
involve any monetary claim

ractor for delay must be submitted
which the Contractor must submit such
the conditions for giving notice and

Each subcontract shall require that any clai
to the Contractor within the timggs
claims to the Owner, and tha

¥ shall be made in writing and shall preserve and protect the rights
of the Ow i ngineer, with respect to the Work to be performed by the
beontracting thereof will not prejudice such rights. Where
appropriate, the Contractgishall require each Subcontractor to enter into similar agreements with
its sub-subcontractor.

D. Insurance; Acts and Omissions. Insurance requirements for
Subcontractors shall be no more stringent than those requirements imposed on the Contractor by
the Owner. The Contractor shall be responsible to the Owner for the acts and omissions of its
employees, agents, Subcontractors, their agents and employees, and all other persons performing
any of the Work or supplying materials under a contract to the Contractor.

4.2 Relationship and Responsibilities. Except as specifically set forth herein with
respect to direct materials acquisitions by Owner, nothing contained in the Contract Documents
or in any Contract Document does or shall create any contractual relation between the Owner or
Architect/Engineer and any Subcontractor. Specifically, the Contractor is not acting as an agent
of the Owner with respect to any Subcontractor. The utilization of any Subcontractor shall not
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relieve Contractor from any liability or responsibility to Owner, or obligate Owner to the
payment of any compensation to the Subcontractor or additional compensation to the Contractor.

4.3  Payments to Subcontractors; Monthly Statements. The Contractor shall be
responsible for paying all Subcontractors from the payments made by the Owner to Contractor
pursuant to Article III, subject to the following provisions:

A. Payment. The Contractor shall, no later than ten (10) days after receipt of
payment from the Owner, out of the amount paid to the Contractor on account of such
Subcontractor’s Work, pay to each Subcontractor the amount to which the Subcontractor is
entitled in accordance with the terms of the Contractor’s contract with such Subcontractor. The
Contractor shall, by appropriate agreement with each Subcontractor, rgire each Subcontractor
to make payments to sub-Subcontractors in a similar manner. Ajg receipt of payment from
Owner, if the need should arise to withhold payments to Subcontra; reason, as solely
determined by Contractor, the Contractor shall promptly restore su onies togthe Owner,
adjusting subsequent pay requests and Project bookkeepinggs required.

B. Final Payment of Subcontraciass al paygent of retainage to
¢ Architect/Engineer
the Architect/Engineer
e Project has been constructed in
d approved Change Orders. Before
retainage, the Subcontractor shall

and other indebtedness connected

or other person designated by the Owner for tha!
and the Contractor have issued a written
accordance with the Project Plans and
issuance of final payment to any Subcont
submit satisfactory evidence that all payrol
with the Project have been paid erwise
for the Owner’s operating and maintenance
personnel is complete. Final paym to certain select Subcontractors whose Work

. As provided in Section 2.4.BB, Contractor
ner for all acts and omissions of the Subcontractors, suppliers and
s performing or furnishing any of the Work under a direct or
r just as Contractor is responsible for Contractor's own acts and
omissions.

4.5 Contingent Assignment of Subcontracts. Each subcontract agreement for a
portion of the Work is assigned by the Contractor to the Owner, provided that:

(1) assignment is effective only after termination of the Contract by the
Owner for cause pursuant to Article XIV and only for those subcontract
agreements that the Owner accepts by notifying the Subcontractor and
Contractor in writing; and

(2) assignment is subject to the prior rights of the surety, if any, obligated
under bond relating to the Agreement.
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When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the
Contractor’s rights and obligations under the subcontract. Upon such assignment, if the Work
has been suspended for more than thirty (30) days, the Subcontractor’s compensation shall be
equitably adjusted for increases in cost resulting from the suspension. Upon such assignment to
the Owner, the Owner may further assign the subcontract to a successor contractor or other
entity. If the Owner assigns the subcontract to a successor contractor or other entity, the Owner
shall nevertheless remain legally responsible for all of the successor contractor’s obligations
under the subcontract.

ARTICLE V
CHANGES IN WORK

51 General. Changes in the Work may be accomp
Agreement, and without invalidating the Agreement, by Change Orde
or order for a minor change in the Work, subject to the ligaitati
elsewhere in the Contract Documents. A Change Order s
the Owner, Contractor and Architect/Engineer; a W ogleali

for a minor change in the Work may be issued Y
Work shall be performed under applicablg pro

Directive Change or order for a minor chan

5.2  Minor Changes 4 wner or Architect/Engineer shall have

e such changes shall not affect the Contract Sum to be paid to the
e a Change Order pursuant to Section 5.6.

5.3 In any emergency affecting the safety of persons or property, the
Contractor shall act iscretion to prevent threatened damage, injury, or loss. Any increase
in the Contract Sum Or extension of time claimed by the Contractor because of emergency Work
shall be determined as provided in Section 5.6. However, whenever practicable, the Contractor
shall obtain verbal concurrence of the Owner’s Project Representative and Architect/Engineer
where the act will or may affect the Contract Sum or Contract Time.

5.4 Concealed Conditions. If the Contractor encounters conditions at the site that
are (1) subsurface or otherwise concealed physical conditions that differ materially from those
indicated in the Contract Documents or (2) unknown physical conditions of an unusual nature,
that differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor
shall promptly provide notice to the Owner and the Architect/Engineer before conditions are
disturbed and in no event later than ten (10) days after first observance of the conditions. The
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Architect/Engineer will promptly investigate such conditions and, if the Architect/Engineer
determines that they differ materially and cause an increase or decrease in the Contractor’s cost
of, or time required for, performance of any part of the Work, will recommend an equitable
adjustment in the Contract Sum or Contract Time, or both. If the Architect/Engineer determines
that the conditions at the site are not materially different from those indicated in the Contract
Documents and that no change in the terms of the Contract is justified, the Architect/Engineer
shall promptly notify the Owner and Contractor in writing, stating the reasons. If the Contractor
disputes the Architect/Engineer’s determination or recommendation, the Contractor may proceed
as provided in Article VIII. If the Owner disputes the Architect/Engineer’s determination or
recommendation, the Owner may appeal directly to the Purchasing Official and shall thereafter
follow the process set forth in Section 8.5.

5.5 Hazardous Materials. In the event the Contractor
material reasonably believed to be hazardous, petroleum or petrole
hazardous or toxic substances, except as provided in Section 2. actor shall
immediately stop Work in the area affected and report iti ner and the
Architect/Engineer in writing. The Work in the affected er be resumed

unters on the Project Site

except by Change Order or written amendment, if indas i stance has not been
rendered harmless. The Work in the affected argg the Project Site has
been rendered harmless, in accordance with the s i e Architect/Engineer or
other appropriate professional employed by OwnSg Ti@Contractor shall not be required to

perform without its consent any Work rell bus materials, petroleum or petroleum
related products, or other hazardous or tox . he event the Contractor encounters
on the Project Site materials believed in goo(gai #dous or contaminated material, and
the presence of such hazardous i was not known and planned for at the
time the Contractor submitted
necessary for the Contractor to sto
seven (7) day period, ags Contract Sum and/or Contract Time shall be made in
accordance with this A

5.6 i ents to Contract Sum.

supported by sufficient substantiating data, to permit evaluation by the
Architect/Engineer and Owner; or

(2) By unit prices stated in the Agreement or subsequently agreed upon; or

3) By any other method mutually agreeable to Owner and Contractor.
If Owner and Contractor are unable to agree upon increases or decreases in the Contract Sum and
the Architect/Engineer certifies that the work needs to be commenced prior to any such
agreement, the Contractor, provided it receives a written Change Order signed by or on behalf of
the Owner, shall promptly proceed with the Work involved. The cost of such Work shall then be

determined on the basis of the reasonable expenditures of those performing the Work attributed
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to the change. However, in the event a Change Order is issued under these conditions, the
Owner, through the Architect/Engineer, will establish an estimated cost of the Work and the
Contractor shall not perform any Work whose cost exceeds that estimated without prior written
approval by the Owner. In such case, the Contractor shall keep and present in such form as the
Owner may prescribe an itemized accounting, together with appropriate supporting data of the
increase in overall costs of the Project. The amount of any decrease in the Contract Sum to be
allowed by the Contractor to the Owner for any deletion or change which results in a net decrease
in costs will be the amount of the actual net decrease.

5.7 Owner-Initiated Changes. Without invalidating the Agreement and without
notice to any Surety, Owner may, at any time, order additions, deletions or revisions in the Work.
These will be authorized by a written amendment, a Field Directive, a nge Order, or a Work
Directive Change, as the case may be. Upon receipt of any suc cument, Contractor shall
promptly proceed with the Work involved which will be per
conditions of the Contract Documents (except as otherwise specifi
Directive Change may not change the Contract Sum or t i i@Pidence that
the parties expect that the change directed or documented i hange will be
incorporated in a subsequently issued Change Order f i iati the parties as to its

5.8  Unauthorized Work. Co be entitled to an increase in the
Contract Sum or an extension of the Cont ' espect to any Work performed that is
not required by the Contract Documents.

5.9  Defective Work.
(or written amendments) coverl i Work which are ordered by Owner, or which
may be required because of accep ve Work, without adjustment to the Contract
Sum.

receipt, Co a written and detailed proposal for an increase or decrease in the
Contract Sul p for the proposed change. Architect/Engineer shall have twenty-
one (21) cale rc®eipt of the detailed proposal to respond in writing. The proposal
shall include an itemized Jimate of all costs and time for performance that will result directly or
indirectly from the ed change. Unless otherwise directed, itemized estimates shall be in
sufficient detail to réasonably permit an analysis by Architect/Engineer of all material, labor,
equipment, subcontracts, overhead costs and fees, and shall cover all Work involved in the
change, whether such Work was deleted, added, changed or impacted. Notwithstanding the
request for quotation, Contractor shall carry on the Work and maintain the progress schedule.
Delays in the submittal of the written and detailed proposal will be considered non-prejudicial.

5.11 Form of Proposed Changes. The form of all submittals, notices, Change Orders
and other documents permitted or required to be used or transmitted under the Contract
Documents shall be determined by the Owner. Standard Owner forms shall be utilized.

5.12 Changes to Contract Time. The Contract Time may only be changed pursuant
to a Change Order or a written amendment to the Contract Documents. Any claim for an
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extension or shortening of the Contract Time shall be based on written notice delivered by the
party making the claim to the other party. Notice of the extent of the claim with supporting data
shall be delivered within fifteen (15) days from detection or beginning of such occurrence and
shall be accompanied by the claimant's written statement that the adjustment claimed is the entire
adjustment to which the claimant has reason to believe it is entitled to because of the occurrence
of said event. The Contract time will be extended in an amount equal to time lost due to delays
beyond the control of Contractor. Such delays shall include, but not be limited to, acts or neglect
by Owner or others performing additional Work; or to fires, floods, epidemics, abnormal weather
conditions or acts of God. Failure to deliver a written notice of claim within the requisite 15-day
period shall constitute a waiver of the right to pursue said claim.

ARTICLE VI
ROLE OF ARCHITECT/ENGINEE

6.1 General.

A. Retaining. The Owner shall akai ' gineer (whether an
individual or an entity) lawfully licensed to practi
as the Architect/Engineer in the Agreement and i
as if singular in number.

limitations of authority of the
all not be restricted, modified or
chitect/Engineer. Consent shall not be

B. Duties. Duties, re
Architect/Engineer as set forth in the Cont
extended without written conse
unreasonably withheld.

C. d ent of the Architect/Engineer is terminated,

reasonable objection an under the Contract Documents shall be that of the
Architect/Engt

The Architect/Engineer will provide administration of the
heWontract Documents and will be an Owner’s representative during
construction until the dajiifthe Architect/Engineer approves the final Application for Payment.
The Architect/Engin 1ll have authority to act on behalf of the Owner only to the extent
provided in the Contract Documents.

A. Site Visits. The Architect/Engineer will visit the site at intervals
appropriate to the stage of construction, or as otherwise agreed with the Owner, to become
generally familiar with the progress and quality of the portion of the Work complete, and to
determine in general if the Work observed is being performed in a manner indicating that the
Work, when fully completed, will be in accordance with the Contract Documents. Unless
specifically instructed by Owner, the Architect/Engineer will not be required to make exhaustive
or continuous on-site inspections to check the quality or quantity of the Work. The
Architect/Engineer will not have control over, charge of, or responsibility for, the construction
means, methods, techniques, sequences or procedures, or for the safety precautions and programs
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in connection with the Work, since these are solely the Contractor’s rights and responsibilities
under the Contract Documents.

B. Reporting. Based on the site visits, the Architect/Engineer will keep the
Owner reasonably informed about the progress and quality of the portion of the Work completed,
and report to the Owner (1) known deviations from the Contract Documents and from the most
recent construction schedule submitted by the Contractor, and (2) defects and deficiencies
observed in the Work. The Architect/Engineer will not be responsible for the Contractor’s
failure to perform the Work in accordance with the requirements of the Contract Documents.
The Architect/Engineer will not have control over or charge of and will not be responsible for
acts or omissions of the Contractor, Subcontractors, or their agents or employees, or any other
persons or entities performing portions of the Work.

6.3  Interpretation of Project Plans and Specificatio rchitect/Engineer
will be the interpreter of the requirements of the Project Plans and Sp on receipt
of comments or objections by Contractor or Owner, the e decisions
on all claims, disputes, or other matters pertaining to the i i ject Plans and

Specifications.
6.4  Rejection of Non- Conformlng ‘ ation with Owner, the
Architect/Engineer shall have the authority 4hich does not conform to the Project

Plans and Specifications.

6.5  Correction of Work. The C hall pfomptly correct all Work rejected by
the Architect/Engineer for bei
e Substantial Completion Date and whether or
not fabricated, installed, or comp ractor shall bear all costs of correcting such
rejected Work, includj rchitect/Engineer’s additional services made
necessary thereby.

Architect/Engineer. The Contractor shall identify
n or response from the Architect/Engineer have the greatest
require prioritizing in response by the Architect/Engineer. The

shall require ArchiteCt/Engineer to communicate such claim to Contractor in writing together
with the specific time necessary to respond and the date upon which such response will be made.
If Contractor believes that Architect/Engineer is not providing timely services or responses,
Contractor shall notify Owner of same in writing not less than two (2) weeks before Contractor
believes performance or response time from Architect/Engineer is required without risk of
delaying the Project.
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ARTICLE VII
OWNER’S RIGHTS AND RESPONSIBILITIES

7.1  Project Site; Title. The Owner shall provide the lands upon which the Work
under the Contract Documents is to be done, except that the Contractor shall provide all
necessary additional land required for the erection of temporary construction facilities and
storage of his materials, together with right of access to same. The Owner hereby represents to
the Contractor that it currently has and will maintain up through and including the Substantial
Completion Date, good title to all of the real property constituting the Project Site. Owner agrees
to resolve, at its expense, any disputes relating to the ownership and use of the Project Site which
might arise during construction.

7.2 Project Plans and Specifications; Architect/En
acknowledge and agree that Owner has previously entered
Architect/Engineer. Pursuant to the terms of such agreeme i i ) as an agent
and representative of Owner, is responsible for the i ct Plans and

e parties hereto

Specifications which consist of drawings, specificatjas nts setting forth in
detail the requirements for the construction o kect. Project Plans and
Specifications shall be provided either by Owne er, and Contractor shall
be under no obligation to provide same a tled to rely upon the accuracy and

completeness of the Project Plans and Sp i ided by the Architect/Engineer and all
preliminary drawings prepared in connec ith\@lLhe Contractor will be furnished a
reproducible set of all drawings and specifi§gi necessary for the performance of
Contractor’s services hereunde or printing. The Contractor shall be

Other Project Site Information. Owner shall be
and certified land survey of the Project Site in a

cct/Engineer or the Contractor. Contractor shall not be obligated
to provide such surveyyr soil tests and shall be entitled to rely upon the accuracy and
completeness of the 4 ation provided; subject, however, to the provisions of Section 2.4.S
hereof. Owner shall provide Contractor, as soon as reasonably possible following the execution
of the Contract Documents, all surveys or other survey information in its possession describing
the physical characteristics of the Project Site, together with soils reports, subsurface
investigations, utility locations, deed restrictions, easements, and legal descriptions then in its
possession or control. Upon receipt of all surveys, soils tests, and other Project Site information,
Contractor shall promptly advise Owner of any inadequacies in such information and of the need
for any additional surveys, soils or subsoil tests. In performing this Work, Contractor shall use
the standard of care of experienced contractors and will use its best efforts timely to identify all
problems or omissions. Owner shall not be responsible for any delay or damages to the
Contractor for any visible or disclosed site conditions or disclosed deficiencies in the Project Site
which should have been identified by Contractor and corrected by Owner prior to the execution
of the Contract Documents.
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7.4  Information; Communication; Coordination. The Owner’s Project
Representative shall examine any documents or requests for information submitted by the
Contractor and shall advise Contractor of Owner’s decisions pertaining thereto within a
reasonable period of time to avoid unreasonable delay in the progress of the Contractor’s
services. Contractor shall indicate if any such documents or requests warrant priority
consideration. However, decisions pertaining to approval of the Project Schedule as it relates to
the date of Substantial Completion, the Project Cost, Contractor’s compensation, approving or
changing the Contract Sum shall only be effective when approved by Owner in the form of a
written Change Order or amendment to the Contract Documents. Owner reserves the right to
designate a different Owner’s Project Representative provided Contractor is notified in writing of
any such change. Owner and Architect/Engineer may communi with Subcontractors,
materialmen, laborers, or suppliers engaged to perform services he Project, but only for

Owy

otherwise interfere with the Work of the Contractor.
Owner under the Contract Documents promptly.

7.5 Governmental Body. The Cg the Owner is a
governmental body with certain procedural requiig i he Contractor has and
will make reasonable allowance in its perfo Cs for such additional time as may be
required for approvals and decisions by th other necessary government agency.

7.6 ner sMall have the right to take possession
of and use any completed portio the time for completing the entire Work
or such portions may not have taking possession and use shall not be deemed

an acceptance of any Work not co ance with the Contract Documents.

7.7 wings, Specifications and Other Instruments of
Service.

itect/Engineer and the Architect/Engineer’s consultants shall be
e authors and owners of their respective instruments of service,
the Project Plans and Specifications, and will retain all common
law¥ statutory and other reserved rights, including copyrights. The
tractor, Subcontractors, Sub-subcontractors, and material or equipment
suppliers shall not own or claim a copyright in the instruments of service.
Submittal or distribution to meet official regulatory requirements or for
other purposes in connection with this Project is not to be constructed as
publication in  derogation of the  Architect/Engineer’s or
Architect/Engineer’s consultants’ reserved rights.

(2) The Contractor, Subcontractors, Sub-subcontractors and material or
equipment suppliers are authorized to use and reproduce the drawings and
specifications provided to them solely and exclusively for execution of the
Work. All copies made under this authorization shall bear the copyright
notice, if any, shown on the Project Plans and Specifications or other
instruments of service. The Contractor, Subcontractors, Sub-
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subcontractors, and material or equipment suppliers may not use the
drawings or specifications on other projects or for additions to this Project
outside the scope of the Work without the specific written consent of the
Owner, Architect/Engineer and the Architect/Engineer’s consultants.

7.8 Owner’s Project Representative. Owner’s Project Representative is Owner’s
Agent, who will act as directed by and under the supervision of the Owner, and who will confer
with Owner/Architect/Engineer regarding his actions. The Owner’s Project Representative’s
dealings in matters pertaining to the on-site Work shall, in general, be only with the
Owner/Architect/Engineer and Contractor and dealings with Subcontractors shall only be through
or with the full knowledge of Contractor.

A. Responsibilities. Except as otherwise instru
Owner’s Project Representative will:

in writing by Owner, the

(1) Attend preconstruction conferencega arrange a of progress
meetings and other job confere i sultation with
Owner/Architect/Engineer and gl
and attend meetings and maj

(2) Serve as Owner/Architect/ liaison with Contractor, working
principally through erintendent, to assist in understanding
the intent of As requested by

obtaining additional details or

job site for proper execution of the

ngineer whenever he believes that any Work
or defective or does not conform to the Contract

any visiting inspectors representing public or other agencies
risdiction over the project; record the outcome of these
t18fs and report to Owner/Architect/Engineer;

ew applications for payment with Contractor for compliance with the
established procedure for their submission and forward them with
recommendations to Owner/Architect/Engineer; and

©)

(6)  Perform those duties as set forth elsewhere within the Contract Documents.

B. Limitations. Except upon written instructions of Owner, Owner’s Project
Representative shall not:

(1) Authorize any deviation from the Contract Documents or approve any
substitute materials or equipment;
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(2) Exceed limitations on Owner/Architect/Engineer's authority as set forth in
the Contract Documents;

3) Undertake any of the responsibilities of Contractor, Subcontractors or
Contractor's superintendent, or expedite the Work;

4) Advise on or issue directions relative to any aspect of the means, methods,
techniques, sequences or procedures of construction unless such is
specifically called for in the Contract Documents;

(5) Advise on or issue directions as to safety precaytions and programs in
connection with the Work;

(6) Authorize Owner to occupy the project in wh

(7) Participate in specialized field or labggatory tests.

ARTIC
RESOLUTION OF &

the services provided for under the Contract

Documents, in accordance with th rdinance.
8.2 e Owner upon all claims, questions, disputes and
conflicts shall be final e, and shall be binding upon all parties to the Contract

Delay. If at any time Contractor is delayed in the performance
of Contracto ie®inder the Contract Documents as the result of a default or failure
to perform in a timely mager by Owner or Owner’s agents or employees, Contractor shall not be
entitled to any da except for compensation specifically authorized in Article IIIL
Contractor’s sole remedy will be a right to extend the time for performance. Nothing herein shall
preclude Contractor from any available remedy against any responsible party other than Owner.
Contractor shall be responsible for liquidated damages for delay if otherwise provided for in the
Contract Documents.

8.4  Permitted Claims Procedure. Where authorized or permitted under the Contract
Documents, all claims for additional compensation by Contractor, extensions of time affecting
the Substantial Completion Date, for payment by the Owner of costs, damages or losses due to
casualty, Force Majeure, Project Site conditions or otherwise, shall be governed by the
following:
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(1) All claims must be submitted as a request for Change Order in the manner
as provided in Article V.

(2) The Contractor must submit a notice of claim to Owner’s Project
Representative and to the Architect/Engineer within fifteen (15) days of
when the Contractor was or should have been aware of the fact that an
occurrence was likely to cause delay or increased costs. Failure to submit
a claim within the requisite 15-day period shall constitute a waiver of the
right to pursue said claim.

3) Within twenty (20) days of submitting its notice of claim, the Contractor
shall submit to the Owner’s Project Representagidits request for Change
Order, which shall include a written stateme all details of the claim,
including a description of the Work affected.

“4)

(5) In the event the Own
a Change Order, the
to proceed with the
parts of the Work, th.

decision by Owner with respect to any such claim,
(except any which have been waived by the making

8.5 Contract JMaims and Disputes. After completion of the process set forth in
Section 8.4 above unresolved dispute under this Agreement shall be decided by the
Purchasing Official Th accordance with Section 2-26-63 of the Manatee County Code of Laws,
subject to an administrative hearing process as provided in Section 2-26-64. The decision of the
Board of County Commissioners in accordance with Section 2-26-64 of the Manatee County
Code of Laws shall be the final and conclusive County decision subject to exclusive judicial

review in circuit court by a petition for certiorari.
8.6  Claims for Consequential Damages. The Contractor and Owner waive claims
against each other for consequential damages arising out of or relating to this Agreement. This

mutual waiver includes:

(1) damages incurred by the Owner for rental expenses, for losses of use,
income, profit, financing, business and reputation, and for loss of
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management or employee productivity or of the services of such persons,
unless any of such damages or losses are covered by insurance placed by
the Contractor; and

(2) damages incurred by the Contractor for principal office expenses including
the compensation of personnel stationed there, for losses of financing,
business and reputation, and for loss of profit except anticipated profit
arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either
party’s termination in accordance with Article XIV. Nothing contained in this Section 8.6 shall
be deemed to preclude assessment of liquidated direct damages, whe licable, in accordance
with the requirements of the Contract Documents.

ARTICLE IX
INDEMNITY

9.1 Indemnity.

A. Indemnification Gen
Contractor shall indemnify and
Architect/Engineer’s consultants, and age empl
claims, damages, losses and expenses, inclu ot li

llest extent permitted by law, the
the Owner, Architect/Engineer,
of any of them from and against
ed to attorney’s fees, arising out of

or resulting from performance o i such claim, damage, loss or expense is
attributable to bodily injury, sic death, or to injury to or destruction of tangible
property (other than the Work it the extent caused by the negligent acts or
omissions of the Contrg tor or anyone directly or indirectly employed by them
or anyone for whose ad regardless of whether such claim, damage, loss or
expense is caused in p Such obligation shall not be

construed to 10 Wother rights or obligations of indemnity which would
otherwise ex4

% Employees. In claims against any person or entity indemnified
under this Section 9.1 bjkn employee of the Contractor, a Subcontractor, anyone directly or
indirectly employed m or anyone for whose acts they may be liable, the indemnification
obligation under SeCtion 9.1.A. shall not be limited by a limitation on amount or type of
damages, compensation or benefits payable by or for the Contractor or a Subcontractor under
workers’ compensation acts, disability benefit acts or other employee benefit acts.

9.2  Duty to Defend. The Contractor shall defend the Owner in any action, lawsuit
mediation or arbitration arising from the alleged negligence, recklessness or intentionally
wrongful conduct of the Contractor and other persons employed or utilized by the Contractor in
the performance of the Work. So long as Contractor, through its own counsel, performs its
obligation to defend the Owner pursuant to this Section, Contractor shall not be required to pay
the Owner’s costs associated with the Owner’s participation in the defense.
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ARTICLE X
ACCOUNTING RECORDS; OWNERSHIP OF DOCUMENTS

10.1 Accounting Records. Records of expenses pertaining to all services performed
shall be kept in accordance with generally accepted accounting principles and procedures.

10.2 Inspection and Audit. The Contractor’s records shall be open to inspection and
subject to examination, audit, and/or reproduction during normal working hours by the Owner’s
agent or authorized representative to the extent necessary to adequately permit evaluation and
verification of any invoices, payments or claims submitted by the Contractor or any of its payees
during the performance of the Work. These records shall inclu ut not be limited to,
accounting records, written policies and procedures, Subcontracto s (including proposals of
successful and unsuccessful bidders), original estimate @fing worksheets,
correspondence, Change Order files (including documentatlon coveri I ttlements),
and any other supporting evidence necessary to substa e Contract
Documents. They shall also include, but not be limited to
and verify direct and indirect costs (including overlcasa s) as th may apply to costs
associated with the Contract Documents. i , examinations and
evaluations, the Owner’s agent or authorized access to said records
from the effective date of the Contract Dog @pduration of Work, and until three (3)
years after the date of final payment by Re Contractor pursuant to the Contract
Documents.

10.3 Access. The Ow, representative shall have access to the
Contractor’s facilities and all
Article. The Owner’s agent or a i entative shall give the Contractor reasonable
advance notice of intengad i i aminations, and/or audits.

10.4 Ownersh Scnts. Upon obtainment of Substantial Completion or
termination all rO®0rds, documents, tracings, plans, specifications, maps,
evaluation s and other technical data, other than working papers, prepared or
developed all be delivered to and become the property of the Owner. The
ay retain copies for its files and internal use.

ARTICLE XI
PUBLIC CONTRACT LAWS

11.1 Equal Opportunity Employment.

A. Employment. The Contractor shall not discriminate against any employee
or applicant for employment because of race, creed, sex, color, national origin, disability or age,
and will take affirmative action to ensure that all employees and applicants are afforded equal
employment opportunities without discrimination because of race, creed, sex, color, national
origin, disability or age. Such action will be taken with reference to, but shall not be limited to,
recruitment, employment, job assignment, promotion, upgrading, demotion, transfer, layoff or
termination, rates of training or retraining, including apprenticeship and on-the-job training.
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B. Participation. No person shall, on the grounds of race, creed, sex, color,
national origin, disability or age, be excluded from participation in, be denied the proceeds of, or
be subject to discrimination in the performance of the Agreement.

11.2 Immigration Reform and Control Act of 1986. Contractor acknowledges that it
is responsible for complying with the provisions of the Immigration Reform and Control Act of
1986, located at 8 U.S.C. Section 1324, et seq., and regulations relating thereto. Failure to
comply with the above statutory provisions shall be considered a material breach and shall be
grounds for immediate termination of this Agreement.

11.3 No Conflict of Interest. The Contractor warrants t
retained any company or person, other than a bona fide empl
Contractor to solicit or secure this Agreement, and that it has n greed to pay any
person, company, corporation, individual, or firm other than a bo i
solely for the Contractor, any fee, commission, percen

has not employed or

the Contractor, which shall include its directd
presently has no interest in and shall acquirg Any business or activity which would
equired hereunder, including without
limitation as described in the Contractor’s Q&
a business or activity which shall be deenNg ict Mcludes but is not limited to direct

financial interest in any of the ggmagial and W@ granufacturers, suppliers, distributors, or

B. pflict. The Contractor shall not knowingly engage in
any contractual or profes at create an appearance of a conflict of interest with
respect to the ices p PNt to the Agreement. The Contractor has provided the

e the Agreement. If, in the sole discretion of the County
flict of interest is deemed to exist or arise during the term of this
inistrator or designee may cancel this Agreement, effective upon the
otice of cancellation, without penalty to the Owner.

Agreement, the County
date so stated in a wrj

11.4 Truth in Negotiations. By execution of the Contract Documents, the Contractor
certifies to truth-in-negotiations and that wage rates and other factual unit costs supporting the
compensation are accurate, complete and current at the time of contracting. Further, the original
Contract Sum and any additions thereto shall be adjusted to exclude any significant sums where
the Owner determines the Contract Sum was increased due to inaccurate, incomplete or non-
current wage rates and other factual unit costs. Such adjustments must be made within one (1)
year after final payment to the Contractor.

11.5 Public Entity Crimes. The Contractor is directed to the Florida Public Entity
Crimes Act, Section 287.133, Florida Statutes, specifically section 2(a), and the Owner’s
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requirement that the Contractor comply with it in all respects prior to and during the term of the
Agreement.

ARTICLE XII
FORCE MAJEURE, FIRE OR OTHER CASUALTY

12.1 Force Majeure.

A. Unavoidable Delays. Delays in any performance by any party
contemplated or required hereunder due to fire, flood, sinkhole, earthquake or hurricane, acts of
God, unavailability of materials, equipment or fuel, war, declaration ostilities, revolt, civil
strife, altercation or commotion, strike, labor dispute, or epidemi chaeological excavation,

lack of or failure of transportation facilities, or any law, order, n, regulation, or
ordinance of any government or any subdivision thereof, or for any o se to those
enumerated, beyond the reasonable control and which wi t have been
reasonably anticipated, shall be deemed to be events of For: ch delays shall
be excused. In the event such party is delayed in t ork or obligation
pursuant to the Contract Documents for any of th stated in this Section

provided in 12.1.A. or because of an extensid g ed by Change Order, and during the
same time period a delay is caugg g

The party seeking excuse for nonperformance based
p the Owner, if with respect to the Contractor, or to
, specifying its actual or anticipated duration. Each
party seeking Wce based on Force Majeure shall use its best efforts to
rectify any I delay and will cooperate with the other party, except that neither
party shall any unreasonable additional costs and expenses to overcome any
loss of time

12.2 ctions by Owner and Contractor. During the construction period,
if the Project or any Part thereof shall have been damaged or destroyed, in whole or in part, the
Contractor shall promptly make proof of loss; and Owner and Contractor shall proceed promptly
to collect, or cause to be collected, all valid claims which may have arisen against insurers or
others based upon such damage or destruction. The Contractor shall diligently assess the
damages or destruction and shall prepare an estimate of the cost, expenses, and other charges,
including normal and ordinary compensation to the Contractor, necessary for reconstruction of
the Project substantially in accordance with the Project Plans and Specifications. Within fifteen
(15) days following satisfaction of the express conditions described in subsections (1), (2) and (3)
below, the Contractor covenants and agrees diligently to commence reconstruction and to
complete the reconstruction or repair of any loss or damage by fire or other casualty to the
Project to substantially the same size, floor area, cubic content, and general appearance as prior
to such loss or damage:
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(1) Receipt by the Owner or the trustee of the proceeds derived from
collection of all valid claims against insurers or others based upon such
damage or destruction, and receipt of other sums from any source such that
the funds necessary to pay the Project Cost and any additions to the Project
Cost necessitated for repair or reconstruction are available;

(2) Written agreement executed by the Contractor and the Owner, by
amendment to the Contract Documents or otherwise, authorizing and
approving the repair or reconstruction and any additions to the Project
Cost necessitated thereby, including any required adjustment to the
Contract Sum; and

3) Final approval by the Owner of the Project

12.3 Approval of Plans and Specifications.
and specifications for such reconstruction or repair ifd

Owner or the Contractor as a result of such
expenses, and other charges of the reconstru

e Contractor shall promptly give the Owner
tion to the Project, defined as loss or damage

Completion Date, stat
expectations of Contrach ) fect of such damage or destruction on the use of the
Project, and t

ARTICLE XIII
REPRESENTATIONS, WARRANTIES AND COVENANTS

13.1 Representations and Warranties of Contractor. The Contractor represents and
warrants to the Owner each of the following.

A. The Contractor is a construction company, organized under the laws of the
State of , authorized to transact business in the State of Florida, with as the primary
qualifying agent. Contractor has all requisite power and authority to carry on its business as now
conducted, to own or hold its properties, and to enter into and perform its obligations hereunder
and under each instrument to which it is or will be a party, and is in good standing in the State of
Florida.
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B. Each Contract Document to which the Contractor is or will be a party
constitutes, or when entered into will constitute, a legal, valid, and binding obligation of the
Contractor enforceable against the Contractor in accordance with the terms thereof, except as
such enforceability may be limited by applicable bankruptcy, insolvency, or similar laws from
time to time in effect which affect creditors’ rights generally and subject to usual equitable
principles in the event that equitable remedies are involved.

C. There are no pending or, to the knowledge of the Contractor, threatened
actions or proceedings before any court or administrative agency, within or without the State of
Florida, against the Contractor or any partner, officer, or agent of the Contractor which question
the validity of any document contemplated hereunder, or which are li in any case, or in the
aggregate, to materially adversely affect the consummation of t ansactions contemplated
hereunder, or materially adversely affect the financial condition of t

D. The Contractor has filed or caused te, local, or
foreign tax returns, if any, which were required to be file d has paid, or
caused to be paid, all taxes shown to be due and pa
levied against the Contractor.

E. Neither Contractor r person employed or retained by
Contractor has acted fraudulently or in ' violation of any statute or law in the
procurement of this Agreement.

F.
and conditions expressed herei
responsibility of the Contractor t
means and methods of s

the control of the Contractor or which are the
ontractor shall be solely responsible for the

conditions.

H. Dugg the term of the Contract Documents, and the period of time that the
obligations of the C tor under the Contract Documents shall be in effect, the Contractor
shall cause to occur alid to continue to be in effect those instruments, documents, certificates, and
events contemplated by the Contract Documents that are applicable to, and the responsibility of,

the Contractor.

L. The Contractor shall assist and cooperate with the Owner and shall
accomplish the construction of the Project in accordance with the Contract Documents and the
Project Plans and Specifications, and will not knowingly violate any laws, ordinances, rules,
regulations, or orders that are or will be applicable thereto.

J. Contractor warrants and guarantees to Owner that all Work will be in
accordance with the Contract Documents and will not be defective, and that Owner,

representatives of Owner, and governmental agencies with jurisdictional interests will have
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access to the Work at reasonable times for their observation, inspecting and testing. Contractor
shall give Architect/Engineer timely notice of readiness of the Work for all required approvals
and shall assume full responsibility, including costs, in obtaining required tests, inspections, and
approval certifications and/or acceptance, unless otherwise stated by Owner.

K. If any Work (including Work of others) that is to be inspected, tested, or
approved is covered without written concurrence of Architect/Engineer, it must, if requested by
Architect/Engineer, be uncovered for observation. Such uncovering shall be at Contractor's
expense unless Contractor has given Architect/Engineer timely notice of Contractor's intention to
cover the same and Architect/Engineer has not acted with reasonable promptness in response to
such notice. Neither observations by Architect/Engineer nor inspections, tests, or approvals by
others shall relieve Contractor from Contractor's obligations to perfor e Work in accordance
with the Contract Documents.

L. If the Work is defective, or Contractor fails t
workers, or suitable materials or equipment, or fails to furny
that the completed Work will conform to the Contract Doc
to stop the Work, or any portion thereof and terminatggag actor until the cause
i ct and consequential
costs for satisfactory reconstruction or removS non-defective Work,
including, but not limited to fees and c \ dcct/Engineers, attorneys and other
professionals and any additional expen icNg@l by Owner due to delays to other
Contractors performing additional Work
issued. Contractor shall further bear the res
be entitled to an extension of

ly suffjgient skilled

Mintaining the schedule and shall not
he recovery of delay damages due to

remedy any sy, : necessary to complete corrective and remedial action.
Owner may . from all or part of the site, take possession of all or part of the
Work, Con ction equipment and machinery at the site or for which Owner
has paid Co iciWare stored elsewhere. All direct and indirect costs of Owner in
exercising such rights angiemedies will be charged against Contractor in an amount approved as
to reasonableness b itect/Engineer and a Change Order will be issued incorporating the
necessary revisions.

N. If within three (3) years after the Substantial Completion Date or such
longer period of time as may be prescribed by laws or regulations or by the terms of any
applicable special guarantee required by the Contract Documents, any Work is found to be
defective, Contractor shall promptly, without cost to Owner and in accordance with Owner’s
written instructions, either correct such defective Work or if it has been rejected by Owner,
remove it from the site and replace it with non-defective Work. If Contractor does not promptly
comply with the terms of such instruction, Owner may have the defective Work
corrected/removed and all direct, indirect and consequential costs of such removal and
replacement will be paid by Contractor. Failing payment by the Contractor and notwithstanding
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any other provisions of the Contract Documents to the contrary, Owner shall have the right to
bring a direct action in the Circuit Court to recover such costs.

13.2 Representations of the Owner. To the extent permitted by law, the Owner
represents to the Contractor that each of the following statements is presently true and accurate:

A. The Owner is a validly existing political subdivision of the State of
Florida.

B. The Owner has all requisite corporate or governmental power and
authority to carry on its business as now conducted and to perform its obligations under the
Contract Documents and each Contract Document contemplated here r to which it is or will

be a party.

C ntemplated
hereby to which the Owner is or will be a party has been ssary action
on the part of, and has been or will be duly executed and er, and neither
the execution and delivery thereof nor compliance g ovisions thereof or
hereof: (a) requires the approval and consent of except such as have
been duly obtained or as are specifically no cnes any existing law,
judgment, governmental rule, regulation orgorder ¢ to or binding on the Owner; or (c)
contravenes or results in any breach of, Or result in the creation of any lien or

encumbrance upon the Owner under any i
agreement or instrument to which

the Owner is a party, specifical g i s of any bonds, notes, or other forms of
indebtedness of the Owner out e of the Contract Documents.

D ments and each document contemplated hereby to
which the Owner is o itutes, or when entered into will constitute, a legal,

valid, and binding obli§ Dwner enforceable against the Owner in accordance with
the terms th ) orceability may be limited by applicable bankruptcy,
insolvency. WO time to time in effect which affect creditors’ rights generally,
and subjec principles in the event that equitable remedies are involved.

actions or proceedi efore any court or administrative agency against the Owner which
question the validity” of the Contract Documents or any document contemplated hereunder, or
which are likely in any case or in the aggregate to materially adversely affect the consummation
of the transactions contemplated hereunder or the financial or corporate condition of the Owner.

F. The Owner shall use due diligence to timely fulfill or cause to be fulfilled
all of the conditions expressed in the Contract Documents which are within the control of the
Owner or which are the responsibility of the Owner to fulfill.

G. During the pendency of the Work and while the obligations of the Owner

under the Contract Documents shall be in effect, the Owner shall cause to occur and to continue
to be in effect and take such action as may be necessary to enforce those instruments,
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documents, certificates and events contemplated by the Contract Documents that are applicable
to and the responsibility of the Owner.

H. The Owner shall assist and cooperate with the Contractor in accomplishing
the construction of the Project in accordance with the Contract Documents and the Project Plans
and Specifications, and will not knowingly violate any laws, ordinances, rules, regulations,
orders, contracts, or agreements that are or will be applicable thereto or, to the extent permitted
by law, enact or adopt any resolution, rule, regulation, or order, or approve or enter into any
contract or agreement, including issuing any bonds, notes, or other forms of indebtedness, that
will result in the Contract Documents or any part thereof, or any other instrument contemplated
by and material to the timely and effective performance of a party’s obligations hereunder, to be
in violation thereof.

ARTICLE XIV
TERMINATION AND SUSEENSION

14.1 Termination for Cause by Owner i e terminated by
Owner upon written notice to the Contractor shg ) antially to perform a
material obligation in accordance with the termg ents through no fault of
the Owner. In the event Owner terminat . it is later determined by a court of

competent jurisdiction that such terminati @R not justified, then in such event such
termination for cause shall automatically termination without cause pursuant
to Section 14.2.

A. ontractor fails to timely perform any of its
obligations under the Contract Do ing any obligation the Contractor assumes to
perform Work with its forces, it persistently or repeatedly refuses or fails, except in
case for which extenst | d, to supply enough properly skilled workmen or
proper materials, or fail NSO X used t0 maintain an established schedule (failure to
maintain sche
schedule) w L ed by the Construction Team, or it fails to make prompt payment
to Subcont or labor, or disregards laws, rules, ordinances, regulations, or
orders of an |ty Waving jurisdiction, or otherwise is guilty of substantial violations
of the Agreement the Ovjller may, after seven (7) days written notice, during which period the
Contractor fails to such obligation, make good such deficiencies and perform such
actions. The ContraCt Sum shall be reduced by the cost to the Owner of making good such
deficiencies, and the Contractor’s compensation shall be reduced by an amount required to
manage the making good of such deficiencies. Provided, however, nothing contained herein
shall limit or preclude Owner from pursuing additional damages from Contractor because of its
breach.

B. Insolvency. If the Contractor is adjudged bankrupt, or if it makes a general
assignment for the benefit of its creditors, or if a receiver is appointed because its insolvency,
then the Owner may, without prejudice to any other right or remedy, and after giving the
Contractor and its surety, if any, fourteen (14) days written notice, and during which period the
Contractor fails to cure the violation, terminate the Agreement. In such case, the Contractor shall
not be entitled to receive any further payment. Owner shall be entitled to recover all costs and
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damages arising because of failure of Contractor to perform as provided in the Contract
Documents, as well as reasonable termination expenses, and costs and damages incurred by the
Owner may be deducted from any payments left owing the Contractor.

C. llegality. Owner may terminate the Agreement if Contractor disregards
laws or regulations of any public body having jurisdiction.

D. Rights of Owner. The Owner may, after giving Contractor (and the
Surety, if there is one) seven (7) days written notice, terminate the services of Contractor for
cause; exclude Contractor from the Project Site and take possession of the Work and of all
Contractor's tools, construction equipment and machinery at the Project Site and use the same to
the full extent they could be used (without liability to Contractor fq spass or conversion);
incorporate in the Work all materials and equipment stored at t roject Site or for which
Owner has paid Contractor but which are stored elsewhere, and fi
deem expedient. In such case, Contractor shall not be entitled to re
beyond an amount equal to the value of material and equy the Work,
but delivered and suitably stored, less the aggregate of pa . If the direct
and indirect costs of completing the Work exceed the Contract Sum,

quote for the Work performed. Contractor'sobliga
and such unpaid balance shall survive )
notwithstanding any other provisions of th

Py the difference between such costs
the Agreement. In such event and
aents to the contrary, Owner shall be

14.2 Termination w Owner. The Owner, through its County
Administrator or designee, shall terminate the Agreement, in whole or in part,
without cause upon sij ays’ written notice to the Contractor. In the event of

through the date of tern¥ aoe subsequent payment to cover costs of Work performed
through the °ct to the terms and conditions of Section 3.1. The
Contractor d to any other further recovery against the Owner, including, but
not limite icd or profit on Work not required to be performed, or consequential
damages or such termination.

A. ase of Contractor. As a condition of Owner’s termination rights
provided for in this stibsection, Contractor shall be released and discharged from all obligations
arising by, through, or under the terms of the Contract Documents, and the Payment and
Performance Bond shall be released. Owner shall assume and become responsible for the
reasonable value of Work performed by Subcontractors prior to termination plus reasonable
direct close-out costs, but in no event shall Subcontractors be entitled to unabsorbed overhead,
anticipatory profits, or damages for early termination.

B. Waiver of Protest. Contractor hereby waives any right to protest the
exercise by Owner of its rights under this Section that may apply under the Procurement
Ordinance.
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14.3 Suspension without Cause. Owner may, at any time and without cause, suspend
the Work or any portion thereof for a period of not more than ninety (90) days by written notice
to Contractor, which will fix the date on which Work will be resumed. Contractor shall be
allowed an increase in the Contract Sum or an extension of the Contract Time, or both, directly
attributable to any suspension if Contractor makes an approved claim therefor.

14.4 Termination Based Upon Abandonment, Casualty or Force Majeure. If, after
the construction commencement date (i) Contractor abandons the Project (which for purposes of
this paragraph shall mean the cessation of all construction and other activities relating to the
Project, excluding those which are necessary to wind down or otherwise terminate all
outstanding obligations with respect to the Project, and no recommencement of same within one
hundred twenty (120) days following the date of cessation), or (ii) thgProject is stopped for a
period of thirty (30) consecutive days due to an instance of Forcg@ajeure or the result of a
casualty resulting in a loss that cannot be corrected or restored wit dred twenty (120)
days (excluding the time required to assess the damage and comple
under Section 12.2), the Owner shall have the right to i and pay the
Contractor its compensation earned or accrued to date.

pursuant to Section 14.2 or 14.4, Contractor shd i es and its equipment, if
any, from the Project Site on the effective W (@flination as specified in the notice of

delivery of the notice), regardless of any ¢
Owner. Upon termination, the Contractor s
documents, drawings, models
Documents.

Owner all original papers, records,
forth and described in the Contract

Work is suspended for gt - ninety (90) consecutive days by Owner or under an

order of court or other p » whner fails to act on any Application for Payment or
fails to pay Cq ctermined to be due; then Contractor may, upon fourteen
(14) days w er terminate the Agreement and recover from Owner payment for
all Work e e sustained plus reasonable termination expenses. In lieu of

Pwner has failed to act on any Application for Payment or Owner
ent as aforesaid, Contractor may upon fourteen (14) days written
ork until payment of all amounts then due.

has failed to make any
notice to Owner stop
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Exhibit A
Title(s) of Drawings

N\
K
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Exhibit B
Title(s) of Specifications

N\
K
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Exhibit C
Affidavit of No Conflict

N\
K
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Exhibit D
Contractor’s Certificate(s) of Insurance

N\
K

Manatee County BCC IFBC-19-TA003154AJ 292



Exhibit E
Contractor’s Payment and Performance Bond

N\
K
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MANATEE COUNTY GOVERNMENT
PUBLIC CONSTRUCTION BOND
NUMBER

BY THIS BOND, We , located at , as

(Name of Contractor) (Address)

Principal and , @ corporation, whose address is
(Name of Surety)

are bound to Manatee County, a political subdivision of t Florida,

herein call County, in the sum of $

ourselves, our heirs, personal representatives, succ s, jointly and

severally.

THE CONDITIONS OF THISBOND is t
1. Performs Contract No. < rincipal and County for

construction of <Title of P ntract being made a part of this bond

ng Principal with labor, materials, or supplies, used

directl rincipal in the prosecution of the Work provided for in
the Contract; an

3. Pays County all losses, damages, expenses, costs, and attorney’s fees, including
appellate proceedings, that County sustains because of a default by Principal
under the Contract; and

4. Performs the guarantee of all Work and materials furnished under the

Contract for the time specified in the Contract, then this bond is void;

otherwise it remains in full force.

Manatee County PUBLIC CONSTRUCTION BOND 1
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Any action instituted by a claimant under this bond for payment must be in
accordance with the notice and time limitation provisions in Section 255.05(2),

Florida Statutes.

Any changes in or under the Contract documents and compliance or

noncompliance with any formalities connected with the Contrgct or the changes

does not affect Surety’s obligation under this bond.

DATED ON

CONTRACTOR AS PRINCIPAL

Company Name

Signature Signature

Print Name Print Name and Title

(Corporate Seal) (Corporate Seal)

Manatee County PUBLIC CONSTRUCTION BOND 2
Manatee County BCC IFBC-19-TA003154AJ 295



AGENT OR BROKER

Company Name

Address

Telephone V%
No

Licensed Florida Insurance Agent?

License #:

State of:

County of:

City of:

Manatee County PUBLIC CONSTRUCTION BOND 3
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Exhibit F
Standard Forms

N\
K
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APPLICATION FOR PAYMENT Request No.: Project No.:
Purchase Order No.:
Project: County Bid No.:
From: To: Consultant:

CONTRACT PAYMENT SUMMARY

Original Contract Amount: $ -
Change Order(s): $ -
Change order summary:
Number Date Approved Additive Deductive
SUBTOTALS: $ - [$ -
Net change order subtotal (Additive less Deductive): $ -
Current Contract Amount (CCA): (Original Amount + Change Order(s)) $ -
Previous Status Total WIP
Value of the Work in Place (WIP) $ - $ -
Value of Stored Materials $ - $
Total Earned  ($ and % of CCA) $ - $
Retainage ($ and % of CCA) $ - $
Net Earned (Total earned minus retainage) -
TOTAL PREVIOUS PAYMENTS -
AMOUNT DUE THIS PAYMENT (Net Earned minus Previous Payments) -

CONTRACTOR'S AFFIDAVIT OF N

CERTIFICATE: The undersigned CONTRACTOR certifies that all items and g4
on account of work performed, materials supplied and/or materials stored Qg
Contract Documents with due consideration for previous Payment(s), if a
the Amount Due this Payment shown is now due.

accordance with the
the County, and that

NOTARY:

State of Florida, County of

e of person authorized to sign Affidavit of Notice
Sworn to (or affirmed ) and subscribed before me
this by day of

TITLE

(Name of person giving nd
Contractor name, address and telephone no.:

(Signature of Notary P,
Print, Type or Sta

Personally Known
Type of Identification Produced:

VERIFICATION, RECOMMENDATION, CONCURRENCES AND APPROVALS
(Signatures) (Date)

Quantities verified by:

Consultant/Engineer:

Project Management:

Department Head:

Payment approved by the
Board of County Commissioners:

Attested to by the Clerk of Circuit Court:

MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-1 REV OCTOBER 2011
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CHECK ONE:
CERTIFICATE OF SUBSTANTIAL COMPLETION (S.C.) Partial Total
Project Title: Date Submitted:
Contractor Data: Project No:
Name:
Address: S. C. Date (Proposed)
City/State/Zip:

If the “Partial” completion box above is checked, the following description applies to the work for
which substantial completion is being sought. Otherwise, the work described in the Contract
including approved changes, if any, is certified to be substantially comp
(Description of the portion of work substantially completed):

ON SHEETS IF NECESSARY)

A tentative list of items &d or corrected is attached hereto. This list may not be
item does not alter the Contractor’'s responsibility to
Ork in accordance with the Contract Documents. The items in
eted or corrected by the Contractor within days of
proved substantial completion date is:

complete a
the tentativ
substantial

Contractor Signatur: Date Engineer’s Approval Date

Printed Name and Title Printed Name and Title

The Contractor shall be responsible for security, operation, safety, maintenance, HVAC,
insurance and warranties in accordance with the Contract. The County will assume the
responsibility for paying the cost of electrical power from midnight of the date of Engineer’s
approval as indicated above.

ATTACH THE INSPECTOR'’S FINAL WALKTHROUGH LIST OF DEFICIENCIES.

MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-8 REVISED JANUARY 16, 2008
(Previous versions are obsolete)
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FINAL RECONCILIATION, WARRANTY PERIOD DECLARATION
AND CONTRACTOR’S AFFIDAVIT

Project Title: Date Submitted:
Contractor Data: Project No:
Name:
Address: Warranty (months):
City/State/Zip:

This Final Reconciliation is for the work performed for Manatee County by the above
named contractor, hereinafter called CONTRACTOR, pursuant to the contract dated
as amended, and acts as an addendum thereto.

It is agreed that all quantities and prices in the attached Final Pay Estim

are correct and that the amount of _$ i [ tainage is due to the
CONTRACTOR, thatno claims are outstanding as between the ies, apnd that the above
stated sum represents the entirety of monies owed the CONTRAC

is from to

As (title) rity to bind said
CONTRACTOR, and as such make this final rg @and affidavit for the
purpose of inducing Manatee County to make ! ACTOR for work done
at/upon

under said contract:

CONTRACTOR has paid all social security i Mxes accrued in connection with the
construction project.

CONTRACTOR has paid all wo jon and other insurance premiums incurred in
connection with this construction pr

> contractors and service professionals who worked for
ipment and/or services to the CONTRACTOR under this
paid in full.

constructiorjilontract have b

(Affiant Signature)
NOTARY:
State of Florida, County of , Sworn to (or affirmed) and subscribed before me
this day of , , by ( person giving notice ).
Signature of Notary Public - State of Florida:
Print, Type or Stamp Commissioned Name of Notary Public:
Personally Known [_] or Produced Identification []
Type of Identification Produced
MANATEE COUNTY PROJECT MANAGEMENT FORM PMD-9 REVISED JULY 23, 2009
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CONTRACT CHANGE ORDER Change Order No..

(for Total Contract Adjusted Amount Greater than $1,000,000) Contract Amount

(Present Value)
PROJECT:

Project Number:

NO. OF ITEM DESCRIPTION OF ITEM AND CHANGE DECREASE INCREASE

BY EXECUTION OF THIS CHANGE ORDER THE CONTRAC
THAT ALL CLAIMS FOR ADDITIONAL CONTRACT TIME AND
ITEMS IN THIS CHANGE ORDER HAVE BEEN SATISFIED.

TOTAL DECREASE: TOTAL INCREASE:

Contractor: THE NET CHANGE OF

Address: ADJUSTS THE CURRENT CONTRACT AMOUNT FROM
City / State: TO

Contractor __ CALENDAR DAYS ARE ADDED TO THE SCHEDULE
Signature: Date: WHICH CHANGES THE FINAL COMPLETION DATE TO

MONTH DAY, YEAR

DATION, CONCURRENCES AND APPROVALS

SIGNATURES DATE

Consultant / Engineer:

Project Manager:

Division Manager:

Project Management Division Manager
Manatee County Purchasing:

Purchasing Official
Authority to execute this contract per Manatee County Code, Chapter 2-26,
and per the delegation by the County Administrator effective 1/26/2009
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JUSTIFICATION FOR CHANGE

Change Order No :

Project Number:

1.

N

N

NECESSITY FOR CHANGE:

Is change an alternate bid? (If yes, e@

Does change s anti

th ysical size of the project? (If yes, explain)

Effect of this change on other "Prime" contractors?

Has the Surety and insurance company been notified, if applicable? CONTRACTOR RESPONSIBILITY
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