



1112 Manatee Avenue West
Bradenton, FL 34205
purchasing@mymanatee.org

Solicitation Addendum

Addendum No.: 3
Solicitation No.: 24-TA005174LP
Project No.: 6108260. 6108261. 6002294
Solicitation Title: Construction Management at Risk Services for 75th Street West Improvements
Addendum Date: March 11, 2024
Procurement Contact: Leslie Peer

RFQ 24-TA005174LP is amended as set forth herein. Responses to questions posed by prospective bidders are provided below. This Addendum is hereby incorporated in and made a part of RFQ 24-TA005174LP.

The deadline to submit all inquiries concerning interpretation, clarification or additional information pertaining to this RFQ is March 11, 2024.

QUESTIONS AND RESPONSES:

- Q1. I am unable to get to the information conference today. Is there any way to get notes from the meeting?**
- R1. The County does not take notes at Information Conferences.
- Q2. Due to the PGL changing, and the widening of the roadway, it is assumed that the whole roadway will need to be repaved. Please confirm the quantities for the two pay items of asphalt.**
- R2. These quantities will be evaluated by the selected Construction Manager at Risk via his or his subcontractors means and methods.
- Q3. Currently Tab7 – Approach to Project Management and Construction is limited to 10 pages, not including the schedule. Would the County allow additional pages in this tab in order to effectively portray out companies' approach to the project?**
- R3. No more than 10 pages allowed for tab 7 (not including the schedule).

NOTE:

Deleted items will be ~~struck through~~, added or modified items will be underlined. All other terms and conditions remain as stated in the RFQ.

INSTRUCTIONS:

Receipt of this Addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

END OF ADDENDUM

AUTHORIZED FOR RELEASE