

**MANATEE COUNTY GOVERNMENT**  
**AGENDA MEMORANDUM**

**FILE COPY**

<b>SUBJECT</b>	Authorization to Award IFB #09-2568OV, Buffalo Road/Realignment (North of Erie Road) and Utilities Work, Palmetto FL	<b>TYPE AGENDA ITEM</b>	Consent
<b>DATE REQUESTED</b>	November 3, 2009	<b>DATE SUBMITTED/REVISED</b>	October 12, 2009
<b>BRIEFINGS? Who?</b>	N/A	<b>CONSEQUENCES IF DEFERRED</b>	N/A
<b>DEPARTMENT/DIVISION</b>	Financial Management / Purchasing	<b>AUTHORIZED BY TITLE</b>	Jim Seuffert, Director
<b>CONTACT PERSON TELEPHONE/EXTENSION</b>	Olga Valcich, Purchasing x 7527 R.C. "Rob" Cuthbert, CPM, CPPO, Purchasing x 3014	<b>PRESENTER/TITLE TELEPHONE/EXTENSION</b>	Tim Hochuli, Deputy Director Project Management Division x 7348

**ADMINISTRATIVE APPROVAL**

**ACTION DESIRED**  
INDICATE WHETHER 1) REPORT; 2) DISCUSSION; 3) FORM OF MOTION; OR 4) OTHER ACTION REQUIRED

Award IFB #09-2568OV, Buffalo Rd/Realignment (North of Erie Road) and Utilities Work, Palmetto, FL to City Excavating, LLC, Fort Myers, FL in the amount of \$1,544,921.79 (Option "A" – 330 calendar days) and authorize the County Administrator or his designee to execute the contract and related documents (insurance and payment/performance bonds).

**ENABLING/REGULATING AUTHORITY**

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy

Manatee County Code of Laws, Chapter 2-26 Manatee County Purchasing Ordinance, Section 2-26-40 and the Standards and Procedures approved by the County Administrator.

**BACKGROUND/DISCUSSION**

- The work includes the entrance of Buffalo Road onto 69<sup>th</sup> Street East to be moved approximately 500 ft to the south. The roadway realignment starts at the entrance to Crystal Lakes Subdivision (North of 69<sup>th</sup> Street East) and extends 1300 ft to 69<sup>th</sup> Street East at the future alignment to the new extension of the 60<sup>th</sup> Avenue East corridor going south.
- Background/discussion continued on page 2.
- Funding Source: Gas Taxes.

**COUNTY ATTORNEY REVIEW**

<b>Check appropriate box</b>	
<input type="checkbox"/>	NOT REVIEWED (No apparent legal issues.)
<input checked="" type="checkbox"/>	NOT REVIEWED (Utilizes exact form or procedure previously approved by CAO.)
<input type="checkbox"/>	OTHER

<b>ATTACHMENTS:</b> (List in order as attached)	<b>INSTRUCTIONS TO BOARD RECORDS:</b>
<ol style="list-style-type: none"> <li>1). Engineering recommendation dated 9/21/2009</li> <li>2). Project Management Division recommendation dated 9/25/2009</li> <li>3). Tabulation</li> <li>4). Executed Contract (2)</li> <li>5). Payment / Performance Bonds (2)</li> <li>6). Insurance Certificate (2)</li> </ol>	Original to Board Records, City Excavating, LLC, 13850 Treeline Ave., Suite 1, Fort Myers, FL 33913 Copy of Signature page to Olga Valcich/Purchasing and Randi Dunsworth/Project Management, Public Works Department
<b>COST:</b> \$1,544,921.79	<b>SOURCE (ACCT # &amp; NAME):</b> 3076062260/53400/6062260/0004
<b>COMMENTS:</b> N/A	<b>AMT./FREQ. OF RECURRING COSTS:</b> (ATTACH FISCAL IMPACT STATEMENT) N/A

#1 *MA* *Re*



October 12, 2009

IFB 09-2568-OV

Buffalo Road – Re-alignment

- The work description continued: The new alignment is a traffic improvement eliminating the dangerous blind entrance of Buffalo Road onto 69<sup>th</sup> Street East, just east of the overpass over I-75. In addition to the road re-alignment, the existing 12" waterline is to be removed or abandoned/grout filled. A new waterline shall be installed in accordance with the specifications and drawings provided with the Invitation for Bid. The installation of a fitting at the north end of the project will be required along with the installation of approximately 505 feet of new HDPE waterline, with new tap and valve connection to the existing 16" waterline. All work shall be in accordance with the Manatee County Approved Utility Standards dated March 2009.
- 07/09/2009 through 08/27/2009, appropriate bid procedures were followed. Notice of Bid availability was broadcast to fifteen hundred and eighteen (1518) suppliers via Onvia DemandStar, [www.mymanatee.org](http://www.mymanatee.org) and to [careym@manateechamber.com](mailto:careym@manateechamber.com) websites. Eight (8) supplemental suppliers were added to the plan holders list. One hundred twenty-one (121) plan holders downloaded copies of this bid. A total of seventeen (17) actual bids were received; eight (8) bids from Manatee County, four (4) from Sarasota County, one (1) from DeSoto County, one (1) from Collier County, two (2) from Lee County and one (1) from Hillsborough County.
- Memorandum dated September 21, 2009 received from Project Management recommending City Excavating, LLC, Fort Myers be awarded the bid as the lowest responsive, responsible bidder, in the amount of \$1,544,921.79 Bid "A" with a construction time of three hundred thirty (330) calendar day completion.
- Funding Source for this project: Gas Taxes.

# MEMORANDUM



**PUBLIC WORKS DEPARTMENT**  
Project Management  
1022 26th Avenue E.  
Bradenton, FL 34208

**MANATEE COUNTY**  
FLORIDA

Phone: 941-708-7450  
Fax: 941-708-7549  
[www.mymanatee.org](http://www.mymanatee.org)

**To:** R.C. "Rob" Cuthbert, C.P.M., C.P.P.O., Purchasing Manager  
**From:** Timothy A. Hochuli, P.E., Deputy Director *TAH 9/29/09*  
**Date:** September 25, 2009  
**Subject:** Buffalo Road Realignment  
City Excavating LLC  
Recommendation for Award - IFB 09-2568-OV

The bids for the above referenced project have been reviewed by staff. The bid tabulation form is attached for your review. It is recommended that the contract Bid "A" with a construction time of 330 days be awarded to the lowest responsive, responsible bidder, City Excavating LLC. in the amount of \$1,544,921.79 and in accordance with the terms and conditions of the bid package. The funding source for this contract is Gas Taxes.

The amount currently encumbered is less than the proposed contract amount, and a budget amendment will be prepared to fully fund the project prior to the contract award.

Please contact Michael O'Reilly if you have any questions regarding the attached documents.

Thank you for your continued assistance.

**Cc:** Wayne Roberts, P.E., Deputy Director  
Ron Schulhofer, Director, Public Works  
Bruce Simington, Project Management Division Manager  
Michael O'Reilly, Project Manager  
Cyrus Zomorodi, Project Engineer Manager w/enc.  
Stacey Stinton, Administrative Assistant, w/enc.  
Marlene Marlatt, Sr. Administrative Specialist  
Project File: 6062260 6.2

LARRY BUSTLE \* DR. GWENDOLYN Y. BROWN \* JOHN R. CHAPPIE \* RON GETMAN \* DONNA G. HAYES \* CAROL WHITMORE \* JOE MCCLASH  
District 1 District 2 District 3 District 4 District 5 District 6 District 7



# MEMORANDUM



**PUBLIC WORKS**  
Engineering Division  
1022 26<sup>th</sup> Avenue East  
Bradenton, FL 34208

**MANATEE COUNTY**  
FLORIDA

Phone: 941.708.7400  
Fax: 941.708.7470  
[www.mymanatee.org](http://www.mymanatee.org)

**To:** Mike O'Reilly, Project Manager  
**From:** H. Wayne Roberts, P.E., Deputy Director-Engineering Services *HWR*  
**Date:** September 21, 2009  
**Subject:** Engineering Recommendation of Award for IFB # 09-2568-OV  
Buffalo Road Realignment (North of Erie Road) and Waterline Relocation Project, Palmetto, FL  
Project No. **307-6062260**

---

I recommend award of this project to City Excavating, LLC of Fort Myers, FL for \$1,544,921.79, as the lowest responsive bid for both Bid A and Bid B. References were favorable. Their contractor's license is current and active per myflorida.com and there were no complaints filed at the BBB.

Thank You

HWR/jh

**Attachments:** Bid Tabulation "Bid A" & "Bid B" 09-2568OV Buffalo Road Realignment  
Bidder Evaluation Note- City Excavating, LLC

**cc:** (without attachments unless otherwise noted)  
Tim Hochuli, Deputy Director-Project Management  
Bruce Simington, Manager, Project Management Division  
Cy Zomorodi, Project Manager, Highway Engineering  
Wayne R. Troxler, P.E., Project Engineer Supervisor



**Bidder Evaluation Notes-City Excavating, LLC**

**FLORIDA CONTRACTOR LICENSE:**

City Excavating, LLC Contractor's License is current and active according to [www.sunbiz.org](http://www.sunbiz.org) and [www.myflorida.com](http://www.myflorida.com)

**REFERENCE CHECKS: City Excavating, LLC  
by Chris Mowbray 9-15-09**

**Mike Nash, Astaldi Construction;** (904) 423-8766  
Telephone Interview Attempts: 9/10 and 9/14/09  
Left messages, no return call received.

**Mike Hageman, Hawkins Construction;** (727) 938-9719  
Telephone Interview by Cy Zomorodi, date unknown  
Favorable response on over-all performance and meeting contractual deadlines, change orders were standard in nature and would hire again.

**Hector Yanex, Ownes Ames Kimball Co.;** (239) 561-4141  
Telephone Interview, 9-11-09  
Working relationship is only 1.5 months old and total number of jobs with them is one. So far, the project is 25% complete. Change orders engineer or owner driven, would hire again. Ownes Ames Kimball is using their bond to cover City Excavating as they were not bondable @ the time they were hired.

**SURETY CHECK:**

Attached is a letter of intent from Mr. Barton Leek of Brown and Brown Insurance stating that Developers Surety and Indemnity Company has certain limits for City Excavating and that the Performance and Payment Bond will be subject to their underwriting at the time of the final bond request.

Developers Surety and Indemnity Company is listed as a Foreign Profit Corporation with an active license with [www.sunbiz.org](http://www.sunbiz.org)

**BBB**

A telephone check 9/18/09 @ 1-800 525-1447, followed up by a web check of the BBB site: [www.bbbwestflorida.org](http://www.bbbwestflorida.org) confirmed that no records were found to exist for this company.



Brown & Brown of Florida, Inc.  
220 South Ridgewood Avenue (32114)  
P.O. Box 2412 • Daytona Beach, FL 32115  
386/252-9601 • FAX 386/239-5729

September 18, 2009

Chris Mowbray, P.E.  
Manatee County Public Works Department  
1022 26<sup>th</sup> Avenue, East  
Bradenton, FL 34208

Re: City Excavating, Inc.  
Buffalo Road Realignment

Dear Mr. Mowbray:

We have the pleasure of handling the contract bonds for this excellent account. At the present time Developers Surety and Indemnity Company provides a \$2 million single project/\$4.5 million aggregate surety program for City Excavating, Inc. Developers Surety and Indemnity Company are A.M. Best Rated A-, XII with a Treasury Limit in excess of \$5,853,000.

We understand that City Excavating is to be awarded the referenced project with a value of approximately \$1.8 million. Developers Surety and Indemnity Company has committed to supporting the request.

Please note that the decision to issue performance and payment bonds is a matter between City Excavating, Inc. and Developers Surety and Indemnity Company, and will be subject to their standard underwriting at the time of the final bond request, which will include but not be limited to the acceptability of the contract documents, bond forms and financing. We assume no liability to third parties or to you if for any reason they do not execute said bonds.

Sincerely,

A handwritten signature in black ink, appearing to read "D. Barton Leek".

D. Barton Leek, AAI, ARM  
Bond Manager

DBL/tr



FLORIDA DEPARTMENT OF STATE  
DIVISION OF CORPORATIONS



[Home](#)   [Contact Us](#)   [E-Filing Services](#)   [Document Searches](#)   [Forms](#)   [Help](#)

[Previous on List](#)   [Next on List](#)   [Return To List](#)

[Entity Name](#)

[Events](#)

[No Name History](#)

[Sub](#)

## Detail by Entity Name

### Florida Limited Liability Company

CITY EXCAVATING, LLC

### Filing Information

**Document Number** L08000082789  
**FEI/EIN Number** 263244314  
**Date Filed** 08/29/2008  
**State** FL  
**Status** ACTIVE  
**Effective Date** 08/28/2008  
**Last Event** LC AMENDMENT  
**Event Date Filed** 01/22/2009  
**Event Effective Date** NONE

### Principal Address

13850 TREELINE AVE, SOUTH  
SUITE 1  
FORT MYERS FL 33913 US

### Mailing Address

13850 TREELINE AVE, SOUTH  
SUITE 1  
FORT MYERS FL 33913 US

### Registered Agent Name & Address

CAMPOBASSO, LUIGI  
13850 TREELINE AVE, SOUTH  
SUITE 1  
FORT MYERS FL 33913 US

Name Changed: 03/17/2009

### Manager/Member Detail

#### **Name & Address**

Title MGRM

GEACH, ANTHONY  
629 S. 4TH STREET

ST. CHARLES IL 60174 US

Title MGRM

CAMPOBASSO, LUIGI  
14685 BEAUFORT CIRCLE  
NAPLES FL 34119 US

Title MGRM

DEMARCO R, J. ALEX  
9830 COUNTRY OAKS DR.  
FT. MYERS FL 33912 US

Title MGRM

DEMARCO, JASON  
27107 MATHESON AVE.  
BONITA SPRINGS FL 34135 US

**Annual Reports**

**Report Year Filed Date**

2009      03/17/2009

**Document Images**

03/17/2009 -- ANNUAL REPORT	<a href="#">View image in PDF format</a>
01/22/2009 -- LC Amendment	<a href="#">View image in PDF format</a>
08/29/2008 -- Florida Limited Liability	<a href="#">View image in PDF format</a>

**Note:** This is not official record. See documents if question or conflict.

[Previous on List](#)      [Next on List](#)      [Return To List](#)

[Entity Name](#)

[Events](#)      [No Name History](#)

[Sut](#)

[Home](#) | [Contact us](#) | [Document Searches](#) | [E-Filing Services](#) | [Forms](#) | [Help](#) |

Copyright and Privacy Policies  
Copyright © 2007 State of Florida, Department of State.



1:10:08 PM 9/18/2009

### Licensee Details

#### Licensee Information

Name: **GRANATA, ANTHONY** (Primary Name)  
**CITY EXCAVATING LLC** (DBA Name)  
Main Address: **13850 TREELINE AVE SOUTH**  
**SUITE 1**  
**FORT MYERS Florida 33913**  
County: **LEE**  
License Mailing:  
LicenseLocation:

#### License Information

License Type: **Certified General Contractor**  
Rank: **Cert General**  
License Number: **CGC1511213**  
Status: **Current,Active**  
Licensure Date: **05/10/2006**  
Expires: **08/31/2010**

Special Qualifications	Qualification Effective
<b>Qualified Business License Required</b>	<b>05/10/2006</b>
<b>Fingerprint (Construction Industry Licensing Board)</b>	<b>09/26/2008</b>

[View Related License Information](#)

[View License Complaint](#)

[| Terms of Use](#) | [| Privacy Statement](#) |

## Check Out a Business or Charity

Business/Charity Name      Type of Business      Phone, URL, Email

Business/Charity Name:

City:

State/Province:

Postal Code:

Limit my results to BBB Accredited Businesses

Limit my results to only charities



**What is a  
BBB Accredited  
Business?**

[Learn More](#)



Google

[Help](#)

### Search Results

**There are no results for 'city excavating' within fort myers, FL 33913.**

#### Suggestions:

- Expand your search area by removing the address restriction.
- Check your search terms and try again.
- Ask the BBB to Develop a Report for this Business/Charity



BID TABULATION "Bid A" 09-25680V Buffalo Road Realignment

*Reviewed by Mr. O. P. [Signature]  
Checked by O. Y. [Signature]*

ITEM NO.	DESCRIPTION (BID A) 330 DAYS	UNITS	QTY.	Belair Excavating		C&M Roadbuilders, Inc.		City Excavating LLC		Dana Site Development & Paving		E.T. Mackenzie of Florida, Inc.	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	0101-1 Mobilization	LS	1	213,312.29	213,312.29	75,000.00	75,000.00	42,400.00	42,400.00	16,125.00	16,125.00	43,250.00	43,250.00
2	0102-1 Maintenance of Traffic	LS	1	21,358.60	21,358.60	32,550.00	32,550.00	5,982.02	5,982.02	29,200.00	29,200.00	53,800.00	53,800.00
3	0104-12 Turbidity Barrier Staked	LF	140	3.07	429.80	10.15	1,421.00	7.84	1,097.60	10.07	1,409.80	5.50	770.00
4	0104-13-1 Silt Fence Staked (Type III)	LF	2,635	0.62	1,633.70	1.25	3,293.75	2.06	5,428.10	1.10	2,898.50	1.00	2,635.00
5	0110-1-1 Clearing & Grubbing	AC	7.04	8,080.24	56,884.89	3,450.00	24,288.00	1,991.16	14,017.77	5,280.00	37,171.20	6,300.00	44,352.00
6	0110-4 Sidewalk Conc Removal	SY	182	2.94	535.08	4.65	846.30	4.74	862.68	9.00	1,638.00	6.00	1,092.00
7	0120-1 Regular Excavation (Addendum #1)	CY	8,433	3.55	29,937.15	1.60	13,492.80	1.03	8,685.99	1.25	10,541.25	3.50	29,515.50
8	0120-2 Borrow Excavation (Item Deleted)												
9	0120-4 Remove Old Buffalo Road (Addendum #1)	CY	6,150	3.25	19,987.50	7.00	43,050.00	3.31	20,356.50	7.15	43,972.50	5.30	32,595.00
10	0120-6 Embankment (Addendum #1)	CY	10,857	5.86	63,622.02	2.85	30,942.45	4.26	46,250.82	8.80	95,541.60	4.00	43,428.00
11	160-6 Stabilized Sub-Base	SY	10,764	4.45	47,899.80	5.75	61,893.00	0.82	8,826.48	2.64	28,416.96	4.50	48,438.00
12	0285-709 Base Optional (Base Group 09)	SY	9,662	10.75	103,866.50	11.95	115,460.90	8.69	83,962.78	15.40	148,794.80	11.00	106,282.00
13	0334-1 Type S Asphalt Conc	TN	1,064	77.94	82,928.16	77.50	82,460.00	81.11	86,301.04	79.05	84,109.20	82.00	87,248.00
14	0337-7 Asphalt Conc Friction Course	TN	682	83.13	56,694.66	103.00	70,246.00	86.52	59,006.64	96.69	65,942.58	87.50	59,675.00
15	0350-2-1 Concrete Driveway 6" (Qty Revised - Addendum #3)	EA	3	2,319.89	6,959.67	790.00	2,370.00	1,257.24	3,771.72	1,155.00	3,465.00	2,350.00	7,050.00
16	0400-1-1 Box Culvert or Equal (Cast in Place) - (Addendum #1)	LF	350	614.07	214,924.50	635.00	222,250.00	501.71	175,598.50	496.78	173,873.00	595.00	208,250.00
17	0400-1-2 Conc Class I (End Walls)	CY	11	817.96	8,997.56	1,865.00	20,515.00	595.24	6,547.64	519.75	5,717.25	786.00	8,646.00
18	0400-1-11 Conc Class I (Retaining Walls, Gravity Wall) - (Addendum #1)	CY	700	283.22	198,254.00	595.00	416,500.00	249.93	174,951.00	446.25	312,375.00	425.00	297,500.00
19	0425-1-351 Inlets (Curb) (Type P-5)	EA	13	2,080.88	27,051.44	2,950.00	38,350.00	2,065.87	26,856.31	2,243.84	29,169.92	2,115.00	27,495.00
20	0425-1-361 Inlets (Curb) (Type P-6) (<10')	EA	8	2,345.04	18,760.32	3,125.00	25,000.00	2,845.47	22,763.76	2,767.75	22,142.00	2,545.00	20,360.00
21	0425-1-521 Inlets (Ditch Bottom Type C)	EA	2	1,325.00	2,650.00	1,725.00	3,450.00	1,687.98	3,375.96	1,759.00	3,518.00	1,340.00	2,680.00
22	0425-1-543 Inlet (Ditch Bottom Type D)	EA	1	1,919.78	1,919.78	1,950.00	1,950.00	1,971.96	1,971.96	2,083.00	2,083.00	1,670.00	1,670.00
23	0425-2-41 Manholes (P-7) (<10')	EA	2	1,416.58	2,833.16	1,875.00	3,750.00	2,644.28	5,288.56	1,512.00	3,024.00	1,425.00	2,850.00
24	0425-3-81 Conflict Boxes	EA	2	5,626.76	11,253.52	3,420.00	6,840.00	4,384.80	8,769.60	2,553.50	5,107.00	2,715.00	5,430.00
25	0430-171-101 Pipe Conc Culv (Class III) (15" SS) (SS=Storm Sewer) (Addendum #1)	LF	909	21.22	19,288.98	19.75	17,952.75	29.63	26,933.67	17.29	15,716.61	24.00	21,816.00
26	0430-171-101 Pipe Conc Culv (Class III) (18" SS) (SS=Storm Sewer) (Addendum #1)	LF	480	26.46	12,700.80	24.65	11,832.00	37.91	18,196.80	22.57	10,833.60	27.50	13,200.00
27	0430-171-101 Pipe Conc Culv (Class III) (24" SS) (SS=Storm Sewer) (Addendum #1)	LF	260	50.53	13,137.80	33.45	8,697.00	70.09	18,223.40	30.97	8,052.20	34.50	8,970.00



BID TABULATION "Bid A" 09-25680V Buffalo Road Realignment

ITEM NO.	DESCRIPTION (BID A) 330 DAYS	UNITS	QTY.	Frederick Derr & Co. Inc.		Gator Grading & Paving		Kuxhausen Construction, Inc.		McLeod Land Services, Inc.		Peter A. Basile Sons, Inc.	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	0101-1 Mobilization	LS	1	55,500.00	55,500.00	65,000.00	65,000.00	150,000.00	150,000.00	30,358.64	30,358.64	28,602.46	28,602.46
2	0102-1 Maintenance of Traffic	LS	1	27,000.00	27,000.00	12,800.00	12,800.00	15,000.00	15,000.00	31,534.27	31,534.27	14,013.76	14,013.76
3	0104-12 Turbidity Barrier Staked	LF	140	3.40	476.00	2.75	385.00	5.00	700.00	2.89	404.60	3.34	467.60
4	0104-13-1 Silt Fence Staked (Type III)	LF	2,635	0.75	1,976.25	0.60	1,581.00	1.50	3,952.50	1.00	2,635.00	0.72	1,897.20
5	0110-1-1 Clearing & Grubbing	AC	7.04	5,060.00	35,622.40	1,300.00	9,152.00	10,000.00	70,400.00	3,493.39	24,593.47	17,892.28	125,961.65
6	0110-4 Sidewalk Conc Removal	SY	182	8.20	1,492.40	8.45	1,537.90	10.00	1,820.00	7.05	1,283.10	4.51	820.82
7	0120-1 Regular Excavation (Addendum #1)	CY	8,433	13.35	112,580.55	3.55	29,937.15	2.50	21,082.50	2.13	17,962.29	5.76	48,574.08
8	0120-2 Borrow Excavation (Item Deleted)												
9	0120-4 Remove Old Buffalo Road (Addendum #1)	CY	6,150	4.10	25,215.00	7.00	43,050.00	5.00	30,750.00	9.15	56,272.50	5.16	31,734.00
10	0120-6 Embankment (Addendum #1)	CY	10,857	10.45	113,455.65	3.45	37,456.65	4.00	43,428.00	5.11	55,479.27	3.40	36,913.80
11	160-6 Stabilized Sub-Base	SY	10,764	2.90	31,215.60	4.00	43,056.00	5.00	53,820.00	2.86	30,785.04	2.92	31,430.88
12	0285-709 Base Optional (Base Group 09)	SY	9,662	9.65	93,238.30	12.05	116,427.10	20.00	193,240.00	8.98	86,764.76	12.91	124,736.42
13	0334-1 Type S Asphalt Conc	TN	1,064	79.50	84,588.00	68.00	72,352.00	80.00	85,120.00	78.86	83,907.04	71.29	75,852.56
14	0337-7-7 Asphalt Conc Friction Course Concrete Driveway 6" (Qty Revised - Addendum #3)	TN	682	84.80	57,833.60	75.00	51,150.00	85.00	57,970.00	84.11	57,363.02	91.72	62,553.04
15	0350-2-1 Box Culvert or Equal (Cast in Place) - (Addendum #1)	EA	3	1,500.00	4,500.00	2,500.00	7,500.00	2,000.00	6,000.00	415.84	1,247.52	803.98	2,411.94
16	0400-1-1 Conc Class I (End Walls)	LF	350	595.00	208,250.00	570.00	199,500.00	500.00	175,000.00	486.05	170,117.50	585.62	204,967.00
17	0400-1-2 Conc Class I (Retaining Walls, Gravity Wall) - (Addendum #1)	CY	11	690.00	7,590.00	520.00	5,720.00	400.00	4,400.00	788.93	8,678.23	710.94	7,820.34
18	0400-1-11 Inlets (Curb) (Type P-5)	CY	700	415.00	290,500.00	287.00	200,900.00	550.00	385,000.00	280.00	196,000.00	202.40	141,680.00
19	0425-1-351 Inlets (Curb) (Type P-6) (<10')	EA	13	2,750.00	35,750.00	2,230.00	28,990.00	3,200.00	41,600.00	2,016.99	26,220.87	2,093.23	27,211.99
20	0425-1-361 Inlets (Ditch Bottom Type C)	EA	8	3,660.00	29,280.00	2,750.00	22,000.00	3,500.00	28,000.00	2,434.79	19,478.32	2,575.95	20,607.60
21	0425-1-521 Inlets (Ditch Bottom Type D)	EA	2	3,170.00	6,340.00	1,745.00	3,490.00	1,750.00	3,500.00	1,518.95	3,037.90	1,485.16	2,970.32
22	0425-1-543 Manholes (P-7) (<10')	EA	1	3,800.00	3,800.00	2,070.00	2,070.00	2,000.00	2,000.00	1,791.64	1,791.64	1,787.28	1,787.28
23	0425-2-41 Conflict Boxes	EA	2	3,335.00	6,670.00	1,500.00	3,000.00	1,500.00	3,000.00	1,489.79	2,979.58	1,740.50	3,481.00
24	0425-3-81 Pipe Conc Culv (Class III) (15" SS) (SS=Storm Sewer) (Addendum #1)	EA	2	4,835.00	9,670.00	2,535.00	5,070.00	5,000.00	10,000.00	2,392.36	4,784.72	2,589.13	5,178.26
25	0430-171-101 Pipe Conc Culv (Class III) (18" SS) (SS=Storm Sewer) (Addendum #1)	LF	909	27.90	25,361.10	41.00	37,269.00	30.00	27,270.00	18.45	16,771.05	26.39	23,988.51
26	0430-171-101 Pipe Conc Culv (Class III) (24" SS) (SS=Storm Sewer) (Addendum #1)	LF	480	31.30	15,024.00	49.00	23,520.00	35.00	16,800.00	22.92	11,001.60	32.21	15,460.80
27	0430-171-101 Pipe Conc Culv (Class III) (24" SS) (SS=Storm Sewer) (Addendum #1)	LF	260	39.10	10,166.00	64.00	16,640.00	40.00	10,400.00	31.52	8,195.20	46.80	12,168.00



BID TABULATION "Bid A" 09-25680V Buffalo Road Realignment

ITEM NO.	DESCRIPTION (BID A) 330 DAYS	UNITS	QTY.	Ripa & Associates, LLC		Russell Engineering Inc.		Sarasota Land Services, Inc.		Stately Contractors, Inc.		Westra Construction Corp.	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	0101-1 Mobilization	LS	1	60,500.00	60,500.00	200,000.00	200,000.00	40,050.00	40,050.00	115,000.00	115,000.00	130,000.00	130,000.00
2	0102-1 Maintenance of Traffic	LS	1	39,500.00	39,500.00	176,890.00	176,890.00	48,390.00	48,390.00	24,000.00	24,000.00	27,050.00	27,050.00
3	0104-12 Turbidity Barrier Staked	LF	140	4.10	574.00	4.30	602.00	7.30	1,022.00	3.60	504.00	7.30	1,022.00
4	0104-13-1 Silt Fence Staked (Type III)	LF	2,635	0.65	1,712.75	0.90	2,371.50	1.35	3,557.25	0.70	1,844.50	1.10	2,898.50
5	0110-1-1 Clearing & Grubbing	AC	7.04	2,665.00	18,761.60	6,255.00	44,035.20	6,240.00	43,929.60	2,200.00	15,488.00	4,432.50	31,204.80
6	0110-4 Sidewalk Conc Removal	SY	182	7.40	1,346.80	35.00	6,370.00	5.25	955.50	7.50	1,365.00	7.30	1,328.60
7	0120-1 Regular Excavation (Addendum #1)	CY	8,433	2.75	23,190.75	4.91	41,406.03	2.10	17,709.30	1.50	12,649.50	2.15	18,130.95
8	0120-2 Borrow Excavation (Item Deleted)												
9	0120-4 Remove Old Buffalo Road (Addendum #1)	CY	6,150	10.70	65,805.00	6.79	41,758.50	4.40	27,060.00	5.00	30,750.00	5.05	31,057.50
10	0120-6 Embankment (Addendum #1)	CY	10,857	5.15	55,913.55	3.65	39,628.05	3.40	36,913.80	3.00	32,571.00	3.20	34,742.40
11	160-6 Stabilized Sub-Base	SY	10,764	8.35	89,879.40	3.20	34,444.80	3.55	38,212.20	4.00	43,056.00	4.90	52,743.60
12	0285-709 Base Optional (Base Group 09)	SY	9,662	12.20	117,876.40	15.00	144,930.00	8.75	84,542.50	21.00	202,902.00	10.75	103,866.50
13	0334-1 Type S Asphalt Conc	TN	1,064	79.50	84,588.00	75.00	79,800.00	78.85	83,896.40	82.00	87,248.00	79.35	84,428.40
14	0337-7-7 Asphalt Conc Friction Course	TN	682	84.80	57,833.60	100.00	68,200.00	84.10	57,356.20	95.00	64,790.00	105.00	71,610.00
15	0350-2-1 Concrete Driveaway 6" (Qty Revised - Addendum #3)	EA	3	760.00	2,280.00	2,600.00	7,800.00	932.50	2,797.50	4,400.00	13,200.00	1,339.00	4,017.00
16	0400-1-1 Box Culvert or Equal (Cast in Place) - (Addendum #1)	LF	350	590.00	206,500.00	540.00	189,000.00	588.00	205,800.00	475.00	166,250.00	588.50	205,975.00
17	0400-1-2 Conc Class I (End Walls)	CY	11	1,030.00	11,330.00	700.00	7,700.00	779.25	8,571.75	1,100.00	12,100.00	815.55	8,971.05
18	0400-1-11 Conc Class I (Retaining Walls, Gravity Wall) - (Addendum #1)	CY	700	405.00	283,500.00	370.00	259,000.00	416.10	291,270.00	440.00	308,000.00	297.00	207,900.00
19	0425-1-351 Inlets (Curb) (Type P-5)	EA	13	3,610.00	46,930.00	2,300.00	29,900.00	2,965.00	38,545.00	4,400.00	57,200.00	2,648.00	34,424.00
20	0425-1-361 Inlets (Curb) (Type P-6) (<10')	EA	8	3,630.00	29,040.00	2,800.00	22,400.00	3,390.00	27,120.00	4,950.00	39,600.00	3,080.00	24,640.00
21	0425-1-521 Inlets (Ditch Bottom Type C)	EA	2	1,870.00	3,740.00	1,820.00	3,640.00	2,495.00	4,990.00	2,200.00	4,400.00	2,064.00	4,128.00
22	0425-1-543 Inlet (Ditch Bottom Type D)	EA	1	2,150.00	2,150.00	2,100.00	2,100.00	2,800.00	2,800.00	2,200.00	2,200.00	2,349.00	2,349.00
23	0425-2-41 Manholes (P-7) (<10')	EA	2	2,125.00	4,250.00	1,900.00	3,800.00	2,325.00	4,650.00	2,200.00	4,400.00	2,014.00	4,028.00
24	0425-3-81 Conflict Boxes	EA	2	5,460.00	10,920.00	3,900.00	7,800.00	4,550.00	9,100.00	4,400.00	8,800.00	3,073.00	6,146.00
25	0430-171-101 Pipe Conc Culv (Class III) (15" SS) (SS=Storm Sewer) (Addendum #1)	LF	909	22.90	20,816.10	21.00	19,089.00	24.85	22,588.65	14.50	13,180.50	32.90	29,906.10
26	0430-171-101 Pipe Conc Culv (Class III) (18" SS) (SS=Storm Sewer) (Addendum #1)	LF	480	27.50	13,200.00	25.00	12,000.00	31.45	15,096.00	23.00	11,040.00	39.65	19,033.44
27	0430-171-101 Pipe Conc Culv (Class III) (24" SS) (SS=Storm Sewer) (Addendum #1)	LF	260	35.35	9,191.00	37.00	9,620.00	40.10	10,426.00	34.00	8,840.00	50.00	13,000.00

BID TABULATION "Bid A" 09-25680V Buffalo Road Realignment

ITEM NO.	DESCRIPTION (BID A) 330 DAYS	UNITS	QTY.	Woodruff & Sons, Inc.		Wright Construction Group, Inc.	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	0101-1 Mobilization	LS	1	117,317.66	117,317.66	32,413.75	32,413.75
2	0102-1 Maintenance of Traffic	LS	1	12,871.07	12,871.07	31,367.01	31,367.01
3	0104-12 Turbidity Barrier Slaked	LF	140	3.63	508.20	3.77	527.80
4	0104-13-1 Silt Fence Slaked (Type III)	LF	2,635	1.28	3,372.80	0.93	2,450.55
5	0110-1-1 Clearing & Grubbing	AC	7.04	1,427.27	10,047.98	2,731.10	19,226.94
6	0110-4 Sidewalk Conc Removal	SY	182	4.83	879.06	2.33	424.06
7	0120-1 Regular Excavation (Addendum #1)	CY	8,433	2.54	21,419.82	2.03	17,118.99
8	0120-2 Borrow Excavation (Item Deleted)						
9	0120-4 Remove Old Buffalo Road (Addendum #1)	CY	6,150	6.69	41,143.50	2.33	14,329.50
10	0120-6 Embankment (Addendum #1)	CY	10,857	3.84	41,690.88	1.16	12,594.12
11	160-6 Stabilized Sub-Base	SY	10,764	4.03	43,378.92	2.33	25,080.12
12	0285-709 Base Optional (Base Group 09)	SY	9,662	12.16	117,489.92	14.11	136,330.82
13	0334-1 Type S Asphalt Conc	TN	1,064	78.75	83,790.00	87.16	92,738.24
14	0337-7.7 Asphalt Conc Friction Course	TN	682	84.00	57,288.00	92.97	63,405.54
15	0350-2-1 Concrete Driveway 6" (Qty Revised - Addendum #3)	EA	3	1,068.80	3,206.40	1,288.85	3,866.55
16	0400-1-1 Box Culvert or Equal (Cast in Place) - (Addendum #1)	LF	350	555.33	194,365.50	684.39	239,536.50
17	0400-1-2 Conc Class I (End Walls)	CY	11	730.30	8,033.30	784.75	8,632.25
18	0400-1-11 Conc Class I (Retaining Walls, Gravity Wall) - (Addendum #1)	CY	700	406.25	284,375.00	319.60	223,720.00
19	0425-1-351 Inlets (Curb) (Type P-5)	EA	13	2,439.93	31,719.09	2,552.36	33,180.68
20	0425-1-361 Inlets (Curb) (Type P-6) (<10')	EA	8	2,991.69	23,933.52	2,929.33	23,434.64
21	0425-1-521 Inlets (Ditch Bottom Type C)	EA	2	1,745.59	3,491.18	1,740.30	3,480.60
22	0425-1-543 Inlet (Ditch Bottom Type D)	EA	1	2,035.77	2,035.77	2,219.33	2,219.33
23	0425-2-41 Manholes (P-7) (<10')	EA	2	2,202.98	4,405.96	4,225.73	8,451.46
24	0425-3-81 Conflict Boxes	EA	2	4,128.00	8,256.00	5,097.36	10,194.72
25	0430-171-101 Pipe Conc Culv (Class III) (15" SS) (SS=Storm Sewer) (Addendum #1)	LF	909	28.46	25,870.14	28.92	26,288.28
26	0430-171-101 Pipe Conc Culv (Class III) (18" SS) (SS=Storm Sewer) (Addendum #1)	LF	480	32.29	15,499.20	37.14	17,827.20
27	0430-171-101 Pipe Conc Culv (Class III) (24" SS) (SS=Storm Sewer) (Addendum #1)	LF	260	42.50	11,050.00	49.02	12,745.20



BID TABULATION "Bid A" 09-25680V Buffalo Road Realignment

ITEM NO.	DESCRIPTION (BID A) 330 DAYS	UNITS	QTY.	Belair Excavating		C&M Roadbuilders, Inc.		City Excavating LLC		Dana Site Development & Paving		E.T. Mackenzie of Florida, Inc.	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
28	Pipe Conc Culv (Class III) (30" SS) (SS=Storm) (Addendum #1)	LF	940	57.33	53,890.20 *	45.35	42,629.00	68.15	64,061.00	41.47	38,981.80 *	62.00	58,280.00
29	Pipe Conc Culv (Class III) (36" SS) (SS=Storm) (Addendum #1)	LF	54	69.55	3,755.70	63.35	3,420.90	96.02	5,185.08	53.01	2,862.54 *	67.00	3,618.00
30	Pipe Conc Culv (Class III) (48" SS) (SS=Storm) (Addendum #1)	LF	132	102.19	13,489.08	91.95	12,137.40	129.39	17,079.48	80.32	10,602.24 *	101.00	13,332.00
31	Pipe Ellip Conc Culv (Class III) (12" X 18" SS) (Addendum #1)	LF	148	22.00	3,256.00	24.45	3,618.60	50.83	7,522.84	22.57	3,340.36 *	60.50	8,954.00
31A	Pipe Ellip Conc Culv (Class III) (14" X 23" SS) (New Item Addendum #3)	LF	55	31.79	1,748.45	26.50	1,457.50	37.26	2,049.30	46.00	2,530.00	32.50	1,787.50
32	0430-982-123 Mirred End Section (15")	EA	2	383.04	770.08	585.00	1,170.00	324.45	648.90	878.00	1,756.00	721.00	1,442.00
33	0430-982-125 Mirred End Section (Basin Outlet 18")	EA	2	422.39	844.78	765.00	1,530.00	324.45	648.90	866.00	1,732.00 *	761.00	1,522.00
33A	0430-982-625 Addendum #3)	EA	1	457.20	457.20	840.00	840.00	324.45	324.45	640.00	640.00	830.00	830.00
34	0430-984-133 Mirred End Section (Basin Outlet 30")	EA	3	1,124.91	3,374.73	1,360.00	4,080.00	324.45	973.35	2,486.33	7,458.99 *	1,285.00	3,855.00
35	0430-984-138 Mirred End Section (Basin Outlet 12" X 18")	EA	2	442.40	884.80	700.00	1,400.00	324.45	648.90	927.00	1,854.00 *	779.00	1,558.00
36	0440-1 Underdrain	LF	350	46.43	16,250.50	85.00	29,750.00	23.80	8,330.00	43.57	15,249.50 *	41.00	14,350.00
37	0440-70 Underdrain Inspection Box (Item Deleted - Addendum #1)												
38	0443-70-6 French Drain (Addendum #1)	LF	210	41.22	8,656.20	26.65	5,596.50	37.85	7,948.50	48.00	10,080.00	16.50	3,465.00
39	0515-1-2 Pipe Handrail (Aluminum)	LF	1,171	62.95	73,714.45	40.95	47,952.45	54.08	63,327.68	57.75	67,625.25	40.00	46,840.00
40	0520-1-7 Curb & Gutter Conc (Type E)	LF	104	7.90	821.60	15.75	1,638.00	8.65	899.60	13.12	1,364.48 *	13.00	1,352.00
41	0520-1-10 Curb & Gutter Conc (Type F)	LF	5,051	7.40	37,377.40	7.45	37,629.95	7.84	39,599.84	7.87	39,751.37 *	8.00	40,408.00
42	0522-1 Sidewalk Conc (4" Thick)	SY	2,030	19.99	40,579.70	18.95	38,468.50	18.66	37,879.80	19.84	40,275.20 *	18.50	37,555.00
43	0530-3-4 Riprap (Rubble) (F&I) (Ditch Lining)	TN	6	133.24	799.44	90.85	545.10	167.09	1,002.54		No Bid	80.00	480.00
44	0570-1 Performance Turf	SY	20,177	2.12	42,775.24	2.00	40,354.00	1.36	27,440.72		No Bid	1.50	30,265.50
45	327-70-1 Milling Existing Asphalt (Addendum #1)	SY	2,754	1.71	4,709.34	1.90	5,232.60	2.11	5,810.94	2.75	7,573.50	1.75	4,819.50
46	0630-1-12 Conduit (Underground)	LF	75	6.34	475.50	4.20	315.00	5.41	405.75	5.25	393.75	5.50	412.50
47	0630-1-13 Conduit (Under Pavement)	LF	165	15.86	2,616.90	12.65	2,087.25	16.22	2,676.30	13.91	2,295.15 *	14.60	2,409.00
48	0632-7-1 Cable (Signal) (Furnish & Install) (Addendum #1)	PI	1	1,583.99	1,583.99	2,650.00	2,650.00	1,568.18	1,568.18	1,365.00	1,365.00	1,420.00	1,420.00
49	634-4-112 Span Wire Assembly (Addendum #1)	PI	1	1,268.79	1,268.79	1,260.00	1,260.00	1,270.76	1,270.76	1,233.75	1,233.75	1,280.00	1,280.00
50	0635-1-11 Pull & Junction Boxes (F&I) (Pull Box)	EA	4	264.33	1,057.32	395.00	1,580.00	465.05	1,860.20	451.50	1,806.00	469.00	1,876.00
51	0639-1-11 Electrical Power Service (Overhead)	AS	1	1,057.33	1,057.33	1,575.00	1,575.00	859.79	859.79	834.75	834.75	868.00	868.00
52	0639-2-1 Electrical Service Wire	LF	80	168.80	13,504.00	1.35	108.00	2.00	160.00	1.94	155.20 *	2.00	160.00
53	0641-2-16 Prest Conc Pole (F&I)	EA	2	5,286.63	10,573.26	5,245.00	10,490.00	5,569.73	11,139.46	5,250.00	10,500.00	5,455.00	10,910.00
54	0650-51-311 Signal Traffic (F&I) (3 Sect 1 Way) (Std)	AS	2	951.59	1,903.18	780.00	1,560.00	994.98	1,989.96	945.00	1,890.00	982.00	1,964.00
55	0650-51-321 Signal Traffic (F&I) (3 Sect 2 Way) (Std)	AS	2	1,691.72	3,383.44	1,525.00	3,050.00	1,746.62	3,493.24	1,677.90	3,355.80	1,745.00	3,490.00
56	653-181 Pedestrian Signal (1 Way) (LED)	AS	2	634.40	1,268.80	740.00	1,480.00	594.83	1,189.66	546.00	1,092.00	568.00	1,136.00



BID TABULATION "Bid A" 09-25680V Buffalo Road Realignment

ITEM NO.	DESCRIPTION (BID A) 330 DAYS	UNITS	QTY.	Frederick Derr & Co. Inc.		Gator Grading & Paving		Kuxhausen Construction, Inc.		McLeod Land Services, Inc.		Peter A. Basile Sons, Inc.	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
28	Pipe Conc Culv (Class III) (30" SS) (SS=Storm)	LF	940	51.60	48,504.00	41.00	38,540.00	55.00	51,700.00	55.07	51,765.80	56.59	53,194.60
29	Pipe Conc Culv (Class III) (36" SS) (SS=Storm)	LF	54	59.80	3,229.20	104.00	5,616.00	120.00	6,480.00	56.11	3,029.94	77.23	4,170.42
30	Pipe Conc Culv (Class III) (48" SS) (SS=Storm)	LF	132	90.00	11,880.00	163.00	21,516.00	150.00	19,800.00	91.54	12,083.28	111.71	14,745.72
31	Pipe Ellip Conc Culv (Class III) (12" X 18" SS) (Addendum #1)	LF	148	31.00	4,588.00	22.40	3,315.20	30.00	4,440.00	22.19	3,284.12	32.29	4,778.92
31A	Pipe Ellip Conc Culv (Class III) (14" X 23" SS) (New Item Addendum #3)	LF	55	34.20	1,881.00	26.00	1,430.00	35.00	1,925.00	25.44	1,399.20	48.39	2,661.45
32	Mitered End Section (15")	EA	2	595.00	1,190.00	870.00	1,740.00	900.00	1,800.00	567.91	1,135.82	637.80	1,275.60
33	Mitered End Section (Basin Outlet 18")	EA	2	708.00	1,416.00	905.00	1,810.00	1,000.00	2,000.00	619.57	1,239.14	766.84	1,533.68
33A	Mitered End Section (14" X 23" (New Item Addendum #3)	EA	1	910.00	910.00	938.00	938.00	750.00	750.00	629.34	629.34	730.84	730.84
34	Mitered End Section (Basin Outlet 30")	EA	3	1,635.00	4,905.00	2,470.00	7,410.00	2,500.00	7,500.00	1,044.22	3,132.66	3,054.71	9,164.13
35	Mitered End Section (Basin Outlet 12" X 18")	EA	2	647.00	1,294.00	920.00	1,840.00	2,500.00	5,000.00	598.55	1,197.10	698.62	1,397.24
36	Underdrain	LF	350	36.80	12,880.00	43.00	15,050.00	50.00	17,500.00	25.20	8,820.00	33.32	11,662.00
37	Underdrain Inspection Box (Item Deleted - Addendum #1)												
38	French Drain (Addendum #1)	LF	210	43.35	9,103.50	14.00	2,940.00	15.00	3,150.00	14.20	2,982.00	21.57	4,529.70
39	Pipe Handrail (Aluminum)	LF	1,171	31.00	36,301.00	30.00	35,130.00	60.00	70,260.00	39.95	46,781.45	33.88	39,673.48
40	Curb & Gutter Conc (Type E)	LF	104	12.80	1,331.20	8.35	868.40	12.00	1,248.00	11.00	1,144.00	18.46	1,919.84
41	Curb & Gutter Conc (Type F)	LF	5,051	8.50	42,935.50	7.80	39,397.80	12.00	60,612.00	8.50	42,933.50	9.44	47,681.44
42	Sidewalk Conc (4" Thick)	SY	2,030	18.00	36,540.00	21.00	42,630.00	25.00	50,750.00	19.60	39,788.00	22.39	45,451.70
43	Riprap (Rubble) (F&I) (Ditch Lining)	TN	6	58.00	348.00	105.00	630.00	50.00	300.00	44.69	268.14	140.57	843.42
44	Performance Turf	SY	20,177	2.15	43,380.55	1.40	28,247.80	1.75	35,309.75	2.26	45,600.02	1.76	35,511.52
45	Milling Existing Asphalt (Addendum #1)	SY	2,754	1.75	4,819.50	2.25	6,196.50	3.00	8,262.00	1.73	4,764.42	1.80	4,957.20
	SUBTOTAL ROADWAY & BRIDGE			1,560,529.30		1,294,799.50		1,783,789.75		1,221,625.06		1,339,174.21	
46	Conduit (Underground)	LF	75	4.25	318.75	5.20	390.00	6.90	517.50	6.31	473.25	3.85	288.75
47	Conduit (Under Pavement)	LF	165	12.75	2,103.75	13.80	2,277.00	15.00	2,475.00	15.77	2,602.05	12.32	2,032.80
48	Cable (Signal) (Furnish & Install) (Addendum #1)	PI	1	3,975.00	3,975.00	1,355.00	1,355.00	1,657.00	1,657.00	1,577.13	1,577.13	3,182.21	3,182.21
49	Span Wire Assembly (Addendum #1)	PI	1	1,855.00	1,855.00	1,225.00	1,225.00	787.00	787.00	1,261.70	1,261.70	1,693.76	1,693.76
50	Pull & Junction Boxes (F&I) (Pull Box)	EA	4	398.00	1,592.00	445.00	1,780.00	271.00	1,084.00	262.85	1,051.40	256.63	1,026.52
51	Electrical Power Service (Overhead)	AS	1	1,325.00	1,325.00	830.00	830.00	937.00	937.00	1,051.42	1,051.42	1,252.35	1,252.35
52	Electrical Service Wire	LF	80	2.15	172.00	1.90	152.00	2.00	160.00	2.10	168.00	1.18	94.40
53	Prestr Conc Pole (F&I)	EA	2	7,135.00	14,270.00	5,215.00	10,430.00	5,297.00	10,594.00	5,257.09	10,514.18	10,367.85	20,735.70
54	Signal Traffic (F&I) (3 Sect 1 Way) (Std)	AS	2	928.00	1,856.00	940.00	1,880.00	880.00	1,760.00	946.28	1,892.56	564.59	1,129.18
55	Signal Traffic (F&I) (3 Sect 2 Way) (Std)	AS	2	1,786.00	3,572.00	1,665.00	3,330.00	1,498.00	2,996.00	1,682.27	3,364.54	1,334.48	2,668.96
56	Pedestrian Signal (1 Way) (LED)	AS	2	928.00	1,856.00	540.00	1,080.00	708.00	1,416.00	630.85	1,261.70	590.25	1,180.50



BID TABULATION "Bid A" 09-25680V Buffalo Road Realignment

ITEM NO.	DESCRIPTION (BID A) 330 DAYS	UNITS	QTY.	Ripa & Associates, LLC		Russell Engineering Inc.		Sarasota Land Services, Inc.		Stately Contractors, Inc.		Westra Construction Corp.	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
28	Pipe Conc Culv (Class III) (30" SS) (SS=Storm Sewer) (Addendum #1)	LF	940	40.40	37,976.00	65.00	61,100.00	49.70	46,718.00	36.00	33,840.00	85.80	80,652.00
29	Pipe Conc Culv (Class III) (36" SS) (SS=Storm Sewer) (Addendum #1)	LF	54	58.00	3,132.00	78.00	4,212.00	61.35	3,312.90	51.00	2,754.00	89.65	4,841.10
30	Pipe Conc Culv (Class III) (48" SS) (SS=Storm Sewer) (Addendum #1)	LF	132	83.75	11,055.00	120.00	15,840.00	94.50	12,474.00	79.00	10,428.00	129.00	17,028.00
31	Pipe Ellip Conc Culv (Class III) (12" X 18" SS) (Addendum #1)	LF	148	27.00	3,996.00	27.00	3,996.00	30.25	4,477.00	26.00	3,848.00	40.00	5,920.00
31A	Pipe Ellip Conc Culv (Class III) (14" X 23" SS) (New Item Addendum #3)	LF	55	30.00	1,650.00	33.00	1,815.00	37.40	2,057.00	30.00	1,650.00	43.50	2,392.50
32	Mitered End Section (15")	EA	2	925.00	1,850.00	650.00	1,300.00	740.00	1,480.00	440.00	880.00	852.00	1,704.00
33	Mitered End Section (Basin Outlet 18")	EA	2	985.00	1,970.00	700.00	1,400.00	850.00	1,700.00	440.00	880.00	884.00	1,768.00
33A	Mitered End Section (14" X 23" (New Item Addendum #3)	EA	1	760.00	760.00	800.00	800.00	955.00	955.00	440.00	440.00	954.00	954.00
34	Mitered End Section (Basin Outlet 30")	EA	3	2,480.00	7,440.00	1,450.00	4,350.00	2,855.00	8,565.00	440.00	1,320.00	2,010.00	6,030.00
35	Mitered End Section (Basin Outlet 12" X 18")	EA	2	960.00	1,920.00	730.00	1,460.00	795.00	1,590.00	440.00	880.00	912.00	1,824.00
36	Underdrain	LF	350	26.60	9,310.00	20.00	7,000.00	52.40	18,340.00	15.40	5,390.00	73.25	25,637.50
37	Underdrain Inspection Box (Item Deleted - Addendum #1)												
38	0443-70-6 French Drain (Addendum #1)	LF	210	37.60	7,896.00	12.50	2,625.00	28.25	5,932.50	14.30	3,003.00	51.00	10,710.00
39	0515-1-2 Pipe Handrail (Aluminum)	LF	1,171	40.30	47,191.30	30.00	35,130.00	48.90	57,261.90	30.00	35,130.00	41.00	48,011.00
40	0520-1-7 Curb & Gutter Conc (Type E)	LF	104	15.00	1,560.00	14.50	1,508.00	15.75	1,638.00	16.50	1,716.00	19.00	1,976.00
41	0520-1-10 Curb & Gutter Conc (Type F)	LF	5,051	9.60	48,489.60	9.25	46,721.75	7.05	35,609.55	10.00	50,510.00	10.70	54,045.70
42	0522-1 Sidewalk Conc (4" Thick)	SY	2,030	26.10	52,983.00	21.50	43,645.00	18.90	38,367.00	35.00	71,050.00	22.40	45,472.00
43	0530-3-4 Riprap (Rubble) (F&I) (Ditch Lining)	TN	6	79.65	477.90	120.00	720.00	116.50	699.00	165.00	990.00	64.55	387.30
44	0570-1 Performance Turf	SY	20,177	2.10	42,371.70	2.35	47,415.95	1.45	29,256.65	1.80	36,318.60	1.85	37,327.45
45	327-70-1 Milling Existing Asphalt (Addendum #1)	SY	2,754	1.75	4,819.50	1.90	5,232.60	1.75	4,819.50	2.50	6,885.00	1.95	5,370.30
46	0630-1-12 Conduit (Underground)	LF	75	6.35	476.25	4.10	307.50	5.25	393.75	7.70	577.50	5.40	405.00
47	0630-1-13 Conduit (Underground)	LF	165	15.90	2,623.50	12.20	2,013.00	13.90	2,293.50	16.00	2,640.00	14.30	2,359.50
48	0632-7-1 Cable (Signal) (Furnish & Install) (Addendum #1)	PI	1	2,015.00	2,015.00	3,900.00	3,900.00	1,366.00	1,366.00	1,800.00	1,800.00	1,403.00	1,403.00
49	634-4-112 Span Wire Assembly (Addendum #1)	PI	1	1,695.00	1,695.00	1,800.00	1,800.00	1,235.00	1,235.00	865.00	865.00	1,268.00	1,268.00
50	0635-1-11 Pull & Junction Boxes (F&I) (Pull Box)	EA	4	265.00	1,060.00	390.00	1,560.00	450.00	1,800.00	300.00	1,200.00	464.00	1,856.00
51	0639-1-11 Electrical Power Service (Overhead)	AS	1	1,060.00	1,060.00	1,300.00	1,300.00	835.00	835.00	1,030.00	1,030.00	858.00	858.00
52	0639-2-1 Electrical Service Wire	LF	80	2.10	168.00	2.10	168.00	1.95	156.00	1.00	80.00	2.00	160.00
53	0641-2-16 Prest Conc Pole (F&I)	EA	2	5,300.00	10,600.00	7,000.00	14,000.00	5,255.00	10,510.00	5,800.00	11,600.00	5,399.00	10,798.00
54	0650-51-311 Signal Traffic (F&I) (3 Sect 1 Way) (Std)	AS	2	955.00	1,910.00	900.00	1,800.00	945.00	1,890.00	970.00	1,940.00	971.00	1,942.00
55	0650-51-321 Signal Traffic (F&I) (3 Sect 2 Way) (Std)	AS	2	1,695.00	3,390.00	1,750.00	3,500.00	1,680.00	3,360.00	1,650.00	3,300.00	1,725.00	3,450.00
56	653-18 Pedestrian Signal (1 Way) (LED)	AS	2	635.00	1,270.00	900.00	1,800.00	545.00	1,090.00	780.00	1,560.00	561.00	1,122.00



BID TABULATION "Bid A" 09-25680V Buffalo Road Realignment

ITEM NO.	DESCRIPTION (BID A) 330 DAYS	UNITS	QTY.	Woodruff & Sons, Inc.		Wright Construction Group, Inc.	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
				P.O. Box 10127 Bradenton, FL 34282-0127 941-756-1871		5811 Youngquist Rd. Fort Myers, FL 33912 239-481-5000	
28	Pipe Conc Culv (Class III) (30" SS) (SS=Storm Sewer) (Addendum #1)	LF	940	66.66	62,660.40	65.25	61,335.00
29	Pipe Conc Culv (Class III) (36" SS) (SS=Storm Sewer) (Addendum #1)	LF	54	84.26	4,550.04	99.53	5,374.62
30	Pipe Conc Culv (Class III) (48" SS) (SS=Storm Sewer) (Addendum #1)	LF	132	111.30	14,691.60	147.57	19,479.24
31	Pipe Ellip Conc Culv (Class III) (12" X 18" SS) (Addendum #1)	LF	148	36.42	5,390.16	32.96	4,878.08
31A	Pipe Ellip Conc Culv (Class III) (14" X 23" SS) (New Item Addendum #3)	LF	55	38.84	2,136.20	35.96	1,977.80
32	Mitered End Section (15")	EA	2	702.81	1,405.62	614.78	1,229.56
33	Mitered End Section (Basin Outlet 18")	EA	2	746.28	1,492.56	705.44	1,410.88
33A	Mitered End Section (14" X 23" (New Item Addendum #3)	EA	1	972.19	972.19	517.17	517.17
34	Mitered End Section (Basin Outlet 30")	EA	3	1,583.82	4,751.46	1,588.69	4,766.07
35	Mitered End Section (Basin Outlet 12" X 18")	EA	2	1,017.36	2,034.72	676.38	1,352.76
36	Underdrain	LF	350	27.94	9,779.00	29.05	10,167.50
37	Underdrain Inspection Box (Item Deleted - Addendum #1)						
38	French Drain (Addendum #1)	LF	210	42.08	8,836.80	40.68	8,542.80
39	Pipe Handrail (Aluminum)	LF	1,171	42.03	49,217.13	47.64	55,786.44
40	Curb & Gutter Conc (Type E)	LF	104	17.40	1,809.60	9.30	967.20
41	Curb & Gutter Conc (Type F)	LF	5,051	8.67	43,792.17	8.43	42,579.93
42	Sidewalk Conc (4" Thick)	SY	2,030	25.25	51,257.50	20.86	42,345.80
43	Riprap (Rubble) (F&I) (Ditch Lining)	TN	6	217.98	1,307.88	81.36	488.16
44	Performance Turf	SY	20,177	2.23	44,994.71	1.57	31,677.89
45	Milling Existing Asphalt (Addendum #1)	SY	2,754	1.73	4,764.42	1.92	5,287.68
	SUBTOTAL ROADWAY & BRIDGE			1,483,283.03			1,361,749.43
46	Conduit (Underground)	LF	75	5.13	384.75	5.81	435.75
47	Conduit (Under Pavement)	LF	165	13.58	2,240.70	15.40	2,541.00
48	Cable (Signal) (Furnish & Install) (Addendum #1)	PI	1	1,332.48	1,332.48	1,510.82	1,510.82
49	Span Wire Assembly (Addendum #1)	PI	1	1,204.36	1,204.36	1,365.56	1,365.56
50	Pull & Junction Boxes (F&I) (Pull Box)	EA	4	471.49	1,885.96	499.74	1,998.96
51	Electrical Power Service (Overhead)	AS	1	814.87	814.87	923.93	923.93
52	Electrical Service Wire	LF	80	1.90	152.00	2.15	172.00
53	Prest Conc Pole (F&I)	EA	2	5,124.93	10,249.86	5,810.86	11,621.72
54	Signal Traffic (F&I) (3 Sect 1 Way) (Std)	AS	2	922.49	1,844.98	1,045.96	2,091.92
55	Signal Traffic (F&I) (3 Sect 2 Way) (Std)	AS	2	1,657.93	3,275.86	1,857.15	3,714.30
56	Signal Traffic (F&I) (1 Way) (LED)	AS	2	532.99	1,065.98	604.33	1,208.66







BID TABULATION "Bid A" 09-25680V Buffalo Road Realignment

ITEM NO.	DESCRIPTION (BID A) 330 DAYS	UNITS	QTY.	Frederick Derr & Co. Inc.		Gator Grading & Paving		Kuxhausen Construction, Inc.		McLeod Land Services, Inc.		Peter A. Basile Sons, Inc.	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
				3801 N. Orange Ave.	4220 15th St. E.	P.O. Box 21087	7405 28th St. Ct. E.	5149 SW US Hwy 17					
				Sarasota, FL 34234	Bradenton, FL 34208	Sarasota, FL 34276-4087	Sarasota, FL 34243	Arcadia, FL 34266					
				941-355-8575	941-751-3900	941-379-6603	941-922-1861	863-993-2588					
57	659-107 Aluminum Pedestal	EA	1	1,352.00	835.00	835.00	735.99	739.09					
58	0660-1-103 Loop Amplifier	EA	2	159.00	318.00	270.00	138.00	276.00					
59	0660-1-104 Loop Amplifier	EA	1	292.00	292.00	180.00	138.00	157.71					
60	0660-2-102 Loop Assembly (F&I) (Type B) (6 X 6)	AS	2	716.00	1,432.00	520.00	462.00	924.00					
61	0660-2-106 Loop Assembly (F&I) (Type F) (6 X 40 Quad)	AS	2	1,325.00	2,650.00	990.00	604.00	1,208.00					
62	0665-11 Detector Pedest (F&I) (Det Sta Pole or Cabinet Mid)	EA	2	377.00	754.00	200.00	109.00	218.00					
63	0670-5-110 Furnish & Install Traf. Cntrl Assy - Nema (Addendum #2)	AS	1	22,150.00	22,150.00	16,785.00	21,164.00	18,925.54					
64	07200-20-11 Single Post Sign	EA	1	287.00	287.00	310.00	185.00	194.47					
65	0700-48-18 Street Name Sign (1 Double Faced)	EA	1	265.00	265.00	365.00	324.00	340.58					
66	0706-3 Retro-Reflective Pavement Markers	EA	116	6.35	736.60	4.70	4.10	475.60					
67	0711-11-160 Message (White)	EA	8	106.00	848.00	100.00	205.00	1,640.00					
68	0711-11-170 Traffic Arrow (White)	EA	1	106.00	106.00	60.00	49.00	49.00					
69	0711-11-121 6" Solid Traffic Stripe (White)	LF	5,900	0.75	4,425.00	0.80	4,720.00	3,658.00					
70	0711-11-123 12" Solid Traffic Stripe (White)	LF	300	2.65	795.00	1.60	480.00	390.00					
71	0711-11-125 24" Solid Traffic Stripe (White)	LF	110	5.30	583.00	3.10	341.00	396.00					
72	0711-11-151 6" Dotted Traffic Stripe (White)	LF	150	1.10	165.00	0.80	120.00	142.50					
73	0711-11-221 6" Solid Traffic Stripe (Yellow)	LF	7,000	0.75	5,250.00	0.80	5,600.00	4,200.00					
74	0711-11-224 18" Solid Traffic Stripe (Yellow)	LF	490	4.00	1,960.00	2.25	1,102.50	1,264.20					
75	0711-11-251 6" Dotted Traffic Stripe (Yellow)	LF	150	1.10	165.00	0.80	120.00	195.00					
76	SUB-TOTAL TRAFFIC OPERATIONS			77,429.10		60,582.70		61,819.10					
	DISCRETIONARY WORK			200,000.00		200,000.00		200,000.00					
	UTILITIES PORTION												
77	12" PVC Waterline Lowered (Addendum #1)	LF	150	53.25	7,987.50	31.30	4,695.00	50.00	7,500.00	34.52	5,178.00	49.39	7,408.50
78	12" HDPE Waterline (Addendum #1)	LF	505	48.25	24,366.25	58.00	29,290.00	60.00	30,300.00	44.97	22,709.85	61.53	31,072.65
79	DI Fittings, 12" (Addendum #1)	LB	1,080	6.75	7,290.00	3.40	3,672.00	2.50	2,700.00	3.15	3,402.00	1.46	1,576.80
80	16 X 12 DIP "TEE" (Addendum #1)	EA	1	10,975.00	10,975.00	1,195.00	1,195.00	2,000.00	2,000.00	2,110.68	2,110.68	1,494.11	1,494.11
81	12" Gate Valve with Box (Addendum #1)	EA	1	5,620.00	5,620.00	1,845.00	1,845.00	1,500.00	1,500.00	1,737.31	1,737.31	1,886.82	1,886.82
82	Remove & Dispose of existing 12" PVC Waterline (Addendum #1)	LF	200	17.60	3,520.00	4.20	840.00	12.00	2,400.00	6.58	1,316.00	5.66	1,132.00
83	Out-off and Cap Existing 12" Waterline (Addendum #1)	EA	1	2,100.00	2,100.00	625.00	625.00	500.00	500.00	423.86	423.86	931.52	931.52
84	Grout Fill & Abandon Existing 12" Pipe (Addendum #1)	CF	250	20.20	5,050.00	7.10	1,775.00	10.00	2,500.00	5.61	1,402.50	6.69	1,672.50
85	Connect to Existing 12" Waterline, Including All Fittings (Addendum #1)	EA	4	1,663.00	6,652.00	815.00	3,260.00	1,000.00	4,000.00	1,260.46	5,041.84	781.81	3,127.24



BID TABULATION "Bid A" 09-25680V Buffalo Road Realignment

ITEM NO.	DESCRIPTION (BID A) 330 DAYS	UNITS	QTY.	Ripa & Associates, LLC		Russell Engineering Inc.		Sarasota Land Services, Inc.		Stately Contractors, Inc.		Westra Construction Corp.	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
57	659-107 Aluminum Pedestal	EA	1	740.00	740.00	1,300.00	1,300.00	840.00	840.00	720.00	720.00	863.00	863.00
58	0660-1-103 Loop Amplifier	EA	2	135.00	270.00	285.00	570.00	137.00	274.00	150.00	300.00	140.00	280.00
59	0660-1-104 Loop Amplifier	EA	1	160.00	160.00	285.00	285.00	179.00	179.00	150.00	150.00	183.00	183.00
60	0660-2-102 Loop Assembly (F&I) (Type B) (6 X 6)	AS	2	530.00	1,060.00	700.00	1,400.00	525.00	1,050.00	500.00	1,000.00	540.00	1,080.00
61	0660-2-106 Loop Assembly (F&I) (Type F) (6 X 40 Quad)	AS	2	690.00	1,380.00	1,300.00	2,600.00	1,000.00	2,000.00	660.00	1,320.00	1,025.00	2,050.00
62	0665-11 Detector Pedest (F&I) (Det. Sta Pole or Cabinet Mtd)	EA	2	180.00	360.00	365.00	730.00	100.00	200.00	120.00	240.00	102.00	204.00
63	0670-5-110 (was: 0670-5-410) Furnish & Install Traf. Cntrl Assy - Nema (Addendum #2)	AS	1	19,000.00	19,000.00	21,000.00	21,000.00	16,920.00	16,920.00	23,100.00	23,100.00	17,385.00	17,385.00
64	07200-20-11 Single Post Sign	AS	1	260.00	260.00	200.00	200.00	315.00	315.00	220.00	220.00	324.00	324.00
65	0700-48-18 Street Name Sign (1 Double Faced)	EA	1	1,060.00	1,060.00	2,750.00	2,750.00	368.00	368.00	220.00	220.00	378.00	378.00
66	0706-3 Retro-Reflective Pavement Markers	EA	116	4.00	464.00	4.20	487.20	4.75	551.00	4.40	510.40	4.85	562.60
67	0711-11-160 Message (White)	EA	8	90.10	720.80	210.00	1,680.00	100.00	800.00	225.00	1,800.00	102.00	816.00
68	0711-11-170 Traffic Arrow (White)	EA	1	42.40	42.40	50.00	50.00	58.00	58.00	54.00	54.00	59.00	59.00
69	0711-11-121 6" Solid Traffic Stripe (White)	LF	5,900	0.60	3,540.00	0.65	3,835.00	0.80	4,720.00	0.68	4,012.00	0.80	4,720.00
70	0711-11-123 12" Solid Traffic Stripe (White)	LF	300	2.60	780.00	1.35	405.00	1.65	495.00	1.40	420.00	1.70	510.00
71	0711-11-125 24" Solid Traffic Stripe (White)	LF	110	4.50	495.00	3.70	407.00	3.10	341.00	4.00	440.00	3.20	352.00
72	0711-11-151 6" Dotted Traffic Stripe (White)	LF	150	0.25	37.50	0.97	145.50	0.80	120.00	1.00	150.00	0.80	120.00
73	0711-11-221 6" Solid Traffic Stripe (Yellow)	LF	7,000	0.20	1,400.00	0.63	4,410.00	0.80	5,600.00	0.66	4,620.00	0.80	5,600.00
74	0711-11-224 18" Solid Traffic Stripe (Yellow)	LF	490	0.70	343.00	2.50	1,225.00	2.25	1,102.50	2.70	1,323.00	2.35	1,151.50
75	0711-11-251 6" Dotted Traffic Stripe (Yellow)	LF	150	0.25	37.50	1.30	195.00	0.80	120.00	1.40	210.00	0.80	120.00
76	DISCRETIONARY WORK	LS	1		58,417.95		75,823.20		60,982.75		67,401.90		62,379.60
	SUB-TOTAL TRAFFIC OPERATIONS				200,000.00		200,000.00		200,000.00		200,000.00		200,000.00
	UTILITIES PORTION												
77	12" PVC Waterline Lowered (Addendum #1)	LF	150	39.60	5,940.00	33.00	4,950.00	35.90	5,385.00	55.00	8,250.00	44.00	6,600.00
78	12" HDPE Waterline (Addendum #1)	LF	505	59.85	30,224.25	64.00	32,320.00	65.15	32,900.75	60.00	30,300.00	89.00	44,945.00
79	DI Fittings, 12" (Addendum #1)	LB	1,080	4.65	5,022.00	3.20	3,456.00	1.00	1,080.00	6.60	7,128.00	1.90	2,052.00
80	16 X 12 DIP "TEE" (Addendum #1)	EA	1	1,295.00	1,295.00	1,150.00	1,150.00	5,015.00	5,015.00	3,300.00	3,300.00	1,618.00	1,618.00
81	12" Gate Valve with Box (Addendum #1)	EA	1	2,035.00	2,035.00	1,950.00	1,950.00	3,855.00	3,855.00	4,400.00	4,400.00	2,148.00	2,148.00
82	Remove & Dispose of existing 12" PVC Waterline (Addendum #1)	LF	200	12.60	2,520.00	7.20	1,440.00	8.50	1,700.00	22.00	4,400.00	4.35	870.00
83	Cut-off and Cap Existing 12" Waterline (Addendum #1)	EA	1	360.00	360.00	770.00	770.00	945.00	945.00	880.00	880.00	743.00	743.00
84	Grout Fill & Abandon Existing 12" Pipe (Addendum #1)	CF	250	10.40	2,600.00	9.50	2,375.00	8.50	2,125.00	11.00	2,750.00	5.50	1,375.00
85	Connect to Existing 12" Waterline, Including All Fittings (Addendum #1)	EA	4	5,830.00	23,320.00	770.00	3,080.00	845.00	3,380.00	715.00	2,860.00	1,163.00	4,652.00



BID TABULATION "Bid A" 09-25680V Buffalo Road Realignment

ITEM NO.	DESCRIPTION (BID A) 330 DAYS	UNITS	QTY.	Woodruff & Sons, Inc.		Wright Construction Group, Inc.	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
				P.O. Box 10127		5811 Youngquist Rd.	
				Bradenton, FL 34282-0127		Fort Myers, FL 33912	
				941-756-1871		239-481-5000	
57	659-107 Aluminum Pedestal	EA	1	819.99	819.99	929.74	929.74
58	0660-1-103 Loop Amplifier	EA	2	133.25	266.50	151.08	302.16
59	0660-1-104 Loop Amplifier	EA	1	174.25	174.25	197.57	197.57
60	0660-2-102 Loop Assembly (F&I) (Type B) (6 X 6)	AS	2	512.49	1,024.98	581.08	1,162.16
61	0660-2-106 Loop Assembly (F&I) (Type F) (6 X 40 Quad)	AS	2	973.74	1,947.48	1,104.06	2,208.12
62	0665-11 Detector Pedest (F&I) (Der Sta Pole or Cabinet Mid)	EA	2	97.38	194.76	110.40	220.80
63	0670-5-110 Furnish & Install Traf. Cntrl Assy - Nema (was: 0670-5-410) (Addendum #2)	AS	1	16,502.26	16,502.26	18,710.96	18,710.96
64	07200-20-11 Single Post Sign	AS	1	307.50	307.50	348.66	348.66
65	0700-48-18 Street Name Sign (1 Double Faced)	EA	1	358.74	358.74	406.76	406.76
66	0706-3 Retro-Reflective Pavement Markers	EA	116	4.61	534.76	5.23	606.68
67	0711-11-160 Message (White)	EA	8	97.38	779.04	110.40	883.20
68	0711-11-170 Traffic Arrow (White)	EA	1	56.38	56.38	63.92	63.92
69	0711-11-121 6" Solid Traffic Stripe (White)	LF	5,900	0.77	4,543.00	0.87	5,133.00
70	0711-11-123 12" Solid Traffic Stripe (White)	LF	300	1.59	477.00	1.81	543.00
71	0711-11-125 24" Solid Traffic Stripe (White)	LF	110	3.02	332.20	3.43	377.30
72	0711-11-151 6" Dotted Traffic Stripe (White)	LF	150	0.77	115.50	0.87	130.50
73	0711-11-221 6" Solid Traffic Stripe (Yellow)	LF	7,000	0.77	5,390.00	0.87	6,090.00
74	0711-11-224 18" Solid Traffic Stripe (Yellow)	LF	490	2.20	1,078.00	2.50	1,225.00
75	0711-11-251 6" Dotted Traffic Stripe (Yellow)	LF	150	0.77	115.50	0.87	130.50
76	SUB-TOTAL TRAFFIC OPERATIONS			59,469.64			67,254.65
	DISCRETIONARY WORK			200,000.00			200,000.00
	UTILITIES PORTION						
77	12" PVC Waterline Lowered (Addendum #1)	LF	150	47.77	7,165.50	62.35	9,352.50
78	12" HDPE Waterline (Addendum #1)	LF	505	36.53	18,447.65	41.42	20,917.10
79	DI Fittings, 12" (Addendum #1)	LB	1,080	3.11	3,358.80	5.72	6,177.60
80	16 X 12 DIP "TEE" (Addendum #1)	EA	1	984.71	984.71	1,155.33	1,155.33
81	12" Gate Valve with Box (Addendum #1)	EA	1	2,049.68	2,049.68	2,275.98	2,275.98
82	Remove & Dispose of existing 12" PVC Waterline (Addendum #1)	LF	200	21.43	4,286.00	9.30	1,860.00
83	Cut-off and Cap Existing 12" Waterline (Addendum #1)	EA	1	858.77	858.77	1,505.88	1,505.88
84	Grout Fill & Abandon Existing 12" Pipe (Addendum #1)	CF	250	13.00	3,250.00	7.99	1,997.50
85	Connect to Existing 12" Waterline, Including All Fittings (Addendum #1)	EA	4	1,375.91	5,503.64	2,109.32	8,437.28



BID TABULATION "Bid A" 09-25680V Buffalo Road Realignment

ITEM NO.	DESCRIPTION (BID A) 330 DAYS	UNITS	QTY.	Belair Excavating		C&M Roadbuilders, Inc.		City Excavating LLC		Dana Site Development & Paving		E.T. Mackenzie of Florida, Inc.	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
86	Connect to Existing 16" Waterline, Including All Fittings (Addendum #1)	EA	2	1,017.45	2,034.90	3,255.00	6,510.00	2,702.15	5,404.30	1,260.00	2,520.00	1,400.00	2,800.00
87	2" ARV, Including Tap, Valve & Enclosure (Addendum #1)	EA	1	2,856.97	2,856.97	3,350.00	3,350.00	3,247.59	3,247.59	2,901.00	2,901.00	2,650.00	2,650.00
88	Remove and Disposal of Existing 16" DIP Pipe (Addendum #1)	LF	142	13.20	1,874.40	32.95	4,678.90	10.82	1,536.44	4.19	594.98 *	2.50	355.00
89	16" Butterfly Valve w/Box (Addendum #1)	EA	2	6,043.59	12,087.18	6,075.00	12,150.00	3,437.33	6,874.66	2,718.50	5,437.00	3,100.00	6,200.00
90	16" DIP Waterline Inside Steel Casing (Addendum #1)	LF	142	123.00	17,466.00	195.00	27,690.00	99.50	14,129.00	94.50	13,419.00	75.00	10,650.00
91	30" Steel Pipe Encasement (Addendum #1)	LF	138	123.02	16,976.76	225.00	31,050.00	139.22	19,212.36	126.00	17,388.00	120.00	16,560.00
	SUBTOTAL UTILITY WORK			91,303.61		160,152.90 *		100,349.22			89,441.53 *		81,030.00
92	Discretionary - Utilities Portion Work (Addendum #1)				15,000.00	15,000.00	15,000.00		15,000.00		15,000.00		15,000.00
	<b>TOTAL PRICE BID "A" - Based on Completion Time of 330 Calendar Days</b>				<b>1,914,089.40 *</b>	<b>2,059,849.50</b>	<b>1,544,921.79 *</b>		<b>1,771,716.95 *</b>		<b>1,771,716.95 *</b>		<b>1,812,655.00</b>
	Acknowledged Addendum # 1 - 3			Yes		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
	Florida Trench Safety Act			Yes		Yes	Yes	Yes	Yes	Yes	No	Yes	Yes
	Contractor's Questionnaire			Yes		Yes	Yes	Yes	Yes	Yes	No	Yes	Yes
	Drug Free Work Place			Yes		Yes	Yes	Yes	Yes	Yes	No	Yes	Yes
	Public Contracting & Environmental Crimes Certification			Yes		Yes	Yes	Yes	Yes	Yes	No	Yes	Yes
	Bid Bond			Yes		Yes	Yes	Yes	Yes	Yes	No	Yes	Yes
	Affidavit as to Local Business			No		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
	Schedule			Yes		No	No	No	No				Yes

BID TABULATION "Bid A" 09-25680V Buffalo Road Realignment

ITEM NO.	DESCRIPTION (BID A) 330 DAYS	UNITS	QTY.	Frederick Derr & Co. Inc.		Gator Grading & Paving		Kuxhausen Construction, Inc.		McLeod Land Services, Inc.		Peter A. Basile Sons, Inc.	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
86	Connect to Existing 16" Waterline, Including All Fittings (Addendum #1)	EA	2	8,425.00	16,850.00	1,251.00	2,502.00	2,000.00	4,000.00	1,190.41	2,380.82	1,260.01	2,520.02
87	2" ARV, Including Tap, Valve & Enclosure (Addendum #1)	EA	1	3,000.00	3,000.00	2,880.00	2,880.00	4,000.00	4,000.00	3,328.42	3,328.42	2,791.81	2,791.81
88	Remove and Disposal of Existing 16" DIP Pipe (Addendum #1)	LF	142	41.50	5,893.00	4.20	596.40	15.00	2,130.00	20.16	2,862.72	6.64	942.88
89	16" Butterfly Valve w/Box (Addendum #1)	EA	2	11,985.00	23,970.00	2,700.00	5,400.00	6,000.00	12,000.00	2,556.40	5,112.80	3,339.92	6,679.84
90	16" DIP Waterline Inside Steel Casing (Addendum #1)	LF	142	178.00	25,276.00	95.00	13,490.00	100.00	14,200.00	83.96	11,922.32	129.20	18,346.40
91	30" Steel Pipe Encasement (Addendum #1)	LF	138	140.00	19,320.00	125.00	17,250.00	300.00	41,400.00	113.04	15,599.52	147.52	20,357.76
92	Discretionary - Utilities Portion Work (Addendum #1)	LS	1	167,869.75	167,869.75	89,315.40	89,315.40		131,130.00	84,528.64			101,940.85
<b>TOTAL PRICE BID "A" - Based on Completion Time of 330 Calendar Days</b>					<b>2,020,828.15</b>		<b>1,659,697.60</b>		<b>2,191,738.85</b>		<b>1,582,728.41</b>		<b>1,725,992.91</b>
Acknowledged Addendum # 1 - 3					Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Florida Trench Safety Act					Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Contractor's Questionnaire					Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Drug Free Work Place					Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Public Contracting & Environmental Crimes Certification					Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Bid Bond					Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Affidavit as to Local Business					Yes	No	No	Yes	Yes	Yes	Yes	Yes	Yes
Schedule					No	Yes	Yes	No	No	Yes	Yes	No	No



BID TABULATION "Bid A" 09-25680V Buffalo Road Realignment

ITEM NO.	DESCRIPTION (BID A) 330 DAYS	UNITS	QTY.	Ripa & Associates, LLC		Russell Engineering Inc.		Sarasota Land Services, Inc.		Stately Contractors, Inc.		Westra Construction Corp.	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
86	Connect to Existing 16" Waterline, Including All Fittings (Addendum #1)	EA	2	9,225.00	18,450.00	1,750.00	3,500.00	6,850.00	13,700.00	1,100.00	2,200.00	1,707.00	3,414.00
87	2" ARV, Including Tap, Valve & Enclosure (Addendum #1)	EA	1	3,145.00	3,145.00	3,100.00	3,100.00	3,380.00	3,380.00	4,950.00	4,950.00	2,938.00	2,938.00
88	Remove and Disposal of Existing 16" DIP Pipe (Addendum #1)	LF	142	17.15	2,435.30	7.20	1,022.40	13.50	1,917.00	11.00	1,562.00	3.55	504.10
89	16" Butterfly Valve w/Box (Addendum #1)	EA	2	3,035.00	6,070.00	2,850.00	5,700.00	3,595.00	7,190.00	4,400.00	8,800.00	2,950.00	5,900.00
90	16" DIP Waterline Inside Steel Casing (Addendum #1)	LF	142	75.15	10,671.30	72.00	10,224.00	105.50	14,981.00	77.00	10,934.00	117.00	16,614.00
91	30" Steel Pipe Encasement (Addendum #1)	LF	138	120.00	16,560.00	142.00	19,596.00	128.00	17,664.00	143.00	19,734.00	86.00	11,868.00
	SUBTOTAL UTILITY WORK				130,647.85		94,633.40		115,217.75		112,448.00		106,241.10
92	Discretionary - Utilities Portion Work (Addendum #1)				15,000.00		15,000.00		15,000.00		15,000.00		15,000.00
	<b>TOTAL PRICE BID "A" - Based on Completion Time of 330 Calendar Days</b>				<b>1,952,242.75</b>		<b>2,126,012.98</b>		<b>1,793,803.15</b>		<b>1,944,141.00</b>		<b>1,890,272.39 *</b>
	Acknowledged Addendum # 1 - 3				Yes		Yes		Yes		Yes		Yes
	Florida Trench Safety Act				Yes		Yes		Yes		Yes		Yes
	Contractor's Questionnaire				Yes		Yes		Yes		Yes		Yes
	Drug Free Work Place				Yes		Yes		Yes		Yes		Yes
	Public Contracting & Environmental Crimes Certification				Yes		Yes		Yes		Yes		Yes
	Bid Bond				Yes		Yes		Yes		Yes		Yes
	Affidavit as to Local Business Schedule				Yes		Yes		Yes		Yes		Yes
					No		Yes		Yes		Yes		Yes

BID TABULATION "Bid A" 09-25680V Buffalo Road Realignment

ITEM NO.	DESCRIPTION (BID A) 330 DAYS	UNITS	QTY.	Woodruff & Sons, Inc.		Wright Construction Group, Inc.	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
				P.O. Box 10127 Bradenton, FL 34282-0127 941-756-1871		5811 Youngquist Rd. Fort Myers, FL 33912 239-481-5000	
86	Connect to Existing 16" Waterline, Including All Fittings (Addendum #1)	EA	2	2,147.32	4,294.64	2,903.71	5,807.42
87	2" ARV, Including Tap, Valve & Enclosure (Addendum #1)	EA	1	2,711.02	2,711.02	3,489.84	3,489.84
88	Remove and Disposal of Existing 16" DIP Pipe (Addendum #1)	LF	142	9.60	1,363.20	11.62	1,650.04
89	16" Butterfly Valve w/Box (Addendum #1)	EA	2	3,410.21	6,820.42	3,693.73	7,387.46
90	16" DIP Waterline Inside Steel Casing (Addendum #1)	LF	142	77.62	11,022.04	106.92	15,182.64
91	30" Steel Pipe Encasement (Addendum #1)	LF	138	116.45	16,070.10	149.60	20,644.80
	SUBTOTAL UTILITY WORK				88,186.17		107,841.37
92	Discretionary - Utilities Portion Work (Addendum #1)	LS	1		15,000.00		15,000.00
<b>TOTAL PRICE BID "A" - Based on Completion Time of 330 Calendar Days</b>					<b>1,845,938.84</b>		<b>* 1,751,845.45</b>
Acknowledged Addendum # 1 - 3					Yes		Yes
Florida Trench Safety Act					Yes		Yes
Contractor's Questionnaire					Yes		Yes
Drug Free Work Place					Yes		Yes
Public Contracting & Environmental Crimes Certification					Yes		Yes
Bid Bond					Yes		Yes
Affidavit as to Local Business					Yes		Yes
Schedule					Yes		Yes

\*In the event of multiplication/extension error(s), the unit price shall prevail. In the event of addition error (s), the extended totals shall prevail. All bids shall be reviewed mathematically and corrected, if necessary, using these standards prior to additional evaluation. Calculations shall be factored to the second decimal point.



BID TABULATION "Bid B" 09-25680V Buffalo Road Realignment

ITEM NO.	DESCRIPTION (BID B) 420 DAYS	UNITS	QTY.	Belair Excavating		C&M Roadbuilders, Inc.		City Excavating LLC		Dana Site Development		E.T. Mackenzie of Florida, Inc	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	0101-1 Mobilization	LS	1	213,312.29	213,312.29	77,850.00	77,850.00	42,400.00	42,400.00	16,125.00	16,125.00	43,250.00	43,250.00
2	0102-1 Maintenance of Traffic	LS	1	21,358.60	21,358.60	41,550.00	41,550.00	5,982.02	5,982.02	29,200.00	29,200.00	53,800.00	53,800.00
3	0104-12 Turbidity Barrier Staked	LF	140	3.07	429.80	10.15	1,421.00	7.84	1,097.60	10.07	1,409.80	5.50	770.00
4	0104-13-1 Silt Fence Staked (Type III)	LF	2,635	0.62	1,633.70	1.25	3,293.75	2.06	5,428.10	1.10	2,898.50	1.00	2,635.00
5	0110-1-1 Clearing & Grubbing	AC	7.04	8,080.24	56,884.89	3,450.00	24,288.00	1,991.16	14,017.77	5,280.00	37,171.20	6,300.00	44,352.00
6	0110-4 Sidewalk Conc Removal	SY	182	2.94	535.08	4.65	846.30	4.74	862.68	9.00	1,638.00	6.00	1,092.00
7	0120-1 Regular Excavation (Addendum #1)	CY	8,433	3.55	29,937.15	1.60	13,492.80	1.03	8,685.99	1.25	10,541.25	3.50	29,515.50
8	0120-2 Borrow Excavation (Item Deleted)												
9	0120-4 Remove Old Buffalo Road (Addendum #1)	CY	6,150	3.25	19,987.50	7.00	43,050.00	3.31	20,356.50	7.15	43,972.50	5.30	32,595.00
10	0120-6 Embankment (Addendum #1)	CY	10,857	5.86	63,622.02	2.85	30,942.45	4.26	46,250.82	8.80	95,541.60	4.00	43,428.00
11	160-6 Stabilized Sub-Base	SY	10,764	4.45	47,899.80	5.75	61,893.00	0.82	8,826.48	2.64	28,416.96	4.50	48,438.00
12	0285-709 Base Optional (Base Group 09)	SY	9,662	10.75	103,866.50	11.95	115,460.90	8.69	83,962.78	15.40	148,794.80	11.00	106,282.00
13	0334-1 Type S Asphalt Conc	TN	1,064	77.94	82,928.16	77.50	82,460.00	81.11	86,301.04	79.05	84,109.20	82.00	87,248.00
14	0337-7-7 Asphalt Conc Friction Course	TN	682	83.13	56,694.66	103.00	70,246.00	86.52	59,006.64	96.69	65,942.58	87.50	59,675.00
15	0350-2-1 Concrete Driveway 6" (Qty Revised - Addendum #3)	EA	3	2,319.89	6,959.67	790.00	2,370.00	1,257.24	3,771.72	1,155.00	3,465.00	2,350.00	7,050.00
16	0400-1-1 Box Culvert or Equal (Cast in Place) - (Addendum #1)	LF	350	614.07	214,924.50	635.00	222,250.00	501.71	175,598.50	496.78	173,873.00	595.00	208,250.00
17	0400-1-2 Conc Class I (Retaining Walls, Gravity Wall) - (Addendum #1)	CY	11	817.96	8,997.56	1,865.00	20,515.00	595.24	6,547.64	519.75	5,717.25	786.00	8,646.00
18	0400-1-11 Inlets (Curb) (Type P-5)	CY	700	283.22	198,254.00	595.00	416,500.00	249.93	174,951.00	446.25	312,375.00	425.00	297,500.00
19	0425-1-351 Inlets (Curb) (Type P-6) (<10')	EA	13	2,080.88	27,051.44	2,950.00	38,350.00	2,065.87	26,856.31	2,243.84	29,169.92	2,115.00	27,495.00
20	0425-1-361 Inlets (Curb) (Type P-6) (<10')	EA	8	2,354.04	18,832.32	3,125.00	25,000.00	2,845.47	22,763.76	2,767.75	22,142.00	2,545.00	20,360.00
21	0425-1-521 Inlets (Ditch Bottom Type C)	EA	2	1,325.00	2,650.00	1,725.00	3,450.00	1,687.98	3,375.96	1,759.00	3,518.00	1,340.00	2,680.00
22	0425-1-543 Inlet (Ditch Bottom Type D)	EA	1	1,919.78	1,919.78	1,950.00	1,950.00	1,971.96	1,971.96	2,083.00	2,083.00	1,670.00	1,670.00
23	0425-2-41 Manholes (P-7) (<10')	EA	2	1,416.58	2,833.16	1,875.00	3,750.00	2,644.28	5,288.56	1,512.00	3,024.00	1,425.00	2,850.00
24	0425-3-81 Conflict Boxes	EA	2	5,626.76	11,253.52	3,420.00	6,840.00	4,384.80	8,769.60	2,553.50	5,107.00	2,715.00	5,430.00
25	0430-171-101 Pipe Conc Culv (Class III) (15" SS) (SS=Storm Sewer) (Addendum #1)	LF	909	21.22	19,288.98	19.75	17,952.75	29.63	26,933.67	17.29	15,716.61	24.00	21,816.00
26	0430-171-101 Pipe Conc Culv (Class III) (18" SS) (SS=Storm Sewer) (Addendum #1)	LF	480	26.46	12,700.80	24.65	11,832.00	37.91	18,196.80	22.57	10,833.60	27.50	13,200.00
27	0430-171-101 Pipe Conc Culv (Class III) (24" SS) (SS=Storm Sewer) (Addendum #1)	LF	260	50.53	13,137.80	33.45	8,697.00	70.09	18,223.40	30.97	8,052.20	34.50	8,970.00



BID TABULATION "Bid B" 09-25680V Buffalo Road Realignment

ITEM NO.	DESCRIPTION (BID B) 420 DAYS	UNITS	QTY.	Frederick Derr & Co. Inc. 3801 N. Orange Ave. Sarasota, FL 34234 941-355-8575		Gator Grading & Paving 4220 15th St. E. Bradenton, FL 34208 941-751-3900		Kuxhausen Construction, Inc. P.O. Box 21087 Sarasota, FL 34276-4087 941-379-6603		Lead Land Services, Inc. 7405 28th St. Ct. E. Sarasota, FL 34243 941-922-1861		Peter A. Basile Soms, Inc. 5149 SW US Hwy 17 Arcadia, FL 34266 863-993-2588	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	0101-1 Mobilization	LS	1	55,500.00	55,500.00	NO BID	NO BID	150,000.00	150,000.00	30,358.64	30,358.64	28,602.46	28,602.46
2	0102-1 Maintenance of Traffic	LS	1	27,000.00	27,000.00	NO BID	NO BID	15,000.00	15,000.00	31,534.27	31,534.27	14,013.76	14,013.76
3	0104-12 Turbidity Barrier Staked	LF	140	3.40	476.00	NO BID	NO BID	5.00	700.00	2.89	404.60	3.34	467.60
4	0104-13-1 Silt Fence Staked (Type III)	LF	2,635	0.75	1,976.25	NO BID	NO BID	1.50	3,952.50	1.00	2,635.00	0.72	1,897.20
5	0110-1-1 Clearing & Grubbing	AC	7.04	5,060.00	35,622.40	NO BID	NO BID	10,000.00	70,400.00	3,493.39	24,593.47	17,892.28	125,961.65
6	0110-4 Sidewalk Conc Removal	SY	182	8.20	1,492.40	NO BID	NO BID	10.00	1,820.00	7.05	1,283.10	4.51	820.82
7	0120-1 Regular Excavation (Addendum #1)	CY	8,433	13.35	112,580.55	NO BID	NO BID	2.50	21,082.50	2.13	17,962.29	5.76	48,574.08
8	0120-2 Borrow Excavation (Item Deleted)												
9	0120-4 Remove Old Buffalo Road (Addendum #1)	CY	6,150	4.10	25,215.00	NO BID	NO BID	5.00	30,750.00	9.15	56,272.50	5.16	31,734.00
10	0120-6 Embankment (Addendum #1)	CY	10,857	10.45	113,455.65	NO BID	NO BID	4.00	43,428.00	5.11	55,479.27	3.40	36,913.80
11	160-6 Stabilized Sub-Base	SY	10,764	2.90	31,215.60	NO BID	NO BID	5.00	53,820.00	2.86	30,785.04	2.92	31,430.88
12	0285-709 Base Optional (Base Group 09)	SY	9,662	9.65	93,238.30	NO BID	NO BID	20.00	193,240.00	8.98	86,764.76	12.91	124,736.42
13	0334-1 Type S Asphalt Conc	TN	1,064	79.50	84,588.00	NO BID	NO BID	80.00	85,120.00	78.86	83,907.04	71.29	75,852.56
14	0337-7 Asphalt Conc Friction Course	TN	682	84.80	57,833.60	NO BID	NO BID	85.00	57,970.00	84.11	57,363.02	91.72	62,553.04
15	0350-2-1 #3) Concrete Driveway 6" (Qty Revised - Addendum #3)	EA	3	1,500.00	4,500.00	NO BID	NO BID	2,000.00	6,000.00	415.84	1,247.52	803.98	2,411.94
16	0400-1-1 #1) Box Culvert or Equal (Cast in Place) - (Addendum #1)	LF	350	595.00	208,250.00	NO BID	NO BID	500.00	175,000.00	486.05	170,117.50	585.62	204,967.00
17	0400-1-2 Conc Class I (End Walls)	CY	11	690.00	7,590.00	NO BID	NO BID	400.00	4,400.00	788.93	8,678.23	710.94	7,820.34
18	0400-1-11 Conc Class I (Retaining Walls, Gravity Wall) - (Addendum #1)	CY	700	415.00	290,500.00	NO BID	NO BID	550.00	385,000.00	280.00	196,000.00	202.40	141,680.00
19	0425-1-351 Inlets (Curb) (Type P-5)	EA	13	2,750.00	35,750.00	NO BID	NO BID	3,200.00	41,600.00	2,016.99	26,220.87	2,093.23	27,211.99
20	0425-1-361 Inlets (Curb) (Type P-6) (<10')	EA	8	3,660.00	29,280.00	NO BID	NO BID	3,500.00	28,000.00	2,434.79	19,478.32	2,575.95	20,607.60
21	0425-1-521 Inlets (Ditch Bottom Type C)	EA	2	3,170.00	6,340.00	NO BID	NO BID	1,750.00	3,500.00	1,518.19	3,037.90	1,485.16	2,970.32
22	0425-1-543 Inlet (Ditch Bottom Type D)	EA	1	3,800.00	3,800.00	NO BID	NO BID	2,000.00	2,000.00	1,791.64	1,791.64	1,787.28	1,787.28
23	0425-2-41 Manholes (P-7) (<10')	EA	2	3,335.00	6,670.00	NO BID	NO BID	1,500.00	3,000.00	1,489.79	2,979.58	1,740.50	3,481.00
24	0425-3-81 Conflict Boxes	EA	2	4,835.00	9,670.00	NO BID	NO BID	5,000.00	10,000.00	2,392.36	4,784.72	2,589.13	5,178.26
25	0430-171-101 Pipe Conc Cully (Class III) (15" SS) (SS=Storm Sewer) (Addendum #1)	LF	909	27.90	25,361.10	NO BID	NO BID	30.00	27,270.00	18.45	16,771.05	26.39	23,988.51
26	0430-171-101 Pipe Conc Cully (Class III) (18" SS) (SS=Storm Sewer) (Addendum #1)	LF	480	31.30	15,024.00	NO BID	NO BID	35.00	16,800.00	22.92	11,001.60	32.21	15,460.80
27	0430-171-101 Pipe Conc Cully (Class III) (24" SS) (SS=Storm Sewer) (Addendum #1)	LF	260	39.10	10,166.00	NO BID	NO BID	40.00	10,400.00	31.52	8,195.20	46.80	12,168.00



BID TABULATION "Bid B" 09-25680V Buffalo Road Realignment

ITEM NO.	DESCRIPTION (BID B) 420 DAYS	UNITS	QTY.	Ripa & Associates, LLC		Russell Engineering Inc.		Sarasota Land Services,		Stately Contractors, Inc.		Westra Construction	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	0101-1 Mobilization	LS	1	60,500.00	60,500.00	NO BID	NO BID	40,050.00	40,050.00	115,000.00	115,000.00	130,000.00	130,000.00
2	0102-1 Maintenance of Traffic	LS	1	39,500.00	39,500.00	NO BID	NO BID	48,390.00	48,390.00	24,000.00	24,000.00	27,050.00	27,050.00
3	0104-12 Turbidity Barrier Staked	LF	140	4.10	574.00	NO BID	NO BID	7.30	1,022.00	3.60	504.00	7.30	1,022.00
4	0104-13-1 Silt Fence Staked (Type III)	LF	2,635	0.65	1,712.75	NO BID	NO BID	1.35	3,557.25	0.70	1,844.50	1.10	2,898.50
5	0110-1-1 Clearing & Grubbing	AC	7.04	2,665.00	18,761.60	NO BID	NO BID	6,240.00	43,929.60	2,200.00	15,488.00	4,432.50	31,204.80
6	0110-4 Sidewalk Conc Removal	SY	182	7.40	1,346.80	NO BID	NO BID	5.25	955.50	7.50	1,365.00	7.30	1,328.60
7	0120-1 Regular Excavation (Addendum #1)	CY	8,433	2.75	23,190.75	NO BID	NO BID	2.10	17,709.30	1.50	12,649.50	2.15	18,130.95
8	0120-2 Borrow Excavation (Item Deleted)												
9	0120-4 Remove Old Buffalo Road (Addendum #1)	CY	6,150	10.70	65,805.00	NO BID	NO BID	4.40	27,060.00	5.00	30,750.00	5.05	31,057.50
10	0120-6 Embankment (Addendum #1)	CY	10,857	5.15	55,913.55	NO BID	NO BID	3.40	36,913.80	3.00	32,571.00	3.20	34,742.40
11	160-6 Stabilized Sub-Base	SY	10,764	8.35	89,879.40	NO BID	NO BID	3.55	38,212.20	4.00	43,056.00	4.90	52,743.60
12	0285-709 Base Optional (Base Group 09)	SY	9,662	12.20	117,876.40	NO BID	NO BID	8.75	84,542.50	21.00	202,902.00	10.75	103,866.50
13	0334-1 Type S Asphalt Conc	TN	1,064	79.50	84,588.00	NO BID	NO BID	78.85	83,896.40	82.00	87,248.00	79.35	84,428.40
14	0337-7-7 Asphalt Conc Friction Course	TN	682	84.80	57,833.60	NO BID	NO BID	84.10	57,356.20	95.00	64,790.00	105.00	71,610.00
15	0350-2-1 Concrete Driveway 6" (Qty Revised - Addendum #3)	EA	3	760.00	2,280.00	NO BID	NO BID	932.50	2,797.50	4,400.00	13,200.00	1,339.00	4,017.00
16	0400-1-1 Box Culvert or Equal (Cast in Place) - (Addendum #1)	LF	350	590.00	206,500.00	NO BID	NO BID	588.00	205,800.00	475.00	166,250.00	588.50	205,975.00
17	0400-1-2 Conc Class I (Retaining Walls, Gravity Wall) - (Addendum #1)	CY	11	1,030.00	11,330.00	NO BID	NO BID	779.25	8,571.75	1,100.00	12,100.00	815.55	8,971.05
18	0400-1-11 Conc Class I (Retaining Walls, Gravity Wall) - (Addendum #1)	CY	700	405.00	283,500.00	NO BID	NO BID	416.10	291,270.00	440.00	308,000.00	297.00	207,900.00
19	0425-1-351 Inlets (Curb) (Type P-5)	EA	13	3,610.00	46,930.00	NO BID	NO BID	2,965.00	38,545.00	4,400.00	57,200.00	2,648.00	34,424.00
20	0425-1-361 Inlets (Curb) (Type P-6) (<10')	EA	8	3,630.00	29,040.00	NO BID	NO BID	3,390.00	27,120.00	4,950.00	39,600.00	3,080.00	24,640.00
21	0425-1-521 Inlets (Ditch Bottom, Type C)	EA	2	1,870.00	3,740.00	NO BID	NO BID	2,495.00	4,990.00	2,200.00	4,400.00	2,064.00	4,128.00
22	0425-1-543 Inlet (Ditch Bottom, Type D)	EA	1	2,150.00	2,150.00	NO BID	NO BID	2,800.00	2,800.00	2,200.00	2,200.00	2,349.00	2,349.00
23	0425-2-41 Manholes (P-7) (<10')	EA	2	2,125.00	4,250.00	NO BID	NO BID	2,325.00	4,650.00	2,200.00	4,400.00	2,014.00	4,028.00
24	0425-3-81 Conflict Boxes	EA	2	5,460.00	10,920.00	NO BID	NO BID	4,550.00	9,100.00	4,400.00	8,800.00	3,073.00	6,146.00
25	0430-171-101 Pipe Conc Culv (Class III) (15" SS) (SS=Storm Sewer) (Addendum #1)	LF	909	22.90	20,816.10	NO BID	NO BID	24.85	22,588.65	14.50	13,180.50	32.90	29,906.10
26	0430-171-101 Pipe Conc Culv (Class III) (18" SS) (SS=Storm Sewer) (Addendum #1)	LF	480	27.50	13,200.00	NO BID	NO BID	31.45	15,096.00	23.00	11,040.00	39.65	19,033.44
27	0430-171-101 Pipe Conc Culv (Class III) (24" SS) (SS=Storm Sewer) (Addendum #1)	LF	260	35.35	9,191.00	NO BID	NO BID	40.10	10,426.00	34.00	8,840.00	50.00	13,000.00

BID TABULATION "Bid B" 09-25680V Buffalo Road Realignment

ITEM NO.	DESCRIPTION (BID B) 420 DAYS	UNITS	QTY.	Woodruff & Sons, Inc.		Wright Construction	
				UNIT PRICE (\$)	EXTENDED PRICE (\$)	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	0101-1 Mobilization	LS	1	117,317.66	117,317.66	32,413.75	32,413.75
2	0102-1 Maintenance of Traffic	LS	1	12,871.07	12,871.07	31,367.01	31,367.01
3	0104-12 Turbidity Barrier Staked	LF	140	3.63	508.20	3.77	527.80
4	0104-13-1 Silt Fence Staked (Type III)	LF	2,635	1.28	3,372.80	0.93	2,450.55
5	0110-1-1 Clearing & Grubbing	AC	7.04	1,427.27	10,047.98	2,731.10	19,226.94
6	0110-4 Sidewalk Conc Removal	SY	182	4.83	879.06	2.33	424.06
7	0120-1 Regular Excavation (Addendum #1)	CY	8,433	2.54	21,419.82	2.03	17,118.99
8	0120-2 Borrow Excavation (Item Deleted)						
9	0120-4 Remove Old Buffalo Road (Addendum #1)	CY	6,150	6.69	41,143.50	2.33	14,329.50
10	0120-6 Embankment (Addendum #1)	CY	10,857	3.84	41,690.88	1.16	12,594.12
11	160-6 Stabilized Sub-Base	SY	10,764	4.03	43,378.92	2.33	25,080.12
12	0285-709 Base Optional (Base Group 09)	SY	9,662	12.16	117,489.92	14.11	136,330.82
13	0334-1 Type S Asphalt Conc	TN	1,064	78.75	83,790.00	87.16	92,738.24
14	0337-7-7 Asphalt Conc Friction Course	TN	682	84.00	57,288.00	92.97	63,405.54
15	0350-2-1 Concrete Driveway 6" (Qty Revised - Addendum #3)	EA	3	1,068.80	3,206.40	1,288.85	3,866.55
16	0400-1-1 Box Culvert or Equal (Cast in Place) - (Addendum #1)	LF	350	555.33	194,365.50	684.39	239,536.50
17	0400-1-2 Conc Class I (End Walls)	CY	11	730.30	8,033.30	784.75	8,632.25
18	0400-1-11 Conc Class I (Retaining Walls, Gravity Wall) - (Addendum #1)	CY	700	406.25	284,375.00	319.60	223,720.00
19	0425-1-351 Inlets (Curb) (Type P-5)	EA	13	2,439.93	31,719.09	2,552.36	33,180.68
20	0425-1-361 Inlets (Curb) (Type P-6) (<10')	EA	8	2,991.69	23,933.52	2,929.33	23,434.64
21	0425-1-521 Inlets (Ditch Bottom Type C)	EA	2	1,745.59	3,491.18	1,740.30	3,480.60
22	0425-1-543 Inlet (Ditch Bottom Type D)	EA	1	2,035.77	2,035.77	2,219.33	2,219.33
23	0425-2-41 Manholes (P-7) (<10')	EA	2	2,202.98	4,405.96	4,225.73	8,451.46
24	0425-3-81 Conflict Boxes	EA	2	4,128.00	8,256.00	5,097.36	10,194.72
25	0430-171-101 Pipe Conc Culv (Class III) (15" SS) (SS=Storm Sewer) (Addendum #1)	LF	909	28.46	25,870.14	28.92	26,288.28
26	0430-171-101 Pipe Conc Culv (Class III) (18" SS) (SS=Storm Sewer) (Addendum #1)	LF	480	32.29	15,499.20	37.14	17,827.20
27	0430-171-101 Pipe Conc Culv (Class III) (24" SS) (SS=Storm Sewer) (Addendum #1)	LF	260	42.50	11,050.00	49.02	12,745.20



BID TABULATION "Bid B" 09-25680V Buffalo Road Realignment

Item #	Description	Quantity	Belair Excavating		C&M Roadbuilders, Inc.		City Excavating LLC		Dama Site Development		E.T. Mackenzie of Florida, Inc	
			6220 Taylor Rd. Suite 106 Naples, FL 34109	239-513-1300	6728 33rd St. E. Sarasota, FL 34243	941-758-1933	13850 TreeLine Ave. Ste 1 Fort Myers, FL 33913	239-225-0619	3408 17th St. E., Palmetto, FL	941-722-4913		941-756-6760
28	Pipe Conc Culv (Class III) (30" SS) (SS=Storm Sewer) (Addendum #1)	LF 940 *	57.53	54,078.20	45.35	42,629.00	68.15	64,061.00	41.47	38,981.80	62.00	58,280.00
29	Pipe Conc Culv (Class III) (36" SS) (SS=Storm Sewer) (Addendum #1)	LF 54	69.55	3,755.70	63.35	3,420.90	96.02	5,185.08	53.01	2,862.54	67.00	3,618.00
30	Pipe Conc Culv (Class III) (48" SS) (SS=Storm Sewer) (Addendum #1)	LF 132	102.19	13,489.08	91.95	12,137.40	129.39	17,079.48	80.32	10,602.24	101.00	13,332.00
31	Pipe Ellip Conc Culv (Class III) (12" X 18" SS) (Addendum #1)	LF 148	22.00	3,256.00	24.45	3,618.60	50.83	7,522.84	22.57	3,340.36	60.50	8,954.00
31A	Pipe Ellip Conc Culv (Class III) (14" X 23" SS) (New Item Addendum #3)	LF 55	31.79	1,748.45	26.50	1,457.50	37.26	2,049.30	46.00	2,530.00	32.50	1,787.50
32	Mitered End Section (15")	EA 2	385.04	770.08	585.00	1,170.00	324.45	648.90	878.00	1,756.00	721.00	1,442.00
33	Mitered End Section (Basin Outlet 18")	EA 2	422.39	844.78	765.00	1,530.00	324.45	648.90	866.00	1,732.00	761.00	1,522.00
33A	Mitered End Section (14" X 23" (New Item Addendum #3)	EA 1	457.20	457.20	840.00	840.00	324.45	324.45	640.00	640.00	830.00	830.00
34	Mitered End Section (Basin Outlet 30")	EA 3	1,124.91	3,374.73	1,360.00	4,080.00	324.45	973.35	2,486.33	7,458.99	1,285.00	3,855.00
35	Mitered End Section (Basin Outlet 12" X 18")	EA 2	442.40	884.80	700.00	1,400.00	324.45	648.90	927.00	1,854.00	779.00	1,558.00
36	Underdrain	LF 350	46.43	16,250.50	85.00	29,750.00	23.80	8,330.00	43.57	15,249.50	41.00	14,350.00
37	Underdrain Inspection Box (Item Deleted - Addendum #1)											
38	French Drain (Addendum #1)	LF 210	41.22	8,656.20	26.65	5,596.50	37.85	7,948.50	48.00	10,080.00	16.50	3,465.00
39	Pipe Handrail (Aluminum)	LF 1,171	62.95	73,714.45	40.95	47,952.45	54.08	63,327.68	57.75	67,625.25	40.00	46,840.00
40	Curb & Gutter Conc (Type E)	LF 104	7.90	821.60	15.75	1,638.00	8.65	899.60	13.12	1,364.48	13.00	1,352.00
41	Curb & Gutter Conc (Type F)	LF 5,051	7.40	37,377.40	7.45	37,629.95	7.84	39,599.84	7.87	39,751.37	8.00	40,408.00
42	Sidewalk Conc (4" Thick)	SY 2,030	19.99	40,579.70	18.95	38,468.50	18.66	37,879.80	19.84	40,275.20	18.50	37,555.00
43	Riprap (Rubble) (F&I) (Ditch Lining)	TN 6	133.24	799.44	90.85	545.10	167.09	1,002.54		No Bid	80.00	480.00
44	Performance Turf	SY 20,177	2.12	42,775.24	2.00	40,354.00	1.36	27,440.72		No Bid	1.50	30,265.50
45	Milling Existing Asphalt (Addendum #1)	SY 2,754	1.71	4,709.34	1.90	5,232.60	2.11	5,810.94	2.75	7,573.50	1.75	4,819.50
	SUBTOTAL ROADWAY & BRIDGE		1,546,236.57		1,625,701.45		1,167,809.12			1,414,515.20		1,453,711.00
46	Conduit (Underground)	LF 75	6.34	475.50	4.20	315.00	5.41	405.75	5.25	393.75	5.50	412.50
47	Conduit (Under Pavement)	LF 165	15.86	2,616.90	12.65	2,087.25	16.22	2,676.30	13.91	2,295.15	14.60	2,409.00
48	Cable (Signal) (Furnish & Install) (Addendum #1)	PI 1	1,585.99	1,585.99	2,650.00	2,650.00	1,568.18	1,365.00	1,365.00	1,365.00	1,420.00	1,420.00
49	Span Wire Assembly (Addendum #1)	PI 1	1,268.79	1,268.79	1,260.00	1,260.00	1,270.76	1,270.76	1,233.75	1,233.75	1,280.00	1,280.00
50	Pull & Junction Boxes (F&I) (Pull Box)	EA 4	264.33	1,057.32	395.00	1,580.00	465.05	1,860.20	451.50	1,806.00	469.00	1,876.00
51	Electrical Power Service (Overhead)	AS 1	1,057.33	1,057.33	1,575.00	1,575.00	859.79	859.79	834.75	834.75	868.00	868.00
52	Electrical Service Wire	LF 80	2.11	168.80	1.35	108.00	2.00	160.00	1.94	155.20	2.00	160.00
53	Prest Conc Pole (F&I)	EA 2	5,286.63	10,573.26	5,245.00	10,490.00	5,569.73	11,139.46	5,250.00	10,500.00	5,455.00	10,910.00
54	Signal Traffic (F&I) (3 Sect 1 Way) (Std)	AS 2	951.59	1,903.18	780.00	1,560.00	994.98	1,989.96	945.00	1,890.00	982.00	1,964.00
55	Signal Traffic (F&I) (3 Sect 2 Way) (Std)	AS 2	1,691.72	3,383.44	1,525.00	3,050.00	1,746.62	3,493.24	1,677.90	3,355.80	1,745.00	3,490.00
56	Pedestrian Signal (1 Way) (LED)	AS 2	634.40	1,268.80	740.00	1,480.00	594.83	1,189.66	546.00	1,092.00	568.00	1,136.00



BID TABULATION "Bid B" 09-2568OV Buffalo Road Realignment

		Frederick Derr & Co. Inc.		Gator Grading & Paving		Kuxhausen Construction, Inc.		Leed Land Services, Inc.		Peter A. Basile Sons, Inc.				
		3801 N. Orange Ave.		4220 15th St. E.		P.O. Box 21087		7405 28th St. Ct. E.		5149 SW US Hwy 17				
		Sarasota, FL 34234		Bradenton, FL 34208		Sarasota, FL 34276-4087		Sarasota, FL 34243		Arcadia, FL 34266				
		941-355-8575		941-751-3900		941-379-6603		941-922-1861		863-993-2588				
28	0430-171-102	Pipe Conc Culv (Class III) (30" SS) (SS=Storm Sewer) (Addendum #1)	LF	940	51.60	48,504.00	NO BID	NO BID	55.00	51,700.00	55.07	51,765.80	56.59	53,194.60
29	0430-171-102	Pipe Conc Culv (Class III) (36" SS) (SS=Storm Sewer) (Addendum #1)	LF	54	59.80	3,229.20	NO BID	NO BID	120.00	6,480.00	56.11	3,029.94	77.23	4,170.42
30	0430-171-103	Pipe Conc Culv (Class III) (48" SS) (SS=Storm Sewer) (Addendum #1)	LF	132	90.00	11,880.00	NO BID	NO BID	150.00	19,800.00	91.54	12,083.28	111.71	14,745.72
31	0430-171-201	Pipe Ellip Conc Culv (Class III) (12" X 18" SS) (Addendum #1)	LF	148	31.00	4,588.00	NO BID	NO BID	30.00	4,440.00	22.19	3,284.12	32.29	4,778.92
31A	0430-171-201	Pipe Ellip Conc Culv (Class III) (14" X 23" SS) (New Item Addendum #3)	LF	55	34.20	1,881.00	NO BID	NO BID	35.00	1,925.00	25.44	1,399.20	48.39	2,661.45
32	0430-982-123	Mitered End Section (15")	EA	2	595.00	1,190.00	NO BID	NO BID	900.00	1,800.00	567.91	1,135.82	637.80	1,275.60
33	0430-982-125	Mitered End Section (Basin Outlet 18")	EA	2	708.00	1,416.00	NO BID	NO BID	1,000.00	2,000.00	619.57	1,239.14	766.84	1,533.68
33A	0430-982-625	Addendum #3	EA	1	910.00	910.00	NO BID	NO BID	750.00	750.00	629.34	629.34	730.84	730.84
34	0430-984-133	Mitered End Section (Basin Outlet 30")	EA	3	1,635.00	4,905.00	NO BID	NO BID	2,250.00	3,132.66	1,044.22	3,132.66	3,054.71	9,164.13
35	0430-984-138	Mitered End Section (Basin Outlet 12" X 18")	EA	2	647.00	1,294.00	NO BID	NO BID	2,500.00	5,000.00	598.55	1,197.10	698.62	1,397.24
36	0440-1	Underdrain	LF	350	36.80	12,880.00	NO BID	NO BID	50.00	17,500.00	25.20	8,820.00	33.32	11,662.00
37	0440-70	Underdrain Inspection Box (Item Deleted - Addendum #1)												
38	0443-70-6	French Drain (Addendum #1)	LF	210	43.35	9,103.50	NO BID	NO BID	15.00	3,150.00	14.20	2,982.00	21.57	4,529.70
39	0515-1-2	Pipe Handrail (Aluminum)	LF	1,171	31.00	36,301.00	NO BID	NO BID	60.00	70,260.00	39.95	46,781.45	33.88	39,673.48
40	0520-1-7	Curb & Gutter Conc (Type E)	LF	104	12.80	1,331.20	NO BID	NO BID	12.00	1,248.00	11.00	1,144.00	18.46	1,919.84
41	0520-1-10	Curb & Gutter Conc (Type F)	LF	5,051	8.50	42,933.50	NO BID	NO BID	12.00	60,612.00	8.50	42,933.50	9.44	47,681.44
42	0522-1	Sidewalk Conc (4" Thick)	SY	2,030	18.00	36,540.00	NO BID	NO BID	25.00	50,750.00	19.60	39,788.00	22.39	45,451.70
43	0530-3-4	Riprap (Rubble) (F&I) (Ditch Lining)	TN	6	58.00	348.00	NO BID	NO BID	50.00	300.00	44.69	268.14	140.57	843.42
44	0570-1	Performance Turf	SY	20,177	2.15	43,380.55	NO BID	NO BID	1.75	35,309.75	2.26	45,600.02	1.76	35,511.52
45	327-70-1	Milling Existing Asphalt (Addendum #1)	SY	2,754	1.75	4,819.50	NO BID	NO BID	3.00	8,262.00	1.73	4,764.42	1.80	4,957.20
		SUBTOTAL ROADWAY & BRIDGE				1,560,529.30				1,783,789.75		1,221,625.06		1,339,174.21
46	0630-1-12	Conduit (Underground)	LF	75	4.25	318.75	NO BID	NO BID	6.90	517.50	6.31	473.25	3.85	288.75
47	0630-1-13	Conduit (Under Pavement)	LF	165	12.75	2,103.75	NO BID	NO BID	15.00	2,475.00	15.77	2,602.05	12.32	2,032.80
48	0632-7-1	Cable (Signal) (Furnish & Install) (Addendum #1)	PI	1	3,975.00	3,975.00	NO BID	NO BID	1,657.00	1,657.00	1,577.13	1,577.13	3,182.21	3,182.21
49	634-4-112	Span Wire Assembly (Addendum #1)	PI	1	1,855.00	1,855.00	NO BID	NO BID	787.00	787.00	1,261.70	1,261.70	1,693.76	1,693.76
50	0635-1-11	Pull & Junction Boxes (F&I) (Pull Box)	EA	4	398.00	1,592.00	NO BID	NO BID	271.00	1,084.00	262.85	1,051.40	256.63	1,026.52
51	0639-1-11	Electrical Power Service (Overhead)	AS	1	1,325.00	1,325.00	NO BID	NO BID	937.00	937.00	1,051.42	1,051.42	1,252.35	1,252.35
52	0639-2-1	Electrical Service Wire	LF	80	2.15	172.00	NO BID	NO BID	2.00	160.00	2.10	168.00	1.18	94.40
53	0641-2-16	Prest Conc Pole (F&I)	EA	2	7,135.00	14,270.00	NO BID	NO BID	5,297.00	10,594.00	5,257.09	10,514.18	10,367.85	20,735.70
54	0630-51-311	Signal Traffic (F&I) (3 Sect 1 Way) (Std)	AS	2	928.00	1,856.00	NO BID	NO BID	880.00	1,760.00	946.28	1,892.56	564.59	1,129.18
55	0630-51-321	Signal Traffic (F&I) (3 Sect 2 Way) (Std)	AS	2	1,786.00	3,572.00	NO BID	NO BID	1,498.00	2,996.00	1,682.27	3,364.54	1,334.48	2,668.96
56	653-181	Pedestrian Signal (1 Way) (LED)	AS	2	928.00	1,856.00	NO BID	NO BID	708.00	1,416.00	630.85	1,261.70	590.25	1,180.50



BID TABULATION "Bid B" 09-25680V Buffalo Road Realignment

		Ripa & Associates, LLC 1409 Tech Blvd Suite #1 Tampa, FL 33619 813-623-6777		Russell Engineering Inc. 10704 Portal Crossing Bradenton, FL 34211 941-757-0080		Sarasota Land Services, 4906 E SR 64 E Bradenton, FL 34208 941-744-0211		Stately Contractors, Inc. 6028 33rd St. E. Bradenton, FL 34203 941-756-4700		Westra Construction P.O. Box 1149 Palmetto, FL 34221 941-723-1611			
28	0430-171-102 (Sewer) (Addendum #1)	LF	940	40.40	37,976.00	NO BID	NO BID	49.70	46,718.00	36.00	33,840.00	85.80	80,652.00
29	0430-171-102 (Sewer) (Addendum #1)	LF	54	58.00	3,132.00	NO BID	NO BID	61.35	3,312.90	51.00	2,754.00	89.65	4,841.10
30	0430-171-103 (Sewer) (Addendum #1)	LF	132	83.75	11,055.00	NO BID	NO BID	94.50	12,474.00	79.00	10,428.00	129.00	17,028.00
31	0430-171-201 (Addendum #1)	LF	148	27.00	3,996.00	NO BID	NO BID	30.25	4,477.00	26.00	3,848.00	40.00	5,920.00
31A	0430-171-201 (New Item Addendum #3)	LF	55	30.00	1,650.00	NO BID	NO BID	37.40	2,057.00	30.00	1,650.00	43.50	2,392.50
32	0430-982-123 (Mitered End Section (15"))	EA	2	925.00	1,850.00	NO BID	NO BID	740.00	1,480.00	440.00	880.00	852.00	1,704.00
33	0430-982-125 (Mitered End Section (Basin Outlet 18"))	EA	2	985.00	1,970.00	NO BID	NO BID	850.00	1,700.00	440.00	880.00	884.00	1,768.00
33A	0430-982-625 (Addendum #3)	EA	1	760.00	760.00	NO BID	NO BID	955.00	955.00	440.00	440.00	954.00	954.00
34	0430-984-133 (Mitered End Section (Basin Outlet 30"))	EA	3	760.00	2,280.00	NO BID	NO BID	2,855.00	8,565.00	440.00	1,320.00	2,010.00	6,030.00
35	0430-984-138 (Mitered End Section (Basin Outlet 12" X 18"))	EA	2	2,480.00	4,960.00	NO BID	NO BID	795.00	1,590.00	440.00	880.00	912.00	1,824.00
36	0440-1 Underdrain	LF	350	26.60	9,310.00	NO BID	NO BID	52.40	18,340.00	15.40	5,390.00	73.25	25,637.50
37	0440-70 Underdrain Inspection Box (Item Deleted - Addendum #1)												
38	0443-70-6 French Drain (Addendum #1)	LF	210	37.60	7,896.00	NO BID	NO BID	28.25	5,932.50	14.30	3,003.00	51.00	10,710.00
39	0515-1-2 Pipe Handrail (Aluminum)	LF	1,171	40.30	47,191.30	NO BID	NO BID	48.90	57,261.90	30.00	35,130.00	41.00	48,011.00
40	0520-1-7 Curb & Gutter Conc (Type E)	LF	104	15.00	1,560.00	NO BID	NO BID	15.75	1,638.00	16.50	1,716.00	19.00	1,976.00
41	0520-1-10 Curb & Gutter Conc (Type F)	LF	5,051	9.60	48,489.60	NO BID	NO BID	7.05	35,609.55	10.00	50,510.00	10.70	54,045.70
42	0522-1 Sidewalk Conc (4" Thick)	SY	2,030	26.10	52,983.00	NO BID	NO BID	18.90	38,367.00	35.00	71,050.00	22.40	45,472.00
43	0530-3-4 Riprap (Rubble) (F&I) (Ditch Lining)	TN	6	79.65	477.90	NO BID	NO BID	116.50	699.00	165.00	990.00	64.55	387.30
44	0570-1 Performance Turf	SY	20,177	2.10	42,371.70	NO BID	NO BID	1.45	29,256.65	1.80	36,318.60	1.85	37,327.45
45	327-70-1 Milling Existing Asphalt (Addendum #1)	SY	2,754	1.75	4,819.50	NO BID	NO BID	1.75	4,819.50	2.50	6,885.00	1.95	5,370.30
	SUBTOTAL ROADWAY & BRIDGE				1,546,056.95				1,402,602.65		1,549,291.10		1,506,651.69 *
46	0630-1-12 Conduit (Underground)	LF	75	6.35	476.25	NO BID	NO BID	5.25	393.75	7.70	577.50	5.40	405.00
47	0630-1-13 Conduit (Under Pavement)	LF	165	15.90	2,623.50	NO BID	NO BID	13.90	2,293.50	16.00	2,640.00	14.30	2,359.50
48	0632-7-1 Cable (Signal) (Furnish & Install) (Addendum #1)	PI	1	2,015.00	2,015.00	NO BID	NO BID	1,366.00	1,366.00	1,800.00	1,800.00	1,403.00	1,403.00
49	634-4-112 Span Wire Assembly (Addendum #1)	PI	1	1,695.00	1,695.00	NO BID	NO BID	1,235.00	1,235.00	865.00	865.00	1,268.00	1,268.00
50	0635-1-11 Pull & Junction Boxes (F&I) (Pull Box)	EA	4	265.00	1,060.00	NO BID	NO BID	450.00	1,800.00	300.00	1,200.00	464.00	1,856.00
51	0639-1-11 Electrical Power Service (Overhead)	AS	1	1,060.00	1,060.00	NO BID	NO BID	835.00	835.00	1,030.00	1,030.00	858.00	858.00
52	0639-2-1 Electrical Service Wire	LF	80	2.10	168.00	NO BID	NO BID	1.95	156.00	1.00	80.00	2.00	160.00
53	0641-2-16 Prest Conc Pole (F&I)	EA	2	5,300.00	10,600.00	NO BID	NO BID	5,255.00	10,510.00	5,800.00	11,600.00	5,999.00	10,798.00
54	0650-51-311 Signal Traffic (F&I) (3 Sect 1 Way) (Std)	AS	2	955.00	1,910.00	NO BID	NO BID	945.00	1,890.00	970.00	1,940.00	971.00	1,942.00
55	0650-51-321 Signal Traffic (F&I) (3 Sect 2 Way) (Std)	AS	2	1,695.00	3,390.00	NO BID	NO BID	1,680.00	3,360.00	1,650.00	3,300.00	1,725.00	3,450.00
56	653-181 Pedestrian Signal (1 Way) (LED)	AS	2	635.00	1,270.00	NO BID	NO BID	545.00	1,090.00	780.00	1,560.00	561.00	1,122.00

BID TABULATION "Bid B" 09-25680V Buffalo Road Realignment

		Woodruff & Sons, Inc.		Wright Construction			
		P.O. Box 10127		5811 Youngquist Rd.			
		Bradenton, FL 34282-		Fort Myers, FL 33912			
		941-756-1871		239-481-5000			
28	Pipe Conc Culv (Class III) (30" SS) (SS=Storm Sewer) (Addendum #1)	LF	940	66.66	62,660.40	65.25	61,335.00
29	Pipe Conc Culv (Class III) (36" SS) (SS=Storm Sewer) (Addendum #1)	LF	54	84.26	4,530.04	99.53	5,374.62
30	Pipe Conc Culv (Class III) (48" SS) (SS=Storm Sewer) (Addendum #1)	LF	132	111.30	14,691.60	147.57	19,479.24
31	Pipe Ellip Conc Culv (Class III) (12" X 18" SS) (Addendum #1)	LF	148	36.42	5,390.16	32.96	4,878.08
31A	Pipe Ellip Conc Culv (Class III) (14" X 23" SS) (New Item Addendum #3)	LF	55	38.84	2,136.20	35.96	1,977.80
32	Mitered End Section (15")	EA	2	702.81	1,405.62	614.78	1,229.56
33	Mitered End Section (Basin Outlet 18")	EA	2	746.28	1,492.56	705.44	1,410.88
33A	Mitered End Section (14" X 23" (New Item Addendum #3)	EA	1	972.19	972.19	517.17	517.17
34	Mitered End Section (Basin Outlet 30")	EA	3	1,583.82	4,751.46	1,588.69	4,766.07
35	Mitered End Section (Basin Outlet 12" X 18")	EA	2	1,017.36	2,034.72	676.38	1,352.76
36	Underdrain	LF	350	27.94	9,779.00	29.05	10,167.50
37	Underdrain Inspection Box (Item Deleted - Addendum #1)						
38	French Drain (Addendum #1)	LF	210	42.08	8,836.80	40.68	8,542.80
39	Pipe Handrail (Aluminum)	LF	1,171	42.03	49,217.13	47.64	55,786.44
40	Curb & Gutter Conc (Type B)	LF	104	17.40	1,809.60	9.30	967.20
41	Curb & Gutter Conc (Type F)	LF	5,051	8.67	43,792.17	8.43	42,579.93
42	Sidewalk Conc (4" Thick)	SY	2,030	25.25	51,257.50	20.86	42,345.80
43	Riprap (Rubble) (F&D) (Ditch Lining)	TN	6	217.98	1,307.88	81.36	488.16
44	Performance Turf	SY	20,177	2.23	44,994.71	1.57	31,677.89
45	Milling Existing Asphalt (Addendum #1)	SY	2,754	1.73	4,764.42	1.92	5,287.68
	SUBTOTAL ROADWAY & BRIDGE			1,483,283.03		1,361,749.43	
46	Conduit (Underground)	LF	75	5.13	384.75	5.81	435.75
47	Conduit (Under Pavement)	LF	165	13.58	2,240.70	15.40	2,541.00
48	Cable (Signal) (Furnish & Install) (Addendum #1)	PI	1	1,332.48	1,332.48	1,510.82	1,510.82
49	Span Wire Assembly (Addendum #1)	PI	1	1,204.36	1,204.36	1,365.56	1,365.56
50	Pull & Junction Boxes (F&I) (Pull Box)	EA	4	471.49	1,885.96	499.74	1,998.96
51	Electrical Power Service (Overhead)	AS	1	814.87	814.87	923.93	923.93
52	Electrical Service Wire	LF	80	1.90	152.00	2.15	172.00
53	Prest Conc Pole (F&I)	EA	2	5,124.93	10,249.86	5,810.86	11,621.72
54	Signal Traffic (F&I) (3 Sect 1 Way) (Std)	AS	2	922.49	1,844.98	1,045.96	2,091.92
55	Signal Traffic (F&I) (3 Sect 2 Way) (Std)	AS	2	1,637.93	3,275.86	1,857.15	3,714.30
56	Pedestrian Signal (1 Way) (LED)	AS	2	532.99	1,065.98	604.33	1,208.66



BID TABULATION "Bid B" 09-25680V Buffalo Road Realignment

Item #	Description	Quantity	Unit	Belair Excavating		C&M Roadbuilders, Inc.		City Excavating LLC		Dana Site Development & Paving		E.T. Mackenzie of Florida, Inc	
				6220 Taylor Rd. Suite 106 Naples, FL 34109	239-513-1300	6728 33rd St. E. Sarasota, FL 34243	941-758-1933	13850 Treeline Ave. Ste 1 Fort Myers, FL 33913	239-225-0619	3408 17th St. E., Palmetto, FL	941-722-4913	6212 33rd St. E. Bradenton, FL 34203	941-756-6760
57	Aluminum Pedestal	EA	1	740.13	740.13	1,160.00	1,160.00	865.20	865.20	840.00	840.00	873.00	873.00
58	Loop Amplifier	EA	2	132.17	264.34	160.00	320.00	140.60	281.20	136.50	273.00	142.00	284.00
59	Loop Amplifier	EA	1	158.60	158.60	290.00	290.00	183.86	183.86	178.50	178.50	186.00	186.00
60	Loop Assembly (F&I) (Type B) (6 X 6)	AS	2	528.66	1,057.32	500.00	1,000.00	648.90	1,297.80	525.00	1,050.00	546.00	1,092.00
61	Loop Assembly (F&I) (Type F) (6 X 40 Quad)	AS	2	687.26	1,374.52	1,050.00	2,100.00	1,027.43	2,054.86	997.50	1,995.00	1,035.00	2,070.00
62	Detector Pedest (F&I) (Det Sta Pole or Cabinet Mid)	EA	2	179.75	359.50	375.00	750.00	102.74	205.48	99.75	199.50	104.00	208.00
63	0670-5-110 (was: 0670-5-410) Furnish & Install Traf. Contr. Assy - Nema (Addendum #2)	AS	1	19,031.87	19,031.87	20,885.00	20,885.00	17,736.60	17,736.60	8,452.50	8,452.50	17,570.00	17,570.00
64	07200-20-11 Single Post Sign	AS	1	181.85	181.85	185.00	185.00	189.26	189.26	203.50	203.50	327.00	327.00
65	0700-48-18 Street Name Sign (1 Double Faced)	EA	1	239.00	239.00	2,890.00	2,890.00	108.15	108.15	247.50	247.50	382.00	382.00
66	0706-3 Retro-Reflective Pavement Markers	EA	116	4.00	464.00	6.55	759.80	3.51	407.16	5.22	605.52	5.00	580.00
67	0711-11-160 Message (White)	EA	8	202.63	1,621.04	110.00	880.00	151.41	1,211.28	99.00	792.00	104.00	832.00
68	0711-11-170 Traffic Arrow (White)	EA	1	67.54	67.54	110.00	110.00	70.30	70.30	60.00	60.00	60.00	60.00
69	0711-11-121 6" Solid Traffic Stripe (White)	LF	5,900	0.68	4,012.00	0.75	4,425.00	0.65	3,835.00	0.77	4,543.00	0.80	4,720.00
70	0711-11-123 12" Solid Traffic Stripe (White)	LF	300	1.30	390.00	2.75	825.00	1.35	405.00	2.20	660.00	1.70	510.00
71	0711-11-125 24" Solid Traffic Stripe (White)	LF	110	3.79	416.90	5.45	599.50	3.95	434.50	5.50	605.00	3.20	352.00
72	0711-11-151 6" Dotted Traffic Stripe (White)	LF	150	0.99	148.50	1.10	165.00	0.87	130.50	0.88	132.00	0.80	120.00
73	0711-11-221 6" Solid Traffic Stripe (Yellow)	LF	7,000	0.68	4,760.00	0.75	5,250.00	0.65	4,550.00	0.77	5,390.00	0.80	5,600.00
74	0711-11-224 18" Solid Traffic Stripe (Yellow)	LF	490	2.07	1,014.30	3.94	1,930.60	2.15	1,053.50	3.02	1,479.80	2.25	1,102.50
75	0711-11-251 6" Dotted Traffic Stripe (Yellow)	LF	150	0.99	148.50	1.10	165.00	0.87	130.50	0.88	132.00	0.80	120.00
76	DISCRETIONARY WORK	LS	1	61,809.22	61,809.22	70,845.15	200,000.00	61,763.45	200,000.00	52,760.22	200,000.00	62,914.00	200,000.00
SUB-TOTAL TRAFFIC OPERATIONS													
UTILITIES PORTION													
77	12" PVC Waterline Lowered (Addendum #1)	LF	150	48.00	7,200.00	91.50	13,725.00	58.02	8,703.00	31.50	4,725.00	49.00	7,350.00
78	12" HDPE Waterline (Addendum #1)	LF	505	37.97	19,174.85	75.00	37,875.00	38.54	19,462.70	57.75	29,163.75	43.00	21,715.00
79	DI Fittings 12" (Addendum #1)	LB	1,080	2.84	3,067.20	3.55	3,834.00	5.32	5,745.60	3.41	3,682.80	2.00	2,160.00
80	16 X 12 DIP "TEE" (Addendum #1)	EA	1	1,305.11	1,305.11	1,465.00	1,465.00	1,075.14	1,075.14	1,204.00	1,204.00	1,250.00	1,250.00
81	12" Gate Valve with Box (Addendum #1)	EA	1	2,096.56	2,096.56	2,150.00	2,150.00	2,117.99	2,117.99	1,857.00	1,857.00	1,795.00	1,795.00
82	Remove & Dispose of existing 12" PVC Waterline (Addendum #1)	LF	200	9.12	1,824.00	24.75	4,950.00	8.65	1,730.00	4.20	840.00	2.40	480.00
83	Cut-off and Cap Existing 12" Waterline (Addendum #1)	EA	1	388.04	388.04	995.00	995.00	1,401.34	1,401.34	627.00	627.00	215.00	215.00
84	Grout Fill & Abandon Existing 12" Pipe (Addendum #1)	CF	250	6.30	1,575.00	11.00	2,750.00	7.43	1,857.50	7.14	1,785.00	9.00	2,250.00
85	Connect to Existing 12" Waterline, Including All Fittings (Addendum #1)	EA	4	344.16	1,376.64	1,745.00	6,980.00	1,952.90	7,851.60	824.25	3,297.00	1,150.00	4,600.00



BID TABULATION "Bid B" 09-25680V Buffalo Road Realignment

		Frederick Derr & Co. Inc.		Gator Grading & Paving Kuchausen Construction, Inc		McLeod Land Services, Inc		Peter A. Basile Sons, Inc.	
		3801 N. Orange Ave.		4220 15th St. E.		7405 28th St. Ct. E.		5149 SW US Hwy 17	
		Sarasota, FL 34234		Bradenton, FL 34208		Sarasota, FL 34243		Arcadia, FL 34266	
		941-355-8575		941-751-3900		941-379-6603		863-993-2588	
		EA	1	NO BID	NO BID	652.00	735.99	739.09	739.09
57	659-107	Aluminum Pedestal	1	NO BID	NO BID	1352.00	131.43	118.05	236.10
58	0660-1-103	Loop Amplifier	2	NO BID	NO BID	318.00	138.00	138.00	87.25
59	0660-1-104	Loop Amplifier	1	NO BID	NO BID	292.00	138.00	157.71	87.25
60	0660-2-102	Loop Assembly (F&I) (Type B) (6 X 6)	AS	NO BID	NO BID	716.00	462.00	525.71	1,051.42
61	0660-2-106	Loop Assembly (F&I) (Type F) (6 X 40 Quad)	AS	NO BID	NO BID	2,650.00	604.00	1,208.00	683.42
62	0665-11	Detector Pedest (F&I) (Det Sta Pole or Cabinet Mid)	EA	NO BID	NO BID	754.00	109.00	178.74	357.48
63	0670-5-110 (was: 0670-5-410)	Furnish & Install Traf. Cntrl Assy - Nema (Addendum #2)	AS	NO BID	NO BID	22,150.00	21,164.00	18,925.54	17,399.50
64	07200-20-11	Single Post Sign	AS	NO BID	NO BID	287.00	185.00	194.47	333.62
65	0700-48-18	Street Name Sign (1 Double Faced)	EA	NO BID	NO BID	265.00	324.00	340.58	307.96
66	0706-3	Retro-Reflective Pavement Markers	EA	NO BID	NO BID	6.35	4.10	4.31	4.21
67	0711-11-160	Message (White)	EA	NO BID	NO BID	106.00	205.00	1,640.00	1,723.92
68	0711-11-170	Traffic Arrow (White)	EA	NO BID	NO BID	106.00	49.00	51.51	50.30
69	0711-11-121	6" Solid Traffic Stripe (White)	LF	NO BID	NO BID	5,900	0.62	3,658.00	0.64
70	0711-11-123	12" Solid Traffic Stripe (White)	LF	NO BID	NO BID	300	1.30	390.00	1.33
71	0711-11-125	24" Solid Traffic Stripe (White)	LF	NO BID	NO BID	110	3.60	415.80	3.70
72	0711-11-151	6" Dotted Traffic Stripe (White)	LF	NO BID	NO BID	150	0.95	142.50	0.98
73	0711-11-221	6" Solid Traffic Stripe (Yellow)	LF	NO BID	NO BID	7,000	0.60	4,200.00	0.62
74	0711-11-224	18" Solid Traffic Stripe (Yellow)	LF	NO BID	NO BID	490	2.45	1,264.20	2.51
75	0711-11-251	6" Dotted Traffic Stripe (Yellow)	LF	NO BID	NO BID	150	1.30	195.00	1.31
76		SUB-TOTAL TRAFFIC OPERATIONS	LS			77,429.10	61,819.10	61,574.71	69,877.85
		DISCRETIONARY WORK				200,000.00	200,000.00	200,000.00	200,000.00
UTILITIES PORTION									
77		12" PVC Waterline Lowered (Addendum #1)	LF	NO BID	NO BID	53.25	50.00	34.52	49.39
78		12" HDPE Waterline (Addendum #1)	LF	NO BID	NO BID	48.25	60.00	44.97	61.53
79		DI Fittings, 12" (Addendum #1)	LB	NO BID	NO BID	6.75	2.50	3.15	1.46
80		16 X 12 DIP "TBE" (Addendum #1)	EA	NO BID	NO BID	10,975.00	2,000.00	2,110.68	1,494.11
81		12" Gate Valve with Box (Addendum #1)	EA	NO BID	NO BID	5,620.00	1,500.00	1,737.31	1,886.82
82		Remove & Dispose of existing 12" PVC Waterline (Addendum #1)	LF	NO BID	NO BID	17.60	12.00	6.58	5.66
83		Cut-off and Cap Existing 12" Waterline (Addendum #1)	EA	NO BID	NO BID	2,100.00	500.00	423.86	931.52
84		Grout Fill & Abandon Existing 12" Pipe (Addendum #1)	CF	NO BID	NO BID	20.20	10.00	5.61	6.69
85		Connect to Existing 12" Waterline, Including All Fittings (Addendum #1)	EA	NO BID	NO BID	1,665.00	1,000.00	1,260.46	781.81



BID TABULATION "Bid B" 09-25680V Buffalo Road Realignment

Item #	Description	EA	1	740.00	Ripa & Associates, LLC		Russell Engineering Inc.		Sarasota Land Services,		Stately Contractors, Inc.		Westra Construction	
					1409 Tech Blvd Suite #1 Tampa, FL 33619	813-623-6777	10704 Portal Crossing Bradenton, FL 34211	941-757-0080	4906 E SR 64 E Bradenton, FL 34208	941-744-0211	6028 33rd St. E. Bradenton, FL 34203	941-756-4700	P.O. Box 1149 Palmetto, FL 34221	
57	659-107 Aluminum Pedestal	EA	1	740.00	NO BID	NO BID	840.00	NO BID	840.00	720.00	720.00	863.00	863.00	
58	0660-1-103 Loop Amplifier	EA	2	135.00	NO BID	NO BID	137.00	NO BID	274.00	150.00	300.00	140.00	280.00	
59	0660-1-104 Loop Amplifier	EA	1	160.00	NO BID	NO BID	179.00	NO BID	179.00	150.00	150.00	183.00	183.00	
60	0660-2-102 Loop Assembly (F&I) (Type B) (6 X 6)	AS	2	530.00	NO BID	NO BID	525.00	NO BID	1,050.00	500.00	1,000.00	540.00	1,080.00	
61	0660-2-106 Loop Assembly (F&I) (Type F) (6 X 40 Quad)	AS	2	690.00	NO BID	NO BID	1,000.00	NO BID	2,000.00	660.00	1,320.00	1,025.00	2,050.00	
62	0665-11 Detector Pedest (F&I) (Det Sta Pole or Cabinet Mid)	EA	2	180.00	NO BID	NO BID	100.00	NO BID	200.00	120.00	240.00	102.00	204.00	
63	0670-5-110 (was: 0670-5-410) Furnish & Install Traf. Cntrl Assy - Nema (Addendum #2)	AS	1	19,000.00	NO BID	NO BID	16,920.00	NO BID	16,920.00	23,100.00	23,100.00	17,385.00	17,385.00	
64	07200-20-11 Single Post Sign	AS	1	260.00	NO BID	NO BID	315.00	NO BID	315.00	220.00	220.00	324.00	324.00	
65	0700-48-18 Street Name Sign (1 Double Faced)	EA	1	1,060.00	NO BID	NO BID	368.00	NO BID	368.00	220.00	220.00	378.00	378.00	
66	0706-3 Retro-Reflective Pavement Markers	EA	116	4.00	NO BID	NO BID	4.75	NO BID	551.00	4.40	510.40	4.85	562.60	
67	0711-11-160 Message (White)	EA	8	90.10	NO BID	NO BID	100.00	NO BID	800.00	225.00	1,800.00	102.00	816.00	
68	0711-11-170 Traffic Arrow (White)	EA	1	42.40	NO BID	NO BID	58.00	NO BID	58.00	54.00	54.00	59.00	59.00	
69	0711-11-121 6" Solid Traffic Stripe (White)	LF	5,900	0.60	NO BID	NO BID	0.80	NO BID	4,720.00	0.68	4,012.00	0.80	4,720.00	
70	0711-11-123 12" Solid Traffic Stripe (White)	LF	300	2.60	NO BID	NO BID	1.65	NO BID	495.00	1.40	420.00	1.70	510.00	
71	0711-11-125 24" Solid Traffic Stripe (White)	LF	110	4.50	NO BID	NO BID	3.10	NO BID	341.00	4.00	440.00	3.20	352.00	
72	0711-11-151 6" Dotted Traffic Stripe (White)	LF	150	0.25	NO BID	NO BID	0.80	NO BID	120.00	1.00	150.00	0.80	120.00	
73	0711-11-221 6" Solid Traffic Stripe (Yellow)	LF	7,000	0.20	NO BID	NO BID	0.80	NO BID	5,600.00	0.66	4,620.00	0.80	5,600.00	
74	0711-11-224 18" Solid Traffic Stripe (Yellow)	LF	490	0.70	NO BID	NO BID	2.25	NO BID	1,102.50	2.70	1,323.00	2.35	1,151.50	
75	0711-11-251 6" Dotted Traffic Stripe (Yellow)	LF	150	0.25	NO BID	NO BID	0.80	NO BID	120.00	1.40	210.00	0.80	120.00	
76	DISCRETIONARY WORK	LS	1	58,417.95	NO BID	NO BID	60,982.75	NO BID	60,982.75	67,401.90	200,000.00	62,379.60	200,000.00	
	SUB-TOTAL TRAFFIC OPERATIONS			200,000.00			200,000.00		200,000.00		200,000.00		200,000.00	
UTILITIES PORTION														
77	12" PVC Waterline Lowered (Addendum #1)	LF	150	39.60	NO BID	NO BID	35.90	NO BID	5,385.00	55.00	8,250.00	44.00	6,600.00	
78	12" HDPE Waterline (Addendum #1)	LF	505	59.85	NO BID	NO BID	65.15	NO BID	32,900.75	60.00	30,300.00	89.00	44,945.00	
79	DI Fittings, 12" (Addendum #1)	LB	1,080	4.65	NO BID	NO BID	1.00	NO BID	1,080.00	6.60	7,128.00	1.90	2,052.00	
80	16 X 12 DIP "TEE" (Addendum #1)	EA	1	1,295.00	NO BID	NO BID	5,015.00	NO BID	5,015.00	3,300.00	3,300.00	1,618.00	1,618.00	
81	12" Gate Valve with Box (Addendum #1)	EA	1	2,035.00	NO BID	NO BID	3,855.00	NO BID	3,855.00	4,400.00	4,400.00	2,148.00	2,148.00	
82	Remove & Dispose of existing 12" PVC Waterline (Addendum #1)	LF	200	12.60	NO BID	NO BID	8.50	NO BID	1,700.00	22.00	4,400.00	4.35	870.00	
83	Cut-off and Cap Existing 12" Waterline (Addendum #1)	EA	1	360.00	NO BID	NO BID	945.00	NO BID	945.00	880.00	880.00	743.00	743.00	
84	Grout Fill & Abandon Existing 12" Pipe (Addendum #1)	CF	250	10.40	NO BID	NO BID	8.50	NO BID	2,125.00	11.00	2,750.00	5.50	1,375.00	
85	Connect to Existing 12" Waterline, Including All Fittings (Addendum #1)	EA	4	5,830.00	NO BID	NO BID	845.00	NO BID	3,380.00	715.00	2,860.00	1,163.00	4,652.00	

BID TABULATION "Bid E" 09-25680V Buffalo Road Realignment

		Woodruff & Sons, Inc.		Wright Construction				
		P.O. Box 10127		5811 Youngquist Rd.				
		Bradenton, FL 34282-		Fort Myers, FL 33912				
		941-756-1871		239-481-5000				
57	659-107	Aluminum Pedestal	EA	1	819.99	819.99	929.74	929.74
58	0660-1-103	Loop Amplifier	EA	2	133.25	266.50	151.08	302.16
59	0660-1-104	Loop Amplifier	EA	1	174.25	174.25	197.57	197.57
60	0660-2-102	Loop Assembly (F&I) (Type B) (6 X 6)	AS	2	512.49	1,024.98	581.08	1,162.16
61	0660-2-106	Loop Assembly (F&I) (Type F) (6 X 40 Quad)	AS	2	973.74	1,947.48	1,104.06	2,208.12
62	0665-11	Detector Pedest (F&I) (Det Sta Pole or Cabinet Mid)	EA	2	97.38	194.76	110.40	220.80
63	0670-5-110	Furnish & install Traf. Contrl Assy - Nema (Addendum #2)	AS	1	16,502.26	16,502.26	18,710.96	18,710.96
64	07200-20-11	Single Post Sign	AS	1	307.50	307.50	348.66	348.66
65	0700-48-18	Street Name Sign (1 Double Faced)	EA	1	358.74	358.74	406.76	406.76
66	0706-3	Retro-Reflective Pavement Markers	EA	116	4.61	534.76	5.23	606.68
67	0711-11-160	Message (White)	EA	8	97.38	779.04	110.40	883.20
68	0711-11-170	Traffic Arrow (White)	EA	1	56.38	56.38	63.92	63.92
69	0711-11-121	6" Solid Traffic Stripe (White)	LF	5,900	0.77	4,543.00	0.87	5,133.00
70	0711-11-123	12" Solid Traffic Stripe (White)	LF	300	1.59	477.00	1.81	543.00
71	0711-11-125	24" Solid Traffic Stripe (White)	LF	110	3.02	332.20	3.43	377.30
72	0711-11-151	6" Dotted Traffic Stripe (White)	LF	150	0.77	115.50	0.87	130.50
73	0711-11-221	6" Solid Traffic Stripe (Yellow)	LF	7,000	0.77	5,390.00	0.87	6,090.00
74	0711-11-224	18" Solid Traffic Stripe (Yellow)	LF	490	2.20	1,078.00	2.50	1,225.00
75	0711-11-251	6" Dotted Traffic Stripe (Yellow)	LF	150	0.77	115.50	0.87	130.50
76		SUB-TOTAL TRAFFIC OPERATIONS	LS	1		59,469.64		67,254.65
		DISCRETIONARY WORK				200,000.00		200,000.00
UTILITIES PORTION								
77		12" PVC Waterline Lowered (Addendum #1)	LF	150	47.77	7,165.50	62.35	9,352.50
78		12" HDPE Waterline (Addendum #1)	LF	505	36.53	18,447.65	41.42	20,917.10
79		DI Fittings, 12" (Addendum #1)	LB	1,080	3.11	3,358.80	5.72	6,177.60
80		16 X 12 DIP "TEE" (Addendum #1)	EA	1	984.71	984.71	1,155.33	1,155.33
81		12" Gate Valve with Box (Addendum #1)	EA	1	2,049.68	2,049.68	2,275.98	2,275.98
82		Remove & Dispose of existing 12" PVC Waterline (Addendum #1)	LF	200	21.43	4,286.00	9.30	1,860.00
83		Cut-off and Cap Existing 12" Waterline (Addendum #1)	EA	1	858.77	858.77	1,505.88	1,505.88
84		Grout Fill & Abandon Existing 12" Pipe (Addendum #1)	CF	250	13.00	3,250.00	7.99	1,997.50
85		Connect to Existing 12" Waterline, Including All Fittings (Addendum #1)	EA	4	1,375.91	5,503.64	2,109.32	8,437.28





BID TABULATION "Bid B" 09-25680V Buffalo Road Realignment

		Frederick Derr & Co. Inc. 3801 N. Orange Ave. Sarasota, FL 34234	Gator Grading & Paving 4220 15th St. E. Bradenton, FL 34208	Kuxhausen Construction P.O. Box 21087 Sarasota, FL 34276-4087	Indeo Land Services, Inc. 7405 28th St. Ct. E. Sarasota, FL 34243	Peter A. Basile Sons, Inc. 5149 SW US Hwy 17 Arcadia, FL 34266			
		941-355-8575	941-751-3900	941-379-6603	941-922-1861	863-993-2588			
86	EA 2	8,425.00	16,850.00	2,000.00	4,000.00	1,190.41	2,380.82	1,260.01	2,520.02
87	EA 1	3,000.00	3,000.00	4,000.00	4,000.00	3,328.42	3,328.42	2,791.81	2,791.81
88	LF 142	41.50	5,893.00	15.00	2,130.00	20.16	2,862.72	6.64	942.88
89	EA 2	11,985.00	23,970.00	6,000.00	12,000.00	2,556.40	5,112.80	3,339.92	6,679.84
90	LF 142	178.00	25,276.00	100.00	14,200.00	83.96	11,922.32	129.20	18,346.40
91	LF 138	140.00	19,320.00	300.00	41,400.00	113.04	15,599.52	147.52	20,357.76
92	LS 1	167,869.75	15,000.00	131,130.00	15,000.00	84,528.64	15,000.00	15,000.00	15,000.00
<b>TOTAL PRICE BID "B" - Based on Completion Time of 420 Calendar Days</b>		<b>2,020,828.15</b>	<b>2,020,828.15</b>	<b>2,191,738.85</b>	<b>2,191,738.85</b>	<b>1,582,728.41</b>	<b>1,582,728.41</b>	<b>1,725,992.91</b>	<b>1,725,992.91</b>
Acknowledged Addendum # 1 - 3 Florida Trench Safety Act Contractor's Questionnaire Drug Free Work Place Public Contracting & Environmental Crimes Certification Bid Bond Affidavit as to Local Business Schedule									



BID TABULATION "Bid B" 09-25680V Buffalo Road Realignment

	Rips & Associates, LLC 1409 Tech Blvd Suite #1 Tampa, FL 33619 813-623-6777	Russell Engineering Inc. 10704 Portial Crossing Bradenton, FL 34211 941-757-0080	Sarasota Land Services, 4906 E SR 64 E Bradenton, FL 34208 941-744-0211	Stately Contractors, Inc. 6028 33rd St. E. Bradenton, FL 34203 941-756-4700	Westra Construction P.O. Box 1149 Palmetto, FL 34221 941-723-1611	
86	9,225.00	18,450.00	6,850.00	1,100.00	1,707.00	3,414.00
87	3,145.00	3,145.00	3,380.00	4,950.00	2,938.00	2,938.00
88	17.15	2,435.30	13.50	1,917.00	1,562.00	504.10
89	3,035.00	6,070.00	3,595.00	7,190.00	8,800.00	5,900.00
90	75.15	10,671.30	105.50	14,981.00	10,934.00	16,614.00
91	120.00	16,560.00	128.00	17,664.00	19,734.00	11,868.00
92	130,647.85			112,448.00		106,241.10
<b>TOTAL PRICE BID "B" - Based on Completion Time of 420 Calendar Days</b>						
	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00	15,000.00
	1,950,122.75	1,950,122.75	1,793,803.15	1,944,141.00	1,890,272.39	*
Acknowledged Addendum # 1 - 3	Yes	Yes	Yes	Yes	Yes	Yes
Florida Trench Safety Act	Yes	Yes	Yes	Yes	Yes	Yes
Contractor's Questionnaire	Yes	Yes	Yes	Yes	Yes	Yes
Drug Free Work Place	Yes	Yes	Yes	Yes	Yes	Yes
Public Contracting & Environmental Crimes Certification	Yes	Yes	Yes	Yes	Yes	Yes
Bid Bond	Yes	Yes	Yes	Yes	Yes	Yes
Affidavit as to Local Business	Yes	Yes	Yes	Yes	Yes	Yes
Schedule	No	Yes	Yes	Yes	Yes	Yes

BID TABULATION "Bid B" 09-25680V Buffalo Road Realignment

		Woodruff & Sons, Inc.		Wright Construction			
		P.O. Box 10127		5811 Youngquist Rd.			
		Bradenton, FL 34282-		Fort Myers, FL 33912			
		941-756-1871		239-481-5000			
86	Connect to Existing 16" Waterline, Including All Fittings (Addendum #1)	EA	2	2,147.32	4,294.64	2,903.71	5,807.42
87	2" ARV, Including Tap, Valve & Enclosure (Addendum #1)	EA	1	2,711.02	2,711.02	3,489.84	3,489.84
88	Remove and Disposal of Existing 16" DIP Pipe (Addendum #1)	LF	142	9.60	1,363.20	11.62	1,650.04
89	16" Butterfly Valve w/Box (Addendum #1)	EA	2	3,410.21	6,820.42	3,693.73	7,387.46
90	16" DIP Waterline Inside Steel Casing (Addendum #1)	LF	142	77.62	11,022.04	106.92	15,182.64
91	30" Steel Pipe Encasement (Addendum #1)	LF	138	116.45	16,070.10	149.60	20,644.80
	SUBTOTAL UTILITY WORK			88,186.17			107,841.37
92	Discretionary - Utilities Portion Work (Addendum #1)	LS	1	15,000.00			15,000.00
<b>TOTAL PRICE BID "B" - Based on Completion Time of 420 Calendar Days</b>				<b>1,845,938.84</b>			<b>1,751,845.45</b>
Acknowledged Addendum # 1 - 3				Yes			Yes
Florida Trench Safety Act				Yes			Yes
Contractor's Questionnaire				Yes			Yes
Drug Free Work Place				Yes			Yes
Public Contracting & Environmental Crimes Certification				Yes			Yes
Bid Bond				Yes			Yes
Affidavit as to Local Business				Yes			Yes
Schedule				Yes			Yes

\*In the event of multiplication/extension errors, the unit price shall prevail. In the event of addition error (s), the extended totals shall prevail. All bids shall be reviewed mathematically and corrected, if necessary, using these standards prior to additional evaluation. Calculations shall be factored to the second decimal point.



**SECTION 00500  
FORM OF AGREEMENT  
BETWEEN THE  
COUNTY OF MANATEE, FLORIDA  
AND THE CONTRACTOR AS IDENTIFIED BELOW  
ON THE BASIS OF A STIPULATED UNIT COST CONTRACT PRICE**

THIS AGREEMENT is made and entered into by and between the COUNTY OF MANATEE, a political subdivision of the state of Florida, hereinafter referred to as the "Owner" and City Excavating, LLC, hereinafter referred to as the "CONTRACTOR," duly authorized to transact business in the state of Florida, with offices located at 13850 Treeline Avenue, Suite 1, Fort Myers, FL 33913.

**Article 1. WORK**

CONTRACTOR shall furnish all labor, materials, supplies, and other items required to complete the Work for IFB No. IFB#09-2568-OV Buffalo Road Re-Alignment (North of Erie Road) and Waterline Relocation Project, Palmetto, FL, in strict accordance with Contract Documents and any duly authorized subsequent addenda thereto, all of which are made a part hereof.

**Article 2. ENGINEER**

The County of Manatee, Project Management Department, is responsible as the County and "ENGINEER," designed this project and is responsible for technical/engineering reviews and decisions. The ENGINEER is a member of the OWNER'S project management team which is collectively responsible in ensuring the Work is completed in accordance with the Contract Documents. All communications involving this project will be addressed to:

County of Manatee  
Public Works Department  
Project Management Division  
Attn: Michael O'Reilly  
Project Manager  
IFB #09-2568-OV  
1022 26<sup>th</sup> Avenue East  
Bradenton, FL 34208  
Phone (941) 708-7450, Ext 7344

County of Manatee.  
Public Works Department  
Transportation Division  
Project Engineer  
1022 26<sup>th</sup> Avenue East  
Bradenton, FL 34208  
Phone (941) 708-7462 Ext 7294

Where the terms ENGINEER and/or OWNER are used in the Contract Documents, it shall Mean the OWNER'S project management team.

### **Article 3. CONTRACTOR'S REPRESENTATIONS**

In order to induce OWNER to enter into this Agreement, CONTRACTOR makes the following representations:

- 3.1 CONTRACTOR has familiarized itself with the nature and extent of the Bid Documents, Work, site, locality and all local conditions and laws and regulations that in any manner may affect cost, progress, performance or furnishing of the Work.
- 3.2 CONTRACTOR has studied carefully all drawings of the physical conditions upon which CONTRACTOR is entitled to rely.
- 3.3 CONTRACTOR has obtained and carefully studied (or assumes responsibility for obtaining and carefully studying) all such examinations, investigations, explorations, tests, reports and studies which pertain to the physical conditions at or contiguous to the site or which otherwise may affect the cost, progress, performance or furnishing of the Work as CONTRACTOR considers necessary for the performance or furnishing of the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Bid Documents; and no additional examinations, investigations, explorations, tests, reports, studies or similar information or data are or will be required by CONTRACTOR for such purposes.
- 3.4 CONTRACTOR has reviewed and checked all information and data shown or indicated on the Bid Documents with respect to existing underground facilities at or contiguous to the site and assumes responsibility for the accurate location of said underground facilities. Any additional examinations, investigations, explorations, tests, reports, studies or similar information or data in respect of said underground facilities conducted by the CONTRACTOR will be done at the CONTRACTOR'S expense.



- 3.5 CONTRACTOR has correlated the results of all such observations, examinations, investigations, explorations, tests, reports and studies with the terms and conditions of the Bid.
- 3.6 CONTRACTOR has given OWNER written notice of all conflicts, errors or discrepancies that have been discovered in the Bid Documents and the written resolution thereof by OWNER is acceptable to CONTRACTOR.
- 3.7 CONTRACTOR shall schedule and perform the Work subject to OWNER'S approval and shall hold OWNER harmless from all liabilities incurred due to CONTRACTOR'S failure to coordinate with the OWNER.

#### **Article 4. CONTRACT DOCUMENTS**

The Contract Documents which comprise the entire Agreement between OWNER and CONTRACTOR concerning the Work consist of the following:

- 4.1 This Agreement and Bid Document IFB#09-2568-OV
- 4.2 Performance and/or other Bonds and Insurance Certificate(s)
- 4.3 Drawings (not attached)
- 4.4 Addenda numbers 1 to 3, inclusive.
- 4.5 CONTRACTOR'S Bid Form and any other information submitted by Contractor prior to Notice of Award.
- 4.6 The following which may be delivered or issued after the effective date of the Agreement and are not attached hereto: all written Change Orders and other documents amending, modifying, or supplementing the Contract Documents.

- 4.6 The following which may be delivered or issued after the effective date of the Agreement and are not attached hereto: all written Change Orders and other documents amending, modifying, or supplementing the Contract Documents.
- 4.7 The documents listed in paragraphs above are attached to this Agreement (except as noted otherwise above). There are no Contract Documents other than those listed above in this Article 4.

#### **Article 5. MISCELLANEOUS**

- 5.1 Terms used in this Agreement are defined in Article 1 of the General Conditions
- 5.2 No assignment by a party hereto of any rights under or interest in the Contract Documents will be binding on another party hereto without the written consent of the party sought to be bound; and specifically but without limitation, monies that may become due and monies that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law); and unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignee from any duty or responsibility under the Contract Documents.
- 5.3 OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal representatives to the other party hereto, its partners, successors, assigns and legal representatives in respect of all covenants, agreements and obligations contained in the Contract Documents.



The OWNER will pay, and the CONTRACTOR will accept in full consideration for the performance of the Work IFB No. #09-2568-OV, Buffalo Road Re-Alignment (North of Erie Road) and Waterline Project, Palmetto, FL subject to additions and deductions as provided therein, the sum of One Million, Five Hundred Forty-Four Thousand, Nine Hundred Twenty-One Dollars and Seventy-Nine Cents (\$1,544,921.79) for Bid "A" based on Completion Time of 330 calendar days and the sum of \$1,423.00 as liquidated damages for each calendar day of delay.

CITY EXCAVATING, LLC

By: 

Signature:

J. Alex DeMarco - Managing Partner  
Name and Title of Signer (printed)

Date: 10-13-09

MANATEE COUNTY GOVERNMENT

BY: \_\_\_\_\_ for the County

R.C. "Rob" Cuthbert, C.P.M., CPPO  
Purchasing Official

Date: \_\_\_\_\_



Brown & Brown of Florida, Inc.  
220 South Ridgewood Avenue (32114)  
P.O. Box 2412 ■ Daytona Beach, FL 32115  
386/252-9601 ■ FAX 386/239-5729

October 12, 2009

Manatee County  
1112 Manatee Avenue West, Suite 803  
Bradenton, FL 34205

Re: City Excavating, LLC

Obligee:	Manatee County
Project:	Buffalo Road, IFB#09-2568-OV
Bond No.:	584289P
Bond Amount:	\$1,544,921.79

Gentlemen:

You are hereby authorized to date the Performance/Payment Bond and Power of Attorney on or after the date of the contract on the above project, provided that the contract is executed within a reasonable amount of time and that there are no material modifications to the contract the subject bond covers.

Developers Surety and Indemnity Company

  
\_\_\_\_\_  
M. Decker Youngman, III      Attorney-In-Fact

MDY/rar





**INSCO INSURANCE SERVICES, INC.**  
 Underwriting Manager for:  
 Developers Surety and Indemnity Company  
 Indemnity Company of California  
 17780 Fitch, Suite 200 • Irvine, California 92614 • (949) 263-3300

Bond No. 584289P

# Performance Bond

"Printed in cooperation with the American Institute of Architects (AIA) by the InSCO/DICO Group. The language in this document conforms exactly to the language used in AIA Document A312, December, 1984 edition, Third Printing, March, 1987."

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

**CONTRACTOR (Name and Address):**

City Excavating, LLC  
 13850 Treeline Avenue, Suite 1  
 Ft. Myers, FL 33913  
 239-225-0619

**SURETY (Name and Principal Place of Business):**

Developers Surety and Indemnity Company  
 17780 Fitch  
 Irvine, CA 92614  
 949-263-3300

**OWNER (Name and Address):**

Manatee County  
 1112 Manatee Avenue West, Suite 803  
 Bradenton, FL 34205  
 941-749-3014

**CONSTRUCTION CONTRACT**

Date:

Amount: \$1,544,921.79

Description (Name and Location): Buffalo Road- Re Alignment, North of Erie Road  
 and Utilities Work, Palmetto, FL, IFB#09-2568-OV

**BOND**

Date (Not earlier than Construction Contract Date):

Amount: \$1,544,921.79

Modifications to this Bond:

None


See Page 3

**CONTRACTOR AS PRINCIPAL**

Company: City Excavating, LLC (Corporate Seal)

**SURETY**

Company: Developers Surety (Corporate Seal)  
 and Indemnity Company

Signature: 

Name and Title: Alex DeViraco  
 Managing Partner

Signature: 

Name and Title: M. Decker Youngman, III  
 Attorney-In-Fact/Resident Agent

(Any additional signatures appear on page 3)

(FOR INFORMATION ONLY - Name, Address and Telephone)

AGENT or BROKER:

Brown & Brown, Inc.

P.O. Box 2412

Daytona Beach, FL 32115-2412

386-252-9601

OWNER'S REPRESENTATIVE (Architect, Engineer or other party):



1 The Contractor and the Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to the Owner for the performance of the Construction Contract, which is incorporated herein by reference.

2 If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation under this Bond, except to participate in conferences as provided in Subparagraph 3.1.

3 If there is no Owner Default, the Surety's obligation under this Bond shall arise after:

3.1 The Owner has notified the Contractor and the Surety at its address described in Paragraph 10 below that the Owner is considering declaring a Contractor Default and has requested and attempted to arrange a conference with the Contractor and the Surety to be held not later than fifteen days after receipt of such notice to discuss methods of performing the Construction Contract. If the Owner, the Contractor and the Surety agree, the Contractor shall be allowed a reasonable time to perform the Construction Contract, but such an agreement shall not waive the Owner's right, if any, subsequently to declare a Contractor Default; and

3.2 The Owner has declared a Contractor Default and formally terminated the Contractor's right to complete the contract. Such Contractor Default shall not be declared earlier than twenty days after the Contractor and the Surety have received notice as provided in Subparagraph 3.1; and

3.3 The Owner has agreed to pay the Balance of the Contract Price to the Surety in accordance with the terms of the Construction Contract or to a contractor selected to perform the Construction Contract in accordance with the terms of the contract with the Owner.

4 When the Owner has satisfied the conditions of Paragraph 3, the Surety shall promptly and at the Surety's expense take one of the following actions:

4.1 Arrange for the Contractor, with consent of the Owner, to perform and complete the Construction Contract; or

4.2 Undertake to perform and complete the Construction Contract itself, through its agents or through independent contractors; or

4.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for performance and completion of the Construction Contract, arrange for a contract to be prepared for execution by the Owner and the contractor selected with the Owner's concurrence, to be secured with performance and payment bonds executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the amount of damages as described in Paragraph 6 in excess of the Balance of the Contract Price incurred by the Owner resulting from the Contractor's default; or

4.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable promptness under the circumstances:

.1 After investigation, determine the amount of which it may be liable to the Owner and, as soon as practicable after the amount is determined, tender payment therefore to the Owner; or

.2 Deny liability in whole or in part and notify the Owner citing reasons therefor.

5 If the surety does not proceed as provided in Paragraph 4 with reasonable promptness, the Surety shall be deemed to be in default on this Bond fifteen days after receipt of an additional written notice from the Owner to the Surety demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any remedy available to the Owner. If the Surety proceeds as provided in Subparagraph 4.4, and the Owner refuses the payment tendered or the Surety has denied liability, in whole or in part, without further notice the Owner shall be entitled to enforce any remedy available to the Owner.

6 After the Owner has terminated the Contractor's right to complete the Construction Contract, and if the Surety elects to act under Subparagraph 4.1, 4.2, or 4.3 above, then the responsibilities of the Surety to the Owner shall not be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the Surety shall not be greater than those of the Owner under the Construction Contract. To the limit of the amount of this Bond, but subject to commitment by the Owner of the Balance of the Contract Price to mitigation of costs and damages on the Construction Contract, the Surety is obligated without duplication for:

6.1 The responsibilities of the Contractor for correction of defective work and completion of the Construction Contract;

6.2 Additional legal, design professional and delay costs resulting from the Contractor's Default, and resulting from the actions or failure to act of the Surety under Paragraph 4; and

6.3 Liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual damages caused by delayed performance or nonperformance of the Contractor.

7 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the Construction Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than the Owner or its heirs, executors, administrators or successors.

8 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to related subcontracts, purchase orders and other obligations.

9 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in the location in which the work or part of the work is located and shall be instituted within two years after Contractor Default or within two years after the Contractor ceased working or within two years after the Surety refuses or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph are void or prohibited by law,



the minimum period of limitation available to sureties as a defense in the jurisdiction of the suite shall be applicable.

**10** Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the signature page.

**11** When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. The intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

**12 DEFINITIONS**

**12.1** Balance of the Contract Price: The total amount payable by the Owner to the Contractor under the Construction Contract after all proper adjustments have

been made including allowance to the Contractor of any amounts received or to be received by the Owner in settlement of insurance or other claims for damages to which the Contractor is entitled, reduced by all valid and proper payments made to or on behalf of the Contractor under the Construction Contract.

**12.2** Construction Contract: The agreement between the Owner and the Contractor identified on the signature page, including all Contract Documents and changes thereto.

**12.3** Contractor Default: Failure of the Contractor, which has neither been remedied nor waived, to perform or otherwise to comply with the terms of the Construction Contract.

**12.4** Owner Default: Failure of the Owner, which has neither been remedied nor waived, to pay the Contractor as required by the Construction Contract or to perform and complete or comply with the other terms thereof.

**MODIFICATIONS TO THIS BOND ARE AS FOLLOWS:**

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL:

Company:

(Corporate Seal)

SURETY

Company:

(Corporate Seal)

Signature: \_\_\_\_\_

Name and Title:

Address:

Signature: \_\_\_\_\_

Name and Title:

Address:



**INSCO INSURANCE SERVICES, INC.**  
 Underwriting Manager for:  
 Developers Surety and Indemnity Company  
 Indemnity Company of California  
 17780 Fitch, Suite 200 • Irvine, California 92614 • (949) 263-3300

Bond No. 584289P

# Payment Bond

"Printed in cooperation with the American Institute of Architects (AIA) by the Insko/Dico Group. The language in this document conforms exactly to the language used in AIA Document A312, December, 1984 edition, Third Printing, March, 1987."

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

**CONTRACTOR (Name and Address):**

City Excavating, LLC  
 13850 Treeline Avenue, Suite 1  
 Ft. Myers, FL 33913  
 239-225-0619

**SURETY (Name and Principal Place of Business):**

Developers Surety and Indemnity Company  
 17780 Fitch  
 Irvine, CA 92614  
 949-263-3300

**OWNER (Name and Address):**

Manatee County  
 1112 Manatee Avenue West, Suite 803  
 Bradenton, FL 34205  
 941-749-3014

**CONSTRUCTION CONTRACT**

Date:

Amount: \$1,544,921.79

Description (Name and Location): Buffalo Road-Re Alignment, North of Erie Road  
 and Utilities Work, Palmetto, FL, IFB#09-2568-OV

**BOND**

Date (Not earlier than Construction Contract Date):

Amount: \$1,544,921.79

Modifications to this Bond:

None

See Page 3

**CONTRACTOR AS PRINCIPAL**


Company: City Excavating, LLC (Corporate Seal)

**SURETY**

Company: Developers Surety and Indemnity Company (Corporate Seal)

Signature: 

Name and Title: *Alex Destarac*  
*Manager - Partner*

Signature: 

Name and Title: M. Decker Youngman, III  
 Attorney-In-Fact/Resident Agent

(Any additional signatures appear on page 3)

(FOR INFORMATION ONLY – Name, Address and Telephones)

AGENT or BROKER:

Brown & Brown, Inc.

P.O. Box 2412

Daytona Beach, FL 32115-2412

386-252-9601

OWNER'S REPRESENTATIVE (Architect, Engineer or other party):



1 The Contractor and the Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to the Owner to pay for labor, materials and equipment furnished for use in the performance of the Construction Contract, which is incorporated herein by reference.

2 With respect to the Owner, this obligation shall be null and void if the Contractor:

2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, and

2.2 Defends, indemnifies, and holds harmless the Owner from claims, demands, liens or suits by any person or entity whose claim, demand, lien or suit is for the payment for labor, materials or equipment furnished for use in the performance of the Construction Contract, provided the Owner has promptly notified the Contractor and the Surety (at the address described in Paragraph 12) of any claims, demands, liens or suits and tendered defense of such claims, demands, liens or suits to the Contractor and the Surety, and provided there is no Owner Default.

3 With respect to Claimants, this obligation shall be null and void if the Contractor promptly makes payment, directly or indirectly, for all sums due.

4 The Surety shall have no obligation to Claimants under this Bond until:

4.1 Claimants who are employed by or have a direct contract with the Contractor have given notice to the Surety (at the address described in Paragraph 12) and sent a copy, or notice thereof, to the Owner, stating that a claim is being made under this Bond and, with substantial accuracy, the amount of the claim.

4.2 Claimants who do not have a direct contract with the Contractor:

.1 Have furnished written notice to the Contractor and sent a copy, or notice thereof, to the Owner, within 90 days after having last performed labor or last furnished materials or equipment included in the claim stating, with substantial accuracy, the amount of the claim and the name of the party to whom the materials were furnished or supplied or for whom the labor was done or performed; and

.2 Have either received a rejection in whole or in part from the Contractor, or not received within 30 days of furnishing the above notice any communication from the Contractor by which the Contractor has indicated the claim will be paid directly or indirectly; and

.3 Not having been paid within the above 30 days, have sent a written notice to the Surety (at the address described in Paragraph 12) and sent a copy, or notice thereof, to the Owner, stating that a claim is being made under this Bond and enclosing a copy of the previous written notice furnished to the Contractor.

5 If a notice required by Paragraph 4 is given by the Owner to the Contractor or to the Surety, that is sufficient compliance.

6 When the Claimant has satisfied the conditions of Paragraph 4, the Surety shall promptly and at the Surety's expense take the following actions:

6.1 Send an answer to the Claimant, with a copy to the Owner, within 45 days after receipt of the claim, stating the amounts that are undisputed and the basis for challenging any amounts that are disputed.

6.2 Pay or arrange for payment of any undisputed amounts.

7 The Surety's total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be credited for any payments made in good faith by the Surety.

8 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance of the Construction Contract and to satisfy claims, if any, under any Construction Performance Bond. By the Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and the Surety under this Bond, subject to the Owner's priority to use the funds for the completion of the work.

9 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are unrelated to the Construction Contract. The Owner shall not be liable for payment of any costs or expenses of any Claimant under this Bond, and shall have under this Bond no obligations to make payments to, give notices on behalf of, or otherwise have obligations to Claimants under this Bond.

10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to related subcontracts, purchase orders and other obligations.

11 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent jurisdiction in the location in which the work or part of the work is located or after the expiration of one year from the date (1) on which the Claimant gave the notice required by Subparagraph 4.1 or Clause 4.2.3, or (2) on which the last labor of service was performed by anyone or the last materials or equipment were furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs. If the provisions of this Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable.

12 Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the signature page. Actual receipt of notice by Surety, the Owner or the Contractor, however accomplished, shall be sufficient compliance as of the date received at the address shown on the signature page.

13 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. The intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

14 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor shall promptly furnish a copy of this Bond or shall permit a copy to be made.

15 DEFINITIONS

15.1 Claimant: An individual or entity having a direct contract with the Contractor or with a subcontractor of the Contractor to furnish labor, materials or equipment

for use in the performance of the Contract. The intent of this Bond shall be to include without limitation in the terms "labor, materials or equipment" that part of water, gas, power, light, heat, oil, gasoline, telephone service or rental equipment used in the Construction Contract, architectural and engineering services required for performance of the work of the Contractor and the Contractor's subcontractors, and all other items for which a mechanic's lien may be asserted in the jurisdiction where the labor, materials or equipment were furnished.

15.2 Construction Contract: The agreement between the Owner and the Contractor identified on the signature page, including all Contract Documents and changes thereto.

15.3 Owner Default: Failure of the Owner, which has neither been remedied nor waived, to pay the Contractor as required by the Construction Contract or to perform and complete or comply with the other terms thereof.

MODIFICATIONS TO THIS BOND ARE AS FOLLOWS:

This bond is given to comply with Section 255.05, Florida Statutes, and any action instituted by a claimant under this bond for payment must be in accordance with the notice and time limitation provisions in Section 255.05(2), Florida Statutes.

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL  
Company:

(Corporate Seal)

SURETY  
Company:

(Corporate Seal)

Signature: \_\_\_\_\_  
Name and Title:  
Address:

Signature: \_\_\_\_\_  
Name and Title:  
Address:



POWER OF ATTORNEY FOR  
DEVELOPERS SURETY AND INDEMNITY COMPANY  
PO Box 19725, IRVINE, CA 92623 (949) 263-3300

KNOW ALL MEN BY THESE PRESENTS, that as except as expressly limited, DEVELOPERS SURETY AND INDEMNITY COMPANY, do each, hereby make, constitute and appoint:

**\*\*\*M. Decker Youngman III, Jim W. Henderson, Douglas B. Leek, jointly or severally\*\*\***

as their true and lawful Attorney(s)-in-Fact, to make, execute, deliver and acknowledge, for and on behalf of said corporations, as sureties, bonds, undertakings and contracts of suretyship giving and granting unto said Attorney(s)-in-Fact full power and authority to do and to perform every act necessary, requisite or proper to be done in connection therewith as each of said corporations could do, but reserving to each of said corporations full power of substitution and revocation, and all of the acts of said Attorney(s)-in-Fact, pursuant to these presents, are hereby ratified and confirmed.

This Power of Attorney is granted and is signed by facsimile under and by authority of the following resolutions adopted by the respective Board of Directors of DEVELOPERS SURETY AND INDEMNITY COMPANY, effective as of January 1st, 2008.

RESOLVED, that the chairman of the Board, the President and any Vice President of the corporation be, and that each of them hereby is, authorized to execute Powers of Attorney, qualifying the attorney(s) named in the Powers of Attorney to execute, on behalf of the corporations, bonds, undertakings and contracts of suretyship; and that the Secretary or any Assistant Secretary of the corporations be, and each of them hereby is, authorized to attest the execution of any such Power of Attorney;

RESOLVED, FURTHER, that the signatures of such officers may be affixed to any such Power of Attorney or to any certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures shall be valid and binding upon the corporations when so affixed and in the future with respect to any bond, undertaking or contract of suretyship to which it is attached.

IN WITNESS WHEREOF, DEVELOPERS SURETY AND INDEMNITY COMPANY have severally caused these presents to be signed by their respective Vice President and attested by their respective Assistant Secretary this January 1st, 2008.

By: Stephen T. Pate  
Stephen T. Pate, Senior Vice President

By: Charles L. Day  
Charles L. Day, Assistant Secretary



State of California  
County of Orange

On August 13th, 2008 before me, Jenny TT Nguyen, Notary Public  
Date Here Insert Name and Title of the Officer

personally appeared Stephen T. Pate and Charles L. Day  
Name(s) of Signer(s)



Place Notary Seal Above

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature Jenny TT Nguyen  
Jenny TT Nguyen

CERTIFICATE

The undersigned, as Assistant Secretary, of DEVELOPERS SURETY AND INDEMNITY COMPANY, does hereby certify that the foregoing Power of Attorney remains in full force and has not been revoked, and furthermore, that the provisions of the resolutions of the respective Boards of Directors of said corporations set forth in the Power of Attorney, are in force as of the date of this Certificate.

This Certificate is executed in the City of Irvine, California, the \_\_\_\_\_ day of \_\_\_\_\_

By: Albert Hillebrand  
Albert Hillebrand, Assistant Secretary





# CERTIFICATE OF LIABILITY INSURANCE

OP ID MM  
CITYE-2

DATE (MM/DD/YYYY)

10/12/09


PRODUCER Brown & Brown of Florida, Inc. Daytona Beach Office P.O. Box 2412 Daytona Beach FL 32115-2412 Phone: 386-252-9601 Fax: 386-239-5729	THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.	
	INSURERS AFFORDING COVERAGE	NAIC #
INSURED  CITY EXCAVATING, LLC 13850 TREELINE AVE SOUTH STE 1 FORT MYERS FL 33913	INSURER A:	NATIONAL TRUST INS CO 20141
	INSURER B:	FFVA MUTUAL INS 10385
	INSURER C:	TRAVELERS PROP & CAS OF AMER 25674
	INSURER D:	
	INSURER E:	

## COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADD'L LTR INSRD	TYPE OF INSURANCE	POLICY NUMBER	POLICY EFFECTIVE DATE (MM/DD/YYYY)	POLICY EXPIRATION DATE (MM/DD/YYYY)	LIMITS
A	<b>GENERAL LIABILITY</b> <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS MADE <input checked="" type="checkbox"/> OCCUR  GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC	QCP0134309	09/16/09	09/16/10	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 10,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000 Emp Ben. 1,000,000
A	<b>AUTOMOBILE LIABILITY</b> <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS	QAU0062907	09/16/09	09/16/10	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
	<b>GARAGE LIABILITY</b> <input type="checkbox"/> ANY AUTO				AUTO ONLY - EA ACCIDENT \$ OTHER THAN AUTO ONLY: EA ACC \$ AGG \$
A	<b>EXCESS / UMBRELLA LIABILITY</b> <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> CLAIMS MADE  <input type="checkbox"/> DEDUCTIBLE <input checked="" type="checkbox"/> RETENTION \$ 10,000	QUM0040426	09/16/09	09/16/10	EACH OCCURRENCE \$ 4,000,000 AGGREGATE \$ 4,000,000 \$ \$
B	<b>WORKERS COMPENSATION AND EMPLOYERS' LIABILITY</b> ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? <input type="checkbox"/> Y/N (Mandatory in NH) If yes, describe under SPECIAL PROVISIONS below	WC84000227502009A	09/16/09	09/16/10	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000
C	<b>OTHER</b> LEASED/RENTED EQPT	QT6608728M364TIL09	09/16/09	09/16/10	ANY ITEM 500,000 AGGREGATE 1,500,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS  
 RE: BUFFALO ROAD - RE-ALIGNMENT (NORTH OF ERIE ROAD) AND UTILITIES WORK, PALMETTO, FL. IFB #09-2568-OV. COUNTY OF MANATEE IS LISTED AS ADDITIONAL INSURED WITH REGARD TO GENERAL LIABILITY. SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELED OR CHANGED BY RESTRICTED AMENDMENT BEFORE THE EXPIRATION DATE, THE ISSUING COMPANY WILL GIVE 30 DAYS WRITTEN NOTICE TO THE

<b>CERTIFICATE HOLDER</b>  COUNM02  COUNTY OF MANATEE FINANCIAL MANAGEMENT DEPT PURCHASING DIVISION 1112 MANATEE AVE WEST #803 BRADENTON FL 34205	<b>CANCELLATION</b> SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELED BEFORE THE EXPIRATION DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL 30 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR REPRESENTATIVES. AUTHORIZED REPRESENTATIVE 
---	--

ACORD 25 (2009/01)

© 1988-2009 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD



**NOTEPAD:**

HOLDER CODE COUNM02  
INSURED'S NAME CITY EXCAVATING, LLC

CITYE-2  
OP ID MM

PAGE 2  
DATE 10/12/09

CERTIFICATE HOLDER, COUNTY OF MANATEE, FLORIDA.