



1112 Manatee Ave. West
Bradenton, FL 34205
purchasing@mymanatee.org

Solicitation Addendum

Addendum No.: 2
Solicitation No.: 19-TA002950CD
Project No.:
Solicitation Title: Morgan Johnson Road Sidewalk (57 ST E) from 18 Ave to 13 Ave E
FDOT LAP Project (FPN 433213-2-58-01)
Addendum Date: July 3, 2019
Procurement Contact: Ashley Jones; ashley.jones@mymanatee.org

IFBC No. 19-TA002950CD IS AMENDED AS SET FORTH HEREIN. RESPONSES TO QUESTIONS POSED BY PROSPECTIVE PROPOSERS ARE PROVIDED BELOW. THIS ADDENDUM IS HEREBY INCORPORATED IN AND MADE A PART OF IFBC NO. 19-TA002950CD.

Questions:

Q1. Who will be responsible for the material testing on this project, the contractor or the County?

R1. The County will be hiring an independent party to perform any required material testing for the project.

Q2. What is the budget for this project?

R2. The Engineer's estimated opinion of cost is \$411,524.05.

Q3. Please provide the bid form in excel format.

R3. Excel file named, 19-TA002950CD Bid Form.xls, is issued with this Addendum 2.

Q4. There is a pay item for utility fixtures/valve meter box adjustment on the bid form, item 32, pay item 1080-21500 of 12 each. There is no information on the roadway plan sheets. On the utility adjustment plan sheets, it calls for 2x3 hand hold to adjust. Shouldn't this be the responsibility of the utility owner which is Frontier? Will this item be deleted?

R4. This item applies to the adjustment of Manatee County owned utility meter boxes and valve covers including raising and lowering as necessary to accommodate new grades. New meter boxes and valve covers may be supplied by the County to replace existing ones. This item included the setting of the new meter boxes and valve covers to replace the old one when supplied by the County.

NOTE: Items that are ~~struck through~~ are deleted. Items that are underlined have been added or changed. All other terms and conditions remain as stated in the IFBC.

End of Addendum

INSTRUCTIONS:

Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

AUTHORIZED FOR RELEASE: Chris Daley, Purchasing Manager
