


# MANATEE COUNTY GOVERNMENT

## INTENT TO AWARD

<b>IFB No.</b>	18-TA002744JP	<b>DATE POSTED</b>	MC <u>6/26</u> AT DS <u>6/26</u> AT	CC <u>N/A</u> BCC <u>N/A</u>
<b>Title</b>	C.R. 675 Canal Piping	<b>DATE CONTRACT SHALL BE AWARDED</b>	July 9, 2018	
<b>DEPARTMENT</b>	Utilities Department	<b>AUTHORIZED BY DATE</b>	Theresa Webb, CPPO, CPPB, CPSM, C.P.M., Procurement Official  6/25/2018	

### NOTICE OF INTENT TO AWARD

The Manatee County Procurement Division provides notice of its intent to award a contract with Cobb Site Development for the provision of C.R. 675 Canal Piping.

### ENABLING/REGULATING AUTHORITY

Manatee County Procurement Ordinance, Sec 2-26.

### BACKGROUND/DISCUSSION

The Scope of Work required for this Invitation to Bid for improvements on C.R. 675 Canal Piping in Parrish, FL includes the relocation of 1700 LF of roadside canal piping. The Contractor shall furnish all shop drawings, work drawings, labor, materials, equipment, tools, services and incidentals necessary to complete all Work required by the specifications.

The solicitation was advertised on April 14, 2018 on the Manatee County website and DemandStar. It was also provided to the Manatee County Chamber of Commerce and the Manatee County Black Chamber of Commerce for release of its members and in the Tempo newspapers. Responses were received from the following firms:

- |   |                                      |
|---|--------------------------------------|
| 1. Cobb Site Development, Waychula, FL. | 4. Woodruff and Sons, Bradenton, FL. |
| 2. Westra Construction, Palmetto, FL.   |                                      |
| 3. C-Squared CGC, Sarasota, FL.         |                                      |

### EVALUATION RESULTS SUMMARY:

Cobb Site Development was the lowest responsible, responsive bidder. A bid tabulation of the results is attached to this Notice of Intent to Award.

The Procurement Division and the Utilities Department are recommending award to Cobb Site Development.

<b>ATTACHMENTS</b> (List in order of attached)	Bid Tabulation	<b>NAME OF FUNDING SOURCE</b>	Stormwater CIP
<b>COST</b>	\$ 767,197.11	<b>FUNDS VERIFIED</b>	Yes

BID SUMMARY  18-TA002744JP CR 675 CANAL PIPING	Cobb Site Development	Woodruff & Sons	Westra Construction	C-Squared CGC Inc
Description	Total Bid Price	Total Bid Price	Total Bid Price	Total Bid Price
Bid "A" 270 Calendar Days	\$767,197.11	\$1,071,798.49	\$1,115,161.96	\$1,180,667.72
Bid "B" 300 Calendar Days	\$767,197.11	\$1,071,798.49	\$1,115,161.96	\$1,180,667.72

BID TABULATION				1		2		3		4	
18-TA002744JP CR 675 CANAL PIPING				Cobb Site Development		Woodruff & Sons		Westra Construction		C-Squared CGC Inc	
ITEM NO.	DESCRIPTION	EST QTY	U/M	UNIT PRICE	TOTAL AMOUNT	BID PRICE PER UNIT (\$)	TOTAL BID PRICE (\$)	BID PRICE PER UNIT (\$)	TOTAL BID PRICE (\$)	BID PRICE PER UNIT (\$)	TOTAL BID PRICE (\$)
101-1	Mobilization	1.00	LS	\$71,025.45	\$71,025.45	\$85,160.87	\$85,160.87	\$295,275.00	\$295,275.00	\$90,000.00	\$90,000.00
102-1	Maintenance of Traffic	1.00	LS	\$59,449.99	\$59,449.99	\$171,210.14	\$171,210.14	\$65,700.00	\$65,700.00	\$136,934.69	\$136,934.69
104-10-3	Staked Silt Fence (Type III)	1,642.00	LF	\$2.99	\$4,909.58	\$8.03	\$13,185.26	\$1.85	\$3,037.70	\$2.66	\$4,367.72
104-11	Floating Turbidity Barrier	65.00	LF	\$22.15	\$1,439.75	\$16.68	\$1,084.20	\$15.80	\$1,027.00	\$10.06	\$653.90
104-15	Soil Tracking Prevention Device	2.00	EA	\$2,276.39	\$4,552.78	\$1,813.39	\$3,626.78	\$4,100.00	\$8,200.00	\$1,109.53	\$2,219.06
104-18	Inlet Protection System	7.00	EA	\$142.14	\$994.98	\$161.49	\$1,130.43	\$157.00	\$1,099.00	\$158.76	\$1,111.32
110-1-1	Clearing & Grubbing (Incl. Fence Removal & Riprap)	2.30	AC	\$14,940.41	\$34,362.94	\$32,790.25	\$75,417.58	\$16,045.00	\$36,903.50	\$101,005.36	\$232,312.33
110-3	Removal of Existing Structures (Incl. concrete wingwall, footing and steel sheeting)	1.00	LS	\$5,702.20	\$5,702.20	\$5,991.35	\$5,991.35	\$6,062.00	\$6,062.00	\$6,598.41	\$6,598.41
120-1	Regular Excavation	6,162.00	CY	\$17.85	\$109,991.70	\$19.30	\$118,926.60	\$26.30	\$162,060.60	\$10.76	\$66,303.12
120-2-2	Borrow Excavation	100.00	CY	\$25.30	\$2,530.00	\$30.64	\$3,064.00	\$148.45	\$14,845.00	\$33.62	\$3,362.00
120-4	Excavation, Subsoil	100.00	CY	\$18.37	\$1,837.00	\$18.05	\$1,805.00	\$11.00	\$1,100.00	\$45.85	\$4,585.00
120-6	Embankment (Regular)	5,901.00	CY	\$25.85	\$152,540.85	\$20.43	\$120,557.43	\$22.20	\$131,002.20	\$16.93	\$99,903.93
160-4	12" Stabilized Sub-base	3,670.00	SY	\$6.62	\$24,295.40	\$25.73	\$94,429.10	\$13.35	\$48,994.50	\$28.02	\$102,833.40
339-1	Miscellaneous Asphalt Pavement	55.00	TN	\$195.82	\$10,770.10	\$775.79	\$42,668.45	\$152.00	\$8,360.00	\$309.69	\$17,032.95
400-4-1	Concrete, Class IV, Culverts	25.80	CY	\$1,012.34	\$26,118.37	\$1,748.59	\$45,113.62	\$1,769.00	\$45,640.20	\$1,925.76	\$49,684.61
415-1-1	Reinforcing Steel - Roadway	4,053.00	LB	\$1.73	\$7,011.69	\$0.83	\$3,363.99	\$0.85	\$3,445.05	\$0.92	\$3,728.76
425-11	Modify Existing Drainage Structure	7.00	EA	\$1,554.39	\$10,880.73	\$2,165.05	\$15,155.35	\$2,398.00	\$16,786.00	\$2,045.72	\$14,320.04
425-15-51	Inlet Top, Replace, Curb Inlet	1.00	EA	\$2,344.49	\$2,344.49	\$1,806.28	\$1,806.28	\$1,828.00	\$1,828.00	\$3,257.93	\$3,257.93
425-74-1	Manholes & Inlets Cleaning & Sealing, < 10'	7.00	EA	\$2,508.05	\$17,556.35	\$938.67	\$6,570.69	\$453.00	\$3,171.00	\$677.88	\$4,745.16
30-175-11	Pipe Storm Sewer Culv (RCP)(18")	234.00	LF	\$120.56	\$28,211.04	\$123.92	\$28,997.28	\$160.00	\$37,440.00	\$150.37	\$35,186.58
30-982-12	MES (Conc Pipe, Round) (18") (CD)	7.00	EA	\$1,869.94	\$13,089.58	\$1,871.87	\$13,103.09	\$2,370.00	\$16,590.00	\$1,455.30	\$10,187.10
520-6	Shoulder Gutter - Concrete	103.00	LF	\$42.78	\$4,406.34	\$30.98	\$3,190.94	\$41.35	\$4,259.05	\$39.51	\$4,069.53
530-3-4	Rip-Rap (Rubble) (Ditch Lining)	58.00	TN	\$154.05	\$8,934.90	\$216.04	\$12,530.32	\$212.00	\$12,296.00	\$298.88	\$17,335.04
530-77-2	Gabion Basket, 36" Thick	3.30	SY	\$439.01	\$1,448.73	\$1,675.41	\$5,528.85	\$375.00	\$1,237.50	\$1,232.34	\$4,066.72
536-1-1	Guardrail - Roadway, Gen TL-3	1,482.00	LF	\$22.72	\$33,671.04	\$20.53	\$30,425.46	\$20.75	\$30,751.50	\$32.99	\$48,891.18
536-73	Guardrail Removal	1,406.00	LF	\$2.67	\$3,754.02	\$2.22	\$3,121.32	\$2.25	\$3,163.50	\$10.17	\$14,299.02
536-85-22	Guardrail, End Anchorage Assembly - Flared	1.00	EA	\$3,012.43	\$3,012.43	\$2,440.92	\$2,440.92	\$2,470.00	\$2,470.00	\$1,832.89	\$1,832.89
550-10-91	Fencing, Special, 5' Ht, 4"ø pressure treated wood post, w / 5-Strand barbed wire	1,400.00	LF	\$13.81	\$19,334.00	\$6.10	\$8,540.00	\$7.30	\$10,220.00	\$8.85	\$12,390.00
570-1-2	Sodding (Performance Turf, Bahia) (Includes Mowing)	10,334.00	SY	\$3.22	\$33,275.48	\$5.44	\$56,216.96	\$3.95	\$40,819.30	\$7.85	\$81,121.90
	TOTAL BASE BID A Based on Completion Time of 270 Calendar Days				\$697,451.92		\$974,362.26		\$1,013,783.60		\$1,073,334.29
		10% OF TOTAL BASE BID			\$69,745.19		\$97,436.23		\$101,378.36		\$107,333.43
	TOTAL OFFER FOR BID "A" with Contract Contingency - Based on Completion Time of 270 Calendar Days				\$767,197.11		\$1,071,798.49		\$1,115,161.96		\$1,180,667.72

Mathamatical errors corrceted in accordance with A.35 of IFBC 18-TA002744JP