

1112 Manatee Avenue West Bradenton, FL 34205 purchasing@mymanatee.org

Solicitation Addendum

Addendum No.: Solicitation No.:	1 RFQ No. 24-TA005192JH
Project No.:	6166071
Solicitation Title:	Professional Utility Engineering Services for Gregory
	Estates Water Main Replacement
Addendum Date:	March 7, 2024
Procurement Contact:	Jeb Hayter, Procurement Agent III

RFQ No. 24-TA005192JH is amended as set forth herein. Responses to questions posed by prospective bidders are provided below. This Addendum is hereby incorporated in and made a part of RFQ No. 24-TA005192JH.

The deadline to submit all inquiries concerning interpretation, clarification or additional information pertaining to this RFQ was March 6, 2024.

QUESTIONS AND RESPONSES:

- Q1. Why is this project not being awarded to a firm who has a contract with the County already?
- R1. The projected construction cost exceeds the limit outlined in Florida Statute.
- Q2. Are the awarded contract terms and conditions negotiable?
- R2. No.
- Q3. Please Clarify what the County is looking for in Tab 2, No. 3, and Tab 9. Confirm that the allowed projects are correct?
- R3. Confirmed.

Q4. What is the existing pipe material for this project corridor?

R4. The successful proposer can request and receive the as-built information to determine the existing pipe materials.

- Q5. We have reviewed the RFQ and general terms and have identified some changes for the County's consideration?
- R5. Refer to R2.

Q6. Is there a construction cost estimate for this project?

R6. The estimated construction cost is \$4,112,000.00.

NOTE:

Deleted items will be struck through, added or modified items will be <u>underlined</u>. All other terms and conditions remain as stated in the RFQ.

INSTRUCTIONS:

Receipt of this Addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

END OF ADDENDUM

AUTHORIZED FOR RELEASE