

# MANATEE COUNTY GOVERNMENT

## INTENT TO AWARD

<b>IFB NO. / TITLE</b>	IFBC No. 19-TA003100SAM Southwest Water Reclamation Facility (SWWRF) & Southeast Water Reclamation Facility (SEWRF) Belt Filter Press Rehabilitation	<b>DATE POSTED</b>	MC _____ DS _____	CC _____ BCC _____
<b>PROCUREMENT REPRESENTATIVE</b>	Sherri Meier, Ext 3042	<b>PROJECTED AWARD DATE</b>	October 22, 2019	
<b>DEPARTMENT/DIVISION</b>	Public Works	<b>AUTHORIZED BY DATE</b>	Theresa Webb, Procurement Official	

### NOTICE OF INTENT TO AWARD

The Manatee County Procurement Division provides notice of its intent to award a contract with Poole & Kent Contractors for the provision of SWWRF & SEWRF Belt Filter Press (BFP) Rehabilitation.

### ENABLING/REGULATING AUTHORITY

Manatee County Procurement Ordinance, Sec 2-26.

### BACKGROUND/EVALUATION

At the SWWRF site, Rehabilitate one existing BFP and replace one existing BFP and polymer feed system. Modify and rehabilitate the existing sludge conveyor and truck load-out system. Install cameras to visually monitor BFP's, conveyors, and truck load out from the Administration Building control room. Replace BFP feed pumps and drives and improve sludge transfer pump piping, replacing pumps as needed. Improvements include Supervisory Control and Data Acquisition (SCADA) programming for control and monitoring. Demolish existing equipment as necessary. At the SWWRF & SEWRF replace the electrics, instrumentation and controls on BFP's to facilitate automatic operation.

The solicitation was advertised on August 9, 2019 on the Manatee County website and DemandStar. It was also provided to the Manatee County Chamber of Commerce and the Manasota Black Chamber of Commerce for release of its members and in the Bradenton Herald and Tempo newspapers. Responses were received from the following firms:

- |  |   |
|--|---|
| 1.TLC Diversified, Inc., Palmetto, FL          | 4.Florida Design Contractors, Inc., Lake Park, FL |
| 2. Cardinal Contractors, Inc., Bradenton, FL   |   |
| 3.Poole and Kent Company of Florida, Tampa, FL |   |

### EVALUATION SUMMARY:

Poole & Kent Company of Florida was the lowest responsible, responsive bidder(s). A bid tabulation of the results is attached to this Notice of Intent to Award.

RECOMMENDATION

The Procurement Division and the Public Works Department recommend award to Poole & Kent Company of Florida.

ATTACHMENTS (List in order of attached)	Bid Tabulation	NAME AND NUMBER OF FUNDING SOURCE	Debt Proceeds and Utility Rates; 4176091680- 534000/6091680- 0001 and 4025129782- 534000/5129782- 0001
COST	\$4,607,169.00	FUNDS VERIFIED	Yes

BID TABULATION  
IFBC NO. 19-TA003100SAM  
SWWRF SEWRF BELT FILTER PRESS REHABILITATION

BID SUMMARY				TLC Diversified, Inc.	Cardinal Contractors, Inc.	Poole & Kent Company of Florida	Florida Design Contractors, Inc.
ITEM NO.	DESCRIPTION	UNITS	QTY.	TOTAL BID PRICE	TOTAL BID PRICE	TOTAL BID PRICE	TOTAL BID PRICE
1	Bid "A" Based on Completion Time of 457 Calendar Days	LS	1	\$4,683,300.00	\$4,752,600.00	\$4,607,169.00	\$5,261,900.00
2	Bid "B" Based on Completion Time of 548 Calendar Days	LS	1	No Bid	No Bid	\$4,607,169.00	\$5,159,600.00

LINE NO.	DESCRIPTION		QTY	U/M	ALTERNA TE PRICE	U/M	ALTERNA TE PRICE	U/M	ALTERNA TE PRICE	U/M	ALTERNA TE PRICE
1.	Supply alternate rotar and stator configuration, as outlined per specification 11390-2.03-B.		1	LS	\$0.00	LS	\$0.00	LS	\$0.00	LS	\$0.00

BID TABULATION  
IFBC NO. 19-TA003100SAM  
SWWRF SEWRF BELT FILTER PRESS REHABILITATION

TABULATION

SWWRF & SEWRF BELT FILTER PRESS REHABILITATION  
Bid "A" Based on Completion Time of 457 Calendar Days

				TLC Diversified, Inc.		Cardinal Contractors, Inc.		Poole & Kent Company of Florida		Florida Design Contractors, Inc.	
Bid Item No.	DESCRIPTION	QTY	U/M	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
<b>SWWRF WORK</b>											
1.	SWWRF - Mobilization, Demobilization and Site Work	1	LS	\$212,000.00	\$212,000.00	\$215,000.00	\$215,000.00	\$300,000.00	\$300,000.00	\$ 110,000.00	\$ 110,000.00
2.	SWWRF - Demolition	1	LS	\$90,000.00	\$90,000.00	\$125,000.00	\$125,000.00	\$150,000.00	\$150,000.00	\$ 155,000.00	\$ 155,000.00
3.	SWWRF - Structural, HVAC and Plumbing Improvements	1	LS	\$201,000.00	\$201,000.00	\$400,000.00	\$400,000.00	\$250,000.00	\$250,000.00	\$ 450,000.00	\$ 450,000.00
4.	SWWRF - BFP Improvements	1	LS	\$1,800,000.00	\$1,800,000.00	\$1,816,000.00	\$1,816,000.00	\$1,733,790.00	\$1,733,790.00	\$ 2,325,000.00	\$ 2,325,000.00
5.	SWWRF - Sludge Feed and Polymer Feed Pumps Improvements	1	LS	\$305,000.00	\$305,000.00	\$335,000.00	\$335,000.00	\$350,000.00	\$350,000.00	\$ 280,000.00	\$ 280,000.00
6.	SWWRF - Polymer System Improvements	1	LS	\$102,000.00	\$102,000.00	\$100,000.00	\$100,000.00	\$150,000.00	\$150,000.00	\$ 112,000.00	\$ 112,000.00
7.	SWWRF - Electrical and Instrumentation Improvements	1	LS	\$979,000.00	\$979,000.00	\$950,000.00	\$950,000.00	\$650,000.00	\$650,000.00	\$ 1,220,000.00	\$ 1,220,000.00
<b>SUBTOTAL (SWWRF WORK ONLY)</b>					\$3,689,000.00		\$3,941,000.00		\$3,583,790.00		\$ 4,652,000.00
<b>SEWRF WORK</b>											
8.	SEWRF Improvements	1	LS	\$564,000.00	\$564,000.00	\$375,000.00	\$375,000.00	\$600,000.00	\$600,000.00	\$ 127,000.00	\$ 127,000.00
<b>SUBTOTAL (SEWRF WORK ONLY)</b>					\$564,000.00		\$375,000.00		\$600,000.00		\$ 127,000.00
<b>TOTAL BASE BID "A"- Based on Completion Time of 457 Calendar Days</b>					\$4,253,000.00		\$4,316,000.00		\$4,183,790.00		\$ 4,779,000.00
<b>CONTRACT CONTINGENCY (Used Only with County Approval)</b>				<b>10% OF TOTAL BASE BID</b>	\$425,300.00	<b>10% OF TOTAL BASE BID</b>	\$431,600.00	<b>10% OF TOTAL BASE BID</b>	\$418,379.00	<b>10% OF TOTAL BASE BID</b>	\$ 477,900.00
<b>Allowance for permits and fees issued by Manatee County Government</b>					\$5,000.00		\$5,000.00		\$5,000.00		\$ 5,000.00
<b>TOTAL OFFER with contract Contingency BID "A"- Based on a Completion Time of 457 Calendar Days</b>					\$4,683,300.00		\$4,752,600.00		\$4,607,169.00		\$ 5,261,900.00

LINE NO.	DESCRIPTION	QTY	U/M	DEDUCT ALTERNATE PRICE	U/M	DEDUCT ALTERNATE PRICE	U/M	DEDUCT ALTERNATE PRICE	U/M	DEDUCT ALTERNATE PRICE
1.	Supply alternate rotar and stator configuration, as outlined per specification 11390-2.03-B.	1	LS	\$0.00	LS	\$0.00	LS	\$0.00	LS	\$0.00

BID TABULATION  
IFBC NO. 19-TA003100SAM  
SWWRF SEWRF BELT FILTER PRESS REHABILITATION

**TABULATION**  
**SWWRF & SEWRF BELT FILTER PRESS REHABILITATION**  
**Bid "B" Based on Completion Time of 548 Calendar Days**

				Poole & Kent Company of Florida		Florida Design Contractors, Inc.	
Bid Item No.	DESCRIPTION	QTY	U/M	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
	<b>SWWRF WORK</b>						
1.	SWWRF - Mobilization, Demobilization and Site Work	1	LS	\$ 300,000.00	\$ 300,000.00	\$ 100,000.00	\$ 100,000.00
2.	SWWRF - Demolition	1	LS	\$ 150,000.00	\$ 150,000.00	\$ 150,000.00	\$ 150,000.00
3.	SWWRF - Structural, HVAC and Plumbing Improvements	1	LS	\$ 250,000.00	\$ 250,000.00	\$ 425,000.00	\$ 425,000.00
4.	SWWRF - BFP Improvements	1	LS	\$ 1,733,790.00	\$ 1,733,790.00	\$ 2,300,000.00	\$ 2,300,000.00
5.	SWWRF - Sludge Feed and Polymer Feed Pumps Improvements	1	LS	\$ 350,000.00	\$ 350,000.00	\$ 275,000.00	\$ 275,000.00
6.	SWWRF - Polymer System Improvements	1	LS	\$ 150,000.00	\$ 150,000.00	\$ 110,000.00	\$ 110,000.00
7.	SWWRF - Electrical and Instrumentation Improvements	1	LS	\$ 650,000.00	\$ 650,000.00	\$ 1,200,000.00	\$ 1,200,000.00
	<b>SUBTOTAL (SWWRF WORK ONLY)</b>				\$ 3,583,790.00		\$ 4,560,000.00
	<b>SEWRF WORK</b>						
8.	SEWRF Improvements	1	LS	\$ 600,000.00	\$ 600,000.00	\$ 126,000.00	\$ 126,000.00
	<b>SUBTOTAL (SEWRF WORK ONLY)</b>				\$ 600,000.00		\$ 126,000.00
	<b>TOTAL BASE BID "B"- Based on Completion Time of 548 Calendar Days</b>				\$ 4,183,790.00		\$ 4,686,000.00
	<b>CONTRACT CONTINGENCY (Used Only with County Approval)</b>			<b>10% OF TOTAL BASE BID</b>	\$ 418,379.00	<b>10% OF TOTAL BASE BID</b>	\$ 468,600.00
	<b>Allowance for permits and fees issued by Manatee County Government</b>				\$ 5,000.00		\$ 5,000.00
	<b>TOTAL OFFER with contract Contingency BID "B"- Based on a Completion Time of 548 Calendar Days</b>				\$ 4,607,169.00		\$ 5,159,600.00

LINE NO.	DESCRIPTION	QTY	U/M	DEDUCT ALTERNATE PRICE	U/M	DEDUCT ALTERNATE PRICE
1.	Supply alternate rotar and stator configuration, as outlined per specification 11390-2.03-B.	1	LS	\$0.00	LS	\$0.00