



1112 Manatee Avenue West  
Bradenton, FL 34205  
[purchasing@mymanatee.org](mailto:purchasing@mymanatee.org)

## Solicitation Addendum

---

Addendum No.: 2  
Solicitation No.: 22-TA003923RP  
Solicitation Title: Construction Management at Risk Services Kingfish Boat Ramp Improvements  
Addendum Date: February 1, 2022  
Procurement Contact: Rodrigo Pasion

**RFQ No. 22-TA003923RP is amended as set forth herein. Responses to questions posed by prospective bidders are provided below. This Addendum is hereby incorporated in and made a part of 22-TA003923RP.**

**The deadline to submit all inquiries concerning interpretation, clarification or additional information pertaining to this RFQ was January 28, 2022.**

### QUESTIONS AND RESPONSES:

**Q1. Can you please post the sign in sheet for the PreBid Meeting held last week?**

R1. Non-Mandatory Information Conference Sign-in Sheet is attached to this Addendum No. 2.

**Q2. Are there any cross sections that shows the existing lot by station throughout the construction area?**

R2. Not included with this set of plans.

**Q3. Are there any cross sections for the basin area?**

R3. Refer to Exhibit 7, sheets C5.0 and C5.1.

**Q4. There are a few drawings that reference the building being done by others or either future work. Can you confirm that the contractor is only installing the building pad and any inground utilities associated with it?**

R4. The Proposer shall be constructing the building and associated work that goes with it.

### NOTE:

Deleted items will be ~~struck through~~, added or modified items will be underlined. All other terms and conditions remain as stated in the RFQ.

**INSTRUCTIONS:**

Receipt of this Addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

**END OF ADDENDUM**

AUTHORIZED FOR RELEASE



**Procurement Division**  
**Non-Mandatory Information Conference**  
**RFQ No. 22-TA003923RP**  
**Construction Management at Risk Svcs. Kingfish Boat Ramp Improvements**  
**Wednesday, January 19, 2022 at 10:00 A.M. ET**  
**Administration Building, Procurement, Suite 803**

Printed Name	Organization/Agency	Email Address
Rodrigo Pasion	MCG Procurement	rodrigo.pasion@mymanatee.org
Sherrri Meier	MCG Procurement	Sherrri.adamsmeier@mymanatee.org
Traei Jacobs	A2 Group, Inc.	jacobst@a2group.com
Harold McCant	Kiewit	harold.mccant@kiewit.com
Lindsay Roth	Halfacre Construction	lroth@halfacreco.com
Reed Giasson	"	rgiasson@halfacreco.com
GREG WITT	HALFACRE CONSTRUCTION	GWITT@HALFACRECO.COM
Stephen Blenker	quality marine.com	SBlenker@aol.com
Scott Grogan	meeco Sullivan Docks	sgrogan@meecosullivan.com
Harry Blenker	quality marine.com	HLBlenker@aol.com