
Intent to Award (Rev. 3-9-18) 

MANATEE COUNTY GOVERNMENT 
INTENT TO AWARD 

IFB NO. / TITLE 

22-TA003953DJ
Whitfield Ave at Prospect
Road Intersection
Improvements

DATE POSTED MC _________
DS _________ 

CC _________ 
BIDSYNC______ 

PROCUREMENT 
REPRESENTATIVE 

Dave Janney 
Senior Procurement Agent 

PROJECTED
AWARD DATE 4/26/2022

DEPARTMENT/DIVISION Public Works AUTHORIZED BY 
DATE 

Jacob Erickson, Purchasing Official 
NOTICE OF INTENT TO AWARD 

The Manatee County Procurement Division provides notice of its intent to award a contract with Gator Grading & 
Paving, LLC., for the provision of Whitfield Ave at Prospect Road Intersection Improvements. 

ENABLING/REGULATING AUTHORITY 

Manatee County Procurement Ordinance, Sec 2-26. 

BACKGROUND/EVALUATION 

Services include furnishing all labor, materials, and equipment to provide the upgrade of a signalized intersection with 
new mast arms on a 4-leg intersection including ATMS component upgrades, Urban right turn lane widening for 
multiple legs of an intersection, over 2,500 LF of new sidewalk including residential driveway replacements, and ductile 
iron potable water main replacement. 

The solicitation was advertised on January 25, 2022, on the Manatee County website and Periscope S2G. It was also 
provided to the Manatee County Chamber of Commerce, the Manasota Black Chamber of Commerce, Gulf Coast 
Builders Exchange and Gulf Coast Latin Chamber of Commerce for release to their members and in the Bradenton 
Herald and Tempo News newspapers.  Responses were received from the following firms:  

1. Cone & Graham, Inc., Tampa, FL 3. Gator Grading & Paving, LLC., Palmetto, FL
2. C-Squared Certified General Contractor, Inc.,
Sarasota, FL

4. Woodruff & Sons, Inc., Bradenton, FL

EVALUATION SUMMARY: 

Gator Grading & Paving, LLC., was the lowest responsible, responsive bidder(s).  A bid tabulation of the results is 
attached to this Notice of Intent to Award. 

RECOMMENDATION 
The Procurement Division and the Public Works Department recommend award to Gator Grading & Paving, LLC. 

ATTACHMENTS 
(List in order of attached) Bid Tabulation 

NAME AND NUMBER OF 
 FUNDING SOURCE 

Utility Rates 

8506098660 534000 

COST $2,682,003.70 FUNDS VERIFIED Yes



$3,243,695.31 $3,378,247.31 $2,706,213.67 $2,706,211.17 $2,682,003.70 $2,682,003.70 $3,296,069.56 $3,296,069.56
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TAB SHEET
22-TA003953DJ WHITFIELD AVE AT PROSPECT ROAD INTERSECTION 

IMPROVEMENTS
COUNTY PROJECT NO. 6068361, 6068371, 5400001, 5400002

GRAND TOTAL

DESCRIPTIONFDOT ITEM 
NUMBER

PAY 
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NO.
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BID B 300 
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EXTENDED 
AMOUNT 
BID A 360 
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Cone and Graham



ROADWAY
1. 0101 1 MOBILIZATION (Includes All Projects) 1.00 LS $325,000.00 $325,000.00 $246,000.00 $246,000.00 $230,500.00 $230,500.00 $233,217.05 $233,217.05
2. 0102 1 MAINTENANCE OF TRAFFIC (MOT); (Includes All Projects) 1.00 LS $274,500.00 $325,000.00 $99,000.00 $99,000.00 $24,152.00 $24,152.00 $100,125.95 $100,125.95
3. 0102 60 WORK ZONE SIGN 5,400.00 5,400.00 ED $1,512.00 $1,512.00 $1,728.00 $1,728.00 $1,350.00 $1,350.00 $1,728.00 $1,728.00
4. 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 1,008.00 1,008.00 LF $26,208.00 $26,208.00 $31,570.56 $31,570.56 $32,659.20 $32,659.20 $33,919.20 $33,919.20

5. 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 636.00 636.00 LF $5,724.00 $5,724.00 $7,555.68 $7,555.68 $8,719.56 $8,719.56 $8,115.36 $8,115.36

6. 0102 74 1 CHANNELIZING DEVICE - TYPES I, II, DI, VP, DRUM, OR LCD 7,500.00 7,500.00 ED $975.00 $975.00 $2,400.00 $2,400.00 $900.00 $900.00 $1,125.00 $1,125.00

7. 0102 74 7 CHANNELIZING DEVICE - PEDESTRIAN LCD (LONGITUDINAL 
CHANNELIZING DEVICE) 621.00 621.00 LF $155.25 $155.25 $1,173.69 $1,173.69 $248.40 $248.40 $43.47 $43.47

8. 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 60.00 60.00 ED $780.00 $780.00 $1,036.80 $1,036.80 $747.60 $747.60 $904.80 $904.80
9. 0104 10 3 SEDIMENT BARRIER 1,334.00 1,070.00 912.00 3,316.00 LF $4,974.00 $4,974.00 $14,524.08 $14,524.08 $14,026.68 $14,026.68 $14,855.68 $14,855.68
10. 0104 18 INLET PROTECTION SYSTEM 19.00 13.00 9.00 41.00 EA $5,125.00 $5,125.00 $10,865.00 $10,865.00 $8,200.00 $8,200.00 $13,027.34 $13,027.34
11. 0110 1 1 CLEARING AND GRUBBING (Includes All Projects)     1.00 LS $283,180.00 $315,000.00 $97,500.00 $97,500.00 $49,090.00 $49,090.00 $86,586.31 $86,586.31
12. 0110 4 10 REMOVAL OF EXISTING CONCRETE 786.00 32.00 818.00 SY $16,360.00 $16,360.00 $13,251.60 $13,251.60 $15,026.66 $15,026.66 $11,288.40 $11,288.40
13. 0120 1 REGULAR EXCAVATION 794.00 220.00 66.00 1,080.00 CY $108,000.00 $108,000.00 $28,836.00 $28,836.00 $49,636.80 $49,636.80 $20,185.20 $20,185.20
14. 0120 6 EMBANKMENT  316.00 191.00 146.00 653.00 CY $81,625.00 $81,625.00 $25,434.35 $25,434.35 $40,694.96 $40,694.96 $20,491.14 $20,491.14
15. 0160 4 TYPE B STABILIZATION 2,161.00 2,161.00 SY $54,025.00 $54,025.00 $62,452.90 $62,452.90 $36,672.17 $36,672.17 $56,099.56 $56,099.56
16. 0285 709 OPTIONAL BASE (BASE GROUP 09) 1,582.00 1,582.00 SY $63,280.00 $63,280.00 $53,788.00 $53,788.00 $52,601.50 $52,601.50 $87,943.38 $87,943.38
17. 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 5,823.00 5,823.00 SY $22,127.40 $22,127.40 $32,084.73 $32,084.73 $20,613.42 $20,613.42 $34,472.16 $34,472.16
18. 0334 1 13 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C 131.00 131.00 TN $16,375.00 $16,375.00 $33,461.33 $33,461.33 $36,680.00 $36,680.00 $35,950.33 $35,950.33
19. 0337 7 83 ASPHALT FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22 611.00 611.00 TN $97,760.00 $97,760.00 $109,546.19 $109,546.19 $113,035.00 $113,035.00 $117,690.82 $117,690.82
20. 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 31.00 31.00 CY $24,025.00 $24,025.00 $43,191.37 $43,191.37 $91,450.00 $91,450.00 $58,503.20 $58,503.20

21. 0425 1 201 INLETS, CURB, TYPE 9, <10' (MANATEE COUNTY CURB INLET) 9.00 9.00 EA $100,800.00 $100,800.00 $68,108.04 $68,108.04 $45,900.00 $45,900.00 $59,466.33 $59,466.33

22. 0425 1 205 INLETS, CURB, TYPE 9, PARTIAL  (MANATEE COUNTY CURB 
INLET) 1.00 1.00 EA $10,500.00 $10,500.00 $5,531.19 $5,531.19 $2,900.00 $2,900.00 $4,763.76 $4,763.76

23. 0425 1 521 INLETS, DT BOT, TYPE C, <10' 1.00 1.00 EA $3,700.00 $3,700.00 $5,638.84 $5,638.84 $3,125.00 $3,125.00 $3,570.62 $3,570.62

24. 0425 1 531 INLETS, DT BOT, TYPE C, MODIFIED-BACK OF SIDEWALK, <10' 1.00 1.00 2.00 EA $7,900.00 $7,900.00 $10,372.46 $10,372.46 $6,200.00 $6,200.00 $5,954.28 $5,954.28

25. 0425 1 541 INLETS, DT BOT, TYPE D, <10' 1.00 1.00 EA $3,900.00 $3,900.00 $6,043.73 $6,043.73 $4,100.00 $4,100.00 $8,652.58 $8,652.58
26. 0425 1 545 INLETS, DT BOT, TYPE D, MODIFY 1.00 1.00 EA $9,266.00 $9,266.00 $5,057.95 $5,057.95 $2,550.00 $2,550.00 $7,342.41 $7,342.41
27. 0425 2 41 MANHOLES, P-7, <10' 1.00 1.00 3.00 5.00 EA $41,000.00 $41,000.00 $25,982.45 $25,982.45 $21,250.00 $21,250.00 $30,748.10 $30,748.10
28. 0425 6 VALVE BOXES, ADJUST 2.00 2.00 EA $1,000.00 $1,000.00 $860.10 $860.10 $1,000.00 $1,000.00 $2,490.86 $2,490.86
29. 0430 94 1 DESILTING PIPE, 0 - 24" 1,235.00 1,235.00 LF $4,940.00 $4,940.00 $11,003.85 $11,003.85 $26,552.50 $26,552.50 $4,347.20 $4,347.20
30. 0430 175 118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18" S/CD 481.00 10.00 491.00 LF $58,429.00 $58,429.00 $53,656.48 $53,656.48 $32,160.50 $32,160.50 $51,103.28 $51,103.28
31. 0430 175 124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24" S/CD 17.00 6.00 23.00 LF $7,636.00 $7,636.00 $5,704.92 $5,704.92 $9,200.00 $9,200.00 $9,123.64 $9,123.64

32. 0430 175 215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15" 
S/CD 51.00 349.00 76.00 476.00 LF $77,588.00 $77,588.00 $67,039.84 $67,039.84 $37,604.00 $37,604.00 $51,212.84 $51,212.84

33. 0430 175 218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18" 
S/CD 6.00 6.00 LF $2,412.00 $2,412.00 $2,556.42 $2,556.42 $1,044.00 $1,044.00 $1,452.06 $1,452.06

34. 0430 175 224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 24" 
S/CD 352.00 352.00 LF $56,320.00 $56,320.00 $78,812.80 $78,812.80 $35,904.00 $35,904.00 $51,553.92 $51,553.92

35. 0430 524 100 STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, 
ROUND 1.00 1.00 EA $4,000.00 $4,000.00 $7,125.07 $7,125.07 $3,800.00 $3,800.00 $5,265.15 $5,265.15

36. 0430 984 125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 2.00 2.00 EA $4,400.00 $4,400.00 $3,005.18 $3,005.18 $3,640.00 $3,640.00 $6,530.72 $6,530.72

37. 0430 984 623 MITERED END SECTION, OPTIONAL-ELLIPTICAL/ARCH, 15" SD 8.00 4.00 12.00 EA $26,400.00 $26,400.00 $15,967.92 $15,967.92 $18,840.00 $18,840.00 $34,918.44 $34,918.44

38. 0430 984 625 MITERED END SECTION, OPTIONAL-ELLIPTICAL/ARCH, 18" SD 1.00 1.00 EA $2,200.00 $2,200.00 $1,755.94 $1,755.94 $1,720.00 $1,720.00 $4,186.67 $4,186.67

39. 0430 984 629 MITERED END SECTION, OPTIONAL-ELLIPTICAL/ARCH, 24" SD 1.00 1.00 EA $2,500.00 $2,500.00 $1,906.18 $1,906.18 $2,100.00 $2,100.00 $6,756.85 $6,756.85

40. 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 313.00 56.00 58.00 427.00 LF $27,755.00 $27,755.00 $36,892.80 $36,892.80 $34,587.00 $34,587.00 $39,638.41 $39,638.41
41. 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 1,253.00 1,253.00 LF $20,674.50 $20,674.50 $29,307.67 $29,307.67 $43,855.00 $43,855.00 $73,049.90 $73,049.90
42. 0520 3 VALLEY GUTTER - CONCRETE 68.00 68.00 LF $1,258.00 $1,258.00 $5,980.60 $5,980.60 $3,502.00 $3,502.00 $3,481.60 $3,481.60
43. 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 443.00 576.00 521.00 1,540.00 SY $51,821.00 $51,821.00 $51,220.40 $51,220.40 $85,470.00 $85,470.00 $174,959.40 $174,959.40
44. 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 240.00 100.00 30.00 370.00 SY $22,015.00 $22,015.00 $25,271.00 $25,271.00 $30,895.00 $30,895.00 $42,501.90 $42,501.90
45. 0527 2 DETECTABLE WARNINGS 73.00 73.00 SF $3,285.00 $3,285.00 $3,076.95 $3,076.95 $2,555.00 $2,555.00 $12,067.63 $12,067.63
46. 0570  1  2 PERFORMANCE TURF, SOD 5,979.00 5,172.00 2,849.00 14,000.00 SY $49,000.00 $49,000.00 $46,060.00 $46,060.00 $56,700.00 $56,700.00 $49,700.00 $49,700.00

$2,012,410.15 $2,094,730.15 $1,489,339.06 $1,489,339.06 $1,344,157.95 $1,344,157.95 $1,681,110.90 $1,681,110.90

Woodruff and Sons
TAB SHEET

22-TA003953DJ WHITFIELD AVE AT PROSPECT ROAD INTERSECTION IMPROVEMENTS
COUNTY PROJECT NO. 6068361, 6068371, 5400001, 5400002
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SIGNING AND PAVEMENT MARKING

47. 0700  1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 2.00 2.00 AS $492.00 $492.00 $864.04 $864.04 $600.00 $600.00 $928.30 $928.30
48. 0700  1 60 SINGLE POST SIGN, REMOVE 5.00 5.00 AS $150.00 $150.00 $2,175.65 $2,175.65 $190.00 $190.00 $290.10 $290.10
49. 0700  1 74 SINGLE POST SIGN, F&I CUSTOM, 31+ SF 4.00 4.00 AS $11,068.00 $11,068.00 $12,874.28 $12,874.28 $13,800.00 $13,800.00 $11,603.84 $11,603.84
50. 0710  90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 1.00 1.00 LS $5,156.00 $5,156.00 $5,057.90 $5,057.90 $6,450.00 $6,450.00 $4,177.39 $4,177.39

51. 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR 
CROSSWALK AND ROUNDABOUT 439.00 439.00 LF $1,207.25 $1,207.25 $1,281.88 $1,281.88 $1,505.77 $1,505.77 $2,036.96 $2,036.96

52. 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP 
LINE AND CROSSWALK 145.00 145.00 LF $833.75 $833.75 $845.35 $845.35 $1,039.65 $1,039.65 $1,009.20 $1,009.20

53. 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 
6-10 GAP EXTENSION, 6" 0.031 0.031 GM $10.85 $10.85 $70.71 $68.76 $13.33 $13.33 $143.89 $143.89

54. 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 27.00 27.00 EA $2,268.00 $2,268.00 $1,603.80 $1,603.80 $2,835.00 $2,835.00 $2,036.34 $2,036.34

55. 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR 
DIAGONAL OR CHEVRON 124.00 124.00 LF $589.00 $589.00 $535.68 $535.68 $744.00 $744.00 $719.20 $719.20

56. 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE 
LINE /6-10 DOTTED EXTENSION LINE, 6" 0.047 0.047 GM $164.50 $164.50 $107.21 $107.21 $206.80 $206.80 $218.15 $218.15

57. 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR 
CROSSWALK 330.00 330.00 LF $4,521.00 $4,521.00 $4,418.70 $4,418.70 $5,610.00 $5,610.00 $5,745.30 $5,745.30

58. 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 3.00 3.00 EA $525.00 $525.00 $680.43 $680.43 $660.00 $660.00 $522.18 $522.18
59. 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 3.00 3.00 EA $225.00 $225.00 $304.59 $304.59 $282.00 $282.00 $348.12 $348.12

60. 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, 
SOLID, 6" 0.813 0.813 GM $4,593.45 $4,593.45 $4,925.38 $4,925.38 $5,772.30 $5,772.30 $5,188.66 $5,188.66

61. 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, 
SOLID, 6" 0.578 0.578 GM $3,265.70 $3,265.70 $3,526.82 $3,526.82 $4,103.80 $4,103.80 $3,688.86 $3,688.86

$35,069.50 $35,069.50 $39,272.42 $39,270.47 $43,812.65 $43,812.65 $38,656.49 $38,656.49SUBTOTAL (SIGNING AND PAVEMENT MARKING)
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SIGNALIZATION & LIGHTING

62. 0630  2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 265.00 265.00 LF $5,830.00 $5,830.00 $6,296.40 $6,296.40 $7,266.30 $7,266.30 $7,340.50 $7,340.50
63. 0630  2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 305.00 305.00 LF $13,725.00 $13,725.00 $14,823.00 $14,823.00 $17,104.40 $17,104.40 $17,281.30 $17,281.30

64. 0632  7  1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, 
FURNISH & INSTALL 1.00 1.00 PI $12,500.00 $12,500.00 $13,500.70 $13,500.70 $15,580.00 $15,580.00 $15,739.65 $15,739.65

65. 0632  8 1 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & 
INSTALL 1,195.00 1,195.00 LF $5,975.00 $5,975.00 $6,453.00 $6,453.00 $7,444.85 $7,444.85 $7,528.50 $7,528.50

66. 0635  2 11 PULL & SPLICE BOX, F&I, 17" x 30" COVER SIZE 14.00 14.00 EA $16,800.00 $16,800.00 $18,144.98 $18,144.98 $20,937.56 $20,937.56 $21,154.00 $21,154.00

67. 0639  1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER 
PURCHASED BY CONTRACTOR 1.00 1.00 AS $3,400.00 $3,400.00 $3,672.19 $3,672.19 $4,237.37 $4,237.37 $4,281.19 $4,281.19

68. 0639  1610 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD 1.00 1.00 AS $275.00 $275.00 $297.02 $297.02 $342.73 $342.73 $346.27 $346.27
69. 0639  2  1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 205.00 205.00 LF $2,050.00 $2,050.00 $2,214.00 $2,214.00 $2,554.30 $2,554.30 $2,580.95 $2,580.95
70. 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.00 1.00 EA $1,250.00 $1,250.00 $1,350.07 $1,350.07 $1,557.85 $1,557.85 $1,573.96 $1,573.96

71. 0639 4  6 EMERGENCY GENERATOR - PORTABLE, FURNISH & INSTALL 
HOUSING ONLY 1.00 1.00 EA $7,500.00 $7,500.00 $8,100.42 $8,100.10 $9,347.15 $9,347.15 $9,443.79 $9,443.79

72. 0641  2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.00 1.00 EA $1,750.00 $1,750.00 $1,890.10 $1,890.10 $2,181.00 $2,181.00 $2,203.55 $2,203.55

73. 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- 
POLE 30' AND GREATER 3.00 3.00 EA $18,000.00 $18,000.00 $19,441.02 $19,441.02 $22,433.16 $22,433.16 $22,665.09 $22,665.09

74. 0646  1 11 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTAL 8.00 8.00 EA $11,600.00 $11,600.00 $12,528.64 $12,528.64 $14,456.96 $14,456.96 $14,606.40 $14,606.40
75. 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 6.00 6.00 EA $1,350.00 $1,350.00 $1,458.06 $1,458.06 $1,680.00 $1,680.00 $1,699.86 $1,699.86

76. 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE 
ARM 50' 1.00 1.00 EA $70,000.00 $70,000.00 $75,603.92 $75,603.92 $87,240.00 $87,240.00 $88,142.04 $88,142.04

77. 0649 21 19 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, 
DOUBLE ARM 70'-60' 1.00 1.00 EA $125,000.00 $125,000.00 $135,007.00 $135,007.00 $155,786.00 $155,786.00 $157,396.48 $157,396.48

78. 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE 
ARM 78' 1.00 1.00 EA $105,500.00 $105,500.00 $113,945.91 $113,945.91 $131,484.00 $131,484.00 $132,842.63 $132,842.63

79. 0650  1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 
1 WAY 9.00 9.00 AS $12,375.00 $12,375.00 $13,365.72 $13,365.72 $15,422.76 $15,422.76 $15,582.24 $15,582.24

80. 0650  1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 
1 WAY 4.00 4.00 AS $6,700.00 $6,700.00 $7,236.36 $7,236.36 $8,350.12 $8,350.12 $8,436.44 $8,436.44

81. 0650  1 19 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION 
CLUSTER, 1 WAY 4.00 4.00 AS $9,500.00 $9,500.00 $10,260.52 $10,260.52 $11,839.72 $11,839.72 $11,962.12 $11,962.12

82. 0653  1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 
1 WAY 8.00 8.00 AS $6,400.00 $6,400.00 $6,912.32 $6,912.32 $7,976.24 $7,976.24 $8,058.72 $8,058.72

83. 0660  3 11 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & 
INSTALL CABINET EQUIPMENT 1.00 1.00 EA $9,500.00 $9,500.00 $10,260.53 $10,260.53 $11,840.00 $11,840.00 $11,962.13 $11,962.13

84. 0660  3 12 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & 
INSTALL, ABOVE GROUND EQUIPMENT 6.00 6.00 EA $65,700.00 $65,700.00 $70,959.66 $70,959.66 $81,882.00 $81,882.00 $82,727.58 $82,727.58

85. 0660  6121 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & 
INSTALL, CABINET EQUIPMENT 1.00 1.00 EA $2,750.00 $2,750.00 $2,970.15 $2,970.15 $3,427.28 $3,427.28 $3,462.73 $3,462.73

86. 0660  6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & 
INSTALL, ABOVE GROUND EQUIPMENT 1.00 1.00 EA $7,750.00 $7,750.00 $8,370.43 $8,370.43 $9,660.00 $9,660.00 $9,758.59 $9,758.59

87. 0665  1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 8.00 8.00 EA $2,200.00 $2,200.00 $2,376.16 $2,376.16 $2,741.84 $2,741.84 $2,770.16 $2,770.16

88. 0670  5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION 1.00 1.00 AS $62,500.00 $62,500.00 $67,503.50 $67,503.50 $77,894.00 $77,894.00 $78,698.24 $78,698.24

89. 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER 
WITH CABINET 1.00 1.00 AS $550.00 $550.00 $594.03 $594.03 $685.00 $685.00 $692.54 $692.54

90. 0682  1113 ITS CCTV  CAMERA, F&I, DOME PTZ ENCLOSURE - 
PRESSURIZED, IP, HIGH DEFINITION 1.00 1.00 EA $6,700.00 $6,700.00 $7,236.38 $7,236.38 $8,350.00 $8,350.00 $8,436.45 $8,436.45

91. 0684  1  1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 1.00 1.00 EA $9,750.00 $9,750.00 $10,530.55 $10,530.55 $12,151.00 $12,151.00 $12,276.93 $12,276.93

92. 0684  6 11 WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL 
ETHERNET ACCESS POINT 3.00 3.00 EA $6,750.00 $6,750.00 $7,290.39 $7,290.39 $8,400.00 $8,400.00 $8,499.39 $8,499.39

93. 0684  6 12 WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL 
ETHERNET SUBSCRIBER UNIT 3.00 3.00 EA $6,750.00 $6,750.00 $7,290.39 $7,290.39 $8,400.00 $8,400.00 $8,499.39 $8,499.39

94. 0685  1  12 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, 
ONLINE/DOUBLE CONVERSION 1.00 1.00 EA $8,750.00 $8,750.00 $9,450.49 $9,450.49 $10,905.00 $10,905.00 $11,017.76 $11,017.76

95. 0700 3 201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 
12 SF 8.00 8.00 EA $6,800.00 $6,800.00 $7,344.40 $7,344.40 $8,474.72 $8,474.72 $8,562.32 $8,562.32

96. 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL 
OVERHEAD MOUNT, 12-18 SF 4.00 4.00 EA $18,000.00 $18,000.00 $19,441.00 $19,441.00 $22,440.00 $22,440.00 $22,665.08 $22,665.08

97. 0700 11 391 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD 
MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF 4.00 4.00 AS $26,000.00 $26,000.00 $28,081.44 $28,081.44 $32,400.00 $32,400.00 $32,738.44 $32,738.44

98. 0715  1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 1,905.00 1,905.00 LF $3,714.75 $3,714.75 $4,019.55 $4,019.55 $4,629.15 $4,629.15 $4,686.30 $4,686.30

99. 0715  5  31 LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & 
INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE 3.00 3.00 EA $6,750.00 $6,750.00 $7,290.39 $7,290.39 $8,412.42 $8,412.42 $8,499.39 $8,499.39

$688,394.75 $688,394.75 $743,510.79 $743,510.47 $857,914.88 $857,914.88 $866,819.10 $866,819.10SUBTOTAL (SIGNALIZATION & LIGHTING)
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100. MC-1 MOBILIZATION 1.00 1.00 LS $65,000.00 $105,000.00 $18,000.00 $18,000.00 $44,650.00 $44,650.00 $40,798.13 $40,798.13
101. MC-2 8" PLUG & FILL, POTABLE WATER MAIN 807.00 807.00 LF $8,360.52 $8,360.52 $10,773.45 $10,773.45 $8,473.50 $8,473.50 $16,785.60 $16,785.60

102. MC-3 6" DUCTILE IRON PIPE (RESTRAINED JOINT), POTABLE WATER 20.00 20.00 LF $2,787.00 $2,787.00 $4,825.40 $4,825.40 $2,780.00 $2,780.00 $3,304.20 $3,304.20

103. MC-4 8" DUCTILE IRON PIPE (RESTRAINED JOINT), POTABLE WATER 832.00 832.00 LF $64,064.00 $64,064.00 $81,744.00 $81,744.00 $63,731.20 $63,731.20 $228,217.60 $228,217.60

104. MC-5 6" DUCTILE IRON ELBOW (RESTRAINED JOINT), POTABLE 
WATER 4.00 4.00 EA $3,284.00 $3,284.00 $1,744.00 $1,744.00 $3,280.00 $3,280.00 $3,389.48 $3,389.48

105. MC-6 8" DUCTILE IRON ELBOW (RESTRAINED JOINT), POTABLE 
WATER 14.00 14.00 EA $11,298.00 $11,298.00 $6,227.90 $6,227.90 $11,270.00 $11,270.00 $7,854.98 $7,854.98

106. MC-7 8" DUCTILE IRON TEE (RESTRAINED JOINT), POTABLE WATER 3.00 3.00 EA $3,615.00 $3,615.00 $2,439.60 $2,439.60 $3,600.00 $3,600.00 $2,195.19 $2,195.19

107. MC-8 8" DUCTILE IRON UNION (RESTRAINED JOINT), POTABLE 
WATER 4.00 4.00 EA $3,468.00 $3,468.00 $2,141.20 $2,141.20 $3,460.00 $3,460.00 $16,115.56 $16,115.56

108. MC-9 8" DUCTILE IRON CAP (RESTRAINED JOINT), POTABLE WATER 4.00 4.00 EA $1,728.00 $1,728.00 $1,216.68 $1,216.68 $1,720.00 $1,720.00 $2,904.76 $2,904.76

109. MC-10 POTABLE WATER SERVICE REPLACEMENT 2.00 2.00 EA $2,500.00 $2,500.00 $3,784.68 $3,784.68 $2,500.00 $2,500.00 $8,595.94 $8,595.94
110. MC-11 8" GATE VALVE (RESTRAINED JOINT), POTABLE WATER 6.00 6.00 EA $18,330.00 $18,330.00 $14,217.12 $14,217.12 $18,330.00 $18,330.00 $22,740.18 $22,740.18
111. MC-12 EXISTING VALVE, ABANDON, POTABLE WATER 2.00 2.00 EA $760.00 $760.00 $1,114.12 $1,114.12 $760.00 $760.00 $3,755.86 $3,755.86
112. MC-13 ARV WITH ENCLOSURE, POTABLE WATER 4.00 4.00 EA $10,800.00 $10,800.00 $11,841.96 $11,841.96 $10,800.00 $10,800.00 $25,774.92 $25,774.92
113. MC-14 SAMPLE POINT, 8", POTABLE WATER 4.00 4.00 EA $3,200.00 $3,200.00 $6,645.76 $6,645.76 $3,200.00 $3,200.00 $2,019.80 $2,019.80
114. MC-15 FIRE HYDRANT, POTABLE WATER 1.00 1.00 EA $6,700.00 $6,700.00 $5,966.74 $5,966.74 $6,700.00 $6,700.00 $8,299.58 $8,299.58
115. MC-16 FIRE HYDRANT, REMOVE, POTABLE WATER 1.00 1.00 EA $795.00 $795.00 $1,359.43 $1,359.43 $795.00 $795.00 $2,015.21 $2,015.21
116. MC-17 RECORD DRAWINGS 1.00 1.00 LS $6,250.00 $6,250.00 $14,029.93 $14,029.93 $6,250.00 $6,250.00 $15,073.40 $15,073.40

$212,939.52 $252,939.52 $188,071.97 $188,071.97 $192,299.70 $192,299.70 $409,840.39 $409,840.39
$2,948,813.92 $3,071,133.92 $2,460,194.24 $2,460,191.97 $2,438,185.18 $2,438,185.18 $2,996,426.88 $2,996,426.88
$294,881.39 $307,113.39 $246,019.42 $246,019.20 $243,818.52 $243,818.52 $299,642.69 $299,642.69

$3,243,695.31 $3,378,247.31 $2,706,213.67 $2,706,211.17 $2,682,003.70 $2,682,003.70 $3,296,069.56 $3,296,069.56

SUBTOTAL ALL SECTIONS (ROADWAY, SIGNING & PAVEMENT MARKING, SIGNALIZATION & LIGHTING, AND POTABLE WATER)
CONTRACT CONTINGENCY WORK (USED ONLY WITH COUNTY APPROVAL)

GRAND TOTAL

SUBTOTAL (POTABLE WATER)
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