

MANATEE COUNTY GOVERNMENT INTENT TO AWARD

IFB NO. / TITLE	23-TA004919DJ North County Metal Gravity Sewer Pipe Replacements	DATE POSTED	MC _____ DS _____
PROCUREMENT REPRESENTATIVE	Dave Janney, Procurement Agent III	PROJECTED AWARD DATE	April 23, 2024
DEPARTMENT/DIVISION	Public Works	AUTHORIZED BY DATE	Jacob Erickson, Purchasing Official

NOTICE OF INTENT TO AWARD

The Manatee County Procurement Division provides notice of its intent to award a contract with Woodruff & Sons, Inc. for the provision of North County Metal Gravity Sewer Pipe Replacements.

ENABLING/REGULATING AUTHORITY

Manatee County Procurement Ordinance, Sec 2-26.

BACKGROUND/EVALUATION

The Scope of Work consist of replacing metal pipe between terminal manholes and lift stations at various North County locations. Including any laterals within the section of pipe to be replaced.

The solicitation was advertised on Septemeber 27, 2023, on the Manatee County website and DemandStar. It was also provided to the Manatee County Chamber of Commerce, the Manasota Black Chamber of Commerce, Gulf Coast Builders Exchange and Gulf Coast Latin Chamber of Commerce for release to their members and in the Bradenton Herald and Tempo News newspapers newspapers. Responses were received from the following firms:

1. Woodruff & Sons, Inc., Bradenton, FL

EVALUATION SUMMARY:

Woodruff & Sons, Inc. was the lowest responsible, responsive bidder(s). A bid tabulation of the results is attached to this Notice of Intent to Award.

RECOMMENDATION

The Procurement Division and the Public Works Department recommend award to Woodruff & Sons, Inc.

ATTACHMENTS (List in order of attached)	Tab Sheet	COST	\$2,650,076.92
--	-----------	-------------	----------------

TAB SHEET
23-TA004919DJ NORTH COUNTY METAL GRAVITY SEWER PIPE REPLACEMENT

Woodruff and Sons

Bidders must provide prices for each available line item on each tab for their bid to be considered responsive.

***To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency, and total bid price fields.**

ITEM	DESCRIPTION	QUANTITY	AMOUNT 240 Calendar Days
BASE BID	GRAND TOTAL FOR RTU's 533, 546, 561, 551		\$1,407,703.97
ALTERNATE 1	CONSTRUCTION TOTAL - RTU #550 - LS N4B		\$351,838.72
ALTERNATE 2	CONSTRUCTION TOTAL - RTU #555 - LS N9A		\$284,084.62
ALTERNATE 3	CONSTRUCTION TOTAL - RTU #553 - LS N6B		\$314,465.78
ALTERNATE 4	CONSTRUCTION TOTAL - RTU #554 - LS N7A		\$291,983.83
TOTAL BASE BID & ALL ALTERNATES			\$2,650,076.92

**TAB SHEET
23-TA004919DJ NORTH COUNTY METAL GRAVITY SEWER PIPE
REPLACEMENT**

Woodruff and Sons

Bidders must provide prices for each available line item on each tab for their bid to be considered responsive.

***To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency, and total bid price fields.**

ITEM	DESCRIPTION	QUANTITY		UNIT PRICE 240 Calendar Days	AMOUNT 240 Calendar Days
BASE BID - RTU #533 - TIDEVUE 4 MLS					
I. MISCELLANEOUS					
1	Mobilization	1	LS	\$18,661.78	\$18,661.78
3	Preconstruction Video	1	LS	\$1,820.00	\$1,820.00
4	Erosion and Sediment Control	1	LS	\$7,191.86	\$7,191.86
SUBTOTAL					\$27,673.64
II. PROPOSED METAL GRAVITY SEWER PIPE REPLACEMENTS					
5	24" Gravity Sewer Pipe Replacement	1	LS	\$133,547.43	\$133,547.43
6	Connection to existing lift station wetwell	1	LS	\$19,917.20	\$19,917.20
7	Connection to existing manhole	1	LS	\$18,726.15	\$18,726.15
8	Bypass Pumping	1	LS	\$138,325.46	\$138,325.46
10	Odor Control Removal/Reinstallation	1	LS	\$129,680.25	\$129,680.25
13	Site Restoration	1	LS	\$11,449.43	\$11,449.43
SUBTOTAL					\$451,645.92
TOTAL for RTU #533 - TIDEVUE 4 MLS Sections I and II					\$479,319.56
14	Contingency	10%	LS		\$47,931.95
CONSTRUCTION TOTAL -RTU #533 - TIDEVUE 4 MLS					\$527,251.51
RTU #546 - LS NIC					
I. MISCELLANEOUS					
1	Mobilization	1	LS	\$18,661.78	\$18,661.78
3	Preconstruction Video	1	LS	\$1,820.00	\$1,820.00
4	Erosion and Sediment Control	1	LS	\$7,191.86	\$7,191.86
SUBTOTAL					\$27,673.64
II. PROPOSED METAL GRAVITY SEWER PIPE REPLACEMENTS					
5	30" Gravity Sewer Pipe Replacement	1	LS	\$123,732.58	\$123,732.58
6	Connection to existing lift station wetwell	1	LS	\$22,194.85	\$22,194.85
7	Connection to existing manhole	1	LS	\$19,965.56	\$19,965.56
8	Bypass Pumping	1	LS	\$106,938.34	\$106,938.34
9	Water Service Modifications	1	LS	\$7,144.99	\$7,144.99
12	Electrical Modifications	1	LS	\$34,569.15	\$34,569.15
13	Site Restoration	1	LS	\$22,053.01	\$22,053.01
SUBTOTAL					\$336,598.48
TOTAL for RTU #546 - LS NIC Sections I and II					\$364,272.12
14	Contingency	10%	LS		\$36,427.21
CONSTRUCTION TOTAL - RTU #546 - LS NIC					\$400,699.33

RTU #561 - LS N1E					
I. MISCELLANEOUS					
1	Mobilization	1	LS	\$19,748.06	\$19,748.06
2	Maintenance of Traffic	1	LS	\$18,241.10	\$18,241.10
3	Preconstruction Video	1	LS	\$2,080.00	\$2,080.00
4	Erosion and Sediment Control	1	LS	\$7,191.86	\$7,191.86
SUBTOTAL					\$47,261.02
II. PROPOSED METAL GRAVITY SEWER PIPE REPLACEMENTS					
5	8" Gravity Sewer Pipe Replacement	1	LS	\$89,132.73	\$89,132.73
6	Connection to existing lift station wetwell	1	LS	\$20,794.16	\$20,794.16
7	Connection to existing manhole	1	LS	\$18,884.87	\$18,884.87
8	Bypass Pumping	1	LS	\$23,045.85	\$23,045.85
13	Site Restoration	1	LS	\$75,507.76	\$75,507.76
SUBTOTAL					\$227,365.37
TOTAL for RTU #561 - LS N1E Sections I and II					\$274,626.39
14	Contingency	10%	LS		\$27,462.63
CONSTRUCTION TOTAL - RTU #561 - LS N1E					\$302,089.02
RTU #551 - LS N4E					
I. MISCELLANEOUS					
1	Mobilization	1	LS	\$18,661.78	\$18,661.78
2	Maintenance of Traffic	1	LS	\$4,271.75	\$4,271.75
3	Preconstruction Video	1	LS	\$1,820.00	\$1,820.00
4	Erosion and Sediment Control	1	LS	\$4,799.34	\$4,799.34
SUBTOTAL					\$29,552.87
II. PROPOSED METAL GRAVITY SEWER PIPE REPLACEMENTS					
5	8" Gravity Sewer Pipe Replacement	1	LS	\$76,956.57	\$76,956.57
6	Connection to existing lift station wetwell	1	LS	\$14,718.09	\$14,718.09
7	Connection to existing manhole	1	LS	\$18,791.53	\$18,791.53
8	Bypass Pumping	1	LS	\$18,077.73	\$18,077.73
13	Site Restoration	1	LS	\$3,416.04	\$3,416.04
SUBTOTAL					\$131,959.96
TOTAL for RTU #551 - LS N4E Sections I and II					\$161,512.83
14	Contingency	10%	LS		\$16,151.28
CONSTRUCTION TOTAL - RTU #551 - LS N4E					\$177,664.11
GRAND TOTAL FOR RTU's 533, 546, 561, 551					\$1,407,703.97

TAB SHEET
23-TA004919DJ NORTH COUNTY METAL GRAVITY SEWER PIPE
REPLACEMENT

Woodruff and Sons

Bidders must provide prices for each available line item on each tab for their bid to be considered responsive.

*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency, and total bid price fields.

ITEM	DESCRIPTION	QUANTITY		UNIT PRICE 30 Calendar Days	AMOUNT 30 Calendar Days
ALTERNATE 1 - RTU #550 - LS N4B					
I. MISCELLANEOUS					
1	Mobilization	1	LS	\$18,661.78	\$18,661.78
2	Maintenance of Traffic	1	LS	\$1,760.00	\$1,760.00
3	Preconstruction Video	1	LS	\$1,820.00	\$1,820.00
4	Erosion and Sediment Control	1	LS	\$3,595.93	\$3,595.93
SUBTOTAL					\$25,837.71
II. PROPOSED METAL GRAVITY SEWER PIPE REPLACEMENTS					
5	18" Gravity Sewer Pipe Replacement	1	LS	\$114,524.15	\$114,524.15
6	Connection to existing lift station wetwell	1	LS	\$20,941.28	\$20,941.28
7	Connection to existing manhole	1	LS	\$19,730.84	\$19,730.84
8	Bypass Pumping	1	LS	\$36,298.21	\$36,298.21
13	Site Restoration	1	LS	\$102,521.20	\$102,521.20
SUBTOTAL					\$294,015.68
TOTAL					\$319,853.39
14	Contingency	10%	LS		\$31,985.33
CONSTRUCTION TOTAL - RTU #550 - LS N4B					\$351,838.72

TAB SHEET
23-TA004919DJ NORTH COUNTY METAL GRAVITY SEWER PIPE
REPLACEMENT

Woodruff and Sons

Bidders must provide prices for each available line item on each tab for their bid to be considered responsive.

*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency, and total bid price fields.

ITEM	DESCRIPTION	QUANTITY		UNIT PRICE 30 Calendar Days	AMOUNT 30 Calendar Days
ALTERNATE 2 - RTU #555 - LS N9A					
I. MISCELLANEOUS					
1	Mobilization	1	LS	\$18,661.78	\$18,661.78
2	Maintenance of Traffic	1	LS	\$2,530.00	\$2,530.00
3	Preconstruction Video	1	LS	\$1,820.00	\$1,820.00
4	Erosion and Sediment Control	1	LS	\$3,595.93	\$3,595.93
SUBTOTAL					\$26,607.71
II. PROPOSED METAL GRAVITY SEWER PIPE REPLACEMENTS					
5	10" Gravity Sewer Pipe Replacement	1	LS	\$97,430.45	\$97,430.45
6	Connection to existing lift station wetwell	1	LS	\$21,836.55	\$21,836.55
7	Connection to existing manhole	1	LS	\$19,607.26	\$19,607.26
8	Bypass Pumping	1	LS	\$17,223.19	\$17,223.19
11	24" RCP Culvert Modifications	1	LS	\$14,709.72	\$14,709.72
13	Site Restoration	1	LS	\$60,843.87	\$60,843.87
SUBTOTAL					\$231,651.04
TOTAL					\$258,258.75
14	Contingency	10%	LS		\$25,825.87
CONSTRUCTION TOTAL - RTU #555 - LS N9A					\$284,084.62

TAB SHEET
23-TA004919DJ NORTH COUNTY METAL GRAVITY SEWER PIPE
REPLACEMENT

Woodruff and Sons

Bidders must provide prices for each available line item on each tab for their bid to be considered responsive.

*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency, and total bid price fields.

ITEM	DESCRIPTION	QUANTITY		UNIT PRICE 30 Calendar Days	AMOUNT 30 Calendar Days
ALTERNATE 3 - RTU #553 - LS N6B					
I. MISCELLANEOUS					
1	Mobilization	1	LS	\$18,661.78	\$18,661.78
2	Maintenance of Traffic	1	LS	\$1,760.00	\$1,760.00
3	Preconstruction Video	1	LS	\$1,820.00	\$1,820.00
4	Erosion and Sediment Control	1	LS	\$3,595.93	\$3,595.93
SUBTOTAL					\$25,837.71
II. PROPOSED METAL GRAVITY SEWER PIPE REPLACEMENTS					
5	12" Gravity Sewer Pipe Replacement	1	LS	\$111,055.35	\$111,055.35
6	Connection to existing lift station wetwell	1	LS	\$20,941.28	\$20,941.28
7	Connection to existing manhole	1	LS	\$19,090.84	\$19,090.84
8	Bypass Pumping	1	LS	\$69,913.14	\$69,913.14
12	Electrical Modifications	1	LS	\$24,449.15	\$24,449.15
13	Site Restoration	1	LS	\$14,590.52	\$14,590.52
SUBTOTAL					\$260,040.28
TOTAL					\$285,877.99
14	Contingency	10%	LS		\$28,587.79
CONSTRUCTION TOTAL - RTU #553 - LS N6B					\$314,465.78

TAB SHEET
23-TA004919DJ NORTH COUNTY METAL GRAVITY SEWER PIPE
REPLACEMENT

Woodruff and Sons

Bidders must provide prices for each available line item on each tab for their bid to be considered responsive.

*To be considered responsive, it is the sole responsibility of the bidder to correctly calculate and manually enter all sub-total, contingency, and total bid price fields.

ITEM	DESCRIPTION	QUANTITY		UNIT PRICE 30 Calendar Days	AMOUNT 30 Calendar Days
ALTERNATE 4 - RTU #554 - LS N7A					
I. MISCELLANEOUS					
1	Mobilization	1	LS	\$18,661.78	\$18,661.78
3	Preconstruction Video	1	LS	\$1,820.00	\$1,820.00
4	Erosion and Sediment Control	1	LS	\$3,595.93	\$3,595.93
SUBTOTAL					\$24,077.71
II. PROPOSED METAL GRAVITY SEWER PIPE REPLACEMENTS					
5	18" Gravity Sewer Pipe Replacement	1	LS	\$115,690.11	\$115,690.11
6	Connection to existing lift station wetwell	1	LS	\$21,936.28	\$21,936.28
7	Connection to existing manhole	1	LS	\$19,730.84	\$19,730.84
8	Bypass Pumping	1	LS	\$30,362.98	\$30,362.98
12	Electrical Modifications	1	LS	\$29,069.15	\$29,069.15
13	Site Restoration	1	LS	\$24,572.78	\$24,572.78
SUBTOTAL					\$241,362.14
TOTAL					\$265,439.85
14	Contingency	10%	LS		\$26,543.98
CONSTRUCTION TOTAL - RTU #554 - LS N7A					\$291,983.83