



# MANATEE COUNTY FLORIDA

DATE: November 28, 2012  
TO: All Interested Quoters  
SUBJECT: **RFQ#12-2471-OV**  
**Americans with Disabilities Act (ADA) Sidewalks,  
Transit Bus Stop Upgrades  
Project No.: 436-9008930**

## **ADDENDUM # 1**

Quoters are hereby notified that this Addendum shall be acknowledged on page 23 of the Quote Form and made a part of the above named quoting and contract documents. Quotes submitted without acknowledgement of the Addendum will be considered incomplete.

The following items are issued to add to, modify, and clarify the quote and contract documents. These items shall have the same force and effect as the original quoting and contract documents, and cost involved shall be included in the quote price. Quotes to be submitted on the specified quote date shall conform to the additions and revisions listed herein.

**Quoters Note:** Additional questions shall not be accepted at this time as the stated deadline of **November 26, 2012 has lapsed.** This deadline has been established to maintain fair treatment of all potential bidders, while maintaining the expedited nature of the Economic Stimulus that the contracting of this work may achieve. Questions received after this date and time shall not be considered.

Due to questions received from the quoting community, the Quote Due date has been revised:

**WAS:** November 29, 2012 at 4:00 PM

**REVISED:** December 7, 2012 at 3:00 PM

Addendum No. 2 will follow with replies to questions received regarding this Request for Quotation.

Sincerely,

Melissa M. Wendel, CPPO  
Purchasing Official  
Manatee County Purchasing Division

Financial Management Department, Purchasing Division  
Street Address: 1112 Manatee Avenue West, Suite 803, Bradenton, FL 34206-1000  
Olga.valcich@mymanatee.org \* PHONE: 941.749.3055 \* FAX: 941.749.3034