

# SOURCE SELECTION

## MANATEE COUNTY GOVERNMENT

### SOURCE SELECTION

<b>SUBJECT</b>	Americans with Disabilities Act (ADA) Sidewalk Replacement (MCAT)	<b>DATE POSTED</b>	Date Posted on Mymanatee.org <u>1/25/13</u>
<b>PURCHASING REPRESENTATIVE</b>	Olga Valcich, 749-3055	<b>DATE CONTRACT SHALL BE AWARDED</b>	<u>30</u> January 29, 2013
<b>DEPARTMENT</b>	Walter Sowa, Sr. Engineering Specialist, Project Management Division, Public Works Department	<b>CONSEQUENCES IF DEFERRED</b>	N/A <i>Walter Sowa</i>
<b>SOURCE RECOMMENDATION</b>	C-Squared Certified General Contractor, Inc., Bradenton, FL	<b>AUTHORIZED BY DATE</b>	Melissa M. Wendel, CPPO Date <u>1-24-2013</u>

#### ACTION DESIRED

Authorization to award RFQ #12-2471-OV, Americans with Disabilities (ADA) Sidewalk Replacement to the lowest responsive, responsible quoter, C-Squared Certified General Contractor, Inc., located in Bradenton, FL for a total quoted price of \$49,886.00.

#### ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.)

Manatee County Code of Law

#### BACKGROUND/DISCUSSION

- MCAT has requested the services of a contractor to furnish all labor, materials, equipment and incidentals required to upgrade six (6) Manatee County Bus Stop Sidewalks to conform to Federal ADA Requirements.
- The project is funded by the Federal Transit Administration and American Recovery and Reinvestment Act (ARRA) of 2009.
- 11/16/2012 to 12/7/2012 nine (9) contractors were emailed copies of the Request for Quotation. Notice of quote availability was posted on the Manatee County website and the Chamber of Commerce.
- Five (5) quotes were received and forwarded to Project Management for review and recommendation.
- Below is a summary of the quotes received:

<u>Vendor:</u>	<u>Quote "A"</u>	<u>Quote "B"</u>
*** LAS Contracting Corp., Tampa, FL	\$44,455.00	\$44,455.00
C-Squared Certified General Contractor, Inc., Bradenton, FL	\$49,886.00	\$49,886.00
Southeastern Site Development, Sarasota, FL	\$67,073.01	\$67,073.01
Oneco Concrete & Asphalt, Inc., Oneco, FL	\$69,078.20	\$68,978.20
Canio Construction, Holmes Beach, FL	\$69,100.00	\$69,100.00

- Project Management Division reviewed the quotes received, provided tabulation and recommended the award to the 2<sup>nd</sup> low bidder, C-Squared Certified General Contractor, Inc., Bradenton, FL for a total quoted price of \$49,886.00, based on Quote "A" with a construction completion time of 60 calendar days.
- \*\*\*Pursuant to the "Qualifications of the Quoter", LAS Contracting Corp., of Tampa, FL was deemed non-responsive.

<b>SUMMARY</b>		Recommend the award of RFQ#12-2471-OV, Upgrade of six (6) Manatee County Bus Stop Sidewalks to conform to Federal ADA Requirements to C-Squared Certified General Contractor, Inc., Bradenton, FL	
<b>ATTACHMENTS: (List in order as attached)</b>		<b>INSTRUCTION TO BOARD RECORDS</b>	
<ul style="list-style-type: none"> <li>Bid Tabulation</li> </ul>		NA	
<b>COST</b>	\$49,886.00	<b>SOURCE (ACCT# &amp; NAME)</b>	<b>Funds Verified;</b> Source: Federal ARRA Funds. Account Code: 4369008930- 563000/9008930-9100
<b>COMMENTS</b>		<b>AMT./FREQ. OF RECURRING COSTS (ATTACH FISCAL IMPACT STATEMENT)</b>	N/A

AMERICAN WITH DISABILITIES ACT (ADA) SIDEWALKS, TRANSIT BUS STOP UPGRADES  
QUOTE "A"

QUOTE "A" 60 CALENDAR DAYS					1 LAS Contracting Corp. 13701 North Nebraska Ave, #102 Tampa, FL 33613 (Hillsborough County)		2 C-Squared CGC, Inc. 3547 53rd Avenue West, #327 Bradenton, FL 34210 (Manatee County)		3 Southeastern Site Development 7556 Artemus Circle Sarasota, FL 34240 (Sarasota, County)		4 Oneco Concrete & Asphalt, Inc. P.O. Box 367 Oneco, FL 34264 (Manatee County)		5 Canio Construction 3230 East Bay Drive, #305 Holmes Beach, FL 34217 (Manatee County)	
Item No.	Part No.	Line Item	Unit	Qty	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	0101-1	Mobilization	LS	1	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$9,522.00	\$9,522.00	\$18,000.00	\$18,000.00	\$5,250.00	\$5,250.00
2	0102-1	Maintenance of Traffic	LS	1	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$5,630.00	\$5,630.00	\$3,225.00	\$3,225.00	\$3,950.00	\$3,950.00
3	102-911-2	Pavement Marking Removal	SF	361	\$3.00	\$1,083.00	\$3.00	\$1,083.00	\$8.86	\$3,198.46	\$2.25	\$812.25	\$9.00	\$3,249.00
4	0110-4	Removal of existing Concrete Pavement	SY	65	\$26.00	\$1,690.00	\$50.00	\$3,250.00	\$116.00	\$7,540.00	\$37.25	\$2,421.25	\$45.00	\$2,925.00
5	0104-10-3	Sediment Barrier	LF	677	\$2.00	\$1,354.00	\$3.00	\$2,031.00	\$1.05	\$710.85	\$2.10	\$1,421.70	\$5.00	\$3,385.00
6	0110-4	Type D Curb to be Removed	SY	4	\$15.00	\$60.00	\$100.00	\$400.00	\$112.00	\$448.00	\$67.50	\$270.00	\$45.00	\$180.00
7	0120-1	Regular Excavation	CY	60	\$25.00	\$1,500.00	\$50.00	\$3,000.00	\$45.00	\$2,700.00	\$45.00	\$2,700.00	\$80.00	\$4,800.00
8	0120-6	Embankment	CY	88	\$22.00	\$1,936.00	\$30.00	\$2,640.00	\$95.00	\$8,360.00	\$22.00	\$1,936.00	\$36.00	\$3,168.00
9	0400-1-2	Type D Curb Concrete Class I	CY	3	\$28.00	\$84.00	\$300.00	\$900.00	\$283.00	\$849.00	\$751.00	\$2,253.00	\$490.00	\$1,470.00
10	0400-1-25	Trench Drain Concrete Class I	CY	2	\$600.00	\$1,200.00	\$2,000.00	\$4,000.00	\$880.00	\$1,760.00	\$1,150.00	\$2,300.00	\$2,350.00	\$4,700.00
11	MC-XXX	Reconstruct Grate Inlet	EA	1	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$2,800.00	\$2,800.00	\$3,350.00	\$3,350.00
12	430174201	14" x 23" ERCP	LF	59	\$89.00	\$5,251.00	\$65.00	\$3,835.00	\$53.42	\$3,151.78	\$53.50	\$3,156.50	\$98.00	\$5,782.00
13	403984629	Mitered End Section Optional - Elliptical 14" x 23"	EA	1	\$475.00	\$475.00	\$900.00	\$900.00	\$1,456.00	\$1,456.00	\$1,400.00	\$1,400.00	\$2,650.00	\$2,650.00
14	0520-1-7	Concrete Curb and Gutter, Type "E"	LF	45	\$22.00	\$990.00	\$40.00	\$1,800.00	\$22.00	\$990.00	\$55.00	\$2,475.00	\$39.00	\$1,755.00
15	0520-1-10	Concrete Curb and Gutter, Type "F"	LF	21	\$24.00	\$504.00	\$40.00	\$840.00	\$21.00	\$441.00	\$45.50	\$955.50	\$39.00	\$819.00
16	0522-1	Sidewalk Concrete, 4" Thick	SY	126	\$45.00	\$5,670.00	\$30.00	\$3,780.00	\$38.32	\$4,828.32	\$63.00	\$7,938.00	\$38.00	\$4,788.00
17	522-2	Sidewalk Concrete, 6" Thick	SY	122	\$54.00	\$6,588.00	\$36.00	\$4,392.00	\$46.80	\$5,709.60	\$62.00	\$7,564.00	\$42.00	\$5,124.00
18	0570-1-2	Performance Turf, Sod	SY	430	\$5.00	\$2,150.00	\$4.50	\$1,935.00	\$2.10	\$903.00	\$3.00	\$1,290.00	\$6.50	\$2,795.00
SUBTOTAL ROADWAY						\$38,035.00		\$42,286.00		\$59,698.01		\$62,918.20		\$60,140.00

SIGNAGE & PAVEMENT AND MARKINGS

19	700-20-40	Single Post Sign, Relocate	AS	7	\$100.00	\$700.00	\$200.00	\$1,400.00	\$125.00	\$875.00	\$50.00	\$350.00	\$300.00	\$2,100.00
20	0711-11123	Thermoplastic Standard, White Solid, 12"	LF	60	\$12.00	\$720.00	\$20.00	\$1,200.00	\$25.00	\$1,500.00	\$13.50	\$810.00	\$31.00	\$1,860.00
SUBTOTAL SIGNAGE & PAVEMENT & MARKINGS						\$1,420.00		\$2,600.00		\$2,375.00		\$1,160.00		\$3,960.00
OVERALL SUBTOTAL						\$39,455.00		\$44,886.00		\$62,073.01		\$64,078.20		\$64,100.00
DISCRETIONARY						\$5,000.00		\$5,000.00		\$5,000.00		\$5,000.00		\$5,000.00
QUOTE "A" - 60 CALENDAR DAYS						\$44,455.00		\$49,886.00		\$67,073.01		\$69,078.20		\$69,100.00
Subcontractor's Percentage Quote Form Completed					No		Yes		Yes		Yes		Yes	
Acknowledged Addendum #1 and #2					Did not Acknowledge #2		Yes		Yes		Yes		No	
WBE/MBE Vendor					No		No		No		Yes(Certified by the State of Florida through 9/7/13)		Yes	
Site Visit					Yes		Yes		Yes		Yes		Yes	
Submitted Buy America Certification					Yes		Yes		Yes		Yes		Yes	
Florida Trench Safety Act					Yes		Yes		Yes		Yes		Yes	
Contractor's Questionnaire					Yes		Yes		Yes		Yes		Yes	
Public Contracting & Environmental Crimes					Yes		Yes		Yes		Yes		Yes	
GC and / or Licenses Concrete Contractor					Apparent License / Not Applicable to LAS		GC / Verified - License good through 8/31/14		GC / Verified - License good through 8/31/14		Licensed Concrete Contractor		General Contractor	

## SUBCONTRACTOR PERCENTAGES

RFQ #12-2471-OV

PROJECT NO. 436-9008930

AMERICAN WITH DISABILITIES ACT (ADA) SIDEWALKS, TRANSIT BUS STOP UPGRADES

QUOTE "A"

QUOTE "A" 60 CALENDAR DAYS			1 LAS Contracting Corp. 13701 North Nebraska Ave, #102 Tampa, FL 33613 (Hillsborough County)			2 C-Squared CGC, Inc. 3547 53rd Avenue West, #327 Bradenton, FL 34210 (Manatee County)			3 Southeastern Site Development 7556 Artemus Circle Sarasota, FL 34240 (Sarasota County)			4 Oneco Concrete & Asphalt, Inc. P.O. Box 387 Oneco, FL 34264 (Manatee County)			5 Canio Construction 3230 East Bay Drive, #305 Holmes Beach, FL 34217 (Manatee County)			
Item No.	Part No.	Description	Description of Work by Subcontractor	%	MBE/WBE	Name & Contact Information of Subcontractor	Description of Work by Subcontractor	%	MBE/WBE	Name & Contact Information of Subcontractor	Description of Work by Subcontractor	%	MBE/WBE	Name & Contact Information of Subcontractor	Description of Work by Subcontractor	%	MBE/WBE	Name & Contact Information of Subcontractor
1	0101-1	Mobilization																
2	0102-1	Maintenance of Traffic																
3	102-911-2	Pavement Marking Removal																
4	0110-4	Removal of existing Concrete Pavement																
5	0104-10-3	Sediment Barrier																
6	0110-4	Type D Curb to be Removed																
7	0120-1	Regular Excavation																
8	0120-6	Embankment																
9	0400-1-2	Type D Curb Concrete Class I									Finish Concrete & Form	100%		Garcia Concrete (Juan Garcia - 941-526-7507)				
10	0400-1-25	Trench Drain Concrete Class I																
11	MC-XXX	Reconstruct Grate Inlet																
12	430174201	14" x 23" ERCP																
13	403984629	Mitered End Sec. Optional - Elliptical 14" x 23"																
14	0520-1-7	Concrete Curb and Gutter, Type "E"									Finish Concrete & Form	100%		Garcia Concrete (Juan Garcia - 941-526-7507)				
15	0520-1-10	Concrete Curb and Gutter, Type "F"									Finish Concrete & Form	100%		Garcia Concrete (Juan Garcia - 941-526-7507)				
16	0522-1	Sidewalk Concrete, 4" Thick									Finish Concrete & Form	100%		Garcia Concrete (Juan Garcia - 941-526-7507)				
17	522-2	Sidewalk Concrete, 6" Thick									Finish Concrete & Form	100%		Garcia Concrete (Juan Garcia - 941-526-7507)				
18	0570-1-2	Performance Turf, Sod																
19	700-20-40	Single Post Sign, Relocate																
20	0711-11123	Thermoplastic Standard, White Solid, 12"					Striping	100%		Traffic Control Products								

QUOTE TABULATION  
FOR  
RFQ #12-2471-OV  
PROJECT NO. 436-9008930  
AMERICAN WITH DISABILITIES ACT (ADA) SIDEWALKS, TRANSIT BUS STOP UPGRADES  
QUOTE "B" "A" (CV)  
BASED ON A COMPLETION TIME OF 90 CALENDAR DAYS

PREPARED BY:  
(Project Management)

Sherri Robinson  
Sherri Robinson, Assessment Coordinator

12/11/12  
Date

REVIEWED BY:  
(Project Engineer)

Chris Mowbray  
Chris Mowbray, P.E., Highway Engineering Div. Mgr.

1/22/13  
Date

PROJECT MANAGEMENT:

Walter Sowa  
Walter Sowa, Sr. Engineering Specialist

1/22/13  
Date

APPROVED BY:  
(Purchasing)

Olga Valcich  
Olga Valcich, Contract Specialist

1/22/13  
Date

RFQ #12-2471-OV  
PROJECT NO. 436-9008930  
AMERICAN WITH DISABILITIES ACT (ADA) SIDEWALKS, TRANSIT BUS STOP UPGRADES  
QUOTE "B"

QUOTE "B" 90 CALENDAR DAYS					1 LAS Contracting Corp. 13701 North Nebraska Ave, #102 Tampa, FL 33613 (Hillsborough County)		2 C-Squared CGC, Inc. 3547 53rd Avenue West, #327 Bradenton, FL 34210 (Manatee County)		3 Southeastern Site Development 7556 Artemus Circle Sarasota, FL 34240 (Sarasota, County)		4 Oneco Concrete & Asphalt, Inc. P.O. Box 367 Oneco, FL 34264 (Manatee County)		5 Canio Construction 3230 East Bay Drive, #305 Holmes Beach, FL 34217 (Manatee County)	
Item No.	Part No.	Line Item	Unit	Qty	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	0101-1	Mobilization	LS	1	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$9,522.00	\$9,522.00	\$17,900.00	\$17,900.00	\$5,250.00	\$5,250.00
2	0102-1	Maintenance of Traffic	LS	1	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$5,630.00	\$5,630.00	\$3,225.00	\$3,225.00	\$3,950.00	\$3,950.00
3	102-911-2	Pavement Marking Removal	SF	361	\$3.00	\$1,083.00	\$3.00	\$1,083.00	\$8.86	\$3,198.46	\$2.25	\$812.25	\$9.00	\$3,249.00
4	0110-4	Removal of existing Concrete Pavement	SY	65	\$26.00	\$1,690.00	\$50.00	\$3,250.00	\$116.00	\$7,540.00	\$37.25	\$2,421.25	\$45.00	\$2,925.00
5	0104-10-3	Sediment Barrier	LF	677	\$2.00	\$1,354.00	\$3.00	\$2,031.00	\$1.05	\$710.85	\$2.10	\$1,421.70	\$5.00	\$3,385.00
6	0110-4	Type D Curb to be Removed	SY	4	\$15.00	\$60.00	\$100.00	\$400.00	\$112.00	\$448.00	\$67.50	\$270.00	\$45.00	\$180.00
7	0120-1	Regular Excavation	CY	60	\$25.00	\$1,500.00	\$50.00	\$3,000.00	\$45.00	\$2,700.00	\$45.00	\$2,700.00	\$80.00	\$4,800.00
8	0120-6	Embankment	CY	88	\$22.00	\$1,936.00	\$30.00	\$2,640.00	\$95.00	\$8,360.00	\$22.00	\$1,936.00	\$36.00	\$3,168.00
9	0400-1-2	Type D Curb Concrete Class I	CY	3	\$28.00	\$84.00	\$300.00	\$900.00	\$283.00	\$849.00	\$751.00	\$2,253.00	\$490.00	\$1,470.00
10	0400-1-25	Trench Drain Concrete Class I	CY	2	\$600.00	\$1,200.00	\$2,000.00	\$4,000.00	\$880.00	\$1,760.00	\$1,150.00	\$2,300.00	\$2,350.00	\$4,700.00
11	MC-XXX	Reconstruct Grate Inlet	EA	1	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$2,800.00	\$2,800.00	\$3,350.00	\$3,350.00
12	430174201	14" x 23" ERCP	LF	59	\$89.00	\$5,251.00	\$65.00	\$3,835.00	\$53.42	\$3,151.78	\$53.50	\$3,156.50	\$98.00	\$5,782.00
13	403984629	Mitered End Section Optional - Elliptical 14" x 23"	EA	1	\$475.00	\$475.00	\$900.00	\$900.00	\$1,456.00	\$1,456.00	\$1,400.00	\$1,400.00	\$2,650.00	\$2,650.00
14	0520-1-7	Concrete Curb and Gutter, Type "E"	LF	45	\$22.00	\$990.00	\$40.00	\$1,800.00	\$22.00	\$990.00	\$55.00	\$2,475.00	\$39.00	\$1,755.00
15	0520-1-10	Concrete Curb and Gutter, Type "F"	LF	21	\$24.00	\$504.00	\$40.00	\$840.00	\$21.00	\$441.00	\$45.50	\$955.50	\$39.00	\$819.00
16	0522-1	Sidewalk Concrete, 4" Thick	SY	126	\$45.00	\$5,670.00	\$30.00	\$3,780.00	\$38.32	\$4,828.32	\$63.00	\$7,938.00	\$38.00	\$4,788.00
17	522-2	Sidewalk Concrete, 6" Thick	SY	122	\$54.00	\$6,588.00	\$36.00	\$4,392.00	\$46.80	\$5,709.60	\$62.00	\$7,564.00	\$42.00	\$5,124.00
18	0570-1-2	Performance Turf, Sod	SY	430	\$5.00	\$2,150.00	\$4.50	\$1,935.00	\$2.10	\$903.00	\$3.00	\$1,290.00	\$6.50	\$2,795.00
SUBTOTAL ROADWAY						\$38,035.00		\$42,286.00		\$59,698.01		\$62,818.20		\$60,140.00

**SIGNAGE & PAVEMENT AND MARKINGS**

19	700-20-40	Single Post Sign, Relocate	AS	7	\$100.00	\$700.00	\$200.00	\$1,400.00	\$125.00	\$875.00	\$50.00	\$350.00	\$300.00	\$2,100.00
20	0711-11123	Thermoplastic Standard, White Solid, 12"	LF	60	\$12.00	\$720.00	\$20.00	\$1,200.00	\$25.00	\$1,500.00	\$13.50	\$810.00	\$31.00	\$1,860.00
SUBTOTAL SIGNAGE & PAVEMENT & MARKINGS						\$1,420.00		\$2,600.00		\$2,375.00		\$1,160.00		\$3,960.00
OVERALL SUBTOTAL						\$39,455.00		\$44,886.00		\$62,073.01		\$63,978.20		\$64,100.00
DISCRETIONARY						\$5,000.00		\$5,000.00		\$5,000.00		\$5,000.00		\$5,000.00
QUOTE "B" - 90 CALENDAR DAYS						\$44,455.00		\$49,886.00		\$67,073.01		\$68,978.20		\$69,100.00
Subcontractor's Percentage Quote Form Completed					No		Yes		Yes		Yes		Yes	
Acknowledged Addendum #1 and #2					Did not Acknowledge #2		Yes		Yes		Yes		No	
WBE/MBE Vendor					No		No		No		Yes(Certified by the State of Florida through 9/7/13)		Yes	
Site Visit					Yes		Yes		Yes		Yes		Yes	
Submitted Buy America Certification					Yes		Yes		Yes		Yes		Yes	
Florida Trench Safety Act					Yes		Yes		Yes		Yes		Yes	
Contractor's Questionnaire					Yes		Yes		Yes		Yes		Yes	
Public Contracting & Environmental Crimes					Yes		Yes		Yes		Yes		Yes	
GC and / or Licenses Concrete Contractor					Apparent License / Not Applicable to LAS		GC / Verified - License good through 8/31/14		GC / Verified - License good through 8/31/14		Licensed Concrete Contractor		General Contractor	

## SUBCONTRACTOR PERCENTAGES

RFQ #12-2471-OV

PROJECT NO. 436-9008930

AMERICAN WITH DISABILITIES ACT (ADA) SIDEWALKS, TRANSIT BUS STOP UPGRADES  
QUOTE "B"

QUOTE "B" 90 CALENDAR DAYS			1 LAS Contracting Corp. 13701 North Nebraska Ave, #102 Tampa, FL 33613 (Hillsborough County)			2 C-Squared GGC, Inc. 3547 53rd Avenue West, #327 Bradenton, FL 34210 (Manatee County)			3 Southeastern Site Development 7556 Artemus Circle Sarasota, FL 34240 (Sarasota, County)			4 Oneco Concrete & Asphalt, Inc. P.O. Box 367 Oneco, FL 34264 (Manatee County)			5 Canio Construction 3230 East Bay Drive, #305 Holmes Beach, FL 34217 (Manatee County)			
Item No.	Part No.	Description	Description of Work by Subcontractor	%	MBE/WBE	Name & Contact Information of Subcontractor	Description of Work by Subcontractor	%	MBE/WBE	Name & Contact Information of Subcontractor	Description of Work by Subcontractor	%	MBE/WBE	Name & Contact Information of Subcontractor	Description of Work by Subcontractor	%	MBE/WBE	Name & Contact Information of Subcontractor
1	0101-1	Mobilization																
2	0102-1	Maintenance of Traffic																
3	102-911-2	Pavement Marking Removal																
4	0110-4	Removal of existing Concrete Pavement																
5	0104-10-3	Sediment Barrier																
6	0110-4	Type D Curb to be Removed																
7	0120-1	Regular Excavation																
8	0120-6	Embankment																
9	0400-1-2	Type D Curb Concrete Class I								Finish Concrete & Form	100%			Garcia Concrete (Juan Garcia - 941-526-7507)				
10	0400-1-25	Trench Drain Concrete Class I																
11	MC-XXX	Reconstruct Grate Inlet																
12	430174201	14" x 23" ERCP																
13	403984629	Mitered End Sec. Optional - Elliptical 14" x 23"																
14	0520-1-7	Concrete Curb and Gutter, Type "E"								Finish Concrete & Form	100%			Garcia Concrete (Juan Garcia - 941-526-7507)				
15	0520-1-10	Concrete Curb and Gutter, Type "F"								Finish Concrete & Form	100%			Garcia Concrete (Juan Garcia - 941-526-7507)				
16	0522-1	Sidewalk Concrete, 4" Thick								Finish Concrete & Form	100%			Garcia Concrete (Juan Garcia - 941-526-7507)				
17	522-2	Sidewalk Concrete, 6" Thick								Finish Concrete & Form	100%			Garcia Concrete (Juan Garcia - 941-526-7507)				
18	0570-1-2	Performance Turf, Sod																
19	700-20-40	Single Post Sign, Relocate																
20	0711-1112	Thermoplastic Standard, White Solid, 12"	Striping	100%		Traffic Control Products												

QUOTE TABULATION  
FOR  
RFQ #12-2471-OV  
PROJECT NO. 436-9008930  
AMERICAN WITH DISABILITIES ACT (ADA) SIDEWALKS, TRANSIT BUS STOP UPGRADES

QUOTE "B"  
BASED ON A COMPLETION TIME OF 90 CALENDAR DAYS

PREPARED BY:  
(Project Management)

Sherri Robinson  
Sherri Robinson, Assessment Coordinator

12/11/12  
Date

REVIEWED BY:  
(Project Engineer)

Chris Mowbray  
Chris Mowbray, P.E., Highway Engineering Div. Mgr.

1/22/13  
Date

PROJECT MANAGEMENT:

Walter Sowa  
Walter Sowa, Sr. Engineering Specialist

1/22/13  
Date

APPROVED BY:  
(Purchasing)

Olga Valcich  
Olga Valcich, Contract Specialist

1/22/13  
Date