

1112 Manatee Avenue West Bradenton, FL 34205 purchasing@mymanatee.org

Solicitation Addendum

Addendum No.:

Solicitation No.: IFBC 21-TA003585AJ

Project No.: 5158380, 5158480, 5158580, 5121081 Solicitation Title: Satellite Lift Station R&R 2021 Group 2

Addendum Date: January 27, 2021 Procurement Contact: Abigail Jenkins

IFBC 21-TA003585AJ is amended as set forth herein. Responses to questions posed by prospective bidders are provided below. This addendum is hereby incorporated in and made a part of IFBC 21-TA003585AJ.

The deadline to submit all inquiries concerning interpretation, clarification or additional information pertaining to this IFBC was January 14, 2021.

CHANGE TO:

DATE, TIME AND PLACE DUE:

The Due Date and Time for submission of Bids in response to this IFBC is <u>February 2, 2021</u> at 3:00 PM ET. Bids must be delivered to the following location: Manatee County Administration Building, 1112 Manatee Ave. W., Suite 803, Bradenton, FL 34205 prior to the Due Date and Time.

CHANGE TO:

SECTION A, PARAGRAPH A.01, BID DUE DATE:

The Due Date and Time for submission of Bids in response to this Invitation for Bid Construction (IFBC) is <u>February 2, 2021</u> at 3:00 PM ET. Bids must be delivered to the following location: Manatee County Administration Building, 1112 Manatee Ave. W., Suite 803, Bradenton, FL 34205 and time stamped by a Procurement representative prior to the Due Date and Time.

CHANGE TO:

SECTION A, PARAGRAPH A.03, PUBLIC OPENING OF BIDS:

Bids will be opened immediately following the Due Date and Time at the Manatee County Administration Building, Suite 803 in the presence of County officials. Bidders or their representatives may attend the Bid opening virtually by accessing the link below.

Zoom® Webinar Link: https://manateecounty.zoom.us/j/81690390084

Manatee County will make public at the opening the names of the business entities which submitted a Bid and the total bid price submitted. No review or analysis of the Bids will be conducted at the Virtual Bid Opening.

CHANGE TO:

SECTION A, PARAGRAPH A.51 SOLICITATION SCHEDULE

The following schedule has been established for this Solicitation process. Refer to the County's website (www.mymanatee.org > Business > Bids & Proposals) for meeting locations and updated information pertaining to any revisions to this schedule.

Schedule Item	Schedule Date
Final Addendum Posted	January 27, 2021
Bid Response Due Date and Time	February 2, 2021, 3:00 PM, ET
Due Diligence Review Completed	February 2021
Project Awarded	February 2021

NOTE: Any statements contained in the Scope of Work, Bid Summary, Construction Agreement, General Conditions of the Construction Agreement and/or Exhibits which vary from the information in Section A, Information for Bidders, shall have precedence over the Information for Bidders.

QUESTIONS AND RESPONSES:

- Q1. Is there an engineer estimate for this project?
- R1. The Engineers opinion of cost is \$449,997.00.
- Q2. See tab "Overall Estimate LS 21 Grp 2" the attached spreadsheet provided by owner. Should column F and Column G be hidden? It appears the column showing quantity is not shown on this tab. Formatted the same in ITB documents as well.
- R2. Yes, they are hidden on this tab. The Overall Estimate Tab LS 21 Grp 2 in the electronic version will auto populate from data inputted in the 4 other tabs. The PDF version is manually input, and the Contractor is responsible for ensuring the calculations are correct.
- Q3. In the Plans, the 1st page has Morton Village Address on 43th Street West ... on the 3rd Page it has it on 34th Street West ... Which is correct?
- R3. The correct address is 34th Street West, Bradenton, FL.

Remainder of Page Intentionally Left Blank

NOTE:

Items that are struck through are deleted. Items that are <u>underlined</u> have been added or changed. All other terms and conditions remain as stated in the IFBC.

INSTRUCTIONS:

Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the response being deemed non-responsive.

END OF ADDENDUM

AUTHORIZED FOR RELEASE