

MANATEE COUNTY GOVERNMENT SOURCE SELECTION

SUBJECT	Authorization to award Pic Town Waterline Replacement (Phase II) (Project No. 6074870 6.2)	DATE POSTED	June 3, 2010 Date Posted on Mymanatee.org <i>Rob Cuthbert</i> 6/7/2010
PURCHASING REPRESENTATIVE	Donna M. Stevens 708-7528 phone 708-7544 fax	DATE CONTRACT SHALL BE AWARDED	June 14, 2010
DEPARTMENT	Financial Management Dept. Purchasing Division	CONSEQUENCES IF DEFERRED	N/A
SOURCE RECOMMENDATION	Invitation For Bid #10-0634-DS Andrew Sitework LLC	AUTHORIZED BY DATE	R.C. "Rob" Cuthbert, CPM, CPPO June 3, 2010

ACTION DESIRED

Authorization to award Invitation For Bid # 10-0634-DS, Pic Town Waterline Replacement (Phase II) to the lowest responsive, responsible bidder meeting all aspects of the terms and conditions, and specifications to Andrew Sitework LLC located at 28651 Diesel Dr. # 4, Bonita Springs Florida 34135 for a total base bid of \$571,733.83 (Option "A" 125 calendar days) and a subsequent execution of contract, and acceptance of insurance.

ENABLING/REGULATING AUTHORITY

Federal/State law(s), administrative ruling(s), Manatee County Comp Plan/Land Development Code, ordinances, resolutions, policy.)

Manatee County Code of Law, Chapter 2-26 Manatee County Purchasing Ordinance, Section 2-26-40 and the Standards and Procedures approved by the County Administrator.

BACKGROUND/DISCUSSION

- This project involves the replacement of an existing ditch system on the east side of Canal Road between 24th Street East and 29th Street East with a shallow swale atop of a pipe conveyance system. Ditch bottom inlets will be placed along the swale to collect local runoff while the pipe system will accommodate larger offsite flows traversing the area. As part of this project minor utility adjustments will be required to accommodate the new storm water system.
- Background/discussion continued on page 2.
- See page 2 for further details.

SUMMARY

Recommend the award of IFB# 10-0634-DS for the Pic Town Waterline Replacement (Phase II) project to Andrew Sitework LLC. Bonita Springs Florida 34235

ATTACHMENTS: (List in order as attached)	INSTRUCTIONS TO BOARD RECORDS:			
<ul style="list-style-type: none"> • Bid Tabulation • Bid Summary • Engineering Recommendation of Award (5/21/2010) • Department Recommendation of Award (May 26,2010) 	N/A			
COST	<table style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 30%;">\$571,733.83</td> <td style="width: 40%;">SOURCE (ACCT# & NAME)</td> <td style="width: 30%;">4126074870-534000/6074870-0004 and 4046074870-534000/6074870-0004 Pic Town Waterline Replacement</td> </tr> </table>	\$571,733.83	SOURCE (ACCT# & NAME)	4126074870-534000/6074870-0004 and 4046074870-534000/6074870-0004 Pic Town Waterline Replacement
\$571,733.83	SOURCE (ACCT# & NAME)	4126074870-534000/6074870-0004 and 4046074870-534000/6074870-0004 Pic Town Waterline Replacement		
COMMENTS	<table style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 30%;">N/A</td> <td style="width: 40%;">AMT./FREQ. OF RECURRING COSTS (ATTACH FISCAL IMPACT STATEMENT)</td> <td style="width: 30%;"></td> </tr> </table>	N/A	AMT./FREQ. OF RECURRING COSTS (ATTACH FISCAL IMPACT STATEMENT)	
N/A	AMT./FREQ. OF RECURRING COSTS (ATTACH FISCAL IMPACT STATEMENT)			

- 12/23/2009 to 5/6/2010 appropriate bid procedures were followed. Notice of Bid availability was broadcast to 3282 suppliers via Onvia DemandStar. One hundred and Forty Five (145) planholders per Onvia. (**Note:** on the Onvia Website there was a redundancy of Twenty one (21) firms noted). Of the 145 Onvia noted planholders, it consists of a total of 127 different firms), 18 firms were from Manatee County, 18 firms were from Sarasota County, 79 firms were in the State of Florida and the balance of 11 firms were outside of Florida.
- Nineteen bids were received. See attached for listing of bids received in ascending dollar amount.
- Attached is the listing of bids received in ascending dollar value:
- The bids received from the 5 firms in Manatee County were higher in their bid offering than the awarded Contractor from Bonita Springs, FL

<u>Manatee County Firms</u>		<u>Bid "A"</u>		<u>Bid "B"</u>	
Cimarron Construction	offering	\$599,640.00	offering	\$599,640.00	
E.T. MacKenzie of Florida	offering	\$693,829.00	offering	\$693,829.00	
Westra Construction Inc.	offering	\$752,580.50	offering	\$752,580.50	
Jason Bennett Contracting Inc.	offering	\$825,005.50	offering	\$825,005.50	
Gator Grading & Paving	offering	\$941,030.00	offering	\$941,030.00	
 <u>Sarasota County Firm</u>					
Spectrum Underground Inc.	offering	not received	offering	\$755,735.50	
Kuxhausen Construction Inc.	offering	\$885,802.50	offering	\$920,452.50	

- May 26, 2010 Memorandum from Project Management has recommended Andrew Sitework LLC, Bonita Springs to be the lowest responsive, responsible bidder, in the amount of **\$ 571,733.83**, Bid "A" based on 125 calendar day completion time.
- This constitutes a **4.88%** savings from Cimarron Construction's offer and a **21.36%** savings from E. T. MacKenzie of Florida's offer.
- The funding for this contract is Utility 2006 Bond Fund.

MEMORANDUM




PUBLIC WORKS DEPARTMENT

Project Management
1022 26th Avenue E.
Bradenton, FL 34208

Phone: 941-708-7450
Fax: 941-708-7549
www.mymanatee.org

MANATEE COUNTY FLORIDA

To: R.C. "Rob" Cuthbert, C.P.M., C.P.P.O., Purchasing Manager
From: Bruce Simington, Project Management Division Manager
Date: May 26, 2010
Subject: Pic Town Estates - Water (Phase 2)
Andrew Sitework, LLC
Recommendation for Award - IFB 10-0634-DS



The bids for the above referenced project have been reviewed by staff. The bid tabulation form is attached for your review. It is recommended that the contract Bid "A", with a construction time of 125 Days be awarded to the lowest responsive, responsible bidder, Andrew Sitework, LLC in the amount of \$571,733.83 and in accordance with the terms and conditions of the bid package. Upon completion of project award, please provide a copy of the purchase order assigned to the contractor. The funding source for this contract is Utility 2006 Bond Fund.

Please contact Michael O'Reilly, if you have any questions regarding the attached documents.

Thank you for your continued assistance.

Cc:

Ron Schulhofer, Director, Public Works
Michael O'Reilly, Project Manager *mk 5/26/10*
Sia Mollanazar, Engineering Manager
Stacey Stinton, Administrative Assistant, w/enc.
Project File: 6074870 9.2

LARRY BUSTLE * DR. GWENDOLYN Y. BROWN * JOHN CHAPPIE * RON GETMAN * DONNA G. HAYES * CAROL WHITMORE * JOE MCCLASH
District 1 District 2 District 3 District 4 District 5 District 6 District 7

Bid A
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

ALL AMERICAN CONCRETE, INC. (727) 524-8755					
ITEM NO.	DESCRIPTION (BID A) 125 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	36,500.00	36,500.00
2	Traffic Control	LS	1	20,000.00	20,000.00
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	4.50	32,625.00
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	1.00	38,380.00
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	5.20	260.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	5.00	33,800.00
6	Sodding (Addendum # 5)	SF	12,450	0.75	9,337.50
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	362.00	2,172.00
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,000.00	41,000.00
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	772.00	6,948.00
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	1,475.00	64,900.00
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	560.00	1,680.00
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,550.00	10,850.00
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,000.00	2,000.00
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,020.00	20,200.00
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	710.00	29,820.00
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,058.00	10,580.00
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	46.00	55,660.00
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	26.00	111,020.00
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	32.00	40,000.00
20	Hydrant Assembly (Addendum # 5)	EA	14	5,350.00	74,900.00
	Discretionary Work	LS	1	90,000.00	90,000.00
	TOTAL PRICE:				732,632.50
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			Yes	

Bid A
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

		ANDREW SITEWORK LLC (239) 405-7637			
ITEM NO.	DESCRIPTION (BID A) 125 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	19,478.21	19,478.21
2	Traffic Control	LS	1	1,133.62	1,133.62
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	1.66	12,035.00
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	0.79	30,320.20
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	25.48	1,274.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	4.51	30,487.60
6	Sodding (Addendum # 5)	SF	12,430	0.82	10,209.00
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	408.84	2,453.04
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	943.64	38,689.24
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	771.30	6,941.70
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	1,384.67	60,925.48
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	655.39	1,966.17
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,387.83	9,714.81
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	934.77	1,869.54
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	1,785.13	17,851.30
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	811.37	34,077.54
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,068.47	10,684.70
17	6-inch CL 330 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	45.75	55,357.50
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	14.25	60,847.50
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	18.68	23,350.00
20	Hydrant Assembly (Addendum # 5)	EA	14	3,719.12	52,067.68
	Discretionary Work	LS	1	90,000.00	90,000.00
	TOTAL PRICE:				571,733.83
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			No	

Bid A
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

CASTCO CONSTRUCTION, INC. (727-585-4714)					
ITEM NO.	DESCRIPTION (BID A) 125 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	75,569.05	75,569.05
2	Traffic Control	LS	1	11,902.74	11,902.74
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	4.31	31,247.50
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	11.84	454,419.20
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	62.25	3,112.50
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	6.13	41,438.80
6	Sodding (Addendum # 5)	SF	12,450	1.12	13,944.00
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	515.80	3,094.80
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,576.79	64,648.39
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	1,240.39	11,163.51
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	2,060.10	90,644.40
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	1,743.98	5,231.94
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,650.16	11,551.12
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,327.34	2,654.68
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,382.25	23,822.50
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	993.35	41,720.70
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,287.53	12,875.30
17	6-inch CL 350 DIP MJRTJ (open-cut) (Addendum # 6)	LF	1,210	42.33	51,219.30
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	28.87	123,274.90
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	32.41	40,512.50
20	Hydrant Assembly (Addendum # 5)	EA	14	4,645.88	65,042.32
	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					1,269,090.15
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			Yes	

Bid A
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

						CARL HANKINS, INC. (813-977-7270)	
ITEM NO.	DESCRIPTION (BID A) 125 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)		
1	Mobilization/Demobilization	LS	1	70,000.00	70,000.00		
2	Traffic Control	LS	1	8,500.00	8,500.00		
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	4.45	32,262.50		
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	2.20	84,436.00		
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	6.45	322.50		
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	5.45	36,842.00		
6	Sodding (Addendum # 5)	SF	12,450	0.65	8,092.50		
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	670.00	4,020.00		
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,400.00	57,400.00		
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	1,070.00	9,630.00		
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	1,900.00	83,600.00		
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	1,020.00	3,060.00		
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,950.00	13,650.00		
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,800.00	3,600.00		
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,625.00	26,250.00		
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	1,150.00	48,300.00		
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,500.00	15,000.00		
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	35.00	42,350.00		
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	19.50	83,265.00		
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	26.00	32,500.00		
20	Hydrant Assembly (Addendum # 5)	EA	14	5,200.00	72,800.00		
	Discretionary Work	LS	1	90,000.00	90,000.00		
	TOTAL PRICE:				825,880.50		
	Acknowledged Addendum # 1			Yes			
	Acknowledged Addendum # 2			Yes			
	Acknowledged Addendum # 3			Yes			
	Acknowledged Addendum # 4			Yes			
	Acknowledged Addendum # 5			Yes			
	Acknowledged Addendum # 6			Yes			
	Florida Trench Safety Act			Yes			
	Contractor's Questionnaire			Yes			
	Drug Free Work Place			Yes			
	Public Contracting & Environmental Crimes Certification			Yes			
	Bid Bond Enclosed			Yes			
	Affidavit as to local business submitted if applicable			No			

Bid A
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

CIMARRON CONSTRUCTION, INC. (941-745-7104)					
ITEM NO.	DESCRIPTION (BID A) 125 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	15,000.00	15,000.00
2	Traffic Control	LS	1	2,500.00	2,500.00
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	1.60	11,600.00
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	1.00	38,380.00
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	20.00	1,000.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	4.50	30,420.00
6	Sodding (Addendum # 5)	SF	12,450	0.40	4,980.00
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	460.00	2,760.00
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,350.00	55,350.00
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	800.00	7,200.00
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	1,550.00	68,200.00
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	900.00	2,700.00
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,800.00	12,600.00
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,500.00	3,000.00
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,100.00	21,000.00
15	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	850.00	35,700.00
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,250.00	12,500.00
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	26.00	31,460.00
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	17.00	72,590.00
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	22.00	27,500.00
20	Hydrant Assembly (Addendum # 5)	EA	14	3,800.00	53,200.00
	Discretionary Work	LS	1	90,000.00	90,000.00
	TOTAL PRICE:				599,640.00
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			Yes	

Bid A
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

DALLAS I CORP dba DALLAS I CONSTRUCTION & DEVELOPMENT (813-986-1922)					
ITEM NO.	DESCRIPTION (BID A) 125 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	24,570.00	24,570.00
2	Traffic Control	LS	1	1,040.00	1,040.00
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	6.10	44,225.00
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	1.60	61,408.00
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	23.00	1,150.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	9.30	62,868.00
6	Sodding (Addendum # 5)	SF	12,450	0.20	2,490.00
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	630.00	3,780.00
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,210.00	49,610.00
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	740.00	6,660.00
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	1,540.00	67,760.00
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	860.00	2,580.00
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,670.00	11,690.00
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,140.00	2,280.00
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,090.00	20,900.00
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	760.00	31,920.00
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,080.00	10,800.00
17	6-inch CL 350 DIP M/RJ (open-cut) (Addendum # 6)	LF	1,210	34.00	41,140.00
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	15.00	64,050.00
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	23.00	28,750.00
20	Hydrant Assembly (Addendum # 5)	EA	14	3,880.00	54,320.00
	Discretionary Work	LS	1	90,000.00	90,000.00
	TOTAL PRICE:				663,991.00
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			No	

Bid A
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

DAVE FOOTE ENVIRONMENTAL CONSTRUCTION INC. (239-369-6146)					
ITEM NO.	DESCRIPTION (BID A) 125 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	20,248.31	20,248.31
2	Traffic Control	LS	1	5,578.04	5,578.04
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	1.70	12,325.00
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	2.53	97,101.40
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	35.90	1,795.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	8.81	59,555.60
6	Sodding (Addendum # 5)	SF	12,450	0.17	2,116.50
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	464.85	2,789.10
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,188.77	48,739.57
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	711.65	6,404.85
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	1,518.96	66,834.24
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	643.51	1,930.53
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,297.60	9,083.20
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,054.02	2,108.04
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,148.85	21,488.50
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	736.92	30,950.64
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,177.29	11,772.90
17	6-inch CL 350 D/P M/RJ (open-cut) (Addendum # 6)	LF	1,210	33.67	40,740.70
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	15.12	64,562.40
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	20.97	26,212.50
20	Hydrant Assembly (Addendum # 5)	EA	14	3,688.10	51,633.40
	Discretionary Work	LS	1	90,000.00	90,000.00
	TOTAL PRICE:				673,970.42
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit, as to local business submitted if applicable			No	

Bid A

IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

E.T. MACKENZIE OF FLORIDA, INC. (941-756-6760)						
ITEM NO.	DESCRIPTION (BID A) 125 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)	
1	Mobilization/Demobilization	LS	1	22,550.00	22,550.00	
2	Traffic Control	LS	1	9,500.00	9,500.00	
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	3.50	25,375.00	
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	0.85	32,623.00	
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	16.00	800.00	
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	7.00	47,320.00	
6	Sodding (Addendum # 5)	SF	12,450	1.00	12,450.00	
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	485.00	2,910.00	
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,100.00	45,100.00	
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	1,460.00	13,140.00	
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	2,145.00	94,380.00	
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	620.00	1,860.00	
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,155.00	8,085.00	
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	2,000.00	4,000.00	
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,700.00	27,000.00	
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	825.00	34,650.00	
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,100.00	11,000.00	
17	6-inch CT-350 DIP M/RJ (open-cut) (Addendum # 6)	LF	1,210	36.00	43,560.00	
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	18.00	76,860.00	
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	25.00	31,250.00	
20	Hydrant Assembly (Addendum # 5)	EA	14	4,244.00	59,416.00	
	Discretionary Work	LS	1	90,000.00	90,000.00	
	TOTAL PRICE:				693,829.00	
	Acknowledged Addendum # 1			Yes		
	Acknowledged Addendum # 2			Yes		
	Acknowledged Addendum # 3			Yes		
	Acknowledged Addendum # 4			Yes		
	Acknowledged Addendum # 5			Yes		
	Acknowledged Addendum # 6			Yes		
	Florida Trench Safety Act			Yes		
	Contractor's Questionnaire			Yes		
	Drug Free Work Place			Yes		
	Public Contracting & Environmental Crimes Certification			Yes		
	Bid Bond Enclosed			Yes		
	Affidavit as to local business submitted if applicable			Yes		

Bid A

IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

GATOR GRADING & PAVING, LLC (941-751-3900)					
ITEM NO.	DESCRIPTION (BID A) 125 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	42,505.00	42,505.00
2	Traffic Control	LS	1	45,350.00	45,350.00
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	1.15	8,337.50
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	1.10	42,218.00
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	42.00	2,100.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	8.30	56,108.00
6	Sodding (Addendum # 5)	SF	12,450	1.60	19,920.00
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	825.00	4,950.00
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,745.00	71,545.00
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	1,210.00	10,890.00
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	2,230.00	98,120.00
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	1,350.00	4,050.00
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	2,335.00	16,345.00
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	2,165.00	4,330.00
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	3,015.00	30,150.00
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	1,320.00	55,440.00
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,710.00	17,100.00
17	6-inch CL 350 DIP M/RJ (open-cut) (Addendum # 6)	LF	1,210	73.65	89,116.50
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	29.75	127,032.50
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	39.65	49,562.50
20	Hydrant Assembly (Addendum # 5)	EA	14	3,990.00	55,860.00
	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					941,030.00
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			No	

Bid A
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

		GTB BUILDERS, LLC (813-253-3555)			
ITEM NO.	DESCRIPTION (BID A) 125 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	6,392.40	6,392.40
2	Traffic Control	LS	1	14,760.00	14,760.00
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	5.74	41,615.00
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	36,380	1.85	71,003.00
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	4.88	244.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	4.84	32,718.40
6	Sodding (Addendum # 5)	SF	12,450	0.60	7,470.00
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	543.60	3,261.60
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	704.04	28,865.64
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	2,088.00	18,792.00
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	2,505.60	110,246.40
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	700.80	2,102.40
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	939.60	6,577.20
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	2,408.40	4,816.80
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	3,218.40	32,184.00
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	1,063.20	44,654.40
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,612.80	16,128.00
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	45.60	55,176.00
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	27.00	115,290.00
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	35.00	43,750.00
20	Hydrant Assembly (Addendum # 5)	EA	14	3,950.00	55,300.00
	Discretionary Work	LS	1	90,000.00	90,000.00
	TOTAL PRICE:				801,347.24
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			No	
	Acknowledged Addendum # 6			No	
	Florida Trench Safety Act			No	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			Yes	

Bid A
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

HARRIS-MC BURNEY COMPANY (813-626-7171)					
ITEM NO.	DESCRIPTION (BID A) 125 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	19,060.00	19,060.00
2	Traffic Control	LS	1	6,740.00	6,740.00
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	1.70	12,325.00
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	1.00	38,380.00
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	17.00	850.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	7.00	47,320.00
6	Sodding (Addendum # 5)	SF	12,450	0.40	4,980.00
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	609.00	3,654.00
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,308.00	53,628.00
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	897.00	8,073.00
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	1,692.00	74,448.00
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	1,053.00	3,159.00
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	2,125.00	14,875.00
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	2,095.00	4,190.00
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	3,304.00	33,040.00
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	1,173.00	49,266.00
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,728.00	17,280.00
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	49.00	59,290.00
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	22.50	96,075.00
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	27.80	34,750.00
20	Hydrant Assembly (Addendum # 5)	EA	14	4,152.00	58,128.00
	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					729,511.00
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			Yes	

Bid A

IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

JASON BENNETT CONTRACTING, INC. (941-756-8200)					
ITEM NO.	DESCRIPTION (BID A) 125 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	39,286.00	39,286.00
2	Traffic Control	LS	1	30,000.00	30,000.00
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	2.10	15,225.00
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	2.10	80,598.00
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	21.00	1,050.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	3.30	22,308.00
6	Sodding (Addendum # 5)	SF	12,450	0.27	3,361.50
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	660.00	3,960.00
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,650.00	67,650.00
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	720.00	6,480.00
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	1,980.00	87,120.00
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	1,044.00	3,132.00
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	2,460.00	17,220.00
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,440.00	2,880.00
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	3,090.00	30,900.00
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	1,200.00	50,400.00
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,800.00	18,000.00
17	6-inch CL 350 DJP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	39.00	47,190.00
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	21.00	89,670.00
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	24.30	30,375.00
20	Hydrant Assembly (Addendum # 5)	EA	14	6,300.00	88,200.00
	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					825,005.50
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			Yes	

Bid A
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

JAX UTILITIES MANAGEMENT, INC. (904-855-0111)					
ITEM NO.	DESCRIPTION (BID A) 125 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	17,000.00	17,000.00
2	Traffic Control	LS	1	10,000.00	10,000.00
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	4.10	29,725.00
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	3.50	134,330.00
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	6.00	300.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	3.80	25,688.00
6	Sodding (Addendum # 5)	SF	12,450	0.72	8,964.00
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	1,010.07	6,060.42
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,998.00	81,918.00
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	1,112.31	10,010.79
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	2,234.00	98,296.00
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	1,111.45	3,334.35
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	2,383.68	16,685.76
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,842.50	3,685.00
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	3,316.00	33,160.00
15	6-inch DIJM Gate Valve & Box (Addendum # 5)	EA	42	1,254.00	52,668.00
16	8-inch DIJM Gate Valve & Box (Addendum # 5)	EA	10	1,863.00	18,630.00
17	6-inch CL 350 DIP M/RJ (open-cut) (Addendum # 6)	LF	1,210	36.50	44,165.00
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	15.20	64,904.00
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	24.53	30,662.50
20	Hydrant Assembly (Addendum # 5)	EA	14	7,125.50	99,757.00
	Discretionary Work	LS	1	90,000.00	90,000.00
	TOTAL PRICE:				879,943.82
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			No	

Bid A
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

KUXHAUSEN CONSTRUCTION INC. (941-379-6603)					
ITEM NO.	DESCRIPTION (BID A) 125 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	44,000.00	44,000.00
2	Traffic Control	LS	1	12,000.00	12,000.00
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	1.75	12,687.50
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	1.00	38,380.00
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	50.00	2,500.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	6.00	40,560.00
6	Sodding (Addendum # 5)	SF	12,450	0.50	6,225.00
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	750.00	4,500.00
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,350.00	55,350.00
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	1,150.00	10,350.00
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	1,800.00	79,200.00
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	1,100.00	3,300.00
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,900.00	13,300.00
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,800.00	3,600.00
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,700.00	27,000.00
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	1,000.00	42,000.00
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,400.00	14,000.00
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	80.00	96,800.00
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	40.00	170,800.00
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	45.00	56,250.00
20	Hydrant Assembly (Addendum # 5)	EA	14	4,500.00	63,000.00
	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					885,802.50
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			No	

Bid A
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

						PHILLIPS & JORDAN, INC. (813-783-1132)	
ITEM NO.	DESCRIPTION (BID A) 175 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)		
1	Mobilization/Demobilization	LS	1	31,385.35	31,385.35		
2	Traffic Control	LS	1	15,274.31	15,274.31		
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	3.15	22,837.50		
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	1.40	53,732.00		
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	24.32	1,216.00		
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	7.50	50,700.00		
6	Sodding (Addendum # 5)	SF	12,450	0.84	10,458.00		
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	600.49	3,602.94		
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,294.91	53,091.31		
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	1,318.00	11,862.00		
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	2,098.74	92,344.56		
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	956.52	2,869.56		
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,972.78	13,809.46		
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,339.63	2,679.26		
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,485.21	24,852.10		
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	806.28	33,863.76		
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,165.60	11,656.00		
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	35.25	42,652.50		
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	18.96	80,959.20		
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	22.62	28,275.00		
20	Hydrant Assembly (Addendum # 5)	EA	14	4,916.58	68,832.12		
	Discretionary Work	LS	1	90,000.00	90,000.00		
	TOTAL PRICE:				746,952.93		
	Acknowledged Addendum # 1			Yes			
	Acknowledged Addendum # 2			Yes			
	Acknowledged Addendum # 3			Yes			
	Acknowledged Addendum # 4			Yes			
	Acknowledged Addendum # 5			Yes			
	Acknowledged Addendum # 6			Yes			
	Florida Trench Safety Act			Yes			
	Contractor's Questionnaire			Yes			
	Drug Free Work Place			Yes			
	Public Contracting & Environmental Crimes Certification			Yes			
	Bid Bond Enclosed			Yes			
	Affidavit as to local business submitted if applicable			Yes			
				No			

Bid A
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

R S CONSTRUCTION OF SW FLORIDA, LLC (941-815-6167)					
ITEM NO.	DESCRIPTION (BID A) 125 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	30,825.00	30,825.00
2	Traffic Control	LS	1	37,325.00	37,325.00
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	1.65	11,962.50
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	1.06	40,682.80
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	13.50	675.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	4.30	29,068.00
6	Sodding (Addendum # 5)	SF	12,450	0.40	4,980.00
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	528.00	3,168.00
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,136.50	46,596.50
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	1,036.00	9,324.00
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	1,759.00	77,396.00
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	595.00	1,785.00
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,240.00	8,680.00
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	3,100.00	6,200.00
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,780.00	27,800.00
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	1,145.00	48,090.00
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,607.00	16,070.00
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	31.00	37,510.00
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	23.50	100,345.00
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	31.50	39,375.00
20	Hydrant Assembly (Addendum # 5)	EA	14	3,920.00	54,880.00
	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					722,737.80
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			Yes	

Bid A
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

		SPECTRUM UNDERGROUND, INC. (941-342-6708)			
ITEM NO.	DESCRIPTION (BID A) 125 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	Did not receive Bid	
2	Traffic Control	LS	1	Did not receive Bid	
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	Did not receive Bid	
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	Did not receive Bid	
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	Did not receive Bid	
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	Did not receive Bid	
6	Sodding (Addendum # 5)	SF	12,450	Did not receive Bid	
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	Did not receive Bid	
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	Did not receive Bid	
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	Did not receive Bid	
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	Did not receive Bid	
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	Did not receive Bid	
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	Did not receive Bid	
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	Did not receive Bid	
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	Did not receive Bid	
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	Did not receive Bid	
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	Did not receive Bid	
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	Did not receive Bid	
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	Did not receive Bid	
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	Did not receive Bid	
20	Hydrant Assembly (Addendum # 5)	EA	14	Did not receive Bid	
	Discretionary Work	LS	1	Did not receive Bid	
TOTAL PRICE:					
	Acknowledged Addendum # 1			Did not receive Bid	
	Acknowledged Addendum # 2			Did not receive Bid	
	Acknowledged Addendum # 3			Did not receive Bid	
	Acknowledged Addendum # 4			Did not receive Bid	
	Acknowledged Addendum # 5			Did not receive Bid	
	Acknowledged Addendum # 6			Did not receive Bid	
	Florida Trench Safety Act			Did not receive Bid	
	Contractor's Questionnaire			Did not receive Bid	
	Drug Free Work Place			Did not receive Bid	
	Public Contracting & Environmental Crimes Certification			Did not receive Bid	
	Bid Bond Enclosed			Did not receive Bid	
	Affidavit as to local business submitted if applicable			Did not receive Bid	

Bid A
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

VOLT INFORMATION SCIENCES, INC. (727-571-2268)					
ITEM NO.	DESCRIPTION (BID A) 125 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	7,220.93	7,220.93
2	Traffic Control	LS	1	1,733.02	1,733.02
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	1.93	13,992.50
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	1.76	67,548.80
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	4.07	203.50
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	7.12	48,131.20
6	Sodding (Addendum # 5)	SF	12,450	1.14	14,193.00
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	735.39	4,412.34
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,511.72	61,980.52
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	1,271.32	11,441.88
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	2,457.71	108,139.24
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	1,104.30	3,312.90
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	2,313.71	16,195.97
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,814.01	3,628.02
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	3,368.04	33,680.40
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	1,122.75	47,155.50
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,727.58	17,275.80
17	6-inch CL 350 DJP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	37.98	45,955.80
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	14.01	59,822.70
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	21.08	26,350.00
20	Hydrant Assembly (Addendum # 5)	EA	14	5,278.13	73,893.82
	Discretionary Work	LS	1	90,000.00	90,000.00
	TOTAL PRICE:				756,267.84
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			No	

Bid A
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

		WESTRA CONSTRUCTION CORP. (941-723-1611)			
ITEM NO.	DESCRIPTION (BID A) 125 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	14,500.00	14,500.00
2	Traffic Control	LS	1	4,000.00	4,000.00
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	3.85	27,912.50
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	0.90	34,542.00
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	21.00	1,050.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	4.90	33,124.00
6	Sodding (Addendum # 5)	SF	12,450	0.60	7,470.00
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	650.00	3,900.00
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,220.00	50,020.00
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	1,170.00	10,530.00
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	2,215.00	97,460.00
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	855.00	2,565.00
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,655.00	11,585.00
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,536.00	3,072.00
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,845.00	28,450.00
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	1,165.00	48,930.00
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,475.00	14,750.00
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	39.00	47,190.00
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	29.00	123,830.00
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	30.00	37,500.00
20	Hydrant Assembly (Addendum # 5)	EA	14	4,300.00	60,200.00
	Discretionary Work	LS	1	90,000.00	90,000.00
	TOTAL PRICE:				752,580.50
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			Yes	

NOTES:
 1.) All American Concrete did not sign Bid Form
 2.) CTB Builders LLC noted acknowledging only 4 addendums on Bid Form
 3.) Spectrum Underground did not provide Bid A, only received Bid B Bid Form

PROJECT NAME: PIC TOWN WATERLINE REPLACEMENT (PHASE II)
PROJECT NUMBER: 6074870
PROJECT DESCRIPTION: INSTALLATION OF 5,170 LINEAL FEET OF 6-INCH AND 1,240 LINEAL FEET OF 8-INCH WATER LINES WITH ALL APPURTENANCES
PREPARED BY (ENGINEER): G. Dem. Miller 5/21/10
REVIEWED BY (PROJECT MANAGER): [Signature] 5/25/10
APPROVED BY (PURCHASER): [Signature] 5/25/10

Bid B
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

ALL AMERICAN CONCRETE, INC. (727) 524-8755					
ITEM NO.	DESCRIPTION (BID B) 100 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	36,500.00	36,500.00
2	Traffic Control	LS	1	20,000.00	20,000.00
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	4.50	32,625.00
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	1.00	38,380.00
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	5.20	260.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	5.00	33,800.00
6	Sodding (Addendum # 5)	SF	12,450	0.75	9,337.50
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	362.00	2,172.00
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,000.00	41,000.00
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	772.00	6,948.00
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	1,475.00	64,900.00
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	560.00	1,680.00
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,550.00	10,850.00
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,000.00	2,000.00
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,020.00	20,200.00
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	710.00	29,820.00
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,058.00	10,580.00
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	46.00	55,660.00
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	26.00	111,020.00
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	32.00	40,000.00
20	Hydrant Assembly (Addendum # 5)	EA	14	5,350.00	74,900.00
21	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					732,632.50
Acknowledged Addendum # 1				Yes	
Acknowledged Addendum # 2				Yes	
Acknowledged Addendum # 3				Yes	
Acknowledged Addendum # 4				Yes	
Acknowledged Addendum # 5				Yes	
Acknowledged Addendum # 6				Yes	
Florida Trench Safety Act				Yes	
Contractor's Questionnaire				Yes	
Drug Free Work Place				Yes	
Public Contracting & Environmental Crimes Certification				Yes	
Bid Bond Enclosed				Yes	
Affidavit as to local business submitted if applicable				Yes	

Bid B
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

ANDREW SITEWORK LLC (239) 405-7637					
ITEM NO.	DESCRIPTION (BID B) 100 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	20,024.33	20,024.33
2	Traffic Control	LS	1	1,165.40	1,165.40
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	1.70	12,325.00
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	0.82	31,471.60
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	26.20	1,310.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	4.64	31,366.40
6	Sodding (Addendum # 5)	SF	12,450	0.85	10,582.50
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	420.30	2,521.80
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	970.10	39,774.10
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	792.92	7,136.28
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	1,423.49	62,633.56
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	673.77	2,021.31
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,426.74	9,987.18
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	960.98	1,921.96
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	1,835.18	18,351.80
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	834.12	35,033.04
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,098.43	10,984.30
17	6-inch CL-350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	47.03	56,906.30
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	14.65	62,555.50
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	19.20	24,000.00
20	Hydrant Assembly (Addendum # 5)	EA	14	3,823.39	53,527.46
21	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					585,599.82
Acknowledged Addendum # 1				Yes	
Acknowledged Addendum # 2				Yes	
Acknowledged Addendum # 3				Yes	
Acknowledged Addendum # 4				Yes	
Acknowledged Addendum # 5				Yes	
Acknowledged Addendum # 6				Yes	
Florida Trench Safety Act				Yes	
Contractor's Questionnaire				Yes	
Drug Free Work Place				Yes	
Public Contracting & Environmental Crimes Certification				Yes	
Bid Bond Enclosed				Yes	
Affidavit as to local business submitted if applicable				No	

Bid B
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

CASTCO CONSTRUCTION, INC. (727-585-4714)					
ITEM NO.	DESCRIPTION (BID B) 100 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	75,569.05	75,569.05
2	Traffic Control	LS	1	11,902.74	11,902.74
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	4.31	31,247.50
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	11.84	454,419.20
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	62.25	3,112.50
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	6.13	41,438.80
6	Sodding (Addendum # 5)	SF	12,450	1.12	13,944.00
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	515.80	3,094.80
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,576.79	64,648.39
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	1,240.39	11,163.51
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	2,060.10	90,644.40
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	1,743.98	5,231.94
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,650.16	11,551.12
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,327.34	2,654.68
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,382.25	23,822.50
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	993.35	41,720.70
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,287.53	12,875.30
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	42.33	51,219.30
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	28.87	123,274.90
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	32.41	40,512.50
20	Hydrant Assembly (Addendum # 5)	EA	14	4,645.88	65,042.32
21	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					1,269,090.15
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			Yes	

Bid B
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

CARL HANKINS, INC (813-977-7270)					
ITEM NO.	DESCRIPTION (BID B) 100 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	85,000.00	85,000.00
2	Traffic Control	LS	1	8,000.00	8,000.00
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	4.50	32,625.00
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	2.25	86,355.00
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	6.50	325.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	5.50	37,180.00
6	Sodding (Addendum # 5)	SF	12,450	0.65	8,092.50
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	675.00	4,050.00
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,430.00	58,630.00
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	1,075.00	9,675.00
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	1,925.00	84,700.00
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	1,042.00	3,126.00
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,985.00	13,895.00
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,800.00	3,600.00
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,675.00	26,750.00
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	1,200.00	50,400.00
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,535.00	15,350.00
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	36.00	43,560.00
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	20.75	86,467.50
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	26.50	33,125.00
20	Hydrant Assembly (Addendum # 5)	EA	14	5,250.00	73,500.00
21	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					854,406.00
Acknowledged Addendum # 1				Yes	
Acknowledged Addendum # 2				Yes	
Acknowledged Addendum # 3				Yes	
Acknowledged Addendum # 4				Yes	
Acknowledged Addendum # 5				Yes	
Acknowledged Addendum # 6				Yes	
Florida Trench Safety Act				Yes	
Contractor's Questionnaire				Yes	
Drug Free Work Place				Yes	
Public Contracting & Environmental Crimes Certification				Yes	
Bid Bond Enclosed				Yes	
Affidavit as to local business submitted if applicable				No	

Bid B
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

CIMARRON CONSTRUCTION, INC. (941-745-7104)					
ITEM NO.	DESCRIPTION (BID B) 100 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	15,000.00	15,000.00
2	Traffic Control	LS	1	2,500.00	2,500.00
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	1.60	11,600.00
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	1.00	38,380.00
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	20.00	1,000.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	4.50	30,420.00
6	Sodding (Addendum # 5)	SF	12,450	0.40	4,980.00
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	460.00	2,760.00
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,350.00	55,350.00
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	800.00	7,200.00
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	1,550.00	68,200.00
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	900.00	2,700.00
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,800.00	12,600.00
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,500.00	3,000.00
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,100.00	21,000.00
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	850.00	35,700.00
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,250.00	12,500.00
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	26.00	31,460.00
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	17.00	72,590.00
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	22.00	27,500.00
20	Hydrant Assembly (Addendum # 5)	EA	14	3,800.00	53,200.00
21	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					599,640.00
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			Yes	

Bid B
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

DALLAS 1 CORP dba DALLAS 1 CONSTRUCTION & DEVELOPMENT (813-986-1922)					
ITEM NO.	DESCRIPTION (BID B) 100 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	24,570.00	24,570.00
2	Traffic Control	LS	1	1,040.00	1,040.00
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	6.10	44,225.00
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	1.60	61,408.00
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	23.00	1,150.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	9.30	62,868.00
6	Sodding (Addendum # 5)	SF	12,450	0.20	2,490.00
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	630.00	3,780.00
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,210.00	49,610.00
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	740.00	6,660.00
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	1,540.00	67,760.00
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	860.00	2,580.00
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,670.00	11,690.00
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,140.00	2,280.00
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,090.00	20,900.00
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	760.00	31,920.00
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,080.00	10,800.00
17	6-inch CL-350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	34.00	41,140.00
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	15.00	64,050.00
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	23.00	28,750.00
20	Hydrant Assembly (Addendum # 5)	EA	14	3,880.00	54,320.00
21	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					683,991.00
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			No	

Bid B
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

DAVE FOOTE ENVIRONMENTAL CONSTRUCTION INC. (239-369-6146)					
ITEM NO.	DESCRIPTION (BID B) 100 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	20,248.31	20,248.31
2	Traffic Control	LS	1	5,578.04	5,578.04
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	1.70	12,325.00
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	2.53	97,101.40
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	35.90	1,795.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	8.81	59,555.60
6	Sodding (Addendum # 5)	SF	12,450	0.17	2,116.50
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	464.85	2,789.10
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,188.77	48,739.57
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	711.65	6,404.85
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	1,518.96	66,834.24
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	643.51	1,930.53
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,297.60	9,083.20
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,054.02	2,108.04
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,148.85	21,488.50
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	736.92	30,950.64
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,172.90	11,729.00
17	6-inch CL-350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	33.67	40,740.70
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	15.12	64,562.40
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	20.97	26,212.50
20	Hydrant Assembly (Addendum # 5)	EA	14	3,688.10	51,633.40
21	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					673,970.42
Acknowledged Addendum # 1				Yes	
Acknowledged Addendum # 2				Yes	
Acknowledged Addendum # 3				Yes	
Acknowledged Addendum # 4				Yes	
Acknowledged Addendum # 5				Yes	
Acknowledged Addendum # 6				Yes	
Florida Trench Safety Act				Yes	
Contractor's Questionnaire				Yes	
Drug Free Work Place				Yes	
Public Contracting & Environmental Crimes Certification				Yes	
Bid Bond Enclosed				Yes	
Affidavit as to local business submitted if applicable				No	

Bid B
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

E.T. MACKENZIE OF FLORIDA, INC. (941-756-6760)					
ITEM NO.	DESCRIPTION (BID B) 100 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	22,550.00	22,550.00
2	Traffic Control	LS	1	9,500.00	9,500.00
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	3.50	25,375.00
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	0.85	32,623.00
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	16.00	800.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	7.00	47,320.00
6	Sodding (Addendum # 5)	SF	12,450	1.00	12,450.00
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	485.00	2,910.00
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,100.00	45,100.00
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	1,460.00	13,140.00
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	2,145.00	94,380.00
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	620.00	1,860.00
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,155.00	8,085.00
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	2,000.00	4,000.00
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,700.00	27,000.00
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	825.00	34,650.00
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,100.00	11,000.00
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	36.00	43,560.00
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	18.00	76,860.00
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	25.00	31,250.00
20	Hydrant Assembly (Addendum # 5)	EA	14	4,244.00	59,416.00
21	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					693,829.00
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			Yes	

Bid B
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

GATOR GRADING & PAVING, LLC (941-751-3900)					
ITEM NO.	DESCRIPTION (BID B) 100 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	42,505.00	42,505.00
2	Traffic Control	LS	1	45,350.00	45,350.00
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	1.15	8,337.50
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	1.10	42,218.00
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	42.00	2,100.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	8.30	56,108.00
6	Sodding (Addendum # 5)	SF	12,450	1.60	19,920.00
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	825.00	4,950.00
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,745.00	71,545.00
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	1,210.00	10,890.00
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	2,230.00	98,120.00
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	1,350.00	4,050.00
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	2,335.00	16,345.00
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	2,165.00	4,330.00
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	3,015.00	30,150.00
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	1,320.00	55,440.00
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,710.00	17,100.00
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	73.65	89,116.50
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	29.75	127,032.50
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	39.65	49,562.50
20	Hydrant Assembly (Addendum # 5)	EA	14	3,990.00	55,860.00
21	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					941,030.00
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			No	

Bid B
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

GTB BUILDERS, LLC (813-253-3555)						
ITEM NO.	DESCRIPTION (BID B) 100 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)	
1	Mobilization/Demobilization	LS	1	6,600.00	6,600.00	
2	Traffic Control	LS	1	15,450.00	15,450.00	
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	6.20	44,950.00	
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	1.90	72,922.00	
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	5.10	255.00	
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	5.20	35,152.00	
6	Sodding (Addendum # 5)	SF	12,450	0.68	8,466.00	
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	570.00	3,420.00	
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	750.00	30,750.00	
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	2,100.00	18,900.00	
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	2,625.00	115,500.00	
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	720.00	2,160.00	
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	960.50	6,723.50	
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	2,575.00	5,150.00	
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	3,320.00	33,200.00	
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	1,075.00	45,150.00	
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,712.00	17,120.00	
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	51.00	61,710.00	
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	4.270	18,492.50	
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	36.00	45,000.00	
20	Hydrant Assembly (Addendum # 5)	EA	14	3,975.00	55,650.00	
21	Discretionary Work	LS	1	90,000.00	90,000.00	
TOTAL PRICE:					832,721.00	
	Acknowledged Addendum # 1			Yes		
	Acknowledged Addendum # 2			Yes		
	Acknowledged Addendum # 3			Yes		
	Acknowledged Addendum # 4			Yes		
	Acknowledged Addendum # 5			No		
	Acknowledged Addendum # 6			No		
	Florida Trench Safety Act			No		
	Contractor's Questionnaire			Yes		
	Drug Free Work Place			Yes		
	Public Contracting & Environmental Crimes Certification			Yes		
	Bid Bond Enclosed			Yes		
	Affidavit as to local business submitted if applicable			Yes		

Bid B
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

HARRIS-MCBURNEY COMPANY (813-626-7171)					
ITEM NO.	DESCRIPTION (BID B) 100 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	24,778.00	24,778.00
2	Traffic Control	LS	1	8,762.00	8,762.00
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	2.21	16,022.50
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	1.30	49,894.00
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	22.10	1,105.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	9.10	61,516.00
6	Sodding (Addendum # 5)	SF	12,450	0.52	6,474.00
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	791.70	4,750.20
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,700.40	69,716.40
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	1,166.10	10,494.90
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	2,199.60	96,782.40
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	1,368.90	4,106.70
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	2,762.50	19,337.50
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	2,723.50	5,447.00
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	4,295.20	42,952.00
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	1,524.90	64,045.80
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	2,246.40	22,464.00
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	63.70	77,077.00
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	29.25	124,897.50
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	36.14	45,175.00
20	Hydrant Assembly (Addendum # 5)	EA	14	5,397.60	75,566.40
21	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					921,364.30
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			Yes	

Bid B
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

JASON BENNETT CONTRACTING, INC. (941-756-8200)						
ITEM NO.	DESCRIPTION (BID B) 100 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)	
1	Mobilization/Demobilization	LS	1	39,286.00	39,286.00	
2	Traffic Control	LS	1	30,000.00	30,000.00	
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	2.10	15,225.00	
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	2.10	80,598.00	
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	21.00	1,050.00	
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	3.30	22,308.00	
6	Sodding (Addendum # 5)	SF	12,450	0.27	3,361.50	
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	660.00	3,960.00	
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,650.00	67,650.00	
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	720.00	6,480.00	
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	1,980.00	87,120.00	
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	1,044.00	3,132.00	
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	2,460.00	17,220.00	
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,440.00	2,880.00	
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	3,090.00	30,900.00	
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	1,200.00	50,400.00	
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,800.00	18,000.00	
17	6-inch CL-350 DWP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	39.00	47,190.00	
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	21.00	89,670.00	
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	24.30	30,375.00	
20	Hydrant Assembly (Addendum # 5)	EA	14	6,300.00	88,200.00	
21	Discretionary Work	LS	1	90,000.00	90,000.00	
TOTAL PRICE:					825,005.50	
	Acknowledged Addendum # 1			Yes		
	Acknowledged Addendum # 2			Yes		
	Acknowledged Addendum # 3			Yes		
	Acknowledged Addendum # 4			Yes		
	Acknowledged Addendum # 5			Yes		
	Acknowledged Addendum # 6			Yes		
	Florida Trench Safety Act			Yes		
	Contractor's Questionnaire			Yes		
	Drug Free Work Place			Yes		
	Public Contracting & Environmental Crimes Certification			Yes		
	Bid Bond Enclosed			Yes		
	Affidavit as to local business submitted if applicable			Yes		

Bid B
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

JAX UTILITIES MANAGEMENT, INC. (904-855-0111)						
ITEM NO.	DESCRIPTION (BID B) 100 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)	
1	Mobilization/Demobilization	LS	1	17,000.00	17,000.00	
2	Traffic Control	LS	1	10,000.00	10,000.00	
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	4.10	29,725.00	
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	3.50	134,330.00	
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	6.00	300.00	
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	3.80	25,688.00	
6	Sodding (Addendum # 5)	SF	12,450	0.72	8,964.00	
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	1,010.07	6,060.42	
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,998.00	81,918.00	
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	1,112.31	10,010.79	
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	2,234.00	98,296.00	
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	1,111.45	3,334.35	
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	2,383.68	16,685.76	
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,842.50	3,685.00	
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	3,316.00	33,160.00	
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	1,254.00	52,668.00	
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,863.00	18,630.00	
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	36.50	44,165.00	
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	15.20	64,904.00	
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	24.53	30,662.50	
20	Hydrant Assembly (Addendum # 5)	EA	14	7,125.50	99,757.00	
21	Discretionary Work	LS	1	90,000.00	90,000.00	
TOTAL PRICE:					879,943.82	
	Acknowledged Addendum # 1			Yes		
	Acknowledged Addendum # 2			Yes		
	Acknowledged Addendum # 3			Yes		
	Acknowledged Addendum # 4			Yes		
	Acknowledged Addendum # 5			Yes		
	Acknowledged Addendum # 6			Yes		
	Florida Trench Safety Act			Yes		
	Contractor's Questionnaire			Yes		
	Drug Free Work Place			Yes		
	Public Contracting & Environmental Crimes Certification			Yes		
	Bid Bond Enclosed			Yes		
	Affidavit as to local business submitted if applicable			No		

Bid B
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

KUXHAUSEN CONSTRUCTION INC. (941-379-6603)						
ITEM NO.	DESCRIPTION (BID B) 100 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)	
1	Mobilization/Demobilization	LS	1	45,000.00	45,000.00	
2	Traffic Control	LS	1	12,000.00	12,000.00	
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	1.75	12,687.50	
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	1.00	38,380.00	
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	50.00	2,500.00	
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	6.00	40,560.00	
6	Sodding (Addendum # 5)	SF	12,450	0.50	6,225.00	
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	750.00	4,500.00	
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,350.00	55,350.00	
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	1,150.00	10,350.00	
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	1,800.00	79,200.00	
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	1,000.00	3,300.00	
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,900.00	13,300.00	
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,800.00	3,600.00	
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,700.00	27,000.00	
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	1,000.00	42,000.00	
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,400.00	14,000.00	
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	85.00	102,850.00	
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	45.00	192,150.00	
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	50.00	62,500.00	
20	Hydrant Assembly (Addendum # 5)	EA	14	4,500.00	63,000.00	
21	Discretionary Work	LS	1	90,000.00	90,000.00	
TOTAL PRICE:					970,452.50	
Acknowledged Addendum # 1				Yes		
Acknowledged Addendum # 2				Yes		
Acknowledged Addendum # 3				Yes		
Acknowledged Addendum # 4				Yes		
Acknowledged Addendum # 5				Yes		
Acknowledged Addendum # 6				Yes		
Florida Trench Safety Act				Yes		
Contractor's Questionnaire				Yes		
Drug Free Work Place				Yes		
Public Contracting & Environmental Crimes Certification				Yes		
Bid Bond Enclosed				Yes		
Affidavit as to local business submitted if applicable				No		

Bid B
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

						PHILLIPS & JORDAN, INC. (813-783-1132)	
ITEM NO.	DESCRIPTION (BID B) 100 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)		
1	Mobilization/Demobilization	LS	1	31,385.35	31,385.35		
2	Traffic Control	LS	1	15,274.31	15,274.31		
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	3.15	22,837.50		
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	1.40	53,732.00		
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	24.32	1,216.00		
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	7.50	50,700.00		
6	Sodding (Addendum # 5)	SF	12,450	0.84	10,458.00		
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	600.49	3,602.94		
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,294.91	53,091.31		
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	1,318.00	11,862.00		
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	2,098.74	92,344.56		
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	956.52	2,869.56		
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,972.78	13,809.46		
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,339.63	2,679.26		
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,485.21	24,852.10		
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	806.28	33,863.76		
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,165.60	11,656.00		
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	35.25	42,652.50		
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	18.96	80,959.20		
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	22.62	28,275.00		
20	Hydrant Assembly (Addendum # 5)	EA	14	4,916.58	68,832.12		
21	Discretionary Work	LS	1	90,000.00	90,000.00		
TOTAL PRICE:					746,952.93		
	Acknowledged Addendum # 1			Yes			
	Acknowledged Addendum # 2			Yes			
	Acknowledged Addendum # 3			Yes			
	Acknowledged Addendum # 4			Yes			
	Acknowledged Addendum # 5			Yes			
	Acknowledged Addendum # 6			Yes			
	Florida Trench Safety Act			Yes			
	Contractor's Questionnaire			Yes			
	Drug Free Work Place			Yes			
	Public Contracting & Environmental Crimes Certification			Yes			
	Bid Bond Enclosed			Yes			
	Affidavit, as to local business submitted if applicable			No			

Bid B
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

R S CONSTRUCTION OF SW FLORIDA, LLC (941-815-6167)					
ITEM NO.	DESCRIPTION (BID B) 100 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	30,825.00	30,825.00
2	Traffic Control	LS	1	37,325.00	37,325.00
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	1.65	11,962.50
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	1.06	40,682.80
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	13.50	675.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	4.30	29,068.00
6	Sodding (Addendum # 5)	SF	12,450	0.40	4,980.00
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	528.00	3,168.00
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,136.50	46,596.50
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	1,036.00	9,324.00
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	1,759.00	77,396.00
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	595.00	1,785.00
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,240.00	8,680.00
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	3,100.00	6,200.00
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,780.00	27,800.00
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	1,145.00	48,090.00
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,607.00	16,070.00
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	31.00	37,510.00
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	23.50	100,345.00
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	31.50	39,375.00
20	Hydrant Assembly (Addendum # 5)	EA	14	3,920.00	54,880.00
21	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					722,737.80
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			Yes	

Bid B
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

SPECTRUM UNDERGROUND, INC. (941-342-6708)					
ITEM NO.	DESCRIPTION (BID B) 100 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	37,684.00	37,684.00
2	Traffic Control	LS	1	5,625.00	5,625.00
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	3.75	27,187.50
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	1.00	38,380.00
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	17.00	850.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	7.00	47,320.00
6	Sodding (Addendum # 5)	SF	12,450	0.22	2,739.00
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	724.00	4,344.00
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,407.00	57,687.00
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	1,064.00	9,576.00
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	1,952.00	85,888.00
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	940.00	2,820.00
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,947.00	13,629.00
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,780.00	3,560.00
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,862.00	28,620.00
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	1,243.00	52,206.00
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,570.00	15,700.00
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	35.40	42,834.00
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	20.05	85,613.50
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	26.05	32,562.50
20	Hydrant Assembly (Addendum # 5)	EA	14	5,065.00	70,910.00
21	Discretionary Work	LS	1	90,000.00	90,000.00
TOTAL PRICE:					755,735.50
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			No	
				Yes	

Bid B
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

VOLT INFORMATION SCIENCES, INC. (727-571-2268)						
ITEM NO.	DESCRIPTION (BID B) 100 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)	
1	Mobilization/Demobilization	LS	1	7,220.93	7,220.93	
2	Traffic Control	LS	1	1,733.02	1,733.02	
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	1.93	13,992.50	
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	1.76	67,548.80	
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	4.07	203.50	
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	7.12	48,131.20	
6	Sodding (Addendum # 5)	SF	12,450	1.14	14,193.00	
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	735.39	4,412.34	
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,511.72	61,980.52	
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	1,271.32	11,441.88	
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	2,457.71	108,139.24	
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	1,104.30	3,312.90	
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	2,313.71	16,195.97	
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,814.01	3,628.02	
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	3,368.04	33,680.40	
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	1,122.75	47,155.50	
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,727.58	17,275.80	
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	37.98	45,955.80	
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	14.01	59,822.70	
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	21.08	26,350.00	
20	Hydrant Assembly (Addendum # 5)	EA	14	5,278.13	73,893.82	
21	Discretionary Work	LS	1	90,000.00	90,000.00	
TOTAL PRICE:					756,267.84	
	Acknowledged Addendum # 1			Yes		
	Acknowledged Addendum # 2			Yes		
	Acknowledged Addendum # 3			Yes		
	Acknowledged Addendum # 4			Yes		
	Acknowledged Addendum # 5			Yes		
	Acknowledged Addendum # 6			Yes		
	Florida Trench Safety Act			Yes		
	Contractor's Questionnaire			Yes		
	Drug Free Work Place			Yes		
	Public Contracting & Environmental Crimes Certification			Yes		
	Bid Bond Enclosed			Yes		
	Affidavit as to local business submitted if applicable			No		

Bid B
IFB# 10-0634-DS -- Pic Town Waterline Replacement Project - Phase II

WESTRA CONSTRUCTION CORP. (941-723-1611)					
ITEM NO.	DESCRIPTION (BID B) 100 DAYS	UNITS	QTY.	UNIT PRICE (\$)	EXTENDED PRICE (\$)
1	Mobilization/Demobilization	LS	1	14,500.00	14,500.00
2	Traffic Control	LS	1	4,000.00	4,000.00
3a	Asphaltic Concrete Friction Course (Addendum # 5)	SF	7,250	3.85	27,912.50
3b	Asphaltic Concrete Overlay (Addendum # 5)	SF	38,380	0.90	34,542.00
4	Asphalt Driveway Replacement (Addendum # 5)	SF	50	21.00	1,050.00
5	Concrete Driveway Replacement (Addendum # 5)	SF	6,760	4.90	33,124.00
6	Sodding (Addendum # 5)	SF	12,450	0.60	7,470.00
7	Single PE (1") Service Connection (Short Side) (Addendum # 5)	EA	6	650.00	3,900.00
8	Double PE (2") Service Connection (Short Side) (Addendum # 5)	EA	41	1,220.00	50,020.00
9	Single PE (1") Service Connection (Long Side) (Addendum # 5)	EA	9	1,170.00	10,530.00
10	Double PE (2") Service Connection (Long Side) (Addendum # 5)	EA	44	2,215.00	97,460.00
11	Single Copper (1") Service Connection (Short Side) (Addendum # 5)	EA	3	855.00	2,565.00
12	Double Copper (2") Service Connection (Short Side) (Addendum # 5)	EA	7	1,655.00	11,585.00
13	Single Copper (1") Service Connection (Long Side) (Addendum # 5)	EA	2	1,536.00	3,072.00
14	Double Copper (2") Service Connection (Long Side) (Addendum # 5)	EA	10	2,845.00	28,450.00
15	6-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	42	1,165.00	48,930.00
16	8-inch DIMJ Gate Valve & Box (Addendum # 5)	EA	10	1,475.00	14,750.00
17	6-inch CL 350 DIP MJ/RJ (open-cut) (Addendum # 6)	LF	1,210	39.00	47,190.00
18	6-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	4,270	29.00	123,830.00
19	8-inch DR-18 C-900 PVC (open-cut) (Addendum # 5)	LF	1,250	30.00	37,500.00
20	Hydrant Assembly (Addendum # 5)	EA	14	4,300.00	60,200.00
21	Discretionary Work	LS	1	90,000.00	90,000.00
	TOTAL PRICE:				752,580.50
	Acknowledged Addendum # 1			Yes	
	Acknowledged Addendum # 2			Yes	
	Acknowledged Addendum # 3			Yes	
	Acknowledged Addendum # 4			Yes	
	Acknowledged Addendum # 5			Yes	
	Acknowledged Addendum # 6			Yes	
	Florida Trench Safety Act			Yes	
	Contractor's Questionnaire			Yes	
	Drug Free Work Place			Yes	
	Public Contracting & Environmental Crimes Certification			Yes	
	Bid Bond Enclosed			Yes	
	Affidavit as to local business submitted if applicable			Yes	

NOTES:
1.) All American Concrete did not sign Bid Form
2.) GTB Builders LLC noted acknowledging only 4 addendums on Bid Form
3.) Spectrum Underground did not provide Bid A, only received Bid B Bid Form

PROJECT NAME: PIC TOWN WATERLINE REPLACEMENT (PHASE II)
PROJECT NUMBER: 6074870
PROJECT DESCRIPTION: INSTALLATION OF 5,370 LINEAL FEET OF 6-INCH AND 1,240 LINEAL FEET OF 8-INCH WATER LINES WITH ALL APPURTENANCES
PREPARED BY (ENGINEER): *M. D. Miller 5/12/10*
REVIEWED BY (PROJECT MANAGER): *Dennis Miller 5/12/10*
APPROVED BY (PURCHASER): *Dennis Miller 5/12/10*

BID SUMMARY IFB# 10-0634-DS
Pic Town Waterline Replacement (Phase II)
BID OPENING May 6, 2010

CONTRACTOR	BID "A" 125 CALENDAR DAYS	BID "B" 100 CALENDAR DAYS
Andrew Sitework LLC 28651 Diesel Dr. # 4 Bonita Springs FL 34135 (LEE COUNTY)	\$571,733.83	\$585,599.82
Cimarron Construction Inc. 4900 Manatee Ave West, # 101 Bradenton FL 34209 (MANATEE COUNTY)	\$599,640.00	\$599,640.00
Dave Foote Environ. Construction Inc. 6091 Greenbriar Farms Road, Ft. Myers FL 33905 (LEE COUNTY)	\$673,970.42	\$673,970.42
Dallas 1 Corp. dba Dallas Construction & Development 10328 Main St. P.O. BOX 249 Thonotosassa, FL 33592 (HILLSBOROUGH COUNTY)	\$683,991.00	\$683,991.00
E. T. MacKenzie of Florida Inc. 6212 33rd Street East Bradenton FL 34203 (MANATEE COUNTY)	\$693,829.00	\$693,829.00
RS Construction of SW FL., LLC (dba/ Ray Smith Excavating) 7173 SW. County Road 769 Arcadia FL 34269 (DESOTO COUNTY)	\$722,737.80	\$722,737.80
Harris McBurney Company 2120 North US Hwy 301 Tampa FL 33619 (HILLSBOROUGH COUNTY)	\$729,511.00	\$921,364.30
All American Concrete Inc. 8770 Somerset Dr. Largo FL 33773 (PINELLAS COUNTY)	\$732,632.50	\$732,632.50
Phillips & Jordan Inc. P.O. Box 2295 Zephyrhills, FL 33539 (PASCO COUNTY)	\$746,952.93	\$746,952.93

BID SUMMARY IFB# 10-0634-DS
Pic Town Waterline Replacement (Phase II)
BID OPENING May 6, 2010

CONTRACTOR	BID "A" 125 CALENDAR DAYS	BID "B" 100 CALENDAR DAYS
Westra Construction Corp. P. O. Box 1149 Palmetto FL 34220 (MANATEE COUNTY)	\$752,580.50	\$752,580.50
Spectrum Underground Inc. 1876 B Barber Rd, Ste 200 Sarasota FL 34240-8305 (SARASOTA COUNTY)	Did not receive Bid "A" bid offering	\$755,735.50
Volt Information Sciences, Inc. 12700 56th Street North Clearwater, FL 33760 (PINELLAS COUNTY)	\$756,267.84	\$756,267.84
Gulf to Bay Builders LLC (GTB Builders) 2108 W. Bristol Ave, Tampa FL 33606 (HILLSBOROUGH COUNTY)	\$801,347.24	\$832,721.00
Jason Bennett Contracting Inc. 6029 33rd St. E. Bradenton FL 34203 (MANATEE COUNTY)	\$825,005.50	\$825,005.50
Carl Hankins Inc. 14512 N. Nebraska Avenue Tampa Florida 33613 (HILLSBOROUGH COUNTY)	\$825,880.50	\$854,406.00
Jax Utilities Management Inc. 8812 Alton Avenue Jacksonville, FL 32211 (DUVAL COUNTY)	\$879,943.82	\$879,943.82
Kuxhausen Construction Inc. P. O. Box 21087 Sarasota, FL 34276-4087 (Sarasota County)	\$885,802.50	\$920,452.50
Gator Grading & Paving LLC 2704 105th St. E. Palmetto FL 34224 (Manatee County)	\$941,030.00	\$941,030.00
Castco Construction Inc. 9001 126th Avenue N. Largo FL 33773 (PINELLAS COUNTY)	\$1,269,090.15	\$1,269,090.15



May 21, 2010
7880E.10

Mr. Michael O'Reilly
Manatee County Government
Public Works Department/Project Management Division
P.O. Box 1000
1022 26th Avenue East
Bradenton, Florida 34208

Subject: Pic Town Waterline Replacement Phase II
Bid Tabulation and Review, IFB #10-0634-DS

Dear Mr. O'Reilly:

A total of nineteen (19) bids were received on May 6, 2010 for the above referenced project. Bid prices ranged from a low of \$571,733.83 (submitted by Andrew Sitework LLC) to a high of \$1,269,090.15 (submitted by Castco Construction, Inc.) as shown in the bid tabulation. The following were noted during Carollo's review of the bidding documents received:

- All American Concrete did not sign the Bid Form.
- The bid received from GTB Builders LLC contained a mathematical error in calculating the Extend Price for Bid Item 5 (Concrete Driveway Replacement). In accordance with Section 00010, A.28 the unit price was assumed to prevail and the bid tabulation was corrected.
- GTB Builders LLC did not acknowledge Addendums Nos. 5 and 6.
- Spectrum Underground did not complete a bid form for Bid A.

The bidding documents requested two base Bids, "A" and "B" from each bidder. Base Bid "A" is for a completion time of 125 calendar days and Base Bid B is for a completion time of 100 calendar days. Andrew Sitework LLC was the lowest bidder for both Base Bid s with an amount \$571,733.83 on Base Bid "A" and an amount of \$585,599.82 on Base Bid "B".

Carollo used the Florida Department of Business and Professional website to determine the status of the low bidder's license. The license for Andrew Sitework LLC is current/active and no complaints are on file. The references supplied by the Andrew Sitework LLC commented favorably.

Based upon the information provided with each bid and in consideration of the terms and conditions set forth in the contract document, Carollo Engineers recommends the project be awarded to the low bidder Andrew Sitework LLC for either Base Bid "A" or Base Bid "B" depending on the County's final preference.

Sincerely,

CAROLLO ENGINEERS, P.C.

G. Dean Milton, P.E.

GDM:maw

401 N. Cattlemen Road, Suite 306, Sarasota, Florida 34232
P. 941.371.9832 F. 941.371.9873