



MANATEE COUNTY FLORIDA

January 14, 2009

TO: All Interested Bidders

Reference: Invitation for Bid #09-0960BG / Fleet Services Addition Phase 1


ADDENDUM # 1

The following items are issued to add to, modify, and clarify the bid and contract documents. These items shall have the same force and effect as the original bidding and contract documents, and cost involved shall be included in the bid prices. Bids, to be submitted on the specified bid date, shall conform with the additions and revisions listed herein.

INSERT BID FORM PAGES 22A& 22B, THESE FORMS MUST BE USED IN THE SUBMISSION OF YOUR BID AND IN CONJUNCTION WITH PAGES 21 AND 22.

If you have submitted a bid prior to receiving this addendum you may request in writing that your original, sealed bid be returned to your firm. All sealed bids received will be opened on the date stated.

Sincerely,


R.C. "Rob" Cuthbert, C.P.M./CPPO
Purchasing Manager

Financial Management – Purchasing Division
Suite 803 - 1112 Manatee Avenue West, Bradenton, FL 34205
PHONE: 941.749.3014 * FAX: 941.749.3034
www.mymanatee.org

BID FORM "A"
90 DAYS

Earthwork / Footings and Foundations \$ _____

Roof \$ _____

Windows \$ _____

Doors \$ _____

Hardware \$ _____

Masonry and Stucco \$ _____

Paint \$ _____

Mechanical \$ _____

Electrical \$ _____

Plumbing \$ _____

Fire Protection \$ _____

Discretionary

(Contractor to include in total below)

\$ 10,000.00

Total

\$ _____

Alternate (Kawneer Model IR 500 window
Frames with Glazing)

\$ _____

Name of Contractor

Signature

BID FORM "B"
(120 DAYS)

Earthwork / Footings and Foundations \$ _____

Roof \$ _____

Windows \$ _____

Doors \$ _____

Hardware \$ _____

Masonry and Stucco \$ _____

Paint \$ _____

Mechanical \$ _____

Electrical \$ _____

Plumbing \$ _____

Fire Protection \$ _____

Discretionary
(Contractor to include in total below) \$ \$10,000.00

Total \$ _____

Alternate (Kawneer Model IR 500 window
Frames with Glazing) \$ _____

Name of Contractor

Signature