

MANATEE COUNTY GOVERNMENT

INTENT TO AWARD

IFBC NO. / TITLE	20-TA003363SAM / NORTH WATER RECLAMATION FACILITY BELT FILTER PRESS IMPROVEMENTS	DATE POSTED	MC _____ DS _____	CC _____ BIDSYNC _____
PROCUREMENT REPRESENTATIVE	Sherri Meier	PROJECTED AWARD DATE	August 18, 2020	
DEPARTMENT/DIVISION	Public Works Department	AUTHORIZED BY DATE	Jacob Erickson, Interim Procurement Official	

NOTICE OF INTENT TO AWARD

The Manatee County Procurement Division provides notice of its intent to award a contract with Poole & Kent Company of Florida for the provision of North Water Reclamation Facility Belt Filter Press Improvements.

ENABLING/REGULATING AUTHORITY

Manatee County Procurement Ordinance, Sec 2-26.

BACKGROUND/EVALUATION

Project scope includes, but not limited to refurbish two (2) existing Belt Filter Preseses (BFP). Replace existing control panels, include Plant SCADA HMI. Replace BFP control Panels, remove and replace existng polymer system with dry polymer system. Add second truck load-out bay and rehab existing truck load-out bay. Run fiber and provide new conduits.

The solicitation was advertised on May 20, 2020 on the Manatee County website and Bid Sync. It was also provided to the Manatee County Chamber of Commerce and the Manasota Black Chamber of Commerce for release to their members and in the Bradenton Herald and Tempo News newspapers. Responses were received from the following firms:

- | | |
|--|---|
| 1. U.S. Water Services Corporation, New Port Ritchey, FL | 5. Vogel Bros. Building Co., Lakeland, FL |
| 2. SGS Contracting Services, Inc., High Springs, FL | 6. TLC Diversified, Inc., Palmetto, FL |
| 3. Intercounty Engineering, Inc., Pampano Beach, FL | 7. Poole & Kent Company of Florida, Tampa, FL |
| 4. Wharton-Smith, Inc., Tampa, FL | |

EVALUATION SUMMARY:

Poole & Kent of Florida was the lowest responsible, responsive bidder(s). A bid tabulation of the results is attached to this Notice of Intent to Award.

RECOMMENDATION

The Procurement Division and the Public Works Department recommend award to Poole & Kent Company of Florida.

ATTACHMENTS (List in order of attached)	Bid Tabulation	NAME AND NUMBER OF FUNDING SOURCE	Utility Rates - 4046010881-53400 / 4066010881- 534000
COST	\$3,997,678.80	FUNDS VERIFIED	BA Required

Bid Summary NWRf Belt Filter Press Improvements				U.S. Water Services Corporation	Wharton-Smith, Inc.	SGS Contracting Services, Inc.	Vogel Bros. Building Co.	Intercounty Engineering Inc.	TLC Diversified, Inc.	Poole & Kent Company of Florida
Item No.	Description	Units	QTY.	Total Bid Price	Total Bid Price	Total Bid Price	Total Bid Price	Total Bid Price	Total Bid Price	Total Bid Price
1	Bid 'A' Based on Completion Time of 365 Calendar Days	LS	1	\$ 4,425,689.90	\$ 4,541,400.00	\$ 4,348,570.00	\$ 4,061,565.70	\$ 4,701,738.48	\$ 4,386,300.00	\$ 3,997,678.80
2	Bid 'B' Based on Completion Time of 455 Calendar Days	LS	1	No Bid	\$ 4,541,400.00	\$ 4,326,570.00	\$ 4,281,565.70	\$ 4,701,738.48	\$ 4,386,300.00	\$ 3,997,678.80

BID TABULATION IFBC NO. 20-TA003363SAM																	
NWRf BELT FILTER PRESS IMPROVEMENTS BID 'A' BASED ON A COMPLETION TIME OF 365 CALENDAR DAYS				U.S. Water Services Corporation		Wharton-Smith, Inc.		SGS Contracting Services, Inc.		Vogel Bros. Building Co.		Intercounty Engineering Inc.		TLC Diversified, Inc.		Poole & Kent Company of Florida	
ay Item No	Description	Unit	Qty	Unit Price(\$)	Total Amount (\$)	Unit Price(\$)	Total Amount (\$)	Unit Price(\$)	Total Amount (\$)	Unit Price(\$)	Total Amount (\$)	Unit Price(\$)	Total Amount (\$)	Unit Price(\$)	Total Amount (\$)	Unit Price(\$)	Total Amount (\$)
1	NWRf - Mobilization, Demobilization and Site Work	LS	1	\$ 211,500.00	\$ 211,500.00	\$ 250,000.00	\$ 250,000.00	\$ 270,000.00	\$ 270,000.00	\$ 158,784.00	\$ 158,784.00	\$ 440,976.25	\$ 440,976.25	\$ 205,000.00	\$ 205,000.00	\$ 250,000.00	\$ 250,000.00
2	NWRf - Demolition	LS	1	\$ 84,000.00	\$ 84,000.00	\$ 60,000.00	\$ 60,000.00	\$ 75,000.00	\$ 75,000.00	\$ 27,690.00	\$ 27,690.00	\$ 95,000.00	\$ 95,000.00	\$ 108,000.00	\$ 108,000.00	\$ 75,000.00	\$ 75,000.00
3	NWRf - BFP Improvements	LS	1	\$ 1,989,000.00	\$ 1,989,000.00	\$ 1,039,000.00	\$ 1,039,000.00	\$ 1,133,700.00	\$ 1,133,700.00	\$ 956,263.00	\$ 956,263.00	\$ 1,310,786.00	\$ 1,310,786.00	\$ 1,240,000.00	\$ 1,240,000.00	\$ 1,879,708.00	\$ 1,879,708.00
4	NWRf - Polymer Feed Pumps, Sludge Feed Pumps, Cake Load-out Pumps, and Booster Pumps Improvements	LS	1	\$ 630,444.00	\$ 630,444.00	\$ 630,000.00	\$ 630,000.00	\$ 575,000.00	\$ 575,000.00	\$ 379,363.00	\$ 379,363.00	\$ 980,000.00	\$ 980,000.00	\$ 385,000.00	\$ 385,000.00	\$ 700,000.00	\$ 700,000.00
5	NWRf - Polymer System Improvements	LS	1	\$ 101,022.00	\$ 101,022.00	\$ 115,000.00	\$ 115,000.00	\$ 145,000.00	\$ 145,000.00	\$ 111,511.00	\$ 111,511.00	\$ 168,000.00	\$ 168,000.00	\$ 112,000.00	\$ 112,000.00	\$ 75,000.00	\$ 75,000.00
6	NWRf - Electrical and Instrumentation Improvements	LS	1	\$ 715,555.00	\$ 715,555.00	\$ 1,250,000.00	\$ 1,250,000.00	\$ 1,500,000.00	\$ 1,500,000.00	\$ 1,315,264.00	\$ 1,315,264.00	\$ 800,000.00	\$ 800,000.00	\$ 1,374,000.00	\$ 1,374,000.00	\$ 400,000.00	\$ 400,000.00
7	NWRf - Civil Site Improvements	LS	1	\$ 199,722.00	\$ 199,722.00	\$ 130,000.00	\$ 130,000.00	\$ 50,000.00	\$ 50,000.00	\$ 58,551.00	\$ 58,551.00	\$ 65,000.00	\$ 65,000.00	\$ 32,000.00	\$ 32,000.00	\$ 50,000.00	\$ 50,000.00
8	NWRf - Construction of Second Bay	LS	1	\$ 87,566.00	\$ 87,566.00	\$ 650,000.00	\$ 650,000.00	\$ 200,000.00	\$ 200,000.00	\$ 680,361.00	\$ 680,361.00	\$ 410,000.00	\$ 410,000.00	\$ 527,000.00	\$ 527,000.00	\$ 200,000.00	\$ 200,000.00
TOTAL BASE BID - (Total of item No. 1 - 8)					\$ 4,018,809.00		\$ 4,124,000.00		\$ 3,948,700.00		\$ 3,687,787.00		\$ 4,269,762.25		\$ 3,983,000.00		\$ 3,629,708.00
CONSTRUCTION CONTINGENCY 10% (Used only with County Approval)					\$ 401,880.90		\$ 412,400.00		\$ 394,870.00		\$ 368,778.70		\$ 426,976.23		\$ 398,300.00		\$ 362,970.80
PERMITS & FEES (Allowance for issued by Manatee County Government)					\$ 5,000.00		\$ 5,000.00		\$ 5,000.00		\$ 5,000.00		\$ 5,000.00		\$ 5,000.00		\$ 5,000.00
TOTAL BID 'A' PRICE (Total Base Bid plus the Construction Contingency and Allowance) Based on a completion time period of 365 calendar days					\$ 4,425,689.90		\$ 4,541,400.00		\$ 4,348,570.00		\$ 4,061,565.70		\$ 4,701,738.48		\$ 4,386,300.00		\$ 3,997,678.80

BID TABULATION IFBC NO. 20-TA003363SAM															
NWRF BELT FILTER PRESS IMPROVEMENTS BID 'B' BASED ON A COMPLETION TIME OF 455 CALENDAR DAYS				Wharton-Smith, Inc.		SGS Contracting Services, Inc.		Vogel Bros. Building Co.		Intercounty Engineering Inc.		TLC Diversified, Inc.		Poole & Kent Company of Florida	
ay Item No	Description	Unit	Qty	Unit Price(\$)	Total Amount (\$)	Unit Price(\$)	Total Amount (\$)	Unit Price(\$)	Total Amount (\$)	Unit Price(\$)	Total Amount (\$)	Unit Price(\$)	Total Amount (\$)	Unit Price(\$)	Total Amount (\$)
1	NWRF - Mobilization, Demobilization and Site Work	LS	1	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 183,784.00	\$ 183,784.00	\$ 440,976.25	\$ 440,976.25	\$ 205,000.00	\$ 205,000.00	\$ 250,000.00	\$ 250,000.00
2	NWRF - Demolition	LS	1	\$ 60,000.00	\$ 60,000.00	\$ 75,000.00	\$ 75,000.00	\$ 52,690.00	\$ 52,690.00	\$ 95,000.00	\$ 95,000.00	\$ 108,000.00	\$ 108,000.00	\$ 75,000.00	\$ 75,000.00
3	NWRF - BFP Improvements	LS	1	\$ 1,039,000.00	\$ 1,039,000.00	\$ 1,133,700.00	\$ 1,133,700.00	\$ 981,263.00	\$ 981,263.00	\$ 1,310,786.00	\$ 1,310,786.00	\$ 1,240,000.00	\$ 1,240,000.00	\$ 1,879,708.00	\$ 1,879,708.00
4	NWRF - Polymer Feed Pumps, Sludge Feed Pumps, Cake Load-out Pumps, and Booster Pumps Improvements	LS	1	\$ 630,000.00	\$ 630,000.00	\$ 575,000.00	\$ 575,000.00	\$ 404,363.00	\$ 404,363.00	\$ 980,000.00	\$ 980,000.00	\$ 385,000.00	\$ 385,000.00	\$ 700,000.00	\$ 700,000.00
5	NWRF - Polymer System Improvements	LS	1	\$ 115,000.00	\$ 115,000.00	\$ 145,000.00	\$ 145,000.00	\$ 136,511.00	\$ 136,511.00	\$ 168,000.00	\$ 168,000.00	\$ 112,000.00	\$ 112,000.00	\$ 75,000.00	\$ 75,000.00
6	NWRF - Electrical and Instrumentation Improvements	LS	1	\$ 1,250,000.00	\$ 1,250,000.00	\$ 1,500,000.00	\$ 1,500,000.00	\$ 1,340,264.00	\$ 1,340,264.00	\$ 800,000.00	\$ 800,000.00	\$ 1,374,000.00	\$ 1,374,000.00	\$ 400,000.00	\$ 400,000.00
7	NWRF - Civil Site Improvements	LS	1	\$ 130,000.00	\$ 130,000.00	\$ 50,000.00	\$ 50,000.00	\$ 83,551.00	\$ 83,551.00	\$ 65,000.00	\$ 65,000.00	\$ 32,000.00	\$ 32,000.00	\$ 50,000.00	\$ 50,000.00
8	NWRF - Construction of Second Bay	LS	1	\$ 650,000.00	\$ 650,000.00	\$ 200,000.00	\$ 200,000.00	\$ 705,361.00	\$ 705,361.00	\$ 410,000.00	\$ 410,000.00	\$ 527,000.00	\$ 527,000.00	\$ 200,000.00	\$ 200,000.00
TOTAL BASE BID - (Total of item No. 1 - 8)					\$ 4,124,000.00		\$ 3,928,700.00		\$ 3,887,787.00		\$ 4,269,762.25		\$ 3,983,000.00		\$ 3,629,708.00
CONSTRUCTION CONTINGENCY 10% (Used only with County Approval)					\$ 412,400.00		\$ 392,870.00		\$ 388,778.70		\$ 426,976.23		\$ 398,300.00		\$ 362,970.80
PERMITS & FEES (Allowance for issued by Manatee County Government)					\$ 5,000.00		\$ 5,000.00		\$ 5,000.00		\$ 5,000.00		\$ 5,000.00		\$ 5,000.00
TOTAL BID 'B' PRICE (Total Base Bid plus the Construction Contingency and Allowance) Based on a completion time period of 455 calendar days					\$ 4,541,400.00		\$ 4,326,570.00		\$ 4,281,565.70		\$ 4,701,738.48		\$ 4,386,300.00		\$ 3,997,678.80